W	/eekly Proj	ects Bi	dding		4/12	2/2024
Reasonable care is given in gathering, compiling a reliable, but the Planroom is not responsible or liab			which is obtaine	ed from source	es believed to be	
Plan# Name Bid Date & Time OPR#	Location	<u>Estimate</u>			Project Type	
	Monday, Apr	il 15. 2024				
HYDRATION STATION VARIOUS SIT					Addenda:	2
SC 4/15/24 1:30 PM 24-01347	San Jose					- chool
ONLINE Plan Issuer: Franklin McKinley School Dia Prebid Conf: MAND Mandatory Pre-Bid Con The Project consists of replacement of existin filling stations.	nference & Site Visit 4/8	-		-283-6000 Contract #: or installed r		;
Email Questions To:bids@fmsd.org Bidders: Guerra Construction Group Hung Construction Builder Inc. Jahn Inc Selway Construction TSE Construction	General Contractor General Contractor General Contractor General Contractor General Contractor	Ph: 92 Ph: 00 Ph: 40	8-279-2027 5-828-2980 0-000-0000 8-382-9841 0-812-3466	Fax: Fax: Fax:	408-279-2044 000-000-0000 000-000-0000 000-000-00	
LOS ARBOLES ROOFING RESTORA	TION - FRANKLIN MC				Addenda:	2
SC 4/15/24 1:45 PM 24-01344 ONLINE	San Jose				Sc	chool
Plan Issuer: Franklin McKinley School Dis Prebid Conf: MAND Mandatory Pre-Bid Con The Project consists of Clean (E) built up roo	ference & Site Visit 4/8 @	-		-283-6000 Contract #: E).	000-000-0000 2024-1828	
Email Questions To: bids@fmsd.org Bidders: Brazos Legacy Roofing & Waterproofing Overhaul Construction Inc. Stronger Building Services	General Contractor General Contractor General Contractor General Contractor	Ph: 40 Ph: 20	9-547-7780 8-687-1580 9-968-1947 0-487-8363	Fax: Fax:	000-000-0000 408-467-0151 000-000-0000 510-487-8246	
ELEVATOR MAINTENANCE FOR MC MUSEUM	OUNT DIABLO STATE P	ARK AND LOCH		<u>B HOUSE</u>	Addenda:	0
4/15/24 10:00 AM 24-00025	Livermore and Locke					tate / deral
Plan Issuer: Department of Parks & Recr Elevator maintenance services for Mount Dia complete scope of work.		C C			000-000-0000 C23680014	

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estima</u>	<u>e</u>		Project Type
							Addender O
SANIA	CRUZ HARBOR I-DO	OCK REST	ROOM REHABILITAT	ION			Addenda: 2
4/1	5/24 10:00 AM 24	4-01094	Santa Cruz				Public Works
	: Santa Cruz Port Dis		santacruzharbor.org		8	31-475-6161	831-475-9558
	MAND 3/27 @ 10am-						2024-F012
Rehabilitation	Project. Work to be do	one as part	ontractors to submit sea of this project consists	, in general,	of renovating th	ne existing I-Do	ock restroom and
			project includes interio ain unchanged. No in-v				
will remain und			5			,	, , , , , , , ,
Bid Contact: R	Renee Ghisletta						
(831) 475-616							
• •	ntacruzharbor.org						
Bidders:				-		_	
	uction Group Inc		General Contractor		415-209-0229		415-209-0228
Selway Const			General Contractor	Ph:			000-000-0000
SSB Construc	ction		General Contractor	Ph:	831-424-1647	Fax:	831-424-4401
BALBO	A HIGH SCHOOL AC	<u>COUSTICA</u>	L WALL PANELS INS	<u>TALL</u>			Addenda: 1
4/1	5/24 12:00 PM 24	4-01337	San Francisco			\$40,000	Schoo
	SFUSD - Mary Fung					15-308-4290	000-000-0000
			lboa HS, 1000 Cayuga			Contract #:	
			on of acoustical panels	on the cond	rete walls in Cla	assroom 154. l	Remove all existing
wall items whe	ere conflicted with new	v acoustical	panels.				
Questions: Ma	ary Fung, Project Man	ager, at (41	5) 308-4290, or by em	ail at: fungm	@sfusd.edu		
Bidders:	, , ,	0 / (, . ,	0	0		
Aloha Builder	S		General Contractor	Ph:	415-990-9719	Fax:	415-753-3583
August-Jaye	Incorporated		General Contractor	Ph:	707-766-0927	Fax:	707-634-1418
Better Buildin	g Construction		General Contractor	Ph:	415-465-0552	Fax:	000-000-0000
CER Constru	ction		General Contractor	Ph:	510-213-4023	Fax:	000-000-0000
Eternal Const	truction Inc		General Contractor	Ph:	650-692-6638	Fax:	650-692-6686
			General Contractor	Ph:	209-968-1947	Fax:	000-000-0000
Overhaul Const	nstruction Inc.						
Overhaul Cor		AIN BUILDI	ING ROOF FLASHING	REPAIRS			Addenda: 2
Overhaul Cor			I <mark>NG ROOF FLASHING</mark> San Francisco	<u>REPAIRS</u>		\$80,000	Addenda: 2 Schoo
Overhaul Cor LOWEL 4/1	L HIGH SCHOOL MA	4-01242	San Francisco	REPAIRS	4	\$80,000 15-308-4290	
Overhaul Cor LOWEL 4/1 Plan Issuer: Prebid Conf:	L HIGH SCHOOL MA 5/24 12:00 PM 24 SFUSD - Mary Fung MAND 4/3 @ 10 AM (4-01242 ng fungm@s (meet at Lo	San Francisco sfusd.edu well HS, 1101 Eucalyp	tus Dr, San I	Francisco)	15-308-4290 Contract #:	Schoo 000-000-0000 12408
Overhaul Cor LOWEL 4/1 Plan Issuer: Prebid Conf: 1 The Project is	L HIGH SCHOOL MA 5/24 12:00 PM 24 SFUSD - Mary Fung MAND 4/3 @ 10 AM (generally described a	4-01242 ig fungm@s (meet at Lov as: Remove	San Francisco sfusd.edu	tus Dr, San I oping and da	Francisco) amaged sheet m	15-308-4290 Contract #: netal flashing.	Schoo 000-000-0000 12408 Salvage to reinstall

flashing areas and associated aluminum gravel stop, wood nailer, and cant strip.

Questions: Mary Fung, Project Manager, at (415) 308-4290, or by email at: fungm@sfusd.edu Bidders:

Pioneer Contractors, Inc.	General Contractor	Ph: 415-671-1070	Fax: 415-671-0448
RK Roofing & Construction, Inc.	General Contractor	Ph: 510-902-7663	Fax: 000-000-0000
Stronger Building Services	General Contractor	Ph: 510-487-8363	Fax: 510-487-8246
Western Roofing Service	General Contractor	Ph: 510-686-4951	Fax: 510-357-1160

<u>Plan# Name Bid Date & Time OPR# Location Estimate Project Type</u>	<u>Plan# Name</u>	Bid Date & Time	<u> </u>	Location	<u>Estimate</u>	Project Type
---	-------------------	-----------------	----------	----------	-----------------	--------------

		ESIGN-BUIL				<u>HOOL DISTRICT</u> (EV) CHARGING	Addenda: 0	
SC ONI II	4/15/24		24-01418	Various			Schoo	
•••=••	an Issuer: Grey	ystone West	Company			707-933-0624	707-996-8390	

THIS IS AN ADVERTISEMENT ONLY. PRE-QUALIFICATION WILL NOT BE AVAILABLE TO REVIEW IN ONLINE PLAN ROOM. ADVERTISEMENT FOR PRE-QUALIFICATION IS POSTED ONLY.

Request Pre-Qualification packets from Greystone West.

To request Pre-Qualification packets, email Dotty Selmeczki at dotty@greystonewest.com and Miriam Lacues at miriam@greystonewest.com

BRET HARTE MIDDLE SCHOOL EMERGENCY COMMUNICATION & RESPON	Addenda: 4	
4/15/24 2:00 PM 24-01159 Oakland	\$240,000	School
Plan Issuer: Oakland Unified School District marcus.board@ousd.org	510-277-6719	000-000-0000
Prebid Conf: MAND 4/5 @ 10 AM at front entrance of the Bret Harte School Site	Contract #:	70040

The scope of work consists of upgrades to existing intercom/paging/clock & bell/telephone systems. The intent is to proceed on an IPbased upgrade platform to allow for new technology, expanded capabilities, and to future-proof these systems. The District want's an upgrade approach utilizing the new Telecenter U IP platform from "Rauland Borg" ONLY, coupled with a new Cisco VoIP telephone solution {provided by others}. Comtel will program into the new Tele center system full SIP integration signaling allowing access from Cisco VoIP phones into the system capabilities. The new Telecenter U system will not only provide integrated paging, intercom, clock & bell functionality, but a vast array of emergency signaling and life-safety capabilities. Additionally, once this initial platform is online, all school sites can eventually be integrated allowing for centralized command and control for centralized administration/programming, District-wide paging, and lockdowns, etc. (A more detailed description of the scope is referenced in the Division 1 Specifications, Section 01 11 00 SUMMARY OF WORK 1.02).

PLEASE NOTE: This Contract is subject to prequalification pursuant to Public Contract Code section 20111.6. Prospective bidders must currently be on the District's Certified Contractor's List.

Contact for Questions: Marcus Board at 510-277-6719 Email: marcus.board@ousd.org Bidders:

World Vtech Construction	General Contractor	Ph: 415-499-	2658 Fax:	415-226-7814
CAMPUS UTILITIES CAMPUS-WIDE	STATE-FUNDED WATER	SUBMETERS UPG	RADE 2023	Addenda: 2
4/15/24 2:00 PM 24-01215	Santa Cruz		\$600,000	School
Plan Issuer: UCSC Physical Planning & C	onstruction		831-459-2366	831-459-5540
Prebid Conf: MAND 3/27 @ 10am- UCSC, 1	156 High Street, The Grar	ary, Santa Cruz	Contract #:	9810-002
1. Replace (E) 80 water meters with new wate				new water meters.
2. Install new Endpoint hardware, cable, enclo	sure and other required in	stallation kit provide	d by UCSC.	
3 Provide new Christy Box on meter # "I75102				
4. Remove and reinstall (E) meter box at lands	scape area/ Re-Level base	of the meter box. F	Provide and install (N	I) heavy duty stainless
wire mesh at base.				

Project Contact: Dennis Prieto Email: djprieto@ucsc.edu

RFP FOR ELEVATOR CONDITION ASSESSMENT AND MODERNIZATION PL	<u>AN</u>	Addenda: 0				
4/15/24 2:00 PM 24-01272 Oakland		Public Works				
Plan Issuer: Alameda County General Services Agency (GSA)	510-208-9700	510-208-9711				
	Contract #:	902447				
The Alameda County General Services Agency - Building Maintenance Department (GSA-BMD) intends to procure professional services to perform a comprehensive condition assessment report and develop and implement a plan to modernize the elevator equipment at the AlcoPark Parking Garage located at 165 13th Street in Oakland, CA.						
GSA-BMD maintains two (2) hydroelectric passenger elevators at the AlcoPark Parking	Garage. This building w	as built in 1962. Below				

in Section D.4 (Specific Requirements - Existing Elevator Information) is a description of the equipment. The existing elevators were installed in 1963. The date of the last modernization of the elevators is unknown. The current conveyance permits are on file with the State of California Department of Industrial Relations and are attached as Exhibit B of this IRFP. Given the elevators' likely age and duty requirements, GSA-BMD intends to complete a comprehensive condition assessment, survey, and inspection. Based on the results of the report, GSA-BMD will develop and implement a modernization plan for the elevators. GSA-BMD is seeking proposals from qualified consulting firms to provide a turnkey project approach that will include identifying all necessary infrastructure work to deliver modernized and code-compliant elevators acceptable to all Authorities Having Jurisdiction (AHJ) of this work. Please note: the awarded contractor for this IRFP will not be eligible to bid on any subsequent solicitations released as a result of this IRFP.

Contact for Questions: Kevin Bailey at 510-208-9631

Bid Date & Time OPR#

Email: kevin.bailey@acgov.org

Plan# Name

RFP FOR MOKELUMNE RIVER FLOODPLAIN RECONNECTION AND RESTORAT PLANNING, MONITORING, AND DESIGN - EBMUD	ION PROJECT:	Addenda:	0
4/15/24 2:00 PM 24-00019 San Joaquin County		Р	ublic
Plan Issuer: EBMUDEast Bay Municipal Utilities District	510-287-1040	000-000-0000	
Prebid Conf: 4/1 @ 10 AM (Meet at: EBMUD Lodi Office, 1 Winemasters Way, Suite K, Loc 95240)	li, CA		
It is the intent of these specifications, terms, and conditions to describe the design, monitorir floodplain and spawning habitat restoration projects along the Mokelumne River.	ig, and planning of two	o large-scale	
East Bay Municipal Utility District (District) intends to award a 3-year contract to the Propose requirements.	r(s) who best meets th	he District's	
Questions: James Pearson, Fisheries Biologist II, at (209) 263-6357, or by email at: james.p response, questions must be received no later than 5:00 PM on Monday, April 8, 2024.	earson@ebmud.com.	To ensure a	
RFQ GUADALUPE BUILDING A IMPROVEMENT - SANTA CLARA VALLEY TRANS AUGHORITY (SCVTA)	SPORTATION	Addenda:	3
SC 4/15/24 2:00 PM 24-01183 San Jose ONLINE		Public W	orks
Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority	408-321-7189		

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority

Contract #: C24076

This Contract consists of the interior improvements of Guadalupe Building A 2nd floor administrative office area. Demolition of existing interior walls and partitions, windows, exterior metal awning, casework and finishes including T-bar ceiling and VCT flooring. Demolition of existing men's and women's restroom/ locker room including toilets, toilet partitions, sinks, lockers, and existing tile. Removal of the gym and kitchenette. Preparations for new construction. This project consists of 4 new offices, 1 new satellite office, 1 new conference room, 1 new library, 1 new kitchenette, 1 new lactation room, and a reconfiguration of the existing training lab. New interior walls, doors, and glass office windows. Installation of new storefront exterior window system with roof access door and new metal awning. New kitchenette and relocation of existing kitchenette equipment. Installation of new finishes, including VCT, carpet tile, T-bar ceiling, and paint throughout. Polishing of existing concrete slab throughout existing men's and women's restrooms/ locker room. Installation of new wall hung toilets, ceiling hung partitions, and wall hung sinks. The new lactation room located in the women's locker room, with new casework and sink. New library with built-in shelves. New lighting throughout with occupancy sensors and day lighting controls. Installation and programing of door access card readers will be a part of this project ADA compliance is a part of this project.

Project Contact For Questions: Kimmy Truong 408-321-7078 Email: kimmy.truong@vta.org

Estimate

Location

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	-------------	----------	-----------------	--------------

FRANKLIN ELEMENTARY SCHOOL B BUILDING BOYS & GIRLS RESTROOM RE	MODEL	Addenda: 3
4/15/24 2:30 PM 24-01158 Oakland	\$251,283	School
Plan Issuer: Oakland Unified School District marcus.board@ousd.org	510-277-6719	000-000-0000
Prebid Conf: MAND 4/5 @ 12 PM at front entrance of the Franklin School Site	Contract #:	70041
The scope of work consists of removing and replacing fixtures in the boys & girls' restroom in School. Remove and replace all toilets and urinal fixtures with American Standard Pintbrook utoilets. Remove and replace all toilet and urinal partitioning with Pebble gray plastic polymer p with American Standard Single Hole Lucerne sinks. Remove and replace all restroom fixtures fixtures. (See attached OUSD Standards) Remove & replace all on-wall ceramic tiles with ligh OUSD Standards) Patch and repair existing flooring and add new epoxy finish and add light g Standards) Prep and re paint existing painted areas with white semi-gloss. (See OUSD Standards making sure everything they install is building code and plumbing code compliant and meets pending. Contractor is responsible for cleaning up debris on the site, to complete and sign pu punch list is complete.	urinals and Americar partitions. Remove a and replace with O at gray with gray gro gray coved tile baset dards) Contractor is OUSD Standards. H	n Standard Cadet Pro ind replace all sinks USD standard ut ceramic tiles. (See boards (See OUSD responsible for lazmat Report is
PLEASE NOTE: This Contract is subject to prequalification pursuant to Public Contract Code must currently be on the District's Certified Contractor's List.	section 20111.6. Pro	ospective bidders
Contact for Questions: Marcus Board at 510-277-6719 Email: marcus.board@ousd.org		

Bidders:				
ER Plumbing and Construction, Inc.	General Contractor	Ph:	510-388-0567	Fax: 000-000-0000
Mar Con Builders, Inc.	General Contractor	Ph:	510-639-1914	Fax: 510-639-1915
Stillwater General Building Contractors, Inc.	General Contractor	Ph:	925-382-2491	Fax: 000-000-0000
World Vtech Construction	General Contractor	Ph:	415-499-2658	Fax: 415-226-7814

ITB-PRC-FY24-0327 - AUDIO/VIDEO EQUIPMENT INSTALLATION - COUNTY OF SANTA CLARAAddenda: 3SC4/15/243:00 PM24-01018San JosePublic WorksONLINEPublic WorksPublic WorksPublic Works

408-491-7400 Contract #: ITB-PRC-FY24-0327

Work will consist of Audio/Video Equipment Installation.

Plan Issuer: County Of Santa Clara, Procurement

Prebid Conf: None

Project Contact For Questions: Fenny Hou 408-491-7435 Email: fenny.hou@prc.sccgov.org

IT	B-PRC-FY24	-0332 - MO	UNT MADON	INA PAVEMENT R	EPAIR SERVIC	ES - COUNTY O	F SANTA CLA	RA Addenda:	3	
SC	4/15/24	3:00 PM	24-01098	Watsonville				Public W	orks	
ONLINE										
Plan Is	ssuer: Cour	nty Of Santa	i Clara, Procu	rement		408-491-7400				
Prebid Co	Prebid Conf: Non-Mandatory Pre-Bid Conference & Site Visit 3/22 @ 10AM Contract #: ITB-PRC-FY24- 0332									
The Work will consist of MT. MADONNA PAVEMENT REPAIR SERVICES including reconstruction of approximately 12,660 Sq. Ft. of asphalt concrete paving and installation of a small 12" storm water culvert and performing other work.										
Project (Contact For G	uestions: To	eresa Cox 40	8-491-7493						
Email: te	eresa.cox@pr	c.sccgov.or	g							
Bidders:										
Innovat	e Engineering	g		General Contract	or Ph:	669-204-4478	Fax: 4	08-885-1694		
McKim	Corporation			General Contract	or Ph:	408-848-8700	Fax: 4	08-848-8778		
QA Cor	nstructors, Inc	;		General Contract	or Ph:	408-210-5508	Fax: 5	510-751-5341		

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>		<u>Project Type</u>
<u>RFP - C</u>	OMPREHENSIVE PR	ROFESSI	ONAL BUILDING S	ERVICES		Addenda: 1
		4-00961	Hollister			Public Works
Plan Issuer:	City of Hollister				831-636-4340	831-636-4913
Review of cons area of technic review (includi building codes	struction documents, cal disciplines to supp ng structural and fire , assistance with the	structural lement sta review) of public buil	engineering, soils r aff on various devel current developme ding counter, buildi	ed professional and technic eports, and field inspection a opment projects. The desire nt projects, building inspecti ng code enforcement, prepa onal services as authorized	along with construct d services include b ons for conformanc iration of plans and	ion services in a broad wilding code plan e with the applicable
	ct: Eva Kelly 636-4360 ext. 1225 lly@hollister.ca.gov					
RFP - C	OMPREHENSIVE P	ROFESSIC	ONAL PLANNING	SERVICES		Addenda: 1
4/1	5/24 5:00 PM 24	4-00963	Hollister			Public Works
Plan Issuer:	City of Hollister				831-636-4340	831-636-4913
services as ne service by sup Project Contac Phone: (831) 6	cessary, in suport of t plementing in-house	the Depart	tment and the City.	ified firms that can conduct The City's intent is to minimi		
	,		VebaouT	April 16, 2024		
EPEMO				N (REBID) (SUB-BIDS ON	I V)	Addenda: 2
						Audenua. Z
		4 01101	Francist			l le en itel
4/10		4-01124 on, Inc.	Fremont		916-927-3118	Hospital 916-927-3155
4/1 0 Plan Issuer:	6/24 1:00 PM 2 Kimmel Constructio	on, Inc.		try vestibule addition to an e		916-927-3155
4/10 Plan Issuer: The project co hospital.	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior	on, Inc. or canopy	and single story er		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exis	on, Inc. or canopy sting glass	and single story er s enclosed hallway	try vestibule addition to an e and the canopy extends out	existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include:	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include:	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include:	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring	on, Inc. or canopy sting glass	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames	6/24 1:00 PM 2 Kimmel Construction Insists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el nts offing s and Hardware	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames	6/24 1:00 PM 2 Kimmel Construction Insists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el nts offing s and Hardware minum Window Syste	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames Glass and Alur	6/24 1:00 PM 2 Kimmel Construction Insists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el Ints offing is and Hardware minum Window Syste	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames Glass and Alur Lath & Plaster Metal Framing Insulation	6/24 1:00 PM 2 Kimmel Construction Insists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el Ints offing is and Hardware minum Window Syste and Drywall	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames Glass and Alur Lath & Plaster Metal Framing Insulation Fire Protection	6/24 1:00 PM 2 Kimmel Construction Insists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el Ints offing is and Hardware minum Window Syste and Drywall	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames Glass and Alur Lath & Plaster Metal Framing Insulation Fire Protection Plumbing	6/24 1:00 PM 2 Kimmel Construction Insists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el Ints offing is and Hardware minum Window Syste and Drywall	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames Glass and Alur Lath & Plaster Metal Framing Insulation Fire Protection Plumbing HVAC	6/24 1:00 PM 2 Kimmel Construction Insists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el Ints offing is and Hardware minum Window Syste and Drywall	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames Glass and Alur Lath & Plaster Metal Framing Insulation Fire Protection Plumbing HVAC Electrical	6/24 1:00 PM 2 Kimmel Construction Insists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el Ints offing is and Hardware minum Window Syste and Drywall	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames Glass and Alur Lath & Plaster Metal Framing Insulation Fire Protection Plumbing HVAC Electrical Fire Alarm	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el nts offing s and Hardware minum Window Syste and Drywall	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric
4/10 Plan Issuer: The project co hospital. The new vestil This is an HCA Trade categori Grading & Pav Landscaping Fencing Concrete Structural Stee Expansion Join Single Ply Roc Doors, Frames Glass and Alur Lath & Plaster Metal Framing Insulation Fire Protection Plumbing HVAC Electrical	6/24 1:00 PM 2 Kimmel Construction nsists of a new exterior pule replaces and exist AI (OSHPD) project. It es include: ring el nts offing s and Hardware minum Window Syste and Drywall	on, Inc. or canopy sting glass t is not pre	and single story er s enclosed hallway		existing 3 story acut	916-927-3155 e care psychiatric

Kimmel Construction, Inc.

General Contractor

Ph: 916-927-3118

Fax: 916-927-3155

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		Project Type
FULL TI	RASH CAPTURE DI	EVICE AT	WILLOW AND RIDGE			Addenda: 3
4/16		24-01107	San Pablo	-	\$540,000	Public Works
	City of San Pablo				510-215-3060	510-215-3013
	•		t the intersection of Rid	lge Road	Contract #	0304
					d as follows: Constructi	on of a full trash
capture device	, storm drain culvert,	storm drai	n manhole, and paven	nent restoration.		
Contact for Qu Bidders:	estions: Mark Brown	at MattB@)sanpabloca.gov			
Anvil Builders	. Inc.		General Contractor	Ph: 415-2	85-5000 Fax:	415-285-5005
	neered Solutions		General Contractor			000-000-0000
Corcus Const			General Contractor			000-000-0000
FJ & I Engine			General Contractor	Ph: 415-6		000-000-0000
Ghilotti Bros.,	-		General Contractor	Ph: 415-4	54-7011 Fax:	415-454-8376
	onstruction, Inc.		General Contractor	Ph: 510-7	83-2960 Fax:	510-783-2971
GradeTech In	C.		General Contractor	Ph: 925-4	01-5092 Fax:	000-000-0000
GSW Constru	ction Inc		General Contractor	Ph: 415-7	57-0603 Fax:	000-000-0000
K.J. Woods C	onstruction, Inc.		General Contractor	Ph: 415-7	59-0506 Fax:	415-759-1359
Kerex Engine	ering		General Contractor	Ph: 925-3	75-7811 Fax:	000-000-0000
Northwest De	molition, Inc.		General Contractor			415-752-5894
Paulson Cox (Construction, Inc.		General Contractor	Ph: 925-6	44-7224 Fax:	925-644-7224
RX Lodge			General Contractor			000-000-0000
W.R. Forde A			General Contractor			510-215-9867
VARGA	<u>S ELEMENTARY SC</u>	CHOOL OU	TDOOR LEARNING	AND GREENING PR	ROJECT - MOUNTAIN	VIEW Addenda: 3
	AN SCHOOL DISTR					
SC 4/16 ONLINE	5/24 1:00 PM 2	24-01007	Mountain View			School
	Greystone West C				707-933-0624	707-996-8390
	-		ence & Site Visit 3/29	-		
	of outdoor spaces in he creation of outdo			ng, playground stripi	ng, installation of innov	ative playground
Project Contac	t For Questions: Bre	nda Parella	a			
	@greystonewest.con		4			
Bidders:						
101 Builders,	Inc.		General Contractor	Ph: 408-8	42-3355 Fax:	000-000-0000
Souto Brother	s Landscaping & Co	ncrete	General Contractor	Ph: 510-8	84-0911 Fax:	510-581-4172
Z0526 2	024 ROOFING MAII	NTENANC	E AT SHALLENBERG	ER ELEMENTARY	SCHOOL - PACKAGE	(3) Addenda: 3
			DL DISTRICT (SJUSD	1		
SC 4/16 ONLINE	5/24 1:00 PM 2	24-01262	San Jose			School
	Unities Construction				650-569-0009	000-000-000
			& Site Visit 4/3 @ 1PM		Contract #	
					totaling approximately	
	is project will involve ng, supplied by Own		ff of the existing roofin	g, selective carpentry	y, replacement of gutter	s, and installation of
Project Contac	t For Questions: Ali I	Bakhit				
	tiesconstruction.com					
Bidders:						
Brazos			General Contractor	Ph: 559-5	47-7780 Fax:	000-000-0000
California Roc	ofing Co., Inc.		General Contractor			408-294-1013
Pioneer Contr	-		General Contractor	Ph: 415-6		415-671-0448
Strawn Const			General Contractor	Ph: 408-2	86-1299 Fax:	408-286-1288
Stronger Build	ling Services		General Contractor	Ph: 510-4	87-8363 Fax:	510-487-8246
						<u> </u>

<u>Plan#</u> <u>Name</u>	Bid Date & Time	OPR#	<u>Location</u>	<u>Estimat</u>	<u>e</u>		<u>Project Type</u>
<u>2024 SE</u>	WER LATERAL RE	PLACEME	ENT PROJECT - CITY O	F SAN CAF	<u>RLOS</u>		Addenda: 0
SC 4/10 DNLINE	6/24 10:00 AM 2	24-01237	San Carlos		\$175,000 to	\$225,000	Public Work
Plan Issuer:	City of San Carlos	- DPW			650)-802-4219	
rebid Conf:	None					Contract #:	C1737
Replacement o	of sanitary sewer late	erals by wa	y of pipe-bursting and tra	aditional ope	en trench.		
	t For Questions: Eva cityofsancarlos.org	an Cai 650-	802-4196				
Casey Constr	uction, Inc.		General Contractor	Ph:	650-369-1876	Fax:	650-366-8578
John Boylan I	Engineering		General Contractor	Ph:	415-417-8519	Fax:	415-829-3325
KelCo Constr	uction		General Contractor	Ph:	707-498-0378	Fax:	000-000-0000
DEL RE	Y WOODS ELEMEN	NTARY SC	HOOL MODERNIZATIO	N CLASSR	OOMS AND NEV	V STAFF LO	UNGEAddenda: 4
4/10	6/24 10:00 AM	24-00895	Seaside			\$1,600,000	Schoo
Plan Issuer:	Monterey Peninsu	la Unified S	School District		831	1-645-1200	831-649-4175
rebid Conf: I	MAND 3/18 @ 10am	n- site				Contract #:	8273
Classroom Mo	dernizations, New K	inder Class	room, New Staff Lounge	e, New Land	scaping and Stair	rway	
lf you have an <u>y</u> Bidders:	y questions about th	is project, c	ontact Chris Donat, Chri	is.Donat@rg	jmkramer.com, ce	ell 831.229.94	87
Ausonio Incor	porated		General Contractor	Ph:	831-633-3371	Fax:	831-633-3389
CSG Inc			General Contractor	Ph:	858-405-2555	Fax:	000-000-0000
DMC Comme	rcial Inc.		General Contractor	Ph:	831-656-1600	Fax:	831-717-4315
S & H Constru	uction, Inc.		General Contractor	Ph:	925-917-3160	Fax:	510-280-6087
Tombleson, Ir	1C.		General Contractor	Ph:	831-422-9696	Fax:	831-422-0566
<u>2023-20</u>	24 GRADE 5 RAA I	LINE REPL	ACEMENT PROJECT				Addenda: 3
	6/24 11:00 AM	24-01130	Richmond			\$2,500,000	Public Work
4/10					510)-774-6300	000-000-0000
	City Of Richmond	- Public Wo	Drks		510	J-11 4 -0300	000-000-0000
Plan Issuer:	City Of Richmond		orks nd WWTP, 601 Canal Bl	vd., Richmo		-110300	000-000-0000
Plan Issuer: rebid Conf: I /eolia Water V	City Of Richmond WAND 4/3 @ 10 AM Vest Operating Servi	at Richmoi ices, Inc. op		e City of Ric	nd hmond's Wastew	ater Treatme	nt Facility (WWTF)

and the associated sewer collection system. The work will include pipe segment replacement of deteriorated sewer pipe segments within the collection system using pipe bursting, open cut, or pipe reaming as discussed further below. The work shall include manhole installation and/or replacement and/or full interior surface (e.g. chimney, cone, wall, bench, and channel) rehabilitation when the adjacent pipeline is replaced, and manhole frames and covers as necessary. For pipe replacement work, pipe bursting is the preferred method, followed by open cut and then pipe reaming.

The pipe segments to be replaced for this project are identified in Scope of Work Attachment A. The line segments identified may be modified from time-to-time during the project. The selected Contractor shall conduct a pre-CCTV of each line segment to the greatest extent possible to mark and locate the defects prior to commencement of the Work. A complete NASSCO graded post-construction CCTV survey of the entire line segment (manhole to manhole) shall be completed upon completion of the work (no later than one week after the repair or replacement) and provided to Veolia. If following the repair, the line remains inaccessible, the contractor shall provide a supplemental repair cost proposal with the CCTV video for consideration.

Contact for Questions: Jeffrey M. Barich at jeffrey_barich@ci.richmond.ca.us Bidders:

Didders:			
APB General Engineering	General Contractor	Ph: 925-989-1453	Fax: 000-000-0000
Bay Hawk, Inc.	General Contractor	Ph: 510-223-3142	Fax: 510-776-5886
Corcus Construction, Inc.	General Contractor	Ph: 415-954-2934	Fax: 000-000-0000
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Glosage Engineering Inc.	General Contractor	Ph: 510-815-4505	Fax: 000-000-0000
Koios Engineering, Inc.	General Contractor	Ph: 650-826-7632	Fax: 415-449-3454
Pacific Trenchless, Inc.	General Contractor	Ph: 510-986-0244	Fax: 510-986-0245
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-9867

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	<u>Location</u>	<u>Estima</u>	<u>te</u>		Project Type
PRESID	OIO MIDDLE SCHOO)L ROOF F	REPAIRS AND REPLA	CEMENT			Addenda: 3
	6/24 11:00 AM 2		San Francisco			\$1,100,000	
	SFUSD - Simon R				41	5-265-4260	415-355-6988
			Presidio MS, 450 30th	Ave. San Fra		Contract #:	
			limited to: removal of e				-
replacement w	ith new asphalt roof	shingles, T	PO roof membranes, a				
accessories, ir	ncluding abatement o	of hazardou	is materials.				
Questions: Sin Bidders:	non Reyes, Project N	lanager, at	:: reyess@sfusd.edu, o	r by calling (4	15) 265-4260.		
Best Contract	ting Services, Inc.		General Contractor	Ph:	310-328-6969	Fax:	310-328-9176
Pioneer Cont	ractors, Inc.		General Contractor	Ph:	415-671-1070	Fax:	415-671-0448
SM Construct	tion & Associates, Ind	С.	General Contractor		415-349-2070	Fax:	000-000-0000
Stronger Build	0		General Contractor		510-487-8363		510-487-8246
World Vtech (General Contractor		415-499-2658		415-226-7814
<u>Z0526 2</u> (1) (404	2024 ROOFING MAII 1C) - SAN JOSE UN	NTENANC	E AT LELAND HIGH S 100L DISTRICT (SJU	<u>SCHOOL BU</u> SD)	<u>ILDINGS A, B, C</u>	<u>& E - PACK</u>	AGE Addenda: 1
SC 4/1 ONLINE	6/24 12:00 PM 2	24-01263	San Jose				Schoo
-	Unities Construction	n Sonvicor			65	0-569-0009	000-000-000
			s, mc. & Site Visit 4/3 @ 11AI	A	05	Contract #:	
			sting roofing at Leland		The work on this		
and F and will	involve application of	it or the exi If a silicone	coating system on por	rtions of build	ings Δ and R and	project will be provimately 16	5 000 sq ft and the te
			portions of buildings A				
Materials.		, 3	1 5	, - , ,	, ,	1 3	
	ct For Questions: Ali l itiesconstruction.com						
Email: ali@uni							
	APE AND SLURRY	SEAL PRC	JECT				Addenda: 1
<u>2024 C/</u>	APE AND SLURRY	SEAL PRC 24-01228	<mark>JECT</mark> Fremont			\$4,800,000	
<u>2024 C4</u> 4/10	APE AND SLURRY	24-01228	Fremont		51	\$4,800,000 0-494-4700	
2024 C/ 4/10 Plan Issuer:	APE AND SLURRY 5 6/24 2:00 PM 2 City of Fremont - E	24-01228 Engineering	Fremont Department			0-494-4700 Contract #:	Public Works 510-494-4721 24-023
2024 C/ 4/10 Plan Issuer: The Project is	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit	24-01228 Engineering sywide loca	Fremont Department tions, and consists of ti		vork: applying as	0-494-4700 Contract #: phalt rubber c	Public Works 510-494-4721 24-023 ape seals and
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance	24-01228 Engineering tywide loca public noti	Fremont Department tions, and consists of the fications; implementing	traffic contro	vork: applying as ls, removing wee	0-494-4700 Contract #: phalt rubber c ds from the ro	Public Works 510-494-4721 24-023 ape seals and badway, pruning of
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi	24-01228 Engineering tywide loca public noti c striping, r	Fremont p Department tions, and consists of the fications; implementing markings, and raised pa	traffic contro	vork: applying as ls, removing wee	0-494-4700 Contract #: phalt rubber c ds from the ro	Public Works 510-494-4721 24-023 ape seals and badway, pruning of
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance	24-01228 Engineering tywide loca public noti c striping, r	Fremont p Department tions, and consists of the fications; implementing markings, and raised pa	traffic contro	vork: applying as ls, removing wee	0-494-4700 Contract #: phalt rubber c ds from the ro	Public Works 510-494-4721 24-023 ape seals and badway, pruning of
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nat	24-01228 Engineering tywide loca public noti c striping, i d other rela	Fremont p Department tions, and consists of t fications; implementing markings, and raised pa ted work.	traffic contro	vork: applying as ls, removing wee	0-494-4700 Contract #: phalt rubber c ds from the ro	Public Works 510-494-4721 24-023 ape seals and badway, pruning of
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay	APE AND SLURRY 5 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and	24-01228 Engineering tywide loca public noti c striping, i d other rela	Fremont p Department tions, and consists of t fications; implementing markings, and raised pa ted work.	traffic contro	vork: applying as ls, removing wee	0-494-4700 Contract #: phalt rubber c ds from the ro	Public Works 510-494-4721 24-023 ape seals and badway, pruning of
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders:	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nal ama@fremont.gov	24-01228 Engineering tywide loca public noti c striping, i d other rela	Fremont Department tions, and consists of the fications; implementing markings, and raised part ted work. 510-494-4775	g traffic contro avement mar	vork: applying as Is, removing wee kers; installing gr	0-494-4700 Contract #: ohalt rubber c ds from the ro een bike lanes	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co	APE AND SLURRY 5 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nat ama@fremont.gov	24-01228 Engineering tywide loca public noti c striping, i d other rela	Fremont Department tions, and consists of t fications; implementing narkings, and raised pa ted work. 510-494-4775 General Contractor	g traffic contro avement mar Ph:	vork: applying as ils, removing wee kers; installing gr 916-642-1751	0-494-4700 Contract #: ohalt rubber c ds from the ro een bike lanes Fax:	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside 916-313-3438
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co VSS Internati	APE AND SLURRY 3 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nat ama@fremont.gov patings Co. onal, Inc.	24-01228 Engineering tywide loca public noti c striping, r d other rela kayama at	Fremont Department tions, and consists of t fications; implementing markings, and raised pa ted work. 510-494-4775 General Contractor General Contractor	g traffic contro avement mar Ph: Ph:	vork: applying as ils, removing wee kers; installing gr 916-642-1751 916-373-1500	0-494-4700 Contract #: ohalt rubber c eds from the ro een bike lanes Fax: Fax:	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co VSS Internatii 2024 OI	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nat ama@fremont.gov batings Co. onal, Inc. N-CALL FENCING S	24-01228 Engineering tywide loca public noti c striping, r d other rela kayama at	Fremont Department tions, and consists of t fications; implementing narkings, and raised pa ted work. 510-494-4775 General Contractor	g traffic contro avement mar Ph: Ph:	vork: applying as ils, removing wee kers; installing gr 916-642-1751 916-373-1500	0-494-4700 Contract #: ohalt rubber c eds from the ro een bike lanes Fax: Fax:	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside 916-313-3438
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co VSS Internation 2024 OI FACILIT	APE AND SLURRY 5 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nal ama@fremont.gov patings Co. onal, Inc. N-CALL FENCING S TIES MAINTENANCE	24-01228 Engineering tywide loca public noti c striping, i d other rela cayama at ERVICES EWORK	Fremont Department tions, and consists of the fications; implementing markings, and raised parted work. 510-494-4775 General Contractor General Contractor CONTRACT(S) FOR V	g traffic contro avement mar Ph: Ph:	vork: applying as ils, removing wee kers; installing gr 916-642-1751 916-373-1500	0-494-4700 Contract #: ohalt rubber c ds from the ro een bike lanes Fax: Fax: TROL AND	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside 916-313-3438 916-373-1083 Addenda: 2
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co VSS Internation 2024 Of FACILIT 4/10	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nal ama@fremont.gov batings Co. onal, Inc. N-CALL FENCING S FIES MAINTENANCE 6/24 2:00 PM 2	24-01228 Engineering tywide loca public noti c striping, i d other rela kayama at ERVICES EWORK 24-00990	Fremont Department tions, and consists of the fications; implementing markings, and raised particle ted work. 510-494-4775 General Contractor General Contractor CONTRACT(S) FOR V Various Cities	g traffic contro avement mar Ph: Ph:	vork: applying as ls, removing wee kers; installing gr 916-642-1751 916-373-1500 AD, FLOOD CO	0-494-4700 Contract #: ohalt rubber c ds from the ro een bike lanes Fax: Fax: Fax: NTROL AND \$400,000	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside 916-313-3438 916-373-1083
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co VSS Internatii 2024 OI FACILIT 4/10 Plan Issuer:	APE AND SLURRY 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nal- ama@fremont.gov batings Co. onal, Inc. N-CALL FENCING S FIES MAINTENANCE 6/24 2:00 PM 2 Contra Costa Course	24-01228 Engineering tywide loca public noti c striping, r d other rela kayama at ERVICES EWORK 24-00990 nty - Public	Fremont p Department tions, and consists of the fications; implementing markings, and raised parted ted work. 510-494-4775 General Contractor General Contractor CONTRACT(S) FOR V Various Cities	g traffic contro avement mar Ph: Ph:	vork: applying as ls, removing wee kers; installing gr 916-642-1751 916-373-1500 AD, FLOOD CO	0-494-4700 Contract #: ohalt rubber c eds from the re een bike lanes Fax: Fax: Fax: NTROL AND \$400,000 5-313-2000	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside 916-313-3438 916-373-1083 Addenda: 2 Public Works
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co VSS Internatii 2024 OI FACILIT 4/10 Plan Issuer: Prebid Conf:	APE AND SLURRY 5 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nal ama@fremont.gov batings Co. onal, Inc. N-CALL FENCING S FIES MAINTENANCE 6/24 2:00 PM 2 Contra Costa Cour 4/1 @ 10 AM via virt	24-01228 Engineering tywide loca public noti c striping, r d other rela cayama at ERVICES EWORK 24-00990 nty - Public tual meetin	Fremont p Department tions, and consists of the fications; implementing markings, and raised particle ted work. 510-494-4775 General Contractor General Contractor CONTRACT(S) FOR V Various Cities Works Department 9	g traffic contro avement mar Ph: <u>Ph:</u> <u>ARIOUS RO</u>	vork: applying as ils, removing wee kers; installing gr 916-642-1751 916-373-1500 AD, FLOOD CO 92	0-494-4700 Contract #: ohalt rubber c eds from the re een bike lanes Fax: Fax: Fax: NTROL AND \$400,000 5-313-2000 Contract #:	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside 916-313-3438 916-373-1083 Addenda: 2 Public Works 000-000-0000 94031A-24
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co VSS Internatio 2024 OI FACILIT 4/10 Plan Issuer: Prebid Conf: An on-call con	APE AND SLURRY 5 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nal ama@fremont.gov batings Co. onal, Inc. N-CALL FENCING S FIES MAINTENANCE 6/24 2:00 PM 2 Contra Costa Cour 4/1 @ 10 AM via virt tract for various road	24-01228 Engineering tywide loca public noti c striping, r d other rela cayama at ERVICES EWORK 24-00990 nty - Public tual meetin l, flood con	Fremont p Department tions, and consists of the fications; implementing markings, and raised parted ted work. 510-494-4775 General Contractor General Contractor CONTRACT(S) FOR V Various Cities	g traffic contro avement mar Ph: <u>Ph:</u> <u>ARIOUS RO</u>	vork: applying as ils, removing wee kers; installing gr 916-642-1751 916-373-1500 AD, FLOOD CO 92	0-494-4700 Contract #: ohalt rubber c eds from the re een bike lanes Fax: Fax: Fax: NTROL AND \$400,000 5-313-2000 Contract #:	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside 916-313-3438 916-373-1083 Addenda: 2 Public Works 000-000-0000 94031A-24
2024 C/ 4/10 Plan Issuer: The Project is microsurfacing trees; removin signs, replacin Contact for Qu Email: enakay Bidders: Pavement Co VSS Internation EACILIT 4/10 Plan Issuer: Prebid Conf: An on-call con to, installation,	APE AND SLURRY 5 6/24 2:00 PM 2 City of Fremont - E located at various cit g, delivering advance g and replacing traffi g detector loops, and uestions: Edward Nal ama@fremont.gov batings Co. onal, Inc. N-CALL FENCING S FIES MAINTENANCE 6/24 2:00 PM 2 Contra Costa Cour 4/1 @ 10 AM via virt tract for various road	24-01228 Engineering tywide loca public noti c striping, r d other rela cayama at ERVICES EWORK 24-00990 nty - Public cual meetin flood con or remova	Fremont Department tions, and consists of the fications; implementing markings, and raised particle ted work. 510-494-4775 General Contractor General Contractor CONTRACT(S) FOR V Various Cities Works Department g trol, and facilities maintal of fences and gates.	g traffic contro avement mar Ph: <u>Ph:</u> <u>ARIOUS RO</u>	vork: applying as ils, removing wee kers; installing gr 916-642-1751 916-373-1500 AD, FLOOD CO 92	0-494-4700 Contract #: ohalt rubber c eds from the re een bike lanes Fax: Fax: Fax: NTROL AND \$400,000 5-313-2000 Contract #:	Public Works 510-494-4721 24-023 ape seals and badway, pruning of s; installing roadside 916-313-3438 916-373-1083 Addenda: 2 Public Works 000-000-0000 94031A-24

Email: caroline.tom@pw.cccounty.us

<u>Plan# Name</u>	Bid Date & Tim	<u>e OPR#</u>	Location	<u>Estima</u>	<u>te</u>		Project Type
4/1 Plan Issuer: Prebid Conf: An on-call con maintenance r	6/24 2:00 PM Contra Costa Cc 4/1 @ 10 AM via v tract for providing g	24-00989 unty - Public irtual meetin grinding (asp County location	halt concrete cold-pla ons including, but not	ning) services	925 consisting of grind	\$200,000 5-313-2000 Contract #: ders and oper	
			13-7007 General Contractor General Contractor		510-727-0900 408-574-1400		510-727-0912 408-365-9548
<u>2024 OI</u>	N-CALL SWEEPIN	G SERVICE	<u>S CONTRACT(S) FO</u>	R VARIOUS I	ROAD MAINTENA	NCE WORK	Addenda: 2
Plan Issuer: Prebid Conf: The work to be repairs County	4/1 @ 10 AM via v e done generally co /wide and may ass	irtual meetin insists of pro st with opera	Various Cities Works Department g viding sweeping servi tions and materials s median cleaning, and	uch as grindin	pers and operator g operations, pavi	s supporting i	
Email: caroline	estions: Caroline T .tom@pw.cccount	y.us					
<u>2324-05</u>	5 - ROOFING PRO	JECT AT AN	TONIO DEL BUONO	(ADB) ELEM	ENTARY SCHOO	L SUMMER 2	2024 - Addenda: 2
	<u>Y UNIFIED SCHOO</u> 6/24 2:00 PM	24-01205			¢400.000 to	¢425.000	School
ONLINE Plan Issuer: Prebid Conf:	Gilroy Unified So MAND Mandatory nsists of the replac	hool District Pre-Bid Conf	Gilroy erence & Site Visit 4/4 existing built up roofi	•		9-205-4000 Contract #:	2324-05
Project Contac Email: paul.na Bidders: Brazos	ct For Questions: P deau@gilroyunified	l.org	General Contractor				000-000-0000
	L DISTRICT (GUS		UT ELEWIENTART S		WER OF 2024 - G		ED Addenda: 2
SC 4/1 ONLINE Plan Issuer: Prebid Conf:	6/24 2:00 PM Gilroy Unified Sc MAND Mandatory	24-01207 hool District Pre-Bid Conf	Gilroy erence & Site Visit 4/5 applied roofing, suppl			9-205-4000 Contract #:	
Project Contac	ct For Questions: P deau@gilroyunified	aul Nadeau					
Brazos			General Contractor		559-547-7780		000-000-0000
Pioneer Cont			General Contractor General Contractor		415-671-1070 510-487-8363		415-671-0448 510-487-8246
Stronger Build	ung services			PN:	510-407-0303	гах:	JIU-401-0240

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estima</u>	<u>te</u>		Project Type
	- ROOFING PROJE SCHOOL DISTRIC		ROY PREP SCHOO	DL (GPS) GYM	I SEPTEMBER	2024 - GILRO	Y Addenda: 2
SC 4/16 ONLINE		4-01208	Gilroy		\$250,000	to \$300,000	School
Plan Issuer:	Gilroy Unified Scho	ol District			6	69-205-4000	
The project cor	MAND Mandatory Pre sists of tear-off and purchased in the second	replacemer	nt of the existing PVC	c roofing with r			
	t For Questions: Pau leau@gilroyunified.o						
Brazos California Roo	fing Co., Inc.		General Contractor General Contractor		559-547-7780 408-293-7977		000-000-0000 408-294-1013
ALAME	DA HIGH SCHOOL H	COFMAN S	TAGE UPGRADES	(SUB-BIDS O	NLY)		Addenda: 2
Prebid Conf: The project incl	Lathrop Construction	st – Contac nd upgrade	t anthony.reed@lath s to state rigging and	ropconstruction	on.com een systems, re	07-746-8000 Contract #: placement of e the Historic Ala	xisting fire curtain and
Bidders:	: REQUIRED: C-4, C ruction Associates, Ii		C-16, C-20, C-34, C- General Contractor		2, C-43, and C-4 707-746-8000		707-746-8080
·							Addenda: 2
4/16 Plan Issuer: Prebid Conf: 4 c The Project is I		4-01279 ngineering) Eggers Dr Communit	Fremont Department ive, Centerville Com	munity Park, a	t the left field	\$70,000 10-494-4700 Contract #: Address is 335	Public Works 510-494-4721 24-015
eucalyptus tree	s the demolition of th s, and disconnect all l include abatement o ion.	existing ut	ilities servicing the o	ld building incl	uding potable w	ater, electrical	and sewer. Building
	estions: Martha Marti nez@fremont.gov	inez at 510	-494-4750				
KelCo Constru			General Contractor		707-498-0378		000-000-0000
World Vtech C	onstruction		General Contractor	Ph:	415-499-2658	Fax:	415-226-7814

<u>Plan#</u> Name	Bid Date & Time C	PR# Location	<u>Estima</u>	<u>te</u>		Project Type	
<u>CITYWI</u>	DE ROAD REHABILITA	TION PHASE 6				Addenda:	1
4/1	6/24 2:00 PM 24-0	1110 Monterey			\$750,000	Public W	orks
Plan Issuer:	City of Monterey engi	neering-admin@monterey	.org	831	-646-3921	000-000-0000	
	4/2 @ 11am- VIRTUAL	, C	0		Contract #:	35c1553	
In general, the work consists of, but is not limited to, the demolition, off haul and disposal of asphalt concrete pavement, concrete							
curb, gutter an	d sidewalk, storm drain	nfrastructure necessary to	construct concr	ete ADA curb ram	o improvemer	nts, concrete side	
		ure and recompaction/prep					
	rlayer, pavement striping	and markings, in addition	to all necessary	environmental po	llution preven	tion traffic control	
requirements.							
Project Contac	ct: Parker Lovett						
Email: lovett@							
Phone: (831) 6							
Bidders:							
Anderson Pac	cific Engineering Constru	iction, General Contrac	tor Ph:	408-970-9900	Fax:	408-213-0532	
Inc.							
	ng & Excavating	General Contrac		831-901-0072		000-000-0000	
Don Chapin C		General Contrac		•••		831-449-0700	
	truction Company	General Contrac	tor Ph:	831-763-6100	Fax:	831-761-1042	
Granite Rock	Company	General Contrac	tor Ph:	408-574-1400	Fax:	408-365-9548	
McGuire & He	ester	General Contrac	tor Ph:	510-562-5209	Fax:	510-562-5210	
MCK Services	s, Inc.	General Contrac	tor Ph:	925-957-9200	Fax:	925-957-9292	
McKim Corpo		General Contrac	tor Ph:	408-848-8700	Fax:	408-848-8778	
Monterey Per	ninsula Engineering	General Contrac	tor Ph:	831-384-4081	Fax:	831-384-5078	
Pacific Under	ground Construction	General Contrac	tor Ph:	408-977-1655	Fax:	408-977-1659	
Precision Gra	ide Inc.	General Contrac	tor Ph:	831-800-1602	Fax:	831-623-1002	
CSB AF	RB/FIRE LANE - WALK	NAY WIDENING & MSF B	ELECTRICAL BU	JILDING 56		Addenda:	3
4/1	6/24 2:00 PM 24-0	1194 Fremont				State-Fec	leral
Plan Issuer:	Department of Genera	I Services - Real Estate S	ervices Division	916	6-376-1754	000-000-0000	
	•	alifornia School for the Bl		e Building #60	Contract #:	5072 & 7063	
	Entrance Lobby, 500 Wa			0			

Major components of Project Work consist of combining two projects:

1) 5072: Access Barrier Removal (ABR) including the widening of existing pedestrian walkways and fire access routes and accessible routes of travel, relocation of existing light poles, upgrade electrical vault for traffic load, provide landscaping to act as wayfinding features for the blind students, relocate part of existing play area away from fire access and accessibility routes and improve play area drainage, and

2) 7063: Installation of electrical connections for 4 future MSF (Modular Systems Furniture) workstations (N.I.C.), removal/replacement of existing 277/480V panel board with new 120/208V, 3-phase panel board, upgrade Building 56 main feeder, replace Building 54 (adjacent to Building 56) main switchboard and connect electrical lines through an underground trench between Buildings 54 and 56.

Contact for Questions: Roland Alinea at roland.alinea@dgs.ca.gov

Bidders:				
Dynasel USA	General Contractor	Ph:	408-496-0305	Fax: 408-496-0306
Golden Bay Construction, Inc.	General Contractor	Ph:	510-783-2960	Fax: 510-783-2971
La Roza Construction	General Contractor	Ph:	925-961-1257	Fax: 000-000-0000
M.A. Steiner Construction, Inc.	General Contractor	Ph:	916-802-6353	Fax: 000-000-0000
Moka Construction	General Contractor	Ph:	650-383-0245	Fax: 000-000-0000
Raposo Engineering, Inc	General Contractor	Ph:	650-622-6152	Fax: 000-000-0000
S & H Construction, Inc.	General Contractor	Ph:	925-917-3160	Fax: 510-280-6087

ELECTRICAL LIGHTING AND BLUE F					<u>OF</u> Addenda: 5		
GENERAL SERVICES, AND COLLEG	E OF ALAMEDA AVIATION	N (REBID	1) 1)				
4/16/24 2:00 PM 24-01276	Oakland			\$130,000	School		
Plan Issuer: Peralta Community College D	istrict - Purchasing Departr	nent	510-	466-7225	000-000-0000		
Prebid Conf: 4/4 @ 10 AM at 900 Fallon Stre	et, Laney College, at the fla	ag pole		Contract #:	i23-14/12		
The Project consists of all labor, materials equ	ipment and services neces	sary to p	rovide electrical lig	hting and blu	ue phone installations		
located at College of Alameda 970 Harbor Bay			artment of Genera	Services 3	33 East Eighth Street,		
Oakland, CA 94606, Laney College, 900 Fallo	n Street, Oakland, CA 9460)7.					
Contact for Questions: John Hiebert at jhieber Bidders:	t@peralta.edu						
Bhogal Brothers Construction, Inc.	General Contractor	Ph:	510-468-4620	Fax:	000-000-0000		
J. C. CRUMPTON ELEMENTARY SCH	IOOL MODERNIZATION C)F BUILD	DINGS A, B, AND I	N - PHASE	2 Addenda: 3		
4/16/24 2:00 PM 24-01027	Marina			\$1,500,000	School		
Plan Issuer: Monterey Peninsula Unified S	chool District		831-	645-1200	831-649-4175		
Prebid Conf: MAND 3/26 @ 10am- site				Contract #:	8239		
Classroom Improvements, Restrooms, Site Work, Landscape							
If you have any questions about this project, c Heather.Molina@rgmkramer.com, cell phone: Bidders:		ject Man	ager, email address	3:			
101 Builders, Inc.	General Contractor	Ph·	408-842-3355	Fax [.]	000-000-0000		
Ausonio Incorporated	General Contractor		831-633-3371		831-633-3389		
Avila Construction	General Contractor		831-372-5580		831-372-5584		
CSG Contracting	General Contractor	Ph:	831-333-6910	Fax:	000-000-0000		
DMC Commercial Inc.	General Contractor	Ph:	831-656-1600	Fax:	831-717-4315		
Fuse Service, Inc	General Contractor	Ph:	424-222-1753	Fax:	000-000-0000		
Pueblo Construction , Inc.	General Contractor	Ph:	831-905-1798	Fax:	831-641-0586		
Tombleson Inc	General Contractor	Ph:	831-422-9696	Fax:	831-422-0566		
LANDFILL LEACHATE PUMP REPLA	CEMENT - CAMP ROBER	<u>TS</u>			Addenda: 2		
4/16/24 2:00 PM 24-01097	San Miguel				Public Works		
Plan Issuer: State of California Office of th Department michael.r.stoneci		lilitary	000-	000-0000	000-000-0000		
Prebid Conf: MAND 3/26 @ 2pm- site				Contract #:	30564		
The contractor shall be responsible for prepari including replacing the special waste cell pum performance tests post-installation, offering lal ensuring compliance with the scope of work an requirements of this Invitation for Bid (IFB).	p and power head, all cable por and material warranties	e wiring h for repla	arnesses in the we ced parts, and sub	II, conductin	g function and mprehensive report,		
All questions regarding this IFB MUST be sub Hindley at Vince.M.Hindley.nfg@army.mil no la			lichael.R.Stonecipl	ner.nfg@arn	ny.mil and Mr. Vince		

<u>Plan# Name</u>

Bid Date & Time OPR#

Location

<u>Estimate</u>

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	<u>Project Type</u>
--------------------------	-----------------	--------------	----------	-----------------	---------------------

MARIN COUNTY JAIL ADA RESTRO	OMS BARRIER REMOVA	_			Addenda: 9
4/16/24 2:00 PM 24-00813 Plan Issuer: County of Marin, DPW erin.r Prebid Conf: MAND 3/13 @ 8:30 AM (meet PLEASE NOTE: Mandatory Background Che site visit. A clear image of the driver's license maja.loncar@marincounty.gov by NOON on attendees from entering the facility.	at Marin County Jail, 13 Pe ck: All attendees are requir of each attending individua	ed to be o I must be	Dr, San Rafael) cleared prior to en submitted by em	tering the jail ail to:	
The project consists of voluntary ADA compli- rooms, a unisex toilet room in the kitchen, an remodel and the removal and replacement of carpentry, tiling, concrete, and plumbing elem	d a unisex toilet room in lau items as noted in the plans nents.	ndry serv and spe	vices. Work includ cifications, includi	es trades relang, but not li	ated to toilet room mited to, fixtures,
Questions concerning the Bid should be subr no later than 4:00 PM on Monday, March 18, Bidders:	nitted via Bid Express at: ht 2024.	tps://wwv	v.bidexpress.com/	solicitations/	33722
CF Contracting, Inc.	General Contractor	Ph:	415-721-7160	Fax:	415-296-6437
Kirby Construction Company Inc	General Contractor		707-526-0880		707-526-1878
Raesfeld Construction	General Contractor		707-762-2701		707-843-4728
Rosa Construction, Inc.	General Contractor	Ph:	510-583-9900	Fax:	925-248-2486
MOFFITT/LONG HOSPITAL ROOM L	355 CT SCAN REPLACEN	IENT - U	<u>CSF</u>		Addenda: 4
4/16/24 2:00 PM 24-01015 Plan Issuer: UCSF - Alison Kang alison.k Prebid Conf: MAND 3/28 @ 10 AM (Meet ou Parnassus Ave, San Francisco Project Manager, Nicole Cusick	Itside in front of the Clinical . For further information, co	ntact the	Bldg, 521	5-353-7393 Contract #:	Hospital 000-000-0000 PRO-000071
The University's primary objective in utilizing best available construction experience and ex challenges presented by this project in the m Construction Tools and Methods.	the Construction Manager a xpertise together to work wi	at Risk (C th the Un	iversity as a team	, to successf	ully meet the unique
The Work shall include all services, labor, ma necessary General Conditions Work, that is r Construction Services and Construction Worl	equired by or may be reaso	nably infe	erred from the Co	ntract Docum	ents to provide Pre-

necessary General Conditions Work, that is required by or may be reasonably inferred from the Contract Documents to provide Pre-Construction Services and Construction Work for: Install new CT imaging equipment within room L355 located on the 3rd floor of the Long Hospital at USCF Parnassus Medical Center. The project will include adapting the associated support rooms (L357, L357A, L357B, and L357C) to create a new shared control room compatible with the adjacent CT room L363. The total proposed area of renovation is approximately 675 square feet (sf).

Phase 1 Not to Exceed: \$125,000.00 Target Cost: \$650,000.00

Requests for clarification or interpretation of the Bidding Documents must be submitted through BuildingConnected under the Message tab at: https://app.buildingconnected.com/opportunities/65f227195f938e4199f887e4/messages no later than Wednesday, April 3, 2024, by 4:00 PM. Bidders:

Cameron Builders Inc	General Contractor	Ph: 925-377-7400	Fax: 925-377-7404
Colin Construction Company	General Contractor	Ph: 530-272-3357	Fax: 530-272-4581
Dome Construction Company	General Contractor	Ph: 650-416-5600	Fax: 650-416-5602
Herrero Builders	General Contractor	Ph: 415-824-7675	Fax: 415-824-7674

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

PAVING REPAIRS PETERSON MIDDL		/ENUE ENTRANCE - SANTA (CLARA Addenda: 1
UNIFIED SCHOOL DISTRICT (SCUSD)		
SC 4/16/24 2:00 PM 24-01408	Sunnyvale		Public Works
ONLINE			
Plan Issuer: Santa Clara Unified School D	•	0	23-2085
Prebid Conf: MAND Mandatory Pre-Bid Conf			ontract #: 1155
Asphalt paving repair and replacement at entr	ance to school on Rosalia	Ave., and other site work at Pe	eterson Middle School.
Project Contact For Questions: Melissa Kersh	408-423-2148		
Email: mkersh@scusd.net	400 420 2140		
Bidders:			
Anza Engineering Corp.	General Contractor	Ph: 650-364-8466	Fax: 000-000-0000
Galeb Paving, Inc.	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753
Guerra Construction Group	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
Innovate Concrete, Inc.	General Contractor	Ph: 408-898-9363	Fax: 408-898-9263
Interstate Grading & Paving, Inc.	General Contractor	Ph: 650-952-7333	Fax: 650-952-6851
JP Paving & Grading	General Contractor	Ph: 408-436-0616	Fax: 000-000-0000
R & M Paving Contractors, Inc	General Contractor	Ph: 408-946-2974	Fax: 000-000-0000
Radius Earthwork	General Contractor	Ph: 408-384-8630	Fax: 408-317-1424
Silicon Valley Paving	General Contractor	Ph: 408-857-8058	Fax: 408-286-2488
Tri Valley Excavating Co., Inc.	General Contractor	Ph: 925-331-8878	Fax: 925-391-1118
REPAIR OF DAMAGED AND DISPLAC	CED SECTIONS OF CUR	BS, GUTTERS, AND SIDEWA	LKS, UNIT NO. Addenda: 1
<u>29</u>			
4/16/24 2:00 PM 24-01154	Eden Township	\$1	117,000 Public Works
Plan Issuer: Alameda County Public Work	s Agency	510-67	00-5450 000-000-0000
Prebid Conf: MAND 4/2 @ 10 AM via Microso	oft Teams	C	ontract #: 2458
The work to be done consist of providing all la			
cutting and removing the damaged sections; p			
damaged portions of concrete or asphalt side			
cutting, removing, and replacing a minimum to removing existing roots; installing root control			
better; and such miscellaneous work, including			
the site.			able materials, and cleanup of
Contact for Questions: Contract Administration	n at 510-670-5450		
Bidders:			
California Highway Construction Group, Inc.	General Contractor	Ph: 925-766-7014	Fax: 000-000-0000
Franco Engineering, Inc.	General Contractor	Ph: 209-831-0713	Fax: 000-000-0000
Frontline General Engineering Construction	General Contractor	Ph: 510-954-0731	Fax: 000-000-0000
John Boylan Engineering	General Contractor	Ph: 415-417-8519	Fax: 415-829-3325
Kerex Engineering	General Contractor	Ph: 925-375-7811	Fax: 000-000-0000
Marinshin Dovolonment Interest 11C	Conoral Contractor	Db. 115 852 1752	Eax: 115 282 5160

General Contractor

General Contractor

General Contractor

General Contractor

Ph: 415-852-1752

Ph: 925-443-4200

Ph: 415-670-0661

Ph: 650-353-8485

Fax: 415-282-5169

Fax: 925-443-5800

Fax: 000-000-0000

Fax: 000-000-0000

Marinship Development Interest, LLC

Sposeto Engineering Inc.

VNH Builders

Zara Construction

<u>RFP D</u>		DE VIDE		LANCE SECURITY SYSTEM		Addenda: 4
4/*	16/24 2:0	0 PM	24-00946	Hayward & Union City		School
Plan Issue	r: New Have	en Unifie	ed School Di	strict - Corporation Yard	510-471-5559	000-000-0000
Prebid Conf:	MAND 3/18 locations)	and 3/1	9 starting at	9 AM (See Notice Requesting Proposals fo	r site Contract #	: 745
T I N I II	,					

Estimate

The New Haven Unified School District (NHUSD) is deploying a new video surveillance security system District Wide this project will serve as a districtwide enterprise level video surveillance system deployment. NHUSD plans to implement an IP-based surveillance camera system with on premise gateway device providing cloud archiving and system management capabilities. Currently, NHUSD has no access control system ("ACS") and this system is excluded from this project scope of work. The project delivery method is design-build: performance bridging documents are provided for contractor use. The contractor shall be responsible for furnishing a complete solution inclusive of infrastructure needs including switches, patch panels and cabling to meet NHUSD IT requirements. The performance documentation provided will serve as the basis of design and the contractor is responsible for developing point-to-point shop drawings during preconstruction.

NHUSD is seeking a low voltage security installation firm for District Wide new IP-based video surveillance system project. The selected firm will be expected to meet all qualified requirements of and work with the District to provide low voltage communication cable, cabling, and installation of all DBE provided security surveillance devices and equipment that meets and fulfills all criteria as provided in this RFP.

PLEASE NOTE: The Job Walks will be held on Monday, March 18th and Tuesday, March 19th, 2024 starting at 9:00 AM at the following sites:

March 18, 2024 starting at 9:00AM

- 1. Educational Services Center (ESC) 34200 Alvarado-Niles Road, Union City
- 2. Searles Elementary School, 33629 15th Street, Union City

Bid Date & Time

Plan# Name

OPR#

Location

- 3. Decoto School, 600 G Street, Union City
- 4. Guy Emanuele Elementary School, 100 Decoto Road, Union City
- 5. Conley Caraballo High School, 541 Blanche Street, Hayward
- 6. Hillview Crest Elementary, 31410 Wheelon Avenue, Hayward
- 7. Cesar Chavez Middle School, 2801 Hop Ranch Road, Union City

March 19, 2024 starting at 9:00AM

- 1. Tom Kitayama Elementary School, 1959 Sunsprite Drive, Union City
- 2. Barnard White Campus, 725 Whipple Road, Union City
- 3. Alvarado Elementary School, 31100 Fredi Street, Union City
- 4. Itliong-Vera Cruz Middle School, 31604 Alvarado Boulevard, Union City
- 5. Pioneer Elementary School, 32737 Bel Aire Street, Union City
- 6. Delaine Eastin Elementary School, 34901 Eastin Drive, Union City
- 7. Corporation Yard, 3636 Smith Street, Union City

Contact for Questions: Narayan Naidu at 510-681-9507 Email: facilitiesprojects@nhusd.k12.ca.us & nnaidu@nhusd.k12.ca.us

	PECIALTY ENGINEERING SERVICES
KEP FUR AS-NEEDED SP	ECIALI I ENGINEERING SERVICES

4/16/24 2:00 PM 24-01085 Various Cities

Plan Issuer: Alameda County General Services Agency (GSA)

Prebid Conf: 3/27 @ 10 AM via Microsoft Teams

The GSA manages and oversees the delivery of capital and non-capital projects (Projects) for County-owned and County-leased buildings in the County's Capital Improvement Program (CIP). GSA's portfolio of projects includes office and administrative facilities, court buildings, community centers, fire stations, hospital and health care facilities, jail facilities, training facilities, supportive services and transitional housing, parking facilities, and public spaces. GSA manages and oversees planning, design, and construction. GSA is also responsible for overseeing and monitoring compliance with all local, State, and Federal funding sources, all applicable codes and regulations, and all permitting requirements.

GSA may need specialty engineering firms to provide the following categories of engineering services:

- 1. Structural/Seismic
- 2. Mechanical
- 3. Electrical

Plan# Name

- 4. Plumbing
- 5. Civil
- 6. Geotechnical

7. Construction Testing and Inspection Services

8. Building & Equipment Commissioning Services

Contact for Questions: Lovell Laurente at 510-208-9621 Email: lovell.laurente@acgov.org

RFQ FOR WASTEWATER TREATMENT FACILITY HEADWORKS REHABILITAT	<u>rion</u>	Addenda: 1
4/16/24 2:00 PM 24-00793 Santa Cruz		Public Works
Plan Issuer: City of Santa Cruz	831-420-5160	831-420-5161
	Contract #:	PW-0110
You are invited to submit a Statement of Qualifications (SOQ) for the Wastewater Treatme project to present your special expertise and to substantiate your capabilities to act as a P rehabilitate the Headworks system at the City WWTF.		,
The City is using a two-step procurement process for selecting a Prime Contractor. In Step SOQs and shortlist three (3) to five (5) Prime Contractors in accordance with the rules, gui RFQ. In Step 2, the short-listed Prime Contractors will receive an Invitation For Bids to aw responsible Prime Contractor offering the lowest price.	delines, and procedure	es set forth in this
Project Contact: Niao Yan Email: nyan@santacruzca.gov Phone: (831) 420-5424		
RFQ/P FOR GEOTECHNICAL AND SPECIAL INSPECTION SERVICES FOR SHA SCHOOL MULTI PURPOSE BUILDING PROJECT	NNON ELEMENTARY	Addenda: 3
4/16/24 2:00 PM 24-01273 Pinole		School
Plan Issuer: West Contra Costa Unified School District - Facilities & Planning	510-307-4545	000-000-0000
	Contract #·	100004207

The West Contra Costa Unified School District ("District") is requesting submission of statements of qualifications and proposals ("Proposals") from qualified persons, firms, partnerships corporations, associations or professional organizations("Firm(s)") for special testing and inspection services("Services") for the Shannon Elementary School Multi Purpose Building Project ("Project").

Project Scope of Work:

6200 SF Multi Purpose Building

Site and Utility Improvement

• (2) PC covered walks and (1) Trash enclosure canopy PC or approved equal

· Other work as indicated

Contact for Questions: In writing via email to facilities procurement@wccusd.net

Estimate


Addenda: 2

Public Works

510-208-9700 Contract #: 902440

Project Type

Contract #: 1000004397



Bid Date & Time OPR# Location

				<u></u>	Eetimate	
RFQ/P F	OR P	ROJECT I	NSPECTOR	SERVICES FOR	SHANNON ELEMENTARY SCHOOL MULTI	Addenda: 3
PURPO	SE Bl	JILDING PI	ROJECT			
4/16	5/24	2.00 PM	24-01274	Pinole		School

Estimate

Location

Plan Issuer: West Contra Costa Unified School District - Facilities & Planning

Rid Date & Time OPR#

510-307-4545 000-000-0000

Project Type

Contract #: 1000004396

The West Contra Costa Unified School District ("District") is requesting proposals from persons, firms, partnerships corporations, associations, or professional organizations ("Firm(s)") qualified to perform Project Inspector Services for the District.

Project Scope of Work:

Plan# Name

6200 SF Multi Purpose Building

Site and Utility Improvement

• (2) PC covered walks and (1) Trash enclosure canopy PC or approved equal

• Other work as indicated

Contact for Questions: In writing via email to facilities_procurement@wccusd.net

RFQ: BUILDING ENVELOPE MOCK-UP	AND FIELD TESTING - RE-POST - UC BERKELEY	Addenda: 0
4/16/24 2:00 PM 24-01218	Berkeley	School
Plan Issuer: UC Berkeley - Capital Projects	510-642-6273	000-000-0000
	Contract #:	12777A

The University of California, Berkeley is seeking the services of a testing agency for the purpose of assessing a purpose-built building envelope performance mock-up as well as executing field tests of the as-installed building envelope.

Housing Project No 2 is part of the University's comprehensive effort to address an urgent student housing crisis and the challenges it creates for the campus and its urban neighbors. Housing Project No. 2 will be approximately 330,000 gross square feet, and will accommodate up to 1,100 beds in apartment style units, and ancillary spaces to support the housing program, including but not limited to a retail food market, laundry facilities, meeting spaces, and offices and additional space for staff and operations. Site development objectives include the creation of flexible open space and commemorative elements that are integrated into the landscape and hardscape.

Webcor Builders is the University's Construction Manager/General Contractor for Housing Project No. 2 and is overseeing a team of delegated design-builders of the project's building envelope. A building envelope commissioning agent has also been retained by the University as part of the commissioning requirements related to the project's LEED certification goals.

The proposed building envelope performance mock up is approximately 45'-0" wide, 7'-0" deep, and 20'-0" high and is intended to be installed at the selected testing service provider's facility, on a structure that the testing facility shall provide. Laboratory tests and field tests are as specified in the construction documents.

SAINT MARY'S BY THE SEA EPIS	COPAL CHURCH LABYR	INTH GARDEN, PHASE ONE	Addenda: 0
4/16/24 2:00 PM 24-01349	Pacific Grove		Commercial
Plan Issuer: Andrea Noble andreanoble	76@gmail.com	510-908-3309	000-000-0000

Work as shown on the Construction Set dated November 11, 2022, and incorporating the Cover Sheet, the Topographic Map, the Demolition Plan, the Site Plan, the Site Details, and the Grading Plan, furnished and installed except as noted below. The Irrigation Plan and the Planting Plan will not be part of this phase, except as noted below. Please note that there is a hole which developed in the construction area which is not shown on the plans. This hole will be mitigated by the contractor (Base Bid A).

The scope of work includes site prep, grading, and hardscape (pavers and CIP concrete).

Project Contact: Andrea Noble Phone: 510-908-3309 (mobile) Email: andreanoble76@gmail.com

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type
--------------------------	-----------------	-------------	----------	-----------------	--------------

PORTAL ELEMENTARY SCHOOLS -	AT BLUE HILLS, DILWOR CUPERTINO UNION SCH			DOCK- Addenda: 1
SC 4/16/24 2:00 PM 24-01116 ONLINE	Saratoga, San Jose		\$483,00	0 School
Plan Issuer: Cupertino Union School Distr Prebid Conf: MAND Mandatory Pre-Bid Conf ES, 12300 DeSanka Ave, Sarat McAuliffe ES, 12211 Titus Ave., Dilworth ES, 11001 Strayer Dr., Dr., San Jose)	erence & Site Visit 4/1 @ 9 oga. From there the prebic Saratoga; Muir ES, 6560 I	l site visit will pi Hanover Dr., Sa	roceed to in Jose;	0 408-343-2802 :#: 24-B01-01
Site wide security fencing replacement and/or gates, man-gates, and hardware.	additional fencing installat	ion to include b	lack ornamental steel	, black vinyl chain link,
Project Contact For Questions: Dana Ino Email: ino_dana@cusdk8.org Bidders:				
Cal Pacific Construction	General Contractor	Ph: 650-	557-1238 Fa	ax: 650-557-1239
Dryco Construction, Inc.	General Contractor			ax: 916-381-3703
Guerra Construction Group	General Contractor			ax: 408-279-2044
IBS USA, Inc.	General Contractor	Ph: 415-		ax: 415-587-8732
Major One Construction	General Contractor			ax: 000-000-0000
Roebbelen Contracting, Inc.	General Contractor			ax: 916-939-4027
Silicon Valley Paving, Inc.	General Contractor			ax: 408-286-2488
<u>SITE SECURITY AND SAFETY IMPRO</u> <u>DISTRICT</u>	JVEMENTS FENCING AN	D PAVING - INIC	DRELAND SCHOOL	Addenda: 5
SC 4/16/24 2:00 PM 24-00905	San Jose			School
ONLINE			400 000 444	0 400 074 4040
Plan Issuer: Gilbane Building Company	anaa 9 Malli Through 2/20		408-660-441	
Prebid Conf: Non-Mandatory Pre-Bid Confer Provide site security and safety improvements	-		Contrac	:#: 2024-07-DW
	S.			
Project Contact For Questions: Jose Zarate	δ.			
	5.			
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders:				
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc.	General Contractor			ax: 000-000-0000
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc.	General Contractor General Contractor	Ph: 415-	-349-1676 F	ax: 000-000-0000
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group	General Contractor General Contractor General Contractor	Ph: 415- Ph: 408-	349-1676 Fa 279-2027 Fa	ax: 000-000-0000 ax: 408-279-2044
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc.	General Contractor General Contractor General Contractor General Contractor	Ph: 415- Ph: 408- Ph: 209-	349-1676 Fa 279-2027 Fa 862-2004 Fa	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction	General Contractor General Contractor General Contractor General Contractor General Contractor	Ph: 415- Ph: 408- Ph: 209- Ph: 408-	349-1676 Fill 279-2027 Fill 862-2004 Fill 382-9841 Fill	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc.	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408-	349-1676 Fill 279-2027 Fill 862-2004 Fill 382-9841 Fill 286-9101 Fill	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc. STORM DRAIN INLET REPAIR AND M TRANSPORTATION AUTHORITY (SC)	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor MAINTENANCE SERVICE VTA)	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408-	349-1676 Fill 279-2027 Fill 862-2004 Fill 382-9841 Fill 286-9101 Fill	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488 Addenda: 10
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc. STORM DRAIN INLET REPAIR AND IN TRANSPORTATION AUTHORITY (SC) SC 4/16/24 2:00 PM 24-01101 ONLINE	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor MAINTENANCE SERVICE VTA) San Jose	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408-	349-1676 Fi 279-2027 Fi 862-2004 Fi 382-9841 Fi 286-9101 Fi ARA VALLEY	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488 Addenda: 10 Public Works
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc. <u>STORM DRAIN INLET REPAIR AND M TRANSPORTATION AUTHORITY (SC)</u> SC 4/16/24 2:00 PM 24-01101 ONLINE Plan Issuer: SCVTA -Santa Clara Valley T	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor MAINTENANCE SERVICE VTA) San Jose	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408- S - SANTA CL/	349-1676 Fa 279-2027 Fa 862-2004 Fa 382-9841 Fa 286-9101 Fa ARA VALLEY 408-321-718	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488 Addenda: 10 Public Works 9
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc. <u>STORM DRAIN INLET REPAIR AND M TRANSPORTATION AUTHORITY (SC)</u> SC 4/16/24 2:00 PM 24-01101 ONLINE Plan Issuer: SCVTA -Santa Clara Valley T Prebid Conf: Non-Mandatory Pre-Bid Confer	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor MAINTENANCE SERVICE VTA) San Jose Fransportation Authority rence 4/2 @ 3PM (Via Micr	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408- S - SANTA CLA	349-1676 Fa 279-2027 Fa 862-2004 Fa 382-9841 Fa 286-9101 Fa ARA VALLEY 408-321-718 Contract	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488 Addenda: 10 Public Works 9 : #: M23093
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc. <u>STORM DRAIN INLET REPAIR AND M TRANSPORTATION AUTHORITY (SC)</u> SC 4/16/24 2:00 PM 24-01101 ONLINE Plan Issuer: SCVTA -Santa Clara Valley T	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor MAINTENANCE SERVICE VTA) San Jose Transportation Authority rence 4/2 @ 3PM (Via Micro and maintenance are critic diment. The scope of work	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408- S - SANTA CLA cosoft Teams) cal components for services inc	349-1676 Fa 279-2027 Fa 862-2004 Fa 382-9841 Fa 286-9101 Fa ARA VALLEY 408-321-718 Contract is to keeping VTA's sto	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488 Addenda: 10 Public Works 9 : #: M23093 rm drainage systems and
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc. <u>STORM DRAIN INLET REPAIR AND M TRANSPORTATION AUTHORITY (SCC</u> SC 4/16/24 2:00 PM 24-01101 ONLINE Plan Issuer: SCVTA -Santa Clara Valley T Prebid Conf: Non-Mandatory Pre-Bid Confer Work consists of Storm drain system cleaning local waterways clear of trash, debris, and sec and repairing storm drain inlets, including tras Project Contact For Questions: Kimmy Truong Email: kimmy.truong@vta.org	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor MAINTENANCE SERVICE VTA) San Jose Fransportation Authority rence 4/2 @ 3PM (Via Micro and maintenance are critic diment. The scope of work h Full Capture System (FC	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408- S - SANTA CLA cosoft Teams) cal components for services inc	349-1676 Fa 279-2027 Fa 862-2004 Fa 382-9841 Fa 286-9101 Fa ARA VALLEY 408-321-718 Contract is to keeping VTA's sto	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488 Addenda: 10 Public Works 9 : #: M23093 rm drainage systems and
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc. <u>STORM DRAIN INLET REPAIR AND M TRANSPORTATION AUTHORITY (SC)</u> SC 4/16/24 2:00 PM 24-01101 ONLINE Plan Issuer: SCVTA -Santa Clara Valley T Prebid Conf: Non-Mandatory Pre-Bid Confer Work consists of Storm drain system cleaning local waterways clear of trash, debris, and sec and repairing storm drain inlets, including tras Project Contact For Questions: Kimmy Truong Email: kimmy.truong@vta.org Bidders:	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor MAINTENANCE SERVICE VTA) San Jose Transportation Authority rence 4/2 @ 3PM (Via Micro and maintenance are critic diment. The scope of work h Full Capture System (FC g 408-321-7078	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408- S - SANTA CL/ sosoft Teams) cal components for services inc S) inserts.	349-1676 Fa 279-2027 Fa 862-2004 Fa 382-9841 Fa 286-9101 Fa ARA VALLEY 408-321-718 Contract s to keeping VTA's sto sluded under this contract	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488 Addenda: 10 Public Works 9 : #: M23093 rm drainage systems and ract will include cleaning
Project Contact For Questions: Jose Zarate Email: JZarate@GilbaneCo.com Bidders: 101 Builders, Inc. BuildCorp, Inc. Guerra Construction Group Joe's Landscaping & Concrete, Inc. Selway Construction Silicon Valley Paving, Inc. <u>STORM DRAIN INLET REPAIR AND M TRANSPORTATION AUTHORITY (SCC</u> SC 4/16/24 2:00 PM 24-01101 ONLINE Plan Issuer: SCVTA -Santa Clara Valley T Prebid Conf: Non-Mandatory Pre-Bid Confer Work consists of Storm drain system cleaning local waterways clear of trash, debris, and sec and repairing storm drain inlets, including tras Project Contact For Questions: Kimmy Truong Email: kimmy.truong@vta.org	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor MAINTENANCE SERVICE VTA) San Jose Fransportation Authority rence 4/2 @ 3PM (Via Micro and maintenance are critic diment. The scope of work h Full Capture System (FC	Ph: 415- Ph: 408- Ph: 209- Ph: 408- Ph: 408- S - SANTA CL/ sosoft Teams) cal components for services inc S) inserts.	349-1676 Fa 279-2027 Fa 862-2004 Fa 382-9841 Fa 286-9101 Fa ARA VALLEY 408-321-718 Contract a to keeping VTA's sto auded under this contract a to keeping VTA's sto	ax: 000-000-0000 ax: 408-279-2044 ax: 209-862-3331 ax: 000-000-0000 ax: 408-286-2488 Addenda: 10 Public Works 9 : #: M23093 rm drainage systems and

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type

THE IMPROVEMENTS ON MABEL AV	ENUE FROM SANTA M	IARIA AVENUE TO REDWO	OOD ROAD Addenda: 6
4/16/24 2:00 PM 24-00916	Castro Valley		\$1,110,000 Public Works
Plan Issuer: Alameda County Public Works	,	510	0-670-5450 000-000-0000
Prebid Conf: MAND 4/2 @ 10 AM via Microso	• •		Contract #: 2282
The project consists, in general, of providing tr		construction area signs; wat	er pollution control work; clearing
and grubbing; furnishing and applying water; s	aw cutting and removing	g existing concrete/asphalt co	oncrete curb, gutter, sidewalk;
constructing new concrete curb, gutter, drivew	ays, driveway and walkv	vay conforms, pervious conc	rete sidewalks where none exist,
pedestrian ramps; installing tree wells; planting			
concrete pavement; replacing failed sections of			
installing 2-inch HMA overlay; adjusting to finis boxes, and sewer cleanouts; installing detecto			
site at the end of the job.	r loops, installing thermo	plastic traffic stripe and pave	and cleaning of the
Bidders:			
Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
B & M Builders, Inc.	General Contractor	Ph: 916-638-8626	Fax: 916-352-6944
Bay Cities Paving & Grading, Inc.	General Contractor	Ph: 925-687-6666	Fax: 925-687-2122
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
California Highway Construction Group, Inc.	General Contractor	Ph: 925-766-7014	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Franco Engineering, Inc.	General Contractor	Ph: 209-831-0713	Fax: 000-000-0000
Frontline General Engineering Construction	General Contractor	Ph: 510-954-0731	Fax: 000-000-0000
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Graham Contractors, Inc.	General Contractor	Ph: 408-757-9989	Fax: 408-293-3633
Interstate Grading & Paving, Inc.	General Contractor	Ph: 650-952-7333	Fax: 650-952-6851
JJR Construction, Inc.	General Contractor	Ph: 650-343-6109	Fax: 650-343-6207
Kerex Engineering	General Contractor	Ph: 925-375-7811	Fax: 000-000-0000
McGuire & Hester	General Contractor	Ph: 510-562-5209	Fax: 510-562-5210
Mitchell Engineering	General Contractor	Ph: 510-934-5837	Fax: 000-000-0000
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
One Way Trigger, LLC	General Contractor	Ph: 209-986-1369	Fax: 000-000-0000
Precision Concrete Cutting	General Contractor	Ph: 650-722-4749	Fax: 000-000-0000
QLM-Inc	General Contractor	Ph: 408-265-0904	Fax: 408-265-3576
Radius Earthwork	General Contractor	Ph: 408-384-8630	Fax: 408-317-1424
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
S & H Construction, Inc.	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087
Sposeto Engineering Inc.	General Contractor	Ph: 925-443-4200	Fax: 925-443-5800
Vanguard Construction Inc.	General Contractor	Ph: 925-245-1300	Fax: 000-000-0000
VNH Builders	General Contractor	Ph: 415-670-0661	Fax: 000-000-0000
Zara Construction	General Contractor	Ph: 650-353-8485	Fax: 000-000-0000
TREE MAINTENANCE JOB ORDER C	ONTRACT 2024 FOR C	ITY PROJECTS	Addenda: 0
4/16/24 2:00 PM 24-01203	Monterey		Public Works

4/16/24 2:00 PM Plan Issuer: City Of Monterey

24-01203

831-646-3877 831-646-3405

In general, the work consists of, but is not limited to, all phases of tree management and maintenance, including planting, care, maintenance, pruning, and removal.

This is a job order contract, which shall be used to provide the City with a readily available work force for tree maintenance services, and emergency response, as the City deems appropriate. In general, the work consists of all phases of tree management, care, maintenance, and miscellaneous associated work at such times and locations as required.

Project Contact: Sabine Gordon Email: sgordon@monterey.org Phone: (831) 646-3860

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	<u>Project Type</u>
--------------------------	-----------------	--------------	----------	-----------------	---------------------

TREE MAINTENANCE JOB ORDEF AGREEMENT (IGSA) PROJECTS				Addenda: 0
4/16/24 2:00 PM 24-01202	2 Monterey			Public Works
Plan Issuer: City Of Monterey		831-	646-3877 83 ⁻	1-646-3405
In general, the work consists of, but is not li maintenance, pruning, and removal. The w Community and United States Army Signal The work shall include, but not be limited to and removal; emergency tree work after no clearance, stump and root pruning, grinding traffic control design and implementation fo diagnosis and treatment, report preparation shall conform to industry standards as set f the ANSI Z-133.1 Safety Standards.	vork shall be located in the Pr Activity Camp Roberts (USA o: estimating the cost of, and ormal work hours, and/or at ni g and/or removal; hauling and or tree work; arboricultural cor n, document review; tree inve	esidio of Monterey, Naval Po SACR). performing, tree planting and ght, and/or on weekends and l/or disposing of brush, logs, isultation, qualified tree risk a ntory data capture utilizing th	stgraduate Scho transplanting, irr holidays; electri and related debri assessment, tree e City's tree inve	ol, Ord Military igation, pruning, cal conductor is; temporary health care ntory. All work
Project Contact: Sabine Gordon Email: sgordon@monterey.org Phone: (831) 646-3860				
WEST VALLEY COLLEGE (WVC) T COLLEGE DISTRICT (WVMCCD)	RACK TURF REPLACEMEN	NT - WEST VALLEY MISSIO	N COMMUNITY	Addenda: 4
SC 4/16/24 2:00 PM 24-0123	9 Saratoga		\$1,250,000	Schoo
ONLINE				
Plan Issuer: West Valley Mission Comm Prebid Conf: MAND Mandatory Job Walk Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke	4/2 @ 10AM Valley College.	,	741-2187 Contract #: CA0	8-2324
Plan Issuer: West Valley Mission Comm Prebid Conf: MAND Mandatory Job Walk Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu	4/2 @ 10AM Valley College.	,	-	8-2324
Plan Issuer: West Valley Mission Comm Prebid Conf: MAND Mandatory Job Walk Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu	4/2 @ 10AM Valley College.	,	-	
Plan Issuer: West Valley Mission Comm Prebid Conf: MAND Mandatory Job Walk Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu Bidders:	4/2 @ 10AM Valley College. ssy General Contractor ATION (4045C) AT CANOAS	Ph: 408-253-4747 ELEMENTARY SCHOOL A	Contract #: CA0 Fax: 408-;	
Plan Issuer: West Valley Mission Common Prebid Conf: MAND Mandatory Job Walk 4 Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu Bidders: Galeb Paving Inc Z0524 2024 PAINTING MODERNIZ/ ELEMENTARY SCHOOL - SAN JOS SC 4/16/24	4/2 @ 10AM Valley College. ssy General Contractor ATION (4045C) AT CANOAS SE UNIFIED SCHOOL DISTR	Ph: 408-253-4747 ELEMENTARY SCHOOL A	Contract #: CA0 Fax: 408-;	253-4753
Plan Issuer: West Valley Mission Comm Prebid Conf: MAND Mandatory Job Walk Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu Bidders: Galeb Paving Inc Z0524 2024 PAINTING MODERNIZ/ ELEMENTARY SCHOOL - SAN JOS	4/2 @ 10AM Valley College. ssy <u>General Contractor</u> ATION (4045C) AT CANOAS <u>SE UNIFIED SCHOOL DISTF</u> 1 San Jose ces, Inc. ce & Site Visit 4/3 @ 3PM (65 e signage replacement at Can	Ph: 408-253-4747 ELEMENTARY SCHOOL A RICT (SJUSD) 650-1 1 Dana Ave, San Jose) 10as Elementary School. Rep	Fax: 408-2 Fax: 408-2 ND TRACE 569-0009 000 Contract #: 4045 painting the entire	253-4753 Addenda: 2 Schoo 0-000-000 5C
Plan Issuer: West Valley Mission Comm Prebid Conf: MAND Mandatory Job Walk 4 Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu Bidders: Galeb Paving Inc Z0524 2024 PAINTING MODERNIZ/ ELEMENTARY SCHOOL - SAN JOS SC 4/16/24 2:00 PM 24-0126 DNLINE Plan Issuer: Unities Construction Service Prebid Conf: Voluntary Pre-Bid Conference Repainting the entire campus and site wide	4/2 @ 10AM Valley College. ssy <u>General Contractor</u> ATION (4045C) AT CANOAS <u>SE UNIFIED SCHOOL DISTF</u> 1 San Jose ces, Inc. ce & Site Visit 4/3 @ 3PM (65 e signage replacement at Can	Ph: 408-253-4747 ELEMENTARY SCHOOL A RICT (SJUSD) 650-1 1 Dana Ave, San Jose) 10as Elementary School. Rep	Fax: 408-2 Fax: 408-2 ND TRACE 569-0009 000 Contract #: 4045 painting the entire	253-4753 Addenda: 2 Schoo 0-000-000 5C
Plan Issuer: West Valley Mission Comm rebid Conf: MAND Mandatory Job Walk 4 Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu Bidders: Galeb Paving Inc Z0524 2024 PAINTING MODERNIZ/ ELEMENTARY SCHOOL - SAN JOS GC 4/16/24 2:00 PM 24-0126 DNLINE Plan Issuer: Unities Construction Service Prebid Conf: Voluntary Pre-Bid Conference Repainting the entire campus and site wide signage replacement, replace damaged T1 Project Contact For Questions: Ali Bakhit Email: ali@unitiesconstruction.com	4/2 @ 10AM Valley College. ssy <u>General Contractor</u> ATION (4045C) AT CANOAS <u>SE UNIFIED SCHOOL DISTF</u> 1 San Jose ces, Inc. ce & Site Visit 4/3 @ 3PM (65 e signage replacement at Can	Ph: 408-253-4747 ELEMENTARY SCHOOL A RICT (SJUSD) 650-1 1 Dana Ave, San Jose) 10as Elementary School. Rep	Fax: 408-5 Fax: 408-5 ND TRACE 569-0009 000 Contract #: 4045 painting the entire	253-4753 Addenda: 2 Schoo 0-000-000 5C e campus, select
Plan Issuer: West Valley Mission Commercial Conf: MAND Mandatory Job Walk A Furf replacement at Track Stadium at West Project Contact For Questions: Don Macker Email: don.mackessy@wvm.edu Bidders: Galeb Paving Inc <u>Z0524 2024 PAINTING MODERNIZ/</u> <u>ELEMENTARY SCHOOL - SAN JOS</u> C 4/16/24 2:00 PM 24-0126 DNLINE Plan Issuer: Unities Construction Service rebid Conf: Voluntary Pre-Bid Conference Repainting the entire campus and site wide signage replacement, replace damaged T1 Project Contact For Questions: Ali Bakhit Email: ali@unitiesconstruction.com	4/2 @ 10AM Valley College. ssy <u>General Contractor</u> ATION (4045C) AT CANOAS <u>SE UNIFIED SCHOOL DISTF</u> 1 San Jose ces, Inc. ce & Site Visit 4/3 @ 3PM (65 e signage replacement at Can -11 siding and replace select	Ph: 408-253-4747 ELEMENTARY SCHOOL A RICT (SJUSD) 650- 1 Dana Ave, San Jose) 10as Elementary School. Rep gutters at Trace Elementary	Fax: 408- Fax: 408- ND TRACE 569-0009 000 Contract #: 4045 vainting the entire School.	253-4753 Addenda: 2 Schoo 0-000-000 5C campus, select
Plan Issuer: West Valley Mission Comm Prebid Conf: MAND Mandatory Job Walk 4 Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu Bidders: Galeb Paving Inc Z0524 2024 PAINTING MODERNIZ/ ELEMENTARY SCHOOL - SAN JOS SC 4/16/24 2:00 PM 24-0126 DNLINE Plan Issuer: Unities Construction Service Prebid Conf: Voluntary Pre-Bid Conference Repainting the entire campus and site wide signage replacement, replace damaged T1 Project Contact For Questions: Ali Bakhit Email: ali@unitiesconstruction.com Bidders: Jahn Inc	4/2 @ 10AM Valley College. ssy General Contractor ATION (4045C) AT CANOAS SE UNIFIED SCHOOL DISTE 1 San Jose ces, Inc. ce & Site Visit 4/3 @ 3PM (65 e signage replacement at Can -11 siding and replace select General Contractor	Ph: 408-253-4747 ELEMENTARY SCHOOL AN RICT (SJUSD) 650-1 11 Dana Ave, San Jose) 10 as Elementary School. Rep gutters at Trace Elementary Ph: 000-000-0000	Fax: 408- Fax: 408- ND TRACE 569-0009 000 Contract #: 4045 School. Fax: 000- Fax: 000- Fax: 000- Fax: 916-	253-4753 Addenda: 2 Schoo 0-000-000 5C campus, select 000-0000 000-0000 222-1478
Plan Issuer: West Valley Mission Comm Prebid Conf: MAND Mandatory Job Walk 4 Turf replacement at Track Stadium at West Project Contact For Questions: Don Macke Email: don.mackessy@wvm.edu Bidders: Galeb Paving Inc Z0524 2024 PAINTING MODERNIZ/ ELEMENTARY SCHOOL - SAN JOS SC 4/16/24 2:00 PM 24-0126 DNLINE Plan Issuer: Unities Construction Service Prebid Conf: Voluntary Pre-Bid Conference Repainting the entire campus and site wide signage replacement, replace damaged T1 Project Contact For Questions: Ali Bakhit Email: ali@unitiesconstruction.com Bidders: Jahn Inc Oveisi Construction	4/2 @ 10AM Valley College. ssy <u>General Contractor</u> ATION (4045C) AT CANOAS <u>SE UNIFIED SCHOOL DISTR</u> 1 San Jose ces, Inc. ce & Site Visit 4/3 @ 3PM (65 e signage replacement at Can -11 siding and replace select General Contractor General Contractor	Ph: 408-253-4747 ELEMENTARY SCHOOL A RICT (SJUSD) 11 Dana Ave, San Jose) 10 as Elementary School. Rep gutters at Trace Elementary Ph: 000-000-0000 Ph: 650-276-8910	Fax: 408- Fax: 408- ND TRACE 569-0009 000 Contract #: 4045 School. Fax: 000- Fax: 000-	253-4753 Addenda: 2 Schoo 0-000-000 5C campus, select 000-0000 000-0000 222-1478 000-0000

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type

<u>(SCUSD)</u>			MENTARY SCHOOL - SA				Addenda:
SC 4/16/24 ONLINE	2:30 PM	24-01256	Santa Clara				Sch
	nta Clara Uni	ified School D	District- Facility Developme	ent & Planr	ning 40	8-423-2085	
			erence & Sie Walk 4/9 @		U	Contract #:	1128.2
	•		king lot, hardcourts, and b		assroom wings, s	triping, landso	ape irrigation, fend
			at Pomeroy Elementary So		0 /	1 07	
Project Contact For Email: mkersh@sc Bidders: Galeb Paving, Inc. Guerra Construction Innovate Concreter Interstate Grading Jos. J. Albanese, I JP Paving & Gradi MBS Engineering, R & M Paving Cor Radius Earthwork	usd.net on Group , Inc. & Paving, Inc nc. ing Inc. itractors, Inc		408-423-2148 General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor	Ph: Ph: Ph: Ph: Ph: Ph: Ph:	408-253-4747 408-279-2027 408-898-9363 650-952-7333 408-727-5700 408-436-0616 925-334-7200 408-946-2974 408-384-8630	Fax: Fax: Fax: Fax: Fax: Fax: Fax:	408-253-4753 408-279-2044 408-898-9263 650-952-6851 408-727-0366 000-000-0000 925-365-1718 000-000-0000 000-000-0000
			General Contractor		408-286-9101		408-286-2488
Silicon Valley Pavi	•				408-288-9101 925-331-8878		
Tri Valley Excavat	<u> </u>		General Contractor			Fax.	925-391-1118
FLOOR REP	PLACEMENT	SERVICES I	N MARIN COUNTY (DOT	'#04A700	<u>0)</u>		Addenda:
4/16/24	3:00 PM	24-01359	Mill Valley				DOT
			·				Tra
			Mill Valley n Tiaja.Watson@dot.ca.go		27	9-234-2491	Tr 000-000-0000
Plan Issuer: De	partment of T	Fransportation	n Tiaja.Watson@dot.ca.go ES:	v		Contract #:	Tr 000-000-0000 04A7000
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop	partment of T ESCRIPTION to provide a of existing flo posed Form o	Fransportation OF SERVICI all labor, tools poring to Man	n Tiaja.Watson@dot.ca.go	v pment, tra on (MS).	vel, and incidenta	Contract #: Ils necessary	Tr 000-000-0000 04A7000 to remove, replace
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio	Epartment of T ESCRIPTION to provide a of existing flo posed Form o ces.	Fransportation OF SERVICI all labor, tools poring to Man	n Tiaja.Watson@dot.ca.go ES: 5, materials, vehicles, equij zanita Maintenance Static	v pment, tra on (MS).	vel, and incidenta	Contract #: Ils necessary	Tr 000-000-0000 04A7000 to remove, replace
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR	Epartment of T ESCRIPTION to provide a of existing flo posed Form o ces.	Fransportation OF SERVICI all labor, tools poring to Man of Agreement,	n Tiaja.Watson@dot.ca.go ES: , materials, vehicles, equij zanita Maintenance Static Exhibit A, which is attache	v pment, tra on (MS). ed to this I	vel, and incidenta FPQ as Attachme	Contract #: als necessary ent 9 for a mo	Tr 000-000-0000 04A7000 to remove, replace re complete
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot	Epartment of T ESCRIPTION to provide a of existing flo posed Form o ces. COPOSAL: te proposal fo	Fransportation I OF SERVICI all labor, tools poring to Man of Agreement, or this Agreem	n Tiaja.Watson@dot.ca.go ES: 5, materials, vehicles, equij zanita Maintenance Static	v pment, tra on (MS). ed to this I	vel, and incidenta FPQ as Attachme	Contract #: als necessary ent 9 for a mo	Tr 000-000-0000 04A7000 to remove, replace re complete
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo	Epartment of T ESCRIPTION to provide a of existing flo posed Form o ces. COPOSAL: to proposal fo nsive and will	Fransportation I OF SERVICI all labor, tools poring to Man of Agreement, or this Agreem I be rejected.	n Tiaja.Watson@dot.ca.go ES: , materials, vehicles, equi zanita Maintenance Static Exhibit A, which is attache nent must not exceed \$461	v pment, tra on (MS). ed to this I I,000.00. <i>A</i>	vel, and incidenta FPQ as Attachme A price quote prop	Contract #: als necessary ent 9 for a mo oosal over \$46	Tr 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo Written questions n	epartment of T ESCRIPTION to provide a of existing flo posed Form o ces. COPOSAL: to proposal fo nsive and will nust include th	Fransportation I OF SERVICI all labor, tools poring to Man of Agreement, or this Agreem I be rejected. he individual's	n Tiaja.Watson@dot.ca.go ES: , materials, vehicles, equi zanita Maintenance Static Exhibit A, which is attache nent must not exceed \$461 s name, firm name, comple	v pment, tra on (MS). ed to this I I,000.00. <i>A</i>	vel, and incidenta FPQ as Attachme A price quote prop	Contract #: als necessary ent 9 for a mo bosal over \$46	Tr 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servi PRICE QUOTE PR The total price quot deemed non-respo Written questions n must be sent to the	epartment of T ESCRIPTION es to provide a of existing flo posed Form o ces. OPOSAL: te proposal fo nsive and will nust include the following em	Transportation OF SERVICI all labor, tools ooring to Man of Agreement, or this Agreem I be rejected. he individual's nail: Tiaja.Wats	n Tiaja.Watson@dot.ca.go ES: a, materials, vehicles, equip izanita Maintenance Statio Exhibit A, which is attache nent must not exceed \$461 s name, firm name, comple son@dot.ca.gov	v pment, tra n (MS). ed to this I I,000.00. A ete addres	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer	Contract #: Ils necessary ent 9 for a mo oosal over \$46 rence IFPQ N	Tr 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo Written questions n must be sent to the <u>RFQ-MPW-F</u>	Epartment of T ESCRIPTION as to provide a of existing flo posed Form o ces. COPOSAL: te proposal fo nsive and will nust include the following em	Transportation OF SERVICI all labor, tools ooring to Man of Agreement, or this Agreem I be rejected. he individual's nail: Tiaja.Wats	n Tiaja.Watson@dot.ca.go ES: , materials, vehicles, equi zanita Maintenance Static Exhibit A, which is attache nent must not exceed \$461 s name, firm name, comple	v pment, tra n (MS). ed to this I I,000.00. A ete addres	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer	Contract #: Ils necessary ent 9 for a mo oosal over \$46 rence IFPQ N	Tr 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo Written questions n must be sent to the <u>RFQ-MPW-F SANTA CLA</u>	Epartment of T ESCRIPTION tes to provide a of existing flo posed Form o ces. COPOSAL: te proposal fo nsive and will nust include th following em	Fransportation OF SERVICE all labor, tools boring to Man of Agreement, or this Agreem I be rejected. he individual's bail: Tiaja.Wats	n Tiaja.Watson@dot.ca.go ES: , materials, vehicles, equi zanita Maintenance Static Exhibit A, which is attache nent must not exceed \$461 s name, firm name, comple son@dot.ca.gov	v pment, tra n (MS). ed to this I I,000.00. A ete addres	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer	Contract #: Ils necessary ent 9 for a mo oosal over \$46 rence IFPQ N	Tr. 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be o. 04A7000. Quest Addenda:
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo Written questions n must be sent to the <u>RFQ-MPW-F</u> <u>SANTA CLA</u>	Epartment of T ESCRIPTION as to provide a of existing flo posed Form o ces. COPOSAL: te proposal fo nsive and will nust include the following em	Transportation OF SERVICI all labor, tools ooring to Man of Agreement, or this Agreem I be rejected. he individual's nail: Tiaja.Wats	n Tiaja.Watson@dot.ca.go ES: a, materials, vehicles, equip izanita Maintenance Statio Exhibit A, which is attache nent must not exceed \$461 s name, firm name, comple son@dot.ca.gov	v pment, tra n (MS). ed to this I I,000.00. A ete addres	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer	Contract #: Ils necessary ent 9 for a mo oosal over \$46 rence IFPQ N	Tr. 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be o. 04A7000. Quest
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo Written questions n must be sent to the <u>RFQ-MPW-F SANTA CLA</u>	Epartment of T ESCRIPTION as to provide a of existing flo posed Form of ces. COPOSAL: te proposal fo nsive and will nust include the following em EY24-0011 AE RA 3:00 PM	Fransportation OF SERVICE all labor, tools poring to Man of Agreement, or this Agreem l be rejected. he individual's nail: Tiaja.Wats DA CONCRET 24-01306	Tiaja.Watson@dot.ca.go ES: , materials, vehicles, equip zanita Maintenance Statio Exhibit A, which is attache nent must not exceed \$461 s name, firm name, comple son@dot.ca.gov TE REPAIR SERVICES AT San Jose	v pment, tra n (MS). ed to this I I,000.00. A ete addres	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer <u>CYCLE PARK - (</u>	Contract #: Ils necessary ent 9 for a mo oosal over \$46 rence IFPQ N	Tr. 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be o. 04A7000. Quest Addenda:
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo Written questions n must be sent to the <u>RFQ-MPW-F SANTA CLA</u> SC 4/16/24 DNLINE Plan Issuer: Co	Epartment of T ESCRIPTION es to provide a of existing flo posed Form o ces. COPOSAL: te proposal fo nsive and will nust include the following em EY24-0011 AL RA 3:00 PM ounty Of Santa	Transportation I OF SERVICE all labor, tools poring to Man of Agreement, I be rejected. he individual's nail: Tiaja.Wats DA CONCRET 24-01306 a Clara, Procu	n Tiaja.Watson@dot.ca.go ES: a, materials, vehicles, equip izanita Maintenance Statio Exhibit A, which is attache ment must not exceed \$461 s name, firm name, comple son@dot.ca.gov TE REPAIR SERVICES A San Jose urement	v pment, tra n (MS). ed to this I I,000.00. A ete addres	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer <u>CYCLE PARK - (</u>	Contract #: als necessary ent 9 for a mo bosal over \$46 rence IFPQ N COUNTY OF 8-491-7400	Tr. 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be o. 04A7000. Quest Addenda: Public Wo RFQ-MPW-FY24-
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo Written questions n must be sent to the <u>RFQ-MPW-F SANTA CLA</u> SC 4/16/24 DNLINE Plan Issuer: Co Prebid Conf: Pre-	Epartment of T ESCRIPTION as to provide a of existing flo posed Form o ces. COPOSAL: te proposal fo nsive and will nust include th following em CY24-0011 AL RA 3:00 PM punty Of Santa Bid Conference	Transportation I OF SERVICE all labor, tools poring to Man of Agreement, I be rejected. he individual's pail: Tiaja.Wats DA CONCRET 24-01306 a Clara, Procu ce & Site Visit	n Tiaja.Watson@dot.ca.go ES: a, materials, vehicles, equip izanita Maintenance Statio Exhibit A, which is attache ment must not exceed \$461 s name, firm name, comple son@dot.ca.gov TE REPAIR SERVICES A San Jose urement	v pment, tra n (MS). ed to this I I,000.00. <i>A</i> ete addres <u>T MOTOR</u>	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer <u>CYCLE PARK - (</u> 40	Contract #: als necessary ent 9 for a mo bosal over \$46 rence IFPQ N COUNTY OF 8-491-7400	Tr. 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be o. 04A7000. Quest Addenda: Public Wo
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servio PRICE QUOTE PR The total price quot deemed non-respo Written questions n must be sent to the <u>RFQ-MPW-F SANTA CLA</u> SC 4/16/24 DNLINE Plan Issuer: Co Prebid Conf: Pre-	Epartment of T ESCRIPTION as to provide a of existing flo posed Form o ces. COPOSAL: te proposal fo nsive and will nust include th following em CY24-0011 AL RA 3:00 PM ounty Of Santa Bid Conference ote for cement	Transportation I OF SERVICE all labor, tools poring to Man of Agreement, I be rejected. he individual's pail: Tiaja.Wats DA CONCRET 24-01306 a Clara, Procu ce & Site Visit t pad and han Feresa Cox	n Tiaja.Watson@dot.ca.go ES: a, materials, vehicles, equip izanita Maintenance Statio Exhibit A, which is attache ment must not exceed \$461 s name, firm name, complete son@dot.ca.gov TE REPAIR SERVICES A San Jose urement t 4/9 @ 1PM	v pment, tra n (MS). ed to this I I,000.00. <i>A</i> ete addres <u>T MOTOR</u>	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer <u>CYCLE PARK - (</u> 40	Contract #: als necessary ent 9 for a mo bosal over \$46 rence IFPQ N COUNTY OF 8-491-7400	Tr. 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be o. 04A7000. Quest Addenda: Public Wo RFQ-MPW-FY24-
Plan Issuer: De PURPOSE AND DI 1. Contractor agree and legally dispose 2. Refer to the Prop description of servic PRICE QUOTE PR The total price quod deemed non-respo Written questions n must be sent to the <u>RFQ-MPW-F</u> <u>SANTA CLA</u> SC 4/16/24 DNLINE Plan Issuer: Co Prebid Conf: Pre- Provide a price quod	Epartment of T ESCRIPTION as to provide a of existing flo posed Form o ces. COPOSAL: te proposal fo nsive and will nust include th following em CY24-0011 AL RA 3:00 PM ounty Of Santa Bid Conference ote for cement	Transportation I OF SERVICE all labor, tools poring to Man of Agreement, I be rejected. he individual's pail: Tiaja.Wats DA CONCRET 24-01306 a Clara, Procu ce & Site Visit t pad and han Feresa Cox	n Tiaja.Watson@dot.ca.go ES: a, materials, vehicles, equip izanita Maintenance Statio Exhibit A, which is attache ment must not exceed \$461 s name, firm name, complete son@dot.ca.gov TE REPAIR SERVICES A San Jose urement t 4/9 @ 1PM	v pment, tra n (MS). ed to this I I,000.00. <i>A</i> ete addres <u>T MOTOR</u>	vel, and incidenta FPQ as Attachme A price quote prop ss, and must refer <u>CYCLE PARK - (</u> 40	Contract #: als necessary ent 9 for a mo bosal over \$46 rence IFPQ N COUNTY OF 8-491-7400	Tr. 000-000-0000 04A7000 to remove, replace re complete 61,000.00 will be o. 04A7000. Quest Addenda: Public Wo RFQ-MPW-FY24-

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type

SC 4/16/24 3:00 PM 24-01117 ONLINE	Cupertino, Sunnyvale				DOT T	Cal-
Plan Issuer: Cupertino Union School Distri	ct		40	8-252-3000	408-343-2802	lane
Prebid Conf: MAND Mandatory Pre-Bid Conf Creek ES, 10300 Ainsworth Driv proceed to West Valley ES, 163 Ann Arbor Ave., Cupertino; Colli	erence & Site Visit 4/2 @ 9 /e, Cupertino. From there t 5 Belleville Way, Sunnyval ns ES, 10300 N. Blaney, C	he prebid e; Garder cupertino)	ting at Stevens site visit will n Gate ES, 10500	Contract #:	24-B04-01	
Sitewide security fencing replacement and/or a gates, man-gates, and hardware.	additional fencing installation	on to inclu	ude black orname	ental steel, bla	ack vinyl chain linł	۲,
Project Contact For Questions: Dana Ino Email: ino_dana@cusdk8.org Bidders:						
Cal Pacific Construction	General Contractor	Ph:	650-557-1238	Fax:	650-557-1239	
Dryco Construction	General Contractor	Ph:	510-438-6500	Fax:	510-438-6510	
Guerra Construction & Engineering, Inc	General Contractor	Ph:	408-279-2027	Fax:	408-279-2044	
Guerra Construction Group	General Contractor	Ph:	408-279-2027	Fax:	408-279-2044	
IBS USA, Inc.	General Contractor	Ph:	415-793-3889	Fax:	415-587-8732	
Roebbelen Contracting, Inc.	General Contractor	Ph:	916-939-4000	Fax:	916-939-4027	
Silicon Valley Paving	General Contractor	Ph:	408-857-8058	Fax:	408-286-2488	
DOLLAR TREE - RICHMOND (SUB-BI	DS ONLY)				Addenda:	5
4/16/24 5:00 PM 24-01402 Plan Issuer: Julius Construction bcurzon@ Prebid Conf: 4/10 @ 1 PM Tenant Improvement of Interior for a Commerce			94	9-939-6720	Comme 949-369-7821	rcial
Trade(s) 09950 - WALL COVERINGS Bidders:						
Julius Construction	General Contractor	Ph:			949-369-7821	
RFQ FOR ON-CALL ENGINEERING A CONSULTANT SERVICES	ND ENVIRONMENTAL PF	ROGRAM	S INSPECTION	AND PLANC	HECK Addenda:	1
4/16/24 5:00 PM 24-01414 Plan Issuer: City of Emeryville - DPW	Emeryville		51	0-596-4330	Public W 000-000-0000	orks

proposals must be prepared to immediately enter into a Professional Services Agreement ("Agreement") for the services described in this RFQ and must be available to the City on an as-needed basis for a three year agreement term, with the option for two one year extensions. The estimated budget for the three-year period is an average of \$400,000 per year for \$1,200,000 total. Public Works Permit Inspection and Construction Management is estimated to use 65% of the budget, City Engineer Support and Plancheck Services is expected to use 12% of the budget, and Environmental Programs Regional Stormwater Permit Provision C3 Plancheck and Inspection Services estimated at 23% although the actual use may vary.

Contact for Questions: Michael Roberts at 510-596-4341 Email: mroberts@emeryville.org

Plan# Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	Bla Bate a Tille	<u>0110</u>	Location	Louinato	

	<u>Wednesday, Ap</u>	ril 17, 202	24		
CESAR CHAVEZ RAVENSWOO	OD MIDDLE SCHOOL (CCRMS)			UILDINGS [Addenda: 1
AND E - RAVENSWOOD CITY	SCHOOL DISTRICT				
	1298 East Palo Alto			\$450,000	Schoo
ONLINE					
Plan Issuer: Telacu CM (Ravenswo)telacu.com	714-	541-2390	714-541-9411
Prebid Conf: Non-Mandatory Job Wa	-			- 1 4	
Tree demolition, regrading area, under	ground drainage, synthetic turi, b	encnes, curbs	, nine new (9) p	planters and	nine (9) new trees.
Project Contact For Questions: Norine	Bruno 714-474-4072				
Email: nbruno@telacu.com					
Bidders:				_	
CF Contracting, Inc.	General Contractor		5-721-7160		415-296-6437
Interstate Grading & Paving, Inc.	General Contractor		0-952-7333		650-952-6851
JPB Designs, Inc.	General Contractor General Contractor		6-549-6259		916-549-6259
Lewis & Tibbitts, Inc. Silicon Valley Paving	General Contractor		8-925-0220 8-857-8058		408-925-0240 408-286-2488
·			0-007-0000	гах.	
	<u> INSTALLATION - UC BERKE</u>	LEY			Addenda: 4
4/17/24 1:00 PM 24-0	1163 Berkeley			\$1,000,000	Schoo
			510	642-6273	000-000-0000
Plan Issuer: UC Berkeley - Capital	,				
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase	rovide new pe s. Provide two	and Haste rimeter security overheard car	Contract #: y fence and hopy structur	16254A gate with card reade res over gates.
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing.	rovide new pe s. Provide two	and Haste rimeter security overheard car	Contract #: y fence and hopy structur	16254A gate with card reade res over gates.
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing.	rovide new pe s. Provide two	and Haste rimeter security overheard car	Contract #: y fence and hopy structur	16254A gate with card reade res over gates.
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor	rovide new pe s. Provide two and data syste Ph: 510	and Haste rimeter security overheard car em. Repair and 0-385-0102	Contract #: y fence and nopy structur adjust pave Fax:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc.	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor	rovide new pe s. Provide two and data syste Ph: 510 Ph: 510	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515	Contract #: y fence and hopy structur adjust pave Fax: Fax:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 510	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-741-2100	Contract #: y fence and nopy structur adjust pave Fax: Fax: Fax: Fax:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc.	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor General Contractor	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515	Contract #: y fence and nopy structur adjust pave Fax: Fax: Fax: Fax:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc.	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-741-2100	Contract #: y fence and nopy structur adjust pave Fax: Fax: Fax: Fax:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc.	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor General Contractor MCRETE FINISHING SERVICES	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-741-2100	Contract #: y fence and nopy structur adjust pave Fax: Fax: Fax: Fax:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105 650-508-1705
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc.	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor General Contractor MCRETE FINISHING SERVICES 01115 Various Cities	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-792-6515 0-741-2100 0-508-1700	Contract #: y fence and nopy structur adjust pave Fax: Fax: Fax: Fax:	16254A gate with card readeres over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105 650-508-1705 Addenda: 0
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc. ON-SITE CONCRETE AND COI 4/17/24 10:00 AM 24-0 Plan Issuer: Contra Costa Water D	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor MCRETE FINISHING SERVICES MINIS Various Cities vistrict-CCWD	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-741-2100 0-508-1700 925-	Contract #: y fence and hopy structur adjust pave Fax: Fax: Fax: Fax: Fax: 688-8300 Contract #:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105 650-508-1705 Addenda: 0 Public Work 000-000-0000 2507
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openic Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc. <u>ON-SITE CONCRETE AND CON</u> 4/17/24 10:00 AM 24-0	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor MCRETE FINISHING SERVICES 11115 Various Cities vistrict-CCWD	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-741-2100 0-508-1700 925-	Contract #: y fence and hopy structur adjust pave Fax: Fax: Fax: Fax: Fax: 688-8300 Contract #:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105 650-508-1705 Addenda: 0 Public Work 000-000-0000 2507
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc. <u>ON-SITE CONCRETE AND COU</u> 4/17/24 10:00 AM 24-0 Plan Issuer: Contra Costa Water D The Contra Costa Water District (CCW	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor MCRETE FINISHING SERVICES 11115 Various Cities vistrict-CCWD	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-741-2100 0-508-1700 925-	Contract #: y fence and hopy structur adjust pave Fax: Fax: Fax: Fax: Fax: 688-8300 Contract #:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105 650-508-1705 Addenda: 0 Public Work 000-000-0000 2507
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc. ON-SITE CONCRETE AND COU 4/17/24 10:00 AM 24-0 Plan Issuer: Contra Costa Water D The Contra Costa Water District (CCW involve two categories of work and will • Curb/gutter/sidewalk work • General finishing work	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor General Contractor MCRETE FINISHING SERVICES 01115 Various Cities istrict-CCWD (D) is seeking as-needed On-site be priced according to the catego	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650 Ph: 650	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-741-2100 0-508-1700 925-	Contract #: y fence and hopy structur adjust pave Fax: Fax: Fax: Fax: Fax: 688-8300 Contract #:	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105 650-508-1705 Addenda: 0 Public Work 000-000-0000 2507
Plan Issuer: UC Berkeley - Capital Prebid Conf: MAND 3/27 and 4/1 @ 1 St., Berkeley Remove existing concrete and metalwo and panic hardware at courtyard openi Connect electrical system for card read accessibility. Site is heavy pedestrian a Contact for Questions: Eddie Chau at 3 Email: eddie.chau@berkeley.edu Bidders: Buhler Commercial Construction James R. Griffin, Inc. Marvin Collins Construction Rodan Builders Inc. ON-SITE CONCRETE AND COI 4/17/24 10:00 AM 24-0 Plan Issuer: Contra Costa Water D The Contra Costa Water District (CCW involve two categories of work and will • Curb/gutter/sidewalk work • General finishing work	0 AM at Unit 2 Housing, corner o ork at indicated areas at Unit 2. P ings and exterior corner staircase ders into existing building panels area at campus housing. 314-215-8651 General Contractor General Contractor General Contractor General Contractor MCRETE FINISHING SERVICES 01115 Various Cities istrict-CCWD (D) is seeking as-needed On-site be priced according to the catego	Ph: 510 Ph: 510 Ph: 510 Ph: 510 Ph: 650 Concrete and ory of work:	and Haste rimeter security overheard car em. Repair and 0-385-0102 0-792-6515 0-741-2100 0-508-1700 925-	Contract #: y fence and nopy structur adjust pave Fax: Fax: Fax: Fax: 688-8300 Contract #: hing Service	16254A gate with card reade res over gates. rs to comply with AD 000-000-0000 510-791-1639 510-741-2105 650-508-1705 Addenda: 0 Public Work 000-000-0000 2507

Plan# Name B	<u> Bid Date & Time</u>	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type
--------------	-----------------------------	-------------	----------	-----------------	--------------

					<u> </u>
OLSEN RANCH - VINDEO - SCOTT @ & NORTH RIVER ROAD - PASO ROBL	CRESTON, NIBLICK @ SC ES STREET/RIVERSIDE A	UTH R VENUE	IVER ROAD, AN OFF-SITE TRAI	D 13TH STRI FFIC SIGNAL	EET Addenda: 2
IMPROVEMENTS					
4/17/24 11:30 AM 24-00627 Plan Issuer: Moote Companies LLC czavrs	Paso Robles mick@moote.com		949	\$2,350,000 9-428-1400	Public Works 000-000-0000
Description: Traffic Signal Improvements Start Date: May, 2024 Prevailing Wage: Required					
If there are any additional questions, please se Bidders:	nd them to Colin Zavrsnick	at CZav	rrsnick@moote.co	om	
Brough Construction, Inc.	General Contractor	Ph:	805-489-7779	Fax:	805-473-2479
ALVARADO STAIRWAY WATER MAIN	N REHABILITATION PROJE	<u>CT - C</u>	ITY OF BRISBA	<u>NE</u>	Addenda: 2
SC 4/17/24 2:00 PM 24-00866 ONLINE	Brisbane			\$233,000	Public Works
Plan Issuer: City of Brisbane DPW			415	5-508-2130	
Prebid Conf: MAND Mandatory Pre-Bid Meeti Brisbane)	ng 3/20 @ 10AM (City of Bri	sane, 5	0 Park Place,		
The work to be performed under this contract s area signs; daily cleanup; testing; safety; trenc end connectors; final connections to the existir lateral and assembly replacement; asphalt pav the end of the job.	hless water main rehabilitati ng water main with new wate	on usin r main i	g flexible fabric re installed by open	einforced pipe trench constr	(FFRP) and FFRP uction; fire hydrant
Project Contact For Questions: Jerry Flanagan Email: jflanagan@brisbaneca.org	650-508-2137				
Bidders: Frontline General Engineering Construction	General Contractor	Ph:	510-954-0739	Fax:	000-000-0000
Golden Bay Construction, Inc.	General Contractor	Ph:	510-783-2960	Fax:	510-783-2971
Koios Engineering, Inc.	General Contractor	Ph:	650-826-7632		415-449-3454
VNH Builders	General Contractor	Ph:	415-670-0661	Fax:	000-000-0000
ARCHIE WILLIAMS HIGH SCHOOL SC	OFTBALL FIELD AND GRA	SS AR	EA REPAIRS		Addenda: 0
4/17/24 2:00 PM 24-01420	San Anselmo				School
Plan Issuer: Greystone West Company bre Prebid Conf: There is no required Pre Bid Site the bid date, please email Mike V	e Visit, but if any Bidder desi		ite Visit, prior to		707-996-8390 98
The Project consists of all labor, materials equi currently used as temporary parking lots back removal of existing gravel on both areas, evalu new natural sod grass in both areas, including Bidders:	pment and services necess to a playable softball field ar lation and needed repairs to	ary to re d natur existing	epair the existing al grass area res g irrigation syster	softball field a pectively. Wo	rk includes the
Bauman Landscape & Construction	General Contractor	Ph:	415-447-4800	Fax:	415-447-4258
CF Contracting, Inc.	General Contractor	Ph:	415-721-7160	Fax:	415-296-6437
NEW BRET HARTE MIDDLE SCHOOL SECU	JRITY IMPROVEMENT PRO	DJECT			Addenda: 1
4/17/24 2:00 PM 24-01450 Plan Issuer: Oakland Unified School District Prebid Conf: MAND 4/10 @ 10 AM at front en Installation of approximately 18 new Mini-dome attic stocks. The selected vendor will be respon Builts are required upon completion.	trance of the Bret Harte Sch e cameras, 1 new multi sens nsible for installation of all ca	or came	e. era, and replacer		meras. In addition, 6
Contact for Questions: Kyle Brower at 510-459 Email: kyle.brower@ousd.org	9-1809				

Plan# Name	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimat</u>	te	Project Type
CLASS	ROOM AUDIO VISU					Addenda: 2
	7/24 2:00 PM 2		Hayward			School
	: Hayward Unified S					-784-2600 000-000-0000
	MAND 4/2 @ 10 AM			•		Contract #: 24.140
	Hayward. A job site vi			•	•	
						entary schools and one middle
school. Contra	actor to install cable a	nd present	ation systems. Dis	strict will furnish au	udio-visual equipm	ent listed in Attachment A.
Contract for O	· · · · · · · · · · · · · · · · · · ·			10		
	uestions: Victoria Coro	onado al vo	coronado@nusd.k	TZ.ca.us		
Bidders:			Concerct Contro	oton Dh.	E40 47E 4400	
Escon Builde	rs		General Contra	clor Ph:	510-475-1486	Fax: 510-475-1487
NEW ELMHU	IRST UNITED MIDDL	E SCHOO	L SECURITY IMP	PROVEMENT PRO	<u>DJECT</u>	Addenda: 1
4/1	7/24 2:00 PM 2	4-01446	Oakland			\$140,000 School
Plan Issuer	: Oakland Unified So	chool Distri	ct kvle.brower@o	usd.ora	510-	-459-1809 000-000-0000
	MAND 4/10 @ 11 AN			•	ol Site	Contract #: 24109
						mic cameras, and replacement of
						ameras and Milestone
	upon completion. As-l					
programming			equiles apoir con			
Contact for O	lestions: Kyle Brower	at 510_450	0_1800			

Contact for Questions: Kyle Brower at 510-459-1809 Email: kyle.brower@ousd.org

HAL BROWN BRIDGE & PATHWAY PROJECT

4/17/24 2:00 PM 24-01152 Greenbrae

Plan Issuer: County of Marin, DPW bids@marincounty.org

Prebid Conf: MAND 4/3 @ 11:30 AM (meet at Hal Brown Park, 255 Bon Air Road, Greenbrae, CA) Contract #: MCP 2024-01 The Project is located in Creekside Marsh, a restored wetland between Bon Air Road and the Corte Madera Creek multi-use pathway. The scope of the project generally includes removing 2,300 square feet of existing asphalt pathway and an existing wood-framed bridge and foundations; and the installation of a new prefabricated bridge, an elevated wooden boardwalk, and new sections of asphalt pathways. The new bridge, boardwalk and pathway will be 10-feet wide and shall be compliant with all ADA accessibility requirements.

Estimate

The existing asphalt pathway will be removed, backfilled with native soils, and regraded to match existing adjacent grades. Construction of the new raised pathway includes the use of asphalt pavement, aggregate base, and lightweight backfill material. The purpose of the lightweight backfill is to reduce settlement in the underlying bay mud.

The new prefabricated bridge will span 120 feet between new concrete abutments. The new wooden boardwalk will be approximately 47 feet in length and span between new concrete abutments. Helical piers will be utilized to support the concrete abutments and wooden boardwalk. The new sections of asphalt pathways will be installed at both ends of the project, adjacent to the new prefabricated bridge and adjacent to the new wooden boardwalk. Construction of bridge abutments, boardwalk, and raised pathway will be outside the limits of wetlands.

Questions concerning the Bid should be submitted via Bid Express at: https://www.bidexpress.com/businesses/53528/home? agency=true

no later than 5 PM on Friday, April 5, 2024.

Didders.				
Angotti & Reilly, Inc.	General Contractor	Ph:	415-575-3700	Fax: 415-575-1470
Bauman Landscape & Construction	General Contractor	Ph:	415-447-4800	Fax: 415-447-4258
Buhler Commercial Construction	General Contractor	Ph:	510-385-0102	Fax: 000-000-0000
Carone & Company, Inc.	General Contractor	Ph:	925-250-2306	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph:	415-721-7160	Fax: 415-296-6437
E.E. Gilbert Construction, Inc.	General Contractor	Ph:	925-228-0317	Fax: 000-000-0000
Ghilotti Bros., Inc.	General Contractor	Ph:	415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Ph:	707-585-1221	Fax: 707-585-1601
Hanford Applied Restoration & Conservation	General Contractor	Ph:	707-981-1155	Fax: 000-000-0000
Hoseley Corporation	General Contractor	Ph:	415-404-8997	Fax: 415-233-9466
Maggiora & Ghilotti Inc	General Contractor	Ph:	415-459-8640	Fax: 415-459-2065
Marinship Development Interest LLC	General Contractor	Ph:	415-282-5160	Fax: 415-282-5169
Michael Paul Company Inc	General Contractor	Ph:	707-769-1006	Fax: 707-769-0650
Rehak General Engineering	General Contractor	Ph:	559-593-8522	Fax: 000-000-0000
Suulutaaq Inc.	General Contractor	Ph:	707-654-3620	Fax: 000-000-0000
Valentine Corporation	General Contractor	Ph:	415-453-3732	Fax: 415-457-5820

PALO ALTO HIGH SCHOOL PERFORMING ARTS CENTER (PAC) DIESEL EXHAUST REPLACEMENT - Addenda: 1 PALO ALTO UNIFIED SCHOOL DISTRICT (PAUSD)

 SC
 4/17/24
 2:00 PM
 24-01315
 Palo Alto

 ONLINE
 Plan Issuer:
 Palo Alto Unified School District- PAUSD
 650-329-3927

 Prebid Conf:
 MAND Mandatory Pre-Bid Conference 4/9 @ 3:30PM
 Contract =

50-329-3927 Contract #: PAUSD-PALYPAC-24

School

Replace diesel exhaust in the Performing Arts Center (PAC Center) at Palo Alto High School with Enervex Powerstack Exhaust Material.

Project Contact For Questions: Miles Cappello 925-446-2795 Email: miles@fs3h.com \$774,000 **Public Works** 415-473-7877 000-000-0000

RFP FFNC							
RED EENC							
	ING PARTS & IN	STALLATI	<u>ON</u>				Addenda: 0
4/17/24		24-01020	Antioch				Public Wor
Plan Issuer: C	City of Antioch - O	peration & I	Maintenance Division			79-6950 ontract #: :	000-000-0000 330-0417-24A
	cing parts and ins	tallation/rep	three-year contract with pairs of fencing including				
Contact for Quest	tions: Bryan Pitts a	at bpitts@a	ntiochca.gov				
	OVEMENTS EL	ECTRONIC	MARQUEE SIGNS, AN				Addamdaa
	S - SUNNYVALE						Addenda: 1
SC 4/17/24 ONLINE	4 2:00 PM 2	24-01310	Sunnyvale				Scho
Plan Issuer: S	Sunnyvale School	District			408-52	22-8200	
Cur @ ^ The Project consi Cumberland ES 8 • Play surface rep • School marquee Lakewood ES 750	mberland Dr, Sunr 11AM, 4/12 @ 9Al sts of: 24 Cumberland D lacement from res replacement with D Lakechime Drive lacement from res	nyvale); Add M (Email M Dr., Sunnyva silient tiles t n an electro e, Sunnyval silient tiles t	to synthetic turf at two (2 nic type. e, CA 94089 to synthetic turf at two (2	Site Visits 4 ng@sesd.o) elementar	/4 @ 8:45AM, 4/5 rg to schedule) ry playgrounds.		
San Miguel ES 77 • Play surface rep)	y playarounds		
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar	n an electro p and add c the MPR. nyvale, CA n an electro p and add c	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines	S. Standards.	y playgrounds.		
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar @19six.com	n an electro p and add c the MPR. nyvale, CA n an electro p and add c	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr.	Standards.		For: (
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inc. 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar 2019six.com	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor	Standards. S. Ph:	408-842-3355		000-000-0000 108-904-4792
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inc Bosco Construct 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar 19six.com	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor General Contractor	Standards. S. Ph: Ph:	408-842-3355 866-233-2248	Fax: 4	408-904-4792
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inco Bosco Construct JPB Designs, Inco 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar @19six.com c. ion Services, Inc. c.	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor General Contractor General Contractor	Standards. S. Ph: Ph: Ph:	408-842-3355	Fax: 4	408-904-4792 916-549-6259
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inc Bosco Construct JPB Designs, Inc VARIOUS 4/17/24 Plan Issuer: V 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar 2019six.com ion Services, Inc. c. MIDDLE/HIGH SC 4 2:00 PM 2 Vest Contra Costa	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea <u>CHOOL GY</u> 24-01409 a Unified Sc	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor General Contractor	Standards. Standards. Ph: Ph: Ph: FINISHING	408-842-3355 866-233-2248 916-549-6259 510-30	Fax: 4 Fax: 5	408-904-4792 916-549-6259 Addenda: 1 Scho 000-000-0000
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inco Bosco Construct JPB Designs, Inco VARIOUS 4/17/20 Plan Issuer: V Prebid Conf: 4/9 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar @19six.com MIDDLE/HIGH SC 4 2:00 PM 2 Vest Contra Costa 0 @ 10 AM via Zoo	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea <u>CHOOL GY</u> 24-01409 a Unified Sc om	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor General Contractor General Contractor MNASIUM FLOOR REF Various Cities	Standards. S. Ph: Ph: Ph: FINISHING & Planning	408-842-3355 866-233-2248 916-549-6259 510-30 C	Fax: 4 Fax: 9 07-4545 ontract #:	408-904-4792 916-549-6259 Addenda: 1 Scho 000-000-0000 1000004415
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inc Bosco Construct JPB Designs, Inc VARIOUS 4/17/2 Plan Issuer: V Prebid Conf: 4/9 The project consist Contact for Quest 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar 2019six.com c. MIDDLE/HIGH SC 4 2:00 PM 2 Vest Contra Costa 0 @ 10 AM via Zoc sts of inspection, p	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea 24-01409 a Unified Sc om preparation a email to fa	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor General Contractor General Contractor MNASIUM FLOOR REF Various Cities shool District - Facilities & , scrubbing and refinishin acilities_procurement@w	Standards. Standards. S. Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph:	408-842-3355 866-233-2248 916-549-6259 510-30 C of gymnasium floors a	Fax: 4 Fax: 9 07-4545 ontract #: at various s	408-904-4792 916-549-6259 Addenda: 1 Scho 000-000-0000 1000004415 school sites.
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inc Bosco Construct JPB Designs, Inc VARIOUS VARIOUS Plan Issuer: V Prebid Conf: 4/9 The project consist Contact for Quest 100945 AD 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar 2019six.com c. MIDDLE/HIGH SC 4 2:00 PM 2 Vest Contra Costa 0 @ 10 AM via Zoc sts of inspection, p	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea 24-01409 a Unified Sc om preparation a email to fa	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor General Contractor General Contractor MNASIUM FLOOR REF Various Cities thool District - Facilities &	Standards. Standards. S. Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph:	408-842-3355 866-233-2248 916-549-6259 510-30 C of gymnasium floors a	Fax: 4 Fax: 9 07-4545 ontract #: at various s	408-904-4792 916-549-6259 Addenda: 1 Scho 000-000-0000 1000004415 school sites.
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inc Bosco Construct JPB Designs, Inc VARIOUS VARIOUS 4/17/20 Plan Issuer: V Prebid Conf: 4/9 The project consist Contact for Quest 100945 AD (EDD) SC 4/17/20 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar 2019six.com ion Services, Inc. c. MIDDLE/HIGH SC 4 2:00 PM 2 Vest Contra Costa 0 @ 10 AM via Zoo sts of inspection, p ions: In writing via	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea 24-01409 a Unified Sc om preparation a email to fa	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor General Contractor General Contractor MNASIUM FLOOR REF Various Cities shool District - Facilities & , scrubbing and refinishin acilities_procurement@w	Standards. Standards. S. Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph:	408-842-3355 866-233-2248 916-549-6259 510-30 C of gymnasium floors a	Fax: 4 Fax: 9 07-4545 ontract #: at various s	408-904-4792 916-549-6259 Addenda: 1 Scho 000-000-0000 1000004415 school sites.
 School marquee Slurry seal the e New Fabric Sha Columbia MS 739 School marquee Slurry seal the e Project Contact F Email: dvillarreal@ Bidders: 101 Builders, Inc Bosco Construct JPB Designs, Inc VARIOUS VARIOUS VARIOUS Plan Issuer: V Prebid Conf: 4/9 The project consist Contact for Quest 100945 AD (EDD) SC 4/17/24 	e replacement with entire play blacktop de structure near Morse Ave., Sun e replacement with entire play blacktop or Questions: Dar 2019six.com ion Services, Inc. MIDDLE/HIGH SC 4 2:00 PM 2 Vest Contra Costa 0 @ 10 AM via Zoo sts of inspection, p ions: In writing via A DOOR KEYPA 4 3:00 PM 2 Employment Devel ND Mandatory Wa	n an electro p and add c the MPR. nyvale, CA n an electro p and add c niel Villarrea 24-01409 a Unified Sc om preparation a email to fa D INSTALL 24-00696 lopment De alk Through	nic type. color coating at play lines 94085 nic type per the District S color coating at play lines al Jr. General Contractor General Contractor General Contractor MNASIUM FLOOR REF Various Cities thool District - Facilities & , scrubbing and refinishin acilities_procurement@w ATION SERVICES - EN San Jose	Standards. Standards. S. Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph: Ph:	408-842-3355 866-233-2248 916-549-6259 510-30 C of gymnasium floors a IT DEVELOPMENT	Fax: 4 Fax: 9 07-4545 ontract #: at various s	408-904-4792 916-549-6259 Addenda: 1 Scho 000-000-0000 1000004415 school sites. ENT Addenda: 2 State-Feder 863-333-4606

<u>Plan# Name</u>

Bid Date & Time OPR#

Location

<u>Estimate</u>

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estima</u>	<u>ite</u>		Project Type
BIDGE				A			Addanday 2
4/1 Plan Issuer: Prebid Conf:	/IEW COMMONS - F 7/24 3:00 PM 2 D&H Construction Job Walks: 4/4 and 4 coordinate with Marsl Silva (giovany@dh-co	4-01232 info@dh-cc l/5 @ 9 AM nall Snow (Pleasanton onstruction.com . If your firm woul marshall@dh-cor	d like to visit the sistruction.com) ar	site, please id / or Giovany	10-237-7883	Addenda: 2 Residential 510-237-7884
The project inv Replacement; Door Replacer Accessories; F	volves various renova Existing Wood Deck ment; Replacing of gl Postal Specialties; Re It Fixtures; Smoke / C	tions at a 2 Repairs; Bl azing at Sto sidential Ap	200-unit complex. lown-in Insulation prefront Entries; E opliances; Cabine	Scope of work ir ; Doors / Hardwa Drywall Repairs; F t & Countertops F	ncludes: Selective re Replacement; looring; Interior / Replacements; E	Vinyl Windows Exterior Paint levator Finish	s and Sliding Glass ing; Bathroom es; Plumbing; HVAC;
	E: The site is currentl			SUBCONTRACT	OR / SUPPLIER	WILL BE ALLO	OWED TO ACCESS
RFP ST	REET SWEEPING S		- CITY OF PACIF				Addenda: 7
	7/24 5:00 PM 2	4-01083	Pacifica				Public Works
ONLINE Plan Issuer:	City of Pacifica - D	PW			65	50-738-3767	
Prebid Conf:	MAND Mandatory Pre	e-Proposal	Meeting & Walk	hrough 3/28 @ 9			
	151 Milagra Drive, Pa iin professional Stree	,	services to the a	llotted areas of th	e City		
	•				e City.		
Project Contac Email: Ilangi@	ct For Questions: Lou pacifica.gov	is Langi 65	0-738-3762				
			Thursday,	April 18, 2	024		
	DBLES-RONALD MC SWOOD CITY SCHC			SCIENCE LEARN	IING AREA (OSL	A) PROJECT	Addenda: 2
		4-01326	East Palo Alto			\$350,000	School
Prebid Conf: Provide an out	Telacu CM (Raven Non-Mandatory Job tdoor science learning composed granite wa	Walk 4/3 @ g area that) 10AM includes a metal :	-			714-541-9411 2024-LRRM-009 ts, a landscaped green
Project Contac	t For Questions: Nor	0					
Email: nbruno Bidders:	@lelacu.com						
Guerra Const JPB Designs,	ruction Group Inc.		General Contra General Contra		408-279-2027 916-549-6259		408-279-2044 916-549-6259
<u>RSSP E</u> BERKE	<u>MERYVILLE INTER</u>	SECTION S	STRUCTURAL R	EPAIRS - PLANT	ER WATERPRO	<u>OFING - UC</u>	Addenda: 3
		4-01355	Emeryville		5/	\$110,000	School
Prebid Conf:	UC Berkeley - Cap MAND 4/9 @ 11 AM a Bid Virtual Meeting: 4	at 3800 Sai	n Pablo Avenue, I	Emeryville. Secor		10-642-6273 - Contract #:	000-000-0000 19594A
As noted in Ex	chibit A, SGH Waterpr to repair waterproofi	oofing Rep	airs, The Intersec		dated January 23	, 2024, Dig ex	isting planter and
	uestions: Jed Mark at k@berkeley.edu	510-778-0 ⁻	194				

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	Project Type
4/18 Plan Issuer: Prebid Conf: M Repair, re-glaz	3/24 1:00 PM 2 UC Berkeley - Cap MAND 4/4 @ 11 AM e and repaint exterio	4-01282 ital Project at Universi r doors, wi	Berkeley s ty House, Outside Gara		UC BERKELEY Addenda: 1 \$250,000 School 510-642-6273 000-000-0000 Contract #: 19595A 19595A ows when work is complete. Clean 1000-000-0000
Contact for Qu Email: sharto@ Bidders: Pro-Ex Constr	-	at 510-812-	0843 General Contractor	Ph: 916-420-051	9 Fax: 916-222-1478
<u>Z0526 2</u>			E AT LELAND HIGH S	CHOOL - PACKAGE (2) (4	
SC 4/18 ONLINE Plan Issuer: Prebid Conf: The project col	3/24 1:00 PM 2 Unities Construction Voluntary Pre-Bid Consists of replacemen feet. The work on th	4-01294 n Services onference & t of the exis	San Jose , Inc. & Site Visit 4/5 @ 1PM sting roofing at Leland I	High School on buildings F,	School 650-569-0009 000-000 Contract #: 4042C G, H, J and K, totaling approximately nstallation of new KEE roofing which
	ruction, Inc		General Contractor General Contractor General Contractor General Contractor	Ph: 559-547-778 Ph: 415-671-107 Ph: 408-286-129 Ph: 510-487-836	0 Fax: 415-671-0448 9 Fax: 408-286-1288
4/18 Plan Issuer: Prebid Conf: M The CITY OF B	8/24 1:30 PM 2 City of Emeryville - MAND 4/5 @ 10 AM	4-01416 DPW at Emeryvi nafter called	Emeryville lle Civic Center, 1333 F	Park Avenue, Emeryville	ES FY 2024/2027 Addenda: 0 Public Works 510-596-4330 000-000-0000 acilities Maintenance and Minor
A in this Reque the City of Eme 1. HVAC includ 2. Plumbing 3. Electrical 4. Refrigeration 5. Fire Safety S 6. Mechanical 7. Security Sys 8. Other related	est for Proposals, and eryville. ling BMS systems Systems	d generally	includes the below list		Objectives which is included as Exhibit astructure subject to the jurisdiction of

Email: daniel.gonzales@emeryville.org

	STRICT	MENIARY		BING SYSTEM REPLAC	<u>CEMENT - F</u>	RANKLIN MCK	INLEY SCHOO	<u>DL</u> Addenda:	0
SC ONLINE	4/18/24	1:30 PM	24-01403	San Jose				Sc	chool
	suer: Fran	nklin McKinle	y School Dist	rict		40	8-283-6000	000-000-0000	
			-	erence & Site Visit 4/8 @	0 10AM		Contract #:		
	of all existir			terior and exterior. Insta		erior visual displ	ay speakers a	nd Installation of	new
Email Qu Bidders:	lestions To:	bids@fmsd.	org						
Jahn Inc	.			General Contractor	Ph:	000-000-0000	Fax:	000-000-0000	
-		E MIDDLE S	CHOOL TRA	CK AND FIELD REPLA					4
DI	STRICT							Audenua.	1
SC ONLINE	4/18/24	1:45 PM	24-01428	San Jose				Sc	chool
Plan Is	ssuer: Fran	nklin McKinle	y School Dist	rict		40	8-283-6000	000-000-0000	
				erence & Site Visit 4/8 @			Contract #:		
Construc	tion of 1-Sy	nthetic Track	& Field and I	Baseball Field, Backstop	o, Dugouts a	and Asphalt Repl	acement in the	e Playground.	
Emails Q Bidders:	uestions To	: bids@fmsd	l.org						
	Constructors	2		General Contractor	Ph:	510-251-6400	Fax:	510-251-6401	
	Construction			General Contractor		408-279-2027		408-279-2044	
		Paving, Inc		General Contractor		650-952-7333		650-952-6851	
	Construction			General Contractor		650-276-8910		000-000-0000	
		Construction	า	General Contractor		408-279-2277		408-279-2286	
Silicon \	Valley Pavin	g		General Contractor	Ph:	408-857-8058		408-286-2488	
	Precision Gra	-		General Contractor	Ph:	916-638-8800	Fax:	916-638-8808	
			VORK CAST	IRON SEWER REPLAC	CEMENT FY	(2022-2023 PAC	CKAGE IV - CI	TY Addenda:	1
<u><u> </u></u>	F SAN JOSE	E							
SC ONLINE	<u>- SAN JOSE</u> 4/18/24		24-01150	San Jose			\$655,740	Public W	/orks
SC ONLINE	4/18/24			San Jose		40	\$655,740 8-535-8300	Public W	/orks
SC ONLINE	4/18/24	11:00 AM		San Jose		40			/orks
SC ONLINE Plan Is Removal vitrified c	4/18/24 ssuer: City of 6-inch ca lay pipe. Thi	11:00 AM of San Jose ast iron pipe is project wil	- DPW (CI), 8-inch vi I also clean ai	San Jose trified clay pipe (VCP) a nd inspect 6-inch cast irr sewer manholes and re	on pipe and	llation of 6-inch o install Cured-In-	8-535-8300 Contract #: ductile iron pipe Place-Pipe on	10077 e (DIP) and 6-ind	ch
SC ONLINE Plan Is Removal vitrified c In additio Email Qu	4/18/24 ssuer: City of 6-inch ca lay pipe. Thi on, this proje	11:00 AM of San Jose ast iron pipe is project wil ect will rehab	- DPW (CI), 8-inch vi I also clean ai	trified clay pipe (VCP) a nd inspect 6-inch cast iro sewer manholes and re	on pipe and	llation of 6-inch o install Cured-In-	8-535-8300 Contract #: ductile iron pipe Place-Pipe on	10077 e (DIP) and 6-ind	ch
SC ONLINE Plan ls Removal vitrified c In additio Email Qu Bidders: Casey C	4/18/24 ssuer: City of 6-inch ca lay pipe. Thi on, this proje uestions To: Construction	11:00 AM of San Jose ast iron pipe is project wil ect will rehab PW_Procure , Inc.	- DPW (CI), 8-inch vi I also clean ai ilitate sanitary ement@sanjo	trified clay pipe (VCP) a nd inspect 6-inch cast in sewer manholes and re seca.gov General Contractor	on pipe and econnect all Ph:	llation of 6-inch c install Cured-In- existing laterals. 650-369-1876	8-535-8300 Contract #: ductile iron pipe Place-Pipe on Fax:	10077 e (DIP) and 6-ind 6- inch cast iron 650-366-8578	ch pipe.
SC ONLINE Plan ls Removal vitrified c In additio Email Qu Bidders: Casey C	4/18/24 ssuer: City of 6-inch ca lay pipe. Thi on, this proje uestions To: Construction	11:00 AM of San Jose ast iron pipe is project wil ect will rehab PW_Procure , Inc.	- DPW (CI), 8-inch vi I also clean ai ilitate sanitary ement@sanjo	trified clay pipe (VCP) a nd inspect 6-inch cast irc sewer manholes and re seca.gov	on pipe and econnect all Ph:	llation of 6-inch c install Cured-In- existing laterals. 650-369-1876	8-535-8300 Contract #: ductile iron pipe Place-Pipe on Fax:	10077 e (DIP) and 6-ind 6- inch cast iron	ch pipe.
SC ONLINE Plan ls Removal vitrified c In additio Email Qu Bidders: Casey C	4/18/24 ssuer: City of 6-inch ca lay pipe. Thi on, this proje uestions To: Construction	11:00 AM of San Jose ast iron pipe is project wil ect will rehab PW_Procure , Inc.	- DPW (CI), 8-inch vi I also clean ai ilitate sanitary ement@sanjo	trified clay pipe (VCP) a nd inspect 6-inch cast in sewer manholes and re seca.gov General Contractor	on pipe and econnect all Ph:	llation of 6-inch c install Cured-In- existing laterals. 650-369-1876	8-535-8300 Contract #: ductile iron pipe Place-Pipe on Fax:	10077 e (DIP) and 6-ind 6- inch cast iron 650-366-8578	ch pipe.
SC ONLINE Plan Is Removal vitrified c In additio Email Qu Bidders: Casey C 99 SC ONLINE	4/18/24 ssuer: City of 6-inch ca lay pipe. Thion, this proje uestions To: Construction 70 - NEW S 4/18/24	11:00 AM of San Jose ast iron pipe is project wil ect will rehab PW_Procure , Inc.	- DPW (CI), 8-inch vi I also clean ai ilitate sanitary ement@sanjos LANDFILL G 24-01012	trified clay pipe (VCP) a nd inspect 6-inch cast irc sewer manholes and re seca.gov General Contractor AS COLLECTION SYS	on pipe and econnect all Ph:	llation of 6-inch c install Cured-In- existing laterals. 650-369-1876 FLARE - CITY O	8-535-8300 Contract #: ductile iron pipe Place-Pipe on Fax: 0	10077 e (DIP) and 6-ind 6- inch cast iron 650-366-8578 Addenda: Public W	ch pipe.
SC ONLINE Plan Is Removal vitrified c In additio Email Qu Bidders: Casey C 99 SC ONLINE Plan Is Replacer	4/18/24 ssuer: City of 6-inch ca lay pipe. Thi on, this proje uestions To: <u>Construction</u> 70 - NEW S 4/18/24 ssuer: City ment of land	11:00 AM of San Jose ast iron pipe is project will ect will rehab PW_Procure , Inc. SINGLETON 11:00 AM of San Jose	- DPW (CI), 8-inch vi I also clean an ilitate sanitary ement@sanjos LANDFILL G 24-01012 - DPW) collection ar	trified clay pipe (VCP) a nd inspect 6-inch cast irc sewer manholes and re seca.gov General Contractor AS COLLECTION SYS	on pipe and econnect all Ph: TEM AND F	llation of 6-inch c install Cured-In- existing laterals. 650-369-1876 FLARE - CITY O 40	8-535-8300 Contract #: Juctile iron pipe Place-Pipe on Fax: <u>F SAN JOSE</u> \$2,377,181 8-535-8300 Contract #:	10077 e (DIP) and 6-ind 6- inch cast iron 650-366-8578 Addenda: Public W 9970	ch pipe. 3 /orks
SC ONLINE Plan Is Removal vitrified c In additio Email Qu Bidders: <u>Casey C</u> <u>99</u> SC ONLINE Plan Is Replacer piping, fla	4/18/24 ssuer: City of 6-inch ca lay pipe. Thi on, this proje uestions To: <u>Construction</u> 70 - NEW S 4/18/24 ssuer: City ment of land are/blower a	11:00 AM of San Jose ast iron pipe is project will ect will rehab PW_Procure , Inc. DINGLETON 11:00 AM of San Jose fill gas (LFG ind appurten	- DPW (CI), 8-inch vi I also clean an ilitate sanitary ement@sanjos LANDFILL G 24-01012 - DPW) collection ar	trified clay pipe (VCP) a nd inspect 6-inch cast inc sewer manholes and re seca.gov <u>General Contractor</u> <u>AS COLLECTION SYS</u> San Jose nd control system for Sin	on pipe and econnect all Ph: TEM AND F	llation of 6-inch c install Cured-In- existing laterals. 650-369-1876 FLARE - CITY O 40	8-535-8300 Contract #: Juctile iron pipe Place-Pipe on Fax: <u>F SAN JOSE</u> \$2,377,181 8-535-8300 Contract #:	10077 e (DIP) and 6-ind 6- inch cast iron 650-366-8578 Addenda: Public W 9970	ch pipe. 3 /orks
SC ONLINE Plan Is Removal vitrified c In additio Email Qu Bidders: Casey C 99 SC ONLINE Plan Is Replacer piping, fla	4/18/24 ssuer: City of 6-inch ca lay pipe. Thion, this proje uestions To: Construction 70 - NEW S 4/18/24 ssuer: City ment of land are/blower a uestions To:	11:00 AM of San Jose ast iron pipe is project will ect will rehab PW_Procure , Inc. DINGLETON 11:00 AM of San Jose fill gas (LFG ind appurten	 DPW (CI), 8-inch vi I also clean an ilitate sanitary ement@sanjoc LANDFILL G 24-01012 DPW) collection an ances. ement@sanjoc 	trified clay pipe (VCP) a nd inspect 6-inch cast inc sewer manholes and re seca.gov <u>General Contractor</u> <u>AS COLLECTION SYS</u> San Jose nd control system for Sin	on pipe and econnect all Ph: TEM AND F	llation of 6-inch c install Cured-In- existing laterals. 650-369-1876 FLARE - CITY O 40	8-535-8300 Contract #: Juctile iron pipe Place-Pipe on Fax: <u>F SAN JOSE</u> \$2,377,181 8-535-8300 Contract #:	10077 e (DIP) and 6-ind 6- inch cast iron 650-366-8578 Addenda: Public W 9970	ch pipe. 3 /orks
SC ONLINE Plan Is Removal vitrified c In additio Email Qu Bidders: Casey C 99 SC ONLINE Plan Is Replacer piping, fla	4/18/24 ssuer: City of 6-inch ca lay pipe. Thi on, this proje uestions To: Construction 70 - NEW S 4/18/24 ssuer: City ment of land are/blower a uestions To: SSION PLA	11:00 AM of San Jose ast iron pipe is project wil ect will rehab PW_Procure , Inc. INGLETON 11:00 AM of San Jose fill gas (LFG and appurten PW_Procure	 DPW (CI), 8-inch vi l also clean ari ilitate sanitary ement@sanjos LANDFILL G 24-01012 DPW) collection ar ances. ement@sanjos CEMENTS 	trified clay pipe (VCP) a nd inspect 6-inch cast ire sewer manholes and re seca.gov General Contractor AS COLLECTION SYS San Jose nd control system for Sin seca.gov	on pipe and econnect all Ph: TEM AND F	llation of 6-inch c install Cured-In- existing laterals. 650-369-1876 FLARE - CITY O 40	8-535-8300 Contract #: ductile iron pipe Place-Pipe on Fax: 0 F SAN JOSE \$2,377,181 8-535-8300 Contract #: g LFG extractio	10077 e (DIP) and 6-ind 6- inch cast iron 650-366-8578 Addenda: Public W 9970 on wells, collectio Addenda:	ch pipe. 3 /orks on
SC ONLINE Plan Is Removal vitrified c In additio Email Qu Bidders: Casey C 99 SC ONLINE Plan Is Replacer piping, fla Email Qu	4/18/24 ssuer: City of 6-inch ca lay pipe. Thion, this proje uestions To: Construction 70 - NEW S 4/18/24 ssuer: City ment of land are/blower a uestions To: SSION PLA 4/18/24	11:00 AM of San Jose ast iron pipe is project wil ect will rehab PW_Procure , Inc. INGLETON 11:00 AM of San Jose fill gas (LFG and appurten PW_Procure	 DPW (CI), 8-inch vi l also clean an ilitate sanitary ement@sanjos LANDFILL G 24-01012 DPW) collection an ances. ement@sanjos CEMENTS 24-00970 	trified clay pipe (VCP) a nd inspect 6-inch cast inc sewer manholes and re seca.gov <u>General Contractor</u> <u>AS COLLECTION SYS</u> San Jose nd control system for Sin	on pipe and econnect all Ph: TEM AND F	llation of 6-inch o install Cured-In- existing laterals. 650-369-1876 FLARE - CITY O 40	8-535-8300 Contract #: Juctile iron pipe Place-Pipe on Fax: <u>F SAN JOSE</u> \$2,377,181 8-535-8300 Contract #:	10077 e (DIP) and 6-ind 6- inch cast iron 650-366-8578 Addenda: Public W 9970 on wells, collectio Addenda: Public W 805-781-7198	ch pipe. 3 /orks on

<u>Plan# Name</u>	Bid Date & Time	<u>opr#</u>	Location	<u>Estimate</u>	Pi	roject Type
<u>CAL PO</u> 4/18			CHILDRENS CENTE San Luis Obispo	I <mark>R 133, PHASE II (SUB-B</mark>	I <mark>DS ONLY)</mark> \$300,000	Addenda: 0 School
This project inv		id abatemer		studs, cabinetry and cour ates, and HVAC modificat		op set base,
The University	will be performing the	he following	trades: Painting, Plu	umbing, Electrical, Fire Ala	arm, Data & Communic	ations
		•	oslo.com and sonnys	•		
	I INSPECTION AND N MATEO COUNTI		ACEMENT AND DI	SPOSAL OF BATTERY S	ERVICES IN ALAMED	Addenda: 0
4/18		24-01383	Oakland & Pacific	a		DOT Cal- Trans
		-	Michael.Dean@dot	-	Contract #: 04	000-000-0000 4A6881
	ees to provide inspe escribed herein:	ection and/o	r replacement and d	isposal of batteries to the	California Department	of Transportation
			ools, parts, material s in Alameda and Sa	s, travel, and incidentals n n Mateo Counties.	ecessary to perform in	spection and/or
A. Devil's Slide B. Caldecott Tu C. Posey Tube D. Webster Tul	hall be performed at Tunnel (DST), 6000 unnel, 420 Caldecot , 415 Harrison Stree pe, 350 4th Street, C a Island, 200 Burma	0 Pacific Co t Lane, Oak et, Oakland, Dakland, CA	oast Highway, Pacific land, CA 94618 CA 94607 \ 94607	a, CA 94044		
	estions: Michael De .dean@dot.ca.gov	an at 279-2	34-2517			
			HOWARD-RALSTO PORTATION (DOT)	ON EUCALYPTUS TREES	IN SAN MATEO	Addenda: 0
SC 4/18 ONLINE	8/24 2:00 PM	24-01333	Burlingame, San N	lateo		DOT Cal- Trans
-	Department of Tra	ansportation	(DOT)		916-227-6000 Contract #: 04	916-227-6155
				sportation, personnel safe ig and growing a total of 5		
	t For Questions: Ph vu@dot.ca.gov	uong Vu 27	9-234-2385			
04A692	7 - LANDFILL DISP		E SERVICES IN ALA	MEDA COUNTY		Addenda: 4
4/18	8/24 2:00 PM	24-00933	Livermore			DOT Cal- Trans
Plan Issuer:	Department of Tra	ansportation	(DOT) matthew.ste	phens@dot.ca.gov	279-234-2331 Contract #: 04	000-000-0000
	ctor shall provide lar			California Department of e Caltrans East Bay Delta		
			nile radius of the Cali in the County of Alar	rans District 4 Livermore I neda.	Vaintenance Station, lo	ocated at 6153
	estions: Matthew St v.stephens@dot.ca.		279-234-2331			

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type

BRIDGES ACADEMY TRACK AND FI	ELD REPLACEMENT - FI	RANKLIN	MCKINLEY SCH		Addenda: 1
SC 4/18/24 2:00 PM 24-01424 ONLINE	San Jose				School
Plan Issuer: Franklin McKinley School Dis	rict		408	3-283-6000	000-000-0000
Prebid Conf: MAND Mandatory Pre-Bid Confe		9·15AM	+00	Contract #: 2	
The Project consists of Construction of 1-Synt			eld. Backstop. Du		
the Playground.			····, _ ······ [·, _ ··;		
Email Questions To: bids@fmsd.org					
Bidders:					
AstroTurf Corporation	General Contractor	Ph:	000-000-0000	Fax: 00	00-000-0000
Beynon Sports	General Contractor	Ph:	503-563-6405	Fax: 00	00-000-0000
D-Line Constructors	General Contractor	Ph:	510-251-6400	Fax: 51	0-251-6401
Guerra Construction Group	General Contractor		408-279-2027		08-279-2044
Interstate Grading & Paving, Inc.	General Contractor		650-952-7333		50-952-6851
Moka Construction	General Contractor		650-383-0245		00-000-0000
Robert A. Bothman Construction	General Contractor		408-279-2277		08-279-2286
Silicon Valley Paving	General Contractor		408-857-8058		08-286-2488
Valley Precision Grading, Inc.	General Contractor	Ph:	916-638-8800	Fax: 9	16-638-8808
CITYWIDE CURB RAMPS CONSTRUC				** ***	Addenda: 3
4/18/24 2:00 PM 24-00654	Oakland		FAC	\$2,650,000	Public Works
Plan Issuer: City of Oakland - DPW	Misson - 4 T		510		000-000-0000
Prebid Conf: MAND 3/5 and 4/2 @ 10 AM via The proposed work consists primarily of field-f		City -4	Caldand Chanda	Contract #: 1	
layout by City engineer or inspector, Contractor curb ramp installations; 300 SF of retrofitting d concrete gutter replacement; 4,000 SF of conc 5,000 SF of tree root pruning; and other ancilla	r is responsible to achieve etectable warning dome p crete driveway replacemer	e ADA con pavers; 1,5 nt; approxi	npliant ramps. Sp 500 LF of concrete imately 25,000 SF	ecific scope incle curb replacem	udes 240 field-fitted ent; 2,250 SF of
Contact for Questions: Ivy To at 510-238-2926 Email: ito@oaklandca.gov Bidders:			cuments.		
Accurate Earthworks, Inc.	General Contractor	Ph:	415-206-1192	Fax: 41	5-206-1194
B & M Builders, Inc.	General Contractor	Ph:	916-638-8626	Fax: 91	6-352-6944
Duran Construction Group	General Contractor	Ph:	408-254-4304	Fax: 00	00-000-0000
Kerex Engineering, Inc.	General Contractor		925-457-7165		25-387-0853
McGuire & Hester	General Contractor		510-562-5209	-	0-562-5210
Spencon Construction Inc.	General Contractor	Ph:	650-619-2977	Fax: 00	00-000-0000
COMMUNITY CENTER ROOF REPLA		PBELL			Addenda: 2
SC 4/18/24 2:00 PM 24-01056 ONLINE	Campbell			\$225,000	Public Works
Plan Issuer: City of Campbell publicworks	@cityofcampbell.com		408	8-866-2150	408-376-0958
Prebid Conf: MAND Mandatory Pre-Bid Meet	ing 4/3 @ 10AM (Building	C)		Contract #: 24	4-TT
Project involves removing the existing surface line, including the installation of metal flashing		ninous roc	ofing material onto	the surface of	the building roof
Project Contact For Questions: David Fanucch Email: davef@campbellca.gov Bidders:	ni 408-866-2194				
Clean Roofing	General Contractor	Ph:	888-336-2115	Fax: 00	00-000-0000
Pioneer Contractors, Inc.	General Contractor	Ph:	415-671-1070		5-671-0448
Stronger Building Services	General Contractor	Ph:	510-487-8363		0-487-8246
World Vtech Construction	General Contractor	Ph:	415-499-2658	Fax: 41	

<u>Plan# Name</u>	Bid Date & Tim	ne <u>OPR#</u>	Location	<u>Estimat</u>	<u>te</u>		Project Type
CONST	ANT CURRENT R		REPLACEMENT (F) - SAN	Addandar O
	ISCO INTERNATI						Addenda: 6
SC 4/18 ONLINE	8/24 2:00 PM	24-01002	San Francisco		\$6,700,000	to \$7,700,000	Public Works
Plan Issuer:	SFIA - San Fran	cisco Interna	tional Airport		6	50-821-7735	
	Non-Mandatory P @ 1PM (RSVP Re		g 3/20 @ 10AM (Vi	a Microsoft Team	ns); Site Visit 3/2	20 Contract #	: 11674.61
telecommunica	ation system, secu	rity, and fire a		onally, this proje			np, general lighting, d provide FEMA flood
	ct For Questions: V .Chan@flysfo.com		650-821-7719				
<u>CSA 24</u>	- 2 INCH ASPHA		Ĺ				Addenda: 1
4/1	8/24 2:00 PM	24-01259	Santa Cruz				Public Works
Plan Issuer:	County of Santa	Cruz			8	31-454-2160 Contract #	831-454-2385 : P25002
			Asphalt Overlay. I field, numbered 1 th		off Empire Grad		on, see chart below for
approximately tons of ½ inch manner. Project Contac	four tons of levelin	ng course of hepth of 2-inch		grade. Overlay 3	5,895 square fe	eet of road with	approximately 449 disposed in a proper
Bidders:	.e,	<u>-</u>					
Anderson Pao Inc.	cific Engineering C	onstruction,	General Contract	or Ph:	408-970-9900	Fax	408-213-0532
Granite Rock			General Contract		408-574-1400		408-365-9548
JV Lucas Pav			General Contract		925-285-8479		925-283-4031
McGuire & He	ester ninsula Engineering	~	General Contract General Contract		510-562-5209 831-384-4081		: 510-562-5210 : 831-384-5078
QA Construct		9	General Contract		408-210-5508		510-751-5341
World Vtech (General Contract		415-499-2658		415-226-7814
			T HILLS HIGH SCI				
SIDE UI	NION HIGH SCHO	OL DISTRIC	<u>T (ESUHSD)</u>				
SC 4/18 ONLINE	8/24 2:00 PM	24-01313	San Jose				School
		-	District (ESUHSD)		4	08-347-5100	
			& Site Visit 4/8 @ 3				: B-03-23-24
cover walk pos Replace thirty- pressure treate be in various lo elevation. Stru	sts. Clean all existi five (35) posts with ed beams. Remove ocations throughou cturally fasten new	ng post wood n 10"x10" pre e and replace ut the Piedmo v and existing	from footing. Fill fo ssure treated. Rem 360' lineal feet of 4 nt Hills High Schoo 4"x6" joists to new	oting with concre ove 496' lineal fe "x6" pressure-tre I covered walkwa 6"x12" beams. S	ete and set/insta eet of 6"x12" bea eated joists - ren ay. Raise the co Supply and insta	all Simpson CE ams. Replace moval and repl vered walk to ill new bolts ar	thirty-five (35) 12"x12" 31010 at each location. 496' 6"x12" lineal feet lacement of timber to align with the existing ind nuts where existing th Dunn Edwards paint.
Project Contac Email: houses Bidders:	ct For Questions: S @esuhsd.org	Sharon House	408-347-5080				

General Contractor

General Contractor

General Contractor

Ph: 650-557-1238

Ph: 650-965-3430

Ph: 925-917-3160

Fax: 650-557-1239

Fax: 650-965-7139

Fax: 510-280-6087

Cal Pacific Construction

RC Benson & Sons, Inc.

S & H Construction, Inc

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

NEW FRICK UNITED ACADEMY MIDDLE S	CHOOL SECURITY IMPROV	EMENT PROJECT		Addenda: 0
4/18/24 2:00 PM 24-01447	Oakland		\$160,000	School
Plan Issuer: Oakland Unified School Distri	ct kyle.brower@ousd.org		510-459-1809	000-000-0000
Prebid Conf: MAND 4/11 @ 10 AM at front er	ntrance of the Frick United Scl	nool Site.	Contract #:	23132
Installation of approximately 33 new Mini-dom camera, and 1 adjustment camera. In addition including power supplies, conduit, wiring, prog cameras and Milestone programming including	, 6 attic stocks. Scope also in ramming & training. The selec	cludes installation of ted vendor will be r	Aiphone door er esponsible for ins	ntry intercom system stallation of all
Contact for Questions: Kyle Brower at 510-459 Email: kyle.brower@ousd.org	9-1809			
HAZARDOUS MATERIAL TESTING -	STATEWIDE (DOT #22A1223	<u>3)</u>		Addenda: 1
4/18/24 2:00 PM 24-00023	Various Locations			Cal-Trans
Plan Issuer: Department of Transportation	John.Leyva@dot.ca.gov		279-599-2837	000-000-0000
			Contract #:	22A1223
PURPOSE AND DESCRIPTION OF SERVICE 1. Contractor agrees to provide to the Californ equipment, tools, and any incidentals necessa including buildings that date back to 1936, as 2. Services shall be performed Statewide, refe 3. Refer to the Proposed Form of Agreement, of services.	ia Department of Transportation (ry for the sampling, testing, m described in this Agreement. (er to Attachment 9, Proposed F	onitoring, analyzing Form of Agreement,	, and reporting o Exhibit A, Item 2	f hazardous materials,
Questions regarding this IFB must be submitted via email to: John.Leyva@dot.ca.gov. Written reference IFB No. 22A1223.	questions must include: the in	dividual's name, firn	n name, e-mail a	
		STSTEWFROJECI	-	
4/18/24 2:00 PM 24-00349 Plan Issuer: Pittsburg Unified School Distr Prebid Conf: MAND 4/10 @ 3 PM at District S Pittsburg	•	3200 Loveridge Roa	925-473-2300 ad, Contract #:	School 000-000-0000 24-022
The Project consists of: Furnishing & installing Schools. Note that the System required at Los Valcom IP Based System at the newer Classro Portable Bldgs. Bidders:	Medanos ES is for the older	school facilities, and	shall fully integra	ate with the existing
BuildCorp Inc	General Contractor	Ph: 415-656-778	1 Fax:	000-000-0000
CER Construction	General Contractor	Ph: 510-213-402		000-000-0000
Escon Builders	General Contractor	Ph: 510-475-148		510-475-1487
Saboo Inc.	General Contractor	Ph: 626-260-284		626-358-3222
WestCal Design and Build, Inc.	General Contractor	Ph: 415-819-792	5 Fax:	000-000-0000
MAINTENANCE OF HVAC SYSTEMS	AND INSTALLATION OF CO	2 MONITORS AND	HVAC FILTERS	Addenda: 0
4/18/24 2:00 PM 24-01225	Piedmont			School
Plan Issuer: Piedmont Unified School Dist. Prebid Conf: MAND 4/11 from 9-12 noon at P Piedmont		gnolia Avenue,	510-594-2600	000-000-0000
The Project consists of the maintenance servic carbon dioxide monitors and HVAC filters at ce		ting, Ventilation, Air	Conditioning ("H	VAC") units and install

Contact for Questions: Pete Palmer at ppalmer@piedmont.k12.ca.us

<u>Plan# Name</u>	Bid Date & Time	<u> 0PR#</u>	Location	Est
-------------------	-----------------	--------------	----------	-----

4/18/24 2:00 PM 24-01129 San Rafael

Plan Issuer: County of Marin, DPW bids@marincounty.org

MCNEARS BEACH PIER REPAIR PROJECT

Prebid Conf: MAND 4/2 @ 1 PM (Zoom Pre Bid Meeting. See Notice to Bidders for attendance instructions.)

Improvements for this project will generally include installation of temporary shoring to stabilize the end of the pier causeway followed by removal of the sunken portion of a vessel and repair of damage to one prestressed concrete pile, a section of wood railing, a steel expansion joint, and concrete curb. This damage occurred as a result of a vessel impact.

Two exclusive alternate bid scope items are included for the repair of damaged Pile F14, that involve either repair of existing Pile F14 or installation of one precast concrete pile and extension of one pile cap at Bent 14. The repair detail and associated alternate bid item will be determined after additional underwater pile inspection is performed during construction. Alternate Bid Item A1 - Pile Collar Repair will be used unless the underwater pile inspection indicates that the existing Pile F14 cannot be repaired and reused, in which case Alternate Bid Item A2 - Driven Pile Repair will be used.

PLEASE NOTE: Bidder must visit the work site before submitting a bid. Bidder shall thoroughly investigate and understand the all project requirements and conditions including, but not limited to, regulatory permit conditions (see Appendices), pier access, public safety, existing underground and overhead utilities, steep, rocky terrain, road width, space needed to flag traffic, staging and site access challenges.

Questions should be submitted via Bid Express at: https://www.bidexpress.com/businesses/53528/home?agency=true no later than 5:00 PM on Friday, April 5, 2024.

Bidders:				
Crux Diving	General Contractor	Ph:	206-949-1663	Fax: 000-000-0000
Hanford ARC	General Contractor	Ph:	707-996-6633	Fax: 000-000-0000
J.F. Brennan Co.	General Contractor	Ph:	805-639-2205	Fax: 000-000-0000
Manson Construction	General Contractor	Ph:	206-762-0850	Fax: 206-764-8590
Power Engineering Construction	General Contractor	Ph:	510-337-3800	Fax: 510-337-3808
The Dutra Group	General Contractor	Ph:	415-258-6876	Fax: 415-459-3295
Thompson Builders Corp.	General Contractor	Ph:	415-456-8972	Fax: 000-000-0000
Valentine Corporation	General Contractor	Ph:	415-453-3732	Fax: 415-457-5820
Vortex Marine Construction	General Contractor	Ph:	510-261-2400	Fax: 510-261-2444

NEW OAKLAND TECHNICAL HIGH SCHOOL BOYS GYM REMODEL PROJECT		Addenda: 0
4/18/24 2:00 PM 24-01444 Oakland	\$140,000	School
Plan Issuer: Oakland Unified School District marcus.board@ousd.org	510-277-6719	000-000-0000

Prebid Conf: MAND 4/11 @ 10 AM at front entrance of the Oakland Tech School Site.

The following scopes of work consist of removing and replacing fixtures in the boys & restroom in the Oakland Tech Boys Gym. Remove and replace all toilet fixtures with American Standard Cadet Pro toilets. Remove and replace all toilet partitioning with Pebble gray plastic polymer partitions. Remove and replace all sinks with American Standard Single Hole Lucerne sinks. Remove and replace all restroom fixtures and replace with OUSD standard fixtures. (See attached OUSD Standards) Remove & replace all on-wall ceramic tiles with light gray with gray grout ceramic tiles. (See OUSD Standards) Patch and repair existing flooring and add new epoxy finish and add light gray coved tile baseboards (See OUSD Standards) Prep and re paint existing painted areas with white semi-gloss. (See OUSD Standards) Contractor is responsible for making sure everything they install is building code and plumbing code compliant and meets OUSD Standards. Hazmat Report came back with lead in the tiles surrounding the urinals only. The contractor must be qualified to remove lead hazards. Contractor is responsible for cleaning up debris on the site. Contractor will complete and sign punch list. Contractor will provide all warranties when punch list is complete.

Contact for Questions: Marcus Board at 510-277-6719 Email: marcus.board@ousd.org

REPLACE AND REPAIR PUBLIC SAFETY CENTER ROOFING		Addenda: 0		
4/18/24 2:00 PM 24-01111 Paso Robles	\$1,165,000	Public Works		
Plan Issuer: City of Paso Robles	805-237-3861	805-237-3904		
Prebid Conf: 4/4 @ 11am- site	Contract #:	DPW 23-33		
The work shall include but is not limited to, removal and replacement of existing roofing material as shown on the plans and/or as specified herein.				

Project Contact: Ditas Esperanza, P.E. Email: ditas@prcity.com Addenda: 10

\$3,268,000 **Public Works** 415-473-7877 000-000-0000 Contract #: MCP 2024-02

Contract #: 70042

<u>Estimate</u>

Bid Date & Time OPR# Estimate Plan# Name

4/18/24 2:00 PM 24-01483 Carmel-by-the-Sea Plan Issuer: Monterey Peninsula Regional Park District

NEW RFP - RCU MOBILE OFFICE (EECO)

Monterey Peninsula Regional Park District (MPRPD) is experiencing a workspace deficiency within the Discovery Center, resulting in the need to create office and work space in a new onsite location. This temporary space is to accommodate District Environmental Education and Outreach (EECO) staff with meeting and work stations spaces. Staff propose to purchase an office trailer to serve as workspace to address the needs of current EECO staff and allow for some expansion of staff resources. This building will be staged adjacent to the Rancho Canada Unit Maintenance Building and is intended to provide six workstations for EECO staff stationed at Palo Corona Regional Park, plus a meeting room that can accommodate 8-10 people.

Materials submitted by respondents are subject to public inspection under the California Public Records Act (Government Code Sec. 6250 et set.), unless exempt. Additionally, the District reserves the right to reject any or all proposals submitted.

Project Contact: Jackie Nelson, Environmental Education Supervisor Email: nelson@mprpd.org Phone: (831) 372-3196 Ext: 109

	RFQ DESIGN-	BUILD ENT	ITY FOR MA	GICAL BRIDGE	PLAYGROUND AND IMPROVEMENTS PROJECT -	Addenda:	1
	CITY OF DALY	<u>Y CITY</u>					
SC ONLIN		2:00 PM	24-01081	Daly City	\$4,000,000	Public W	orks
	in Issuer: City	Of Daly City	, Engineering		650-991-8064		

Work includes designing and building a universally accessible, inclusive destination playground based on Magical Bridge's proprietary design concepts, additional parking, restroom ADA upgrades, and associated improvements. The design-build entity selected will be required to work with Magical Bridge to ensure that the project qualifies for Magical Bridge's Final Design Certification, which will based on Magical Bridge's design criteria.

Project Contact For Questions: Shirley Chan Email: schan@dalycity.org Bidders: Inder Design Ruild LLC

Inder Design Build LLC	General Contractor	Ph:	408-313-5400	Fax:	408-404-0181
RFQ FOR AS-NEEDED COST ESTIM	ATING SERVICES NO. 6				Addenda: 1
4/18/24 2:00 PM 24-01001	San Francisco				Public Works
Plan Issuer: City & Co of San Francisco-D	PW olivia.lee@sfdpw.org		628-	271-3160	000-000-0000
				Contract #:	9086

San Francisco Public Works (Public Works), a department of the City and County of San Francisco (City), seeks to award up to five (5) master agreements (Contracts) to pre-qualified Consultants and/or joint venture (JV) firms to provide Cost Estimating Services and related services on an as-needed basis.


The selected Consultant, including its team of subconsultants, will support the Building Design and Construction Division of Public Works. The Consultant will provide Cost Estimating Services and other related services as described in Section 2 - Scope of Services of the RFQ. Projects may include various building facilities, such as library buildings, fire stations, police stations, health service centers, hospital buildings, recreation centers, parks, pump stations, and other City-owned facilities.

The City intends to award up to five (5) master agreements with a not to exceed value of up to \$1.800.000 for each master agreement. Public Works reserves the right to change the contract amount and have the sole discretion to extend the Contract duration to be awarded consistent with City contracting requirements.

Questions regarding the RFQ must be submitted no later than March 27, 2024, by 4:00 P.M., Pacific Time by email to the Contract Manager at: olivia.lee@sfdpw.org.

Addenda: 0

Project Type



Location

Public Works

Plan# Name		Date & Time	<u>e OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
RNEW	V - MISSI	ION BAY (M	B) RUTTER	CENTER (RC) CONTR	ROLS - UCSF	Addenda: 3
4/ Plan Issue Prebid Conf:	1 8/24 er: UCS MAND Commu	2:00 PM F - Lisa Trog 4/2 @ 10 AM unity Center	24-01229 Joon lisa.trog 1 (Participan - Main Lobb	San Francisco gdon@ucsf.edu its shall meet at UCSF I y, 1675 Owens St., San	\$700,000 2 Mission Bay, Rutter Francisco)	to \$1,000,000 Hospita 415-502-4268 000-000-0000 Contract #: C905608 management system to replace
existing systemed be provide fr					vide new ethernet switch ar	nd new cable. New Cable cat 6A will
Contractor sl static, tempe			et points, bel	fore work begins to veri	fy new controllers have the	correct set point, balance set point,
					and the Job Walk in their e ity's Project Manager, Tim F	ntirety will be allowed to bid on the owle, at (415) 297-4219.
https://app.b RFIs are due	uildingco	nnected.com	n/opportuniti	Connected at: es/66033f0213f61aea1 PM.	9effb8b/messages	
Bidders: Mar Con Co Neko Electr				General Contractor General Contractor	Ph: 510-798-9871 Ph: 408-446-4141	
	INE COL	LEGE TENN		S REPAIR AND RESUR	RFACING PROJECT - SAN	MATEO COUNTY Addenda: 2
COMIN						
SC 4/	<u>/UNITY (</u> /18/24	COLLEGE D				Schoo
SC 4/ ONLINE Plan Issue Prebid Conf:	1 8/24 er: San Non-M	COLLEGE D 2:00 PM Mateo Count landatory Pre	<mark>PISTRICT (S</mark> 24-01335 ty Communit ∋-Bid Confer	MCCCD) San Bruno ty College Dist- SMCCC rence & Site Visit 4/4 @	10AM	
SC 4/ ONLINE Plan Issue Prebid Conf: Furnish all la	1 8/24 er: San Non-M bor and act For C	COLLEGE D 2:00 PM Mateo Count landatory Pre materials to r Questions: Kr	24-01335 24-01335 ty Communit e-Bid Confer repair and re	MCCCD) San Bruno ty College Dist- SMCCC	10AM	Schoo 650-358-6975
SC 4/ ONLINE Plan Issue Prebid Conf: Furnish all la Project Cont: Email: moort	18/24 er: San Non-M bor and act For C nousek@	COLLEGE D 2:00 PM Mateo Count landatory Pre materials to n Questions: Kr Semccd.edu	24-01335 24-01335 by Communit e-Bid Confer repair and re istin Moorho	MCCCD) San Bruno ty College Dist- SMCCC rence & Site Visit 4/4 @ esurface six tennis court puse 650-378-7345	10AM ts.	Schoo 650-358-6975
SC 4/ ONLINE Plan Issue Prebid Conf: Furnish all la Project Cont Email: moorf <u>SOUT</u> 4/ Plan Issue	18/24 er: San Non-M bor and act For C nousek@ HEAST 18/24 er: City 0 3/15 @	COLLEGE D 2:00 PM Mateo Count landatory Pre materials to n Questions: Kr 2:00 PM & Co of San Q 10 AM - Tel	24-01335 24-01335 ty Communit e-Bid Confer repair and re istin Moorho LUTION CO 24-00856 Francisco -	MCCCD) San Bruno ty College Dist- SMCCC rence & Site Visit 4/4 @ esurface six tennis court ouse 650-378-7345 ONTROL PLANT 040/0 San Francisco Utilities QBD@sfwater.0	10AM ts. 141/043 HEALTH & SAFET	Schoo 650-358-6975 Contract #: 86934
SC 4/ ONLINE Plan Issue Prebid Conf: Furnish all la Project Cont: Email: moorf SOUT 4/ Plan Issue Prebid Conf: PLEASE NO set, please c	r: San Non-M bor and act For C nousek@ HEAST (18/24 er: City (3/15 @ meeting) TE: THIS complete	COLLEGE D 2:00 PM Mateo Count landatory Pre materials to n Questions: Kr 2:00 PM & Co of San 2:00 PM & Co of San 2:00 AM - Tel g link) 5 PROJECT and return th	24-01335 ty Communit -Bid Confer repair and re- istin Moorho LUTION CC 24-00856 Francisco - econference IS "SECURI ne Confident	SAN Bruno San Bruno ty College Dist- SMCCC rence & Site Visit 4/4 @ esurface six tennis court ouse 650-378-7345 ONTROL PLANT 040/0 San Francisco Utilities QBD@sfwater.c e Pre Bid Meeting (See ITY SENSITIVE" AND V tiality Agreement (availa	10AM ts. 41/043 HEALTH & SAFET org & Advertisement for Bids for	School 550-358-6975 Contract #: 86934 Y IMPROVEMENTS Addenda: 4 \$20,000,000 Public Work 384-295-5417 000-000-0000 Contract #: WW-742 ONLINE. If interested in obtaining a b der) to the Owner at:
SC 4/ ONLINE Plan Issue Prebid Conf: Furnish all la Project Conta Email: moorf SOUT 4/ Plan Issue Prebid Conf: PLEASE NO set, please c QBD@sfwat	r: San Non-M bor and act For G nousek@ HEAST (18/24 er: City (3/15 @ meeting) TE: THIS complete er.org with	COLLEGE D 2:00 PM Mateo Count landatory Pre materials to n Questions: Kr esmccd.edu WATER POI 2:00 PM & Co of San 0 10 AM - Tel g link) S PROJECT and return th th the Contra	24-01335 ty Communit -Bid Confer repair and re- istin Moorho LUTION CC 24-00856 Francisco - econference IS "SECURI ne Confident act Number a	SAN Bruno San Bruno ty College Dist- SMCCC rence & Site Visit 4/4 @ esurface six tennis court ouse 650-378-7345 ONTROL PLANT 040/0 San Francisco Utilities QBD@sfwater.c e Pre Bid Meeting (See TY SENSITIVE" AND V tiality Agreement (availa and "Confidentiality Agree	10AM ts. 41/043 HEALTH & SAFET org & Advertisement for Bids for VILL NOT BE AVAILABLE C ble online in the Specs Folc eement to Subs/Suppliers" i	School 550-358-6975 Contract #: 86934 Y IMPROVEMENTS Addenda: 4 \$20,000,000 Public Work 384-295-5417 000-000-0000 Contract #: WW-742 ONLINE. If interested in obtaining a b der) to the Owner at:
SC 4/ ONLINE Plan Issue Prebid Conf: Furnish all la Project Conta Email: moorf SOUT 4/ Plan Issue Prebid Conf: PLEASE NO set, please c QBD@sfwat A Site Inspec	 18/24 er: San Non-M bor and act For G nousek@ HEAST 18/24 er: City G 3/15 @ meeting DTE: THIS complete er.org with ction will e of the F 	COLLEGE D 2:00 PM Mateo Count landatory Pre materials to n Questions: Kr expressions: Kr expression San (WATER POI 2:00 PM & Co of San () 10 AM - Tel g link) S PROJECT and return th th the Contral be held at So Project is to p	24-01335 ty Communit e-Bid Confer repair and re istin Moorho 24-00856 Francisco - econference IS "SECURI the Confident act Number a putheast Pla	MCCCD) San Bruno ty College Dist- SMCCC rence & Site Visit 4/4 @ esurface six tennis court ouse 650-378-7345 ONTROL PLANT 040/0 San Francisco Utilities QBD@sfwater.c e Pre Bid Meeting (See TY SENSITIVE" AND V tiality Agreement (availa and "Confidentiality Agree	10AM ts. 41/043 HEALTH & SAFET org & Advertisement for Bids for VILL NOT BE AVAILABLE C ble online in the Specs Folc eement to Subs/Suppliers" i San Francisco, CA 94124, a	School 550-358-6975 Contract #: 86934 Y IMPROVEMENTS Addenda: 4 \$20,000,000 Public Work 384-295-5417 000-000-0000 Contract #: WW-742 DNLINE. If interested in obtaining a b der) to the Owner at: n the subject field.
SC 4/ ONLINE Plan Issue Prebid Conf: Furnish all la Project Conta Email: moorf SOUT 4/ Plan Issue Prebid Conf: PLEASE NO set, please c QBD@sfwata A Site Inspect The objective Buildings. Th SFPUC enco https://sfpuc. opening in ac SFPUC cons	 18/24 er: San Non-Mabor and act For Genousek@ HEAST 18/24 er: City @ 18/24 er: City @ omplete er.org wind the Fenome time work is complete burages Fenome time work is cordance sidering to field oper time time time time time time time time	COLLEGE D 2:00 PM Mateo Count landatory Pre materials to n Questions: Kr 2:00 PM & Co of San 0 10 AM - Tel g link) S PROJECT and return th th the Contra be held at So Project is to p s to be perfor Bidders to co structioncontr with Section heir bid subn ening. Refer	24-01335 ty Communit e-Bid Confer repair and re- istin Moorho 24-00856 Francisco - econference IS "SECURI he Confident act Number a poutheast Pla provide healt rmed in San mplete the S fracts/contractor on 00 21 13 nission comp	SAN Bruno San Bruno ty College Dist- SMCCC rence & Site Visit 4/4 @ esurface six tennis court ouse 650-378-7345 ONTROL PLANT 040/0 San Francisco Utilities QBD@sfwater.c e Pre Bid Meeting (See TY SENSITIVE" AND V tiality Agreement (availa and "Confidentiality Agree ant, 750 Phelps Street, S th and safety improveme Francisco, California. Safety Prequalification V ct-opportunities-paymen - Instructions to Bidders plete. SFPUC will notify	10AM ts. 41/043 HEALTH & SAFET org & Advertisement for Bids for VILL NOT BE AVAILABLE C ble online in the Specs Fold eement to Subs/Suppliers" i San Francisco, CA 94124, a ents, as well as electrical re Web Form at: hts/prequalify-construction a s. Bidders are required to pa Bidders that have passed t	School 550-358-6975 Contract #: 86934 Y IMPROVEMENTS Addenda: 4 \$20,000,000 Public Work 884-295-5417 000-000-0000 Contract #: WW-742 DNLINE. If interested in obtaining a b der) to the Owner at: n the subject field. t 10:00 AM on March 19, 2024.

STORM				AF AVENUE - CITY OF MILL BRAF	Addenda
<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type

STORM DRAIN IMPROVEMENTS	AT 1126 AND 1186 MILLBR	<u>AE AVENUE - CITY OF MILLB</u>	RAE Addenda: 2
SC 4/18/24 2:00 PM 24-012 ONLINE	97 Millbrae		Public Works
Plan Issuer: City Of Millbrae, DPW		650-25	9-2339
Prebid Conf: MAND Mandatory Pre-Bid	Site Visit 4/9 @ 9AM	C	ontract #: SD2401
Project scope includes:	0		
(1) Slip line approximately 260' of existing			
approximately 220' of existing 15" CMP s		e Ave. Work includes slip lining	from drain inlets On Millbrae
Ave. under the roadway and down hillside			
(2) Remove and dispose of retaining wall		No replacing of illegal retaining	wall.
(3) Backfill and restore driveway at 1126(4) Existing driveway at 1126 Millbrae Ave		ce line is floating	
(4) Existing unveway at 1120 Milliplae Ave	e. Is undermined and gas servi	ce line is lioating.	
Project Contact For Questions: Heather F	Ruiz 650-259-2419		
Email: hruiz@ci.millbrae.ca.us			
Bidders:			
Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
C2R Engineering, Inc.	General Contractor	Ph: 415-559-2841	Fax: 000-000-0000
Casey Construction, Inc.	General Contractor	Ph: 650-369-1876	Fax: 650-366-8578
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Con-Quest Contractors	General Contractor	Ph: 510-394-0033	Fax: 415-206-0528
Corcus Construction, Inc.	General Contractor	Ph: 415-954-2934	Fax: 000-000-0000
Darcy & Harty Construction	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Disney Construction Inc.	General Contractor	Ph: 650-259-9545	Fax: 650-259-9651
FJ & I Engineering, Inc.	General Contractor	Ph: 415-694-0705	Fax: 000-000-0000
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
Golden State Construction & Utility, Inc.	General Contractor	Ph: 510-892-7310	Fax: 000-000-0000
John Boylan Engineering, Inc.	General Contractor	Ph: 415-417-8519	Fax:
Pacific Underground Construction	General Contractor	Ph: 408-977-1655	Fax: 408-977-1659
S & H Construction, Inc	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087
Valentine Construction	General Contractor	Ph: 209-602-3901	Fax: 209-477-8533
VNH Builders	General Contractor	Ph: 415-670-0661	Fax: 000-000-0000
SUNNYOAKS FIRE STATION EN		MENT - CITY OF CAMPBELL	Addenda: 2
SC 4/18/24 2:00 PM 24-010 ONLINE	57 Campbell	\$1	40,000 Public Works
Plan Issuer: City of Campbell publicv	vorks@cityofcampbell.com	408-86	6-2150 408-376-0958
Prebid Conf: MAND Mandatory Pre-Bid	Meeting 4/3 @ 11AM	C	ontract #: 24-TT
Project involves removing the existing su line, including the installation of metal flas		ninous roofing material onto the	e surface of the building roof
Project Contact For Questions: Dave Far	ucchi 408-866-2194		
Email:Davef@caqmpbellca.gov Bidders:			
Alcal Specialty Contracting, Inc.	General Contractor	Ph: 510-477-9380	Fax: 510-477-9786
BNO Builders	General Contractor	Ph: 800-644-1872	Fax: 000-000-0000
		BI 550 547 7762	

General Contractor General Contractor Ph: General Contractor Stronger Building Services **General Contractor** Ph: 510-487-8363

Brazos

World Vtech Construction

Ph: 800-644-1872 559-547-7780 Pioneer Contractors, Inc. Ph: 415-671-1070

General Contractor

Ph:

415-499-2658

denda: 2

Fax: 000-000-0000

Fax: 415-671-0448

Fax: 510-487-8246

Fax: 415-226-7814

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estima</u>	<u>te</u>	Pr	<u>oject Type</u>
VARIOL	JS LOCATIONS SEV	<u>/ER REPL</u>	ACEMENT NO. 15				Addenda: 9
4/18	8/24 2:00 PM 2	4-01173	San Francisco			\$9,600,000	Public Works
Plan Issuer:	City & Co of San Fr	ancisco - l	Jtilities QBD@sfwater.or	g	88	4-295-5417 (000-000-0000
	4/3 @ 10 AM - Zoom participation instruction		eeting (See Advertiseme	ent for Bids	for meeting	Contract #: W	W-726
			ting sewers and street pan Francisco, California.	avement at	various location	s within the City a	and County of San
SEPLIC encou	irages Bidders to com	nlete the S	afety Prequalification W	eb Form at			
			t-opportunities-payment			least 3-weeks pr	ior to the date of
			13 - Instructions to Bidde				
prior to SFPU	C considering their bid	l submissio	on complete. SFPUC wil	ll notify Bid	ders that have pa	assed the Safety	Prequalification
		g. Refer to	Section 00 21 13 - Instr	uctions to	Bidders, "Bidder	Qualifications" ar	d the website listed
	tional information.						
Bidders:							
Basset Engin			General Contractor		415-597-6690		0-000-0000
	Construction, Inc.		General Contractor		415-834-5756		5-829-3325
	aughnessy Construct	on	General Contractor		415-592-4017		5-242-9334
Mitchell Engir	•		General Contractor		510-934-5837		0-000-0000
Precision Eng	gineering		General Contractor	Ph:	415-621-4882	Fax: 41	5-621-4812
WEST F	PORTAL ELEMENTA	RY SCHO	OL MODERNIZATION F	ROJECT	- PHASE 1		Addenda: 9
4/1	8/24 2:00 PM 24	4-00922	San Francisco			\$20,000,000	School
Plan Issuer:	SFUSD bongolanfo	@sfusd.ed	J		41	. , ,	15-241-6148
	•	-	@ 11:15 AM & 4/11 @ 1	0 AM (Mee	t at West Portal	Contract #: 11	910
	Elementary School, N of the Job Walks is M	lain Entran	ce, 5 Lenox Way, San F	rancisco. A	ttendance at one		
The Project is	generally described a	s including	, but not limited to: Repl	acement of	f eight temporary	portable building	s with two new
			trical service to the cam				
			y kitchen in the auditoriu				units on yard 4.
Sitework and s	stormwater managem	ent elemen	ts throughout the campu	us. Hazardo	ous materials aba	atement.	
A.H. (*							
		ntent of the	e Contract Documents a	re to be dir	ected in writing to	o Anna Olsen by	email at:
olsena@sfusd	.edu						
Bidders: Alten Constru	uction IIC		General Contractor	Dhi	510-234-4200	Eav. 51	0-234-4221
Bana Builders			General Contractor		415-508-9253	-	5-715-8371
Cal Pacific Co			General Contractor		415-506-9253 650-557-1238		0-557-1239
							0-557-1239 5-524-8349
E.F. Brett & C			General Contractor	Pn:	415-524-8351		5-524-8349

Ph:

Ph:

Ph:

Ph:

General Contractor

General Contractor

General Contractor

General Contractor

650-508-1700

415-793-1559

925-658-1600

415-239-4500

Fax: 650-508-1705

Fax: 000-000-0000

Fax: 925-658-1604

Fax: 415-239-4511

Rodan Builders Inc.

Swinerton Builders

W.E. Lyons Construction Co.

Wickman Development & Construction

WTP FILTER IMPROVEMENTS A	AND HYPOCHLORITE CONVE	RSION		Addenda: 7
4/18/24 2:00 PM 24-00	586 Pittsburg		\$	45,000,000 Public Work
Plan Issuer: City of Pittsburg - Engin	eering		925-2	52-4930 925-252-4814
rebid Conf: 2/29 @ 10 AM at 300 Oly				Contract #: 5067
The project consists of the addition of fiv				
The project also has five alternate additiv				ia for the sixth filter, and 2) new
North Filter Effluent Clearwell and demo	lition of the existing North Filter	Effluent C	learwell.	
Contact for Questions: Tim Banyai at ba	nvai@westvost.com			
Bidders:	nyal@wootyoot.com			
Accurate Earthworks, Inc.	General Contractor	Ph:	415-206-1192	Fax: 415-206-1194
C. Overaa & Company	General Contractor	Ph:	510-234-0926	Fax: 510-237-2435
Clark Bros Inc.	General Contractor	Ph:	559-272-8168	Fax: 209-392-6147
D.W. Nicholson Corp	General Contractor	Ph:	510-887-0900	Fax: 510-783-5736
Duran & Venables, Inc.	General Contractor	Ph:	408-934-7300	Fax: 408-734-7310
Garney Pacific Construction	General Contractor	Ph:	209-992-1648	Fax: 209-229-1870
Kiewit Infrastructure West Co.	General Contractor	Ph:	707-439-7300	Fax: 000-000-0000
Mountain Cascade, Inc.	General Contractor	Ph:	925-373-8370	Fax: 925-373-0940
Myers & Sons Construction, LLC.	General Contractor	Ph:	916-600-7732	Fax: 916-614-9520
Ranger Pipelines, Inc.	General Contractor	Ph:	415-822-3700	Fax: 415-822-3703
Shimmick Construction Co. Inc.	General Contractor	Ph:	510-822-1232	Fax: 000-000-0000
Steve P. Rados, Inc	General Contractor	Ph:	000-000-0000	Fax: 000-000-0000
	General Contractor	Ph:	415-456-8972	Fax: 000-000-0000
Thompson Builders Corp.			E 4 0 0 E 4 0 0 0 0	E 000 000 0000
TJC and Associates, Inc.	General Contractor	Ph:	510-251-9880	Fax: 000-000-0000

SC 4/18/24 2:00 PM 24-01296 San Jose

OPR#

Location

Bid Date & Time

ONLINE

Plan# Name

Plan Issuer: Unities Construction Services, Inc.

Estimate

650-569-0009 000-000-000

School

Project Type

Prebid Conf: Voluntary Pre-Bid Conference & Site Visit 4/5 @ 3PM (1290 Kimberly Dr, San Jose) Contract #: 4044C Working at both Hacienda Environmental Science Magnet School and the District's Culinary Center. The work at Hacienda will involve removal/re-installation of portions of the existing roof top solar power system and tear-off and replacement of 15,000 sq. ft. of asphalt shingles. The work at the Culinary Center will involve replacement of the existing single ply roofing with KEE single ply, approximately 8,000 sq ft. along with installation of 3,000 sq ft of fluid applied roofing, supplied by Owner.

Project Contact For Questions: Ali Bakhit Email: ali@unitiesconstruction.com Bidders:

	4000 NI 1				
<u>SB MINOR B - INSTALL MIDWI</u>	EST GUARDRAIL SYSTEMS (M	<u>GS) - DO</u>	<u>T #04A6975</u>	Addenda	a: O
World Vtech Construction	General Contractor	Ph:	415-499-2658	Fax: 415-226-7814	
Stronger Building Services	General Contractor	Ph:	510-487-8363	Fax: 510-487-8246	
Strawn Construction, Inc	General Contractor	Ph:	408-286-1299	Fax: 408-286-1288	
Pioneer Contractors, Inc.	General Contractor	Ph:	415-671-1070	Fax: 415-671-0448	
Brazos	General Contractor	Ph:	559-547-7780	Fax: 000-000-0000	
Biddolo					

4/18/24 2:15 PM	24-01392	Novato	\$	352,000	DOT Cal-
					Trans
Plan Issuer: Department of T	ransportation	arlena.tedder@dot.ca.gov	/ 279-2	34-2434	000-000-0000
Prebid Conf: No Pre Bid Meetin	ng is schedule	d for this Project	C	Contract #:	04A6975
General work description: Install	Midwest Guar	drail Systems (MGS)			

The Department of Transportation (Department) will receive quotes for Construction On State Highway In Marin County In the City of Novato from PM 16.3 to PM 16.6. District-County-Route-Post Mile: 04-Mrn-101-16.3/16.6.

Present bidders' inquiries to the District at: District 04 Construction Duty Senior, Eric Burrough, at (510) 286-5209, or by email at: D4.Construction.Duty.Senior@dot.ca.gov Bidders:

Central Pacific Engineering General Contractor Ph: 530-908-9158 Fax: 000-000-0000

Project Type

SCHOOL DISTRICT	L FRONTAGE FENCING R	EPLACE	MENT - FRANK	KLIN MCKINLE	Y Addenda: 1	
SC 4/18/24 2:30 PM 24-01404 ONLINE	San Jose				Schoo	Ы
Plan Issuer: Franklin McKinley School Dis	strict		1	08-283-6000	000-000-0000	
Prebid Conf: MAND Mandatory Pre-Bid Conf		DM	40	Contract #:		
Removal of existing chain link fencing. Install			ativo motal fond		2024-1030	
				and gates.		
Email Questions To: bids@fmsd.org Bidders:						
Dryco Construction	General Contractor	Ph:	510-438-6500	Fax:	510-438-6510	
Escon Builders	General Contractor	Ph:	510-475-1486	Fax:	510-475-1487	
Guerra Construction & Engineering, Inc	General Contractor		408-279-2027		408-279-2044	
RK & Associates, Inc.	General Contractor	Ph:	510-475-1486		510-475-1487	
Selway Construction	General Contractor		408-382-9841	Fax:	000-000-0000	
INSTALLATION OF CENTERLINE ST						-
COLLISION CONCENTRATIONS					Addenda: 0	
4/18/24 3:00 PM 24-01141	Various Cities				Public Work	s
Plan Issuer: County of San Luis Obispo			80	05-781-5200	805-781-1074	-
				Contract #:		
This project will install safety countermeasure	s in the form of centerline s	striping an	d centerline run			
annual occurrence of severe and fatal crashe	s at seven primary project l	ocations t	hroughout San	Luis Obispo Co	ounty.	
Bid Contact: Ryan Monie (805) 781-5523						
rmonie@co.slo.ca.us						
rmonie@co.slo.ca.us 	EPLACEMENT PROJECT				Addenda: 1	-
LOS MEDANOS ES - HVAC UNITS R						-
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145	Pittsburg		93	25-473-2300	Schoo	-)
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist	Pittsburg rict - Facilities Department			25-473-2300 Contract #:	Schoo 000-000-0000	-
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley	Avenue, F	Pittsburg	Contract #:	Schoo 000-000-0000 24-025	- >l
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley	Avenue, F	Pittsburg	Contract #:	Schoo 000-000-0000 24-025	-)
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley	Avenue, F is school's	Pittsburg	Contract #: hing administrat	Schoo 000-000-0000 24-025	- SI
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders:	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th	Avenue, F is school's Ph:	Pittsburg s Office & adjoin	Contract #: hing administrat Fax:	Schoo 000-000-0000 24-025 iive rooms.	-
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc.	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor	Avenue, F is school's Ph: Ph:	Pittsburg s Office & adjoir 916-638-8626 925-262-9154	Contract #: hing administrat Fax:	Schoo 000-000-0000 24-025 iive rooms. 916-352-6944	- >I
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor	Avenue, F is school's Ph: Ph:	Pittsburg s Office & adjoir 916-638-8626 925-262-9154	Contract #: hing administrat Fax:	Schoo 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor D CLOCK & BELL SYSTE Pittsburg	Avenue, F is school's Ph: Ph:	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 <u>CT</u>	Contract #: hing administrat Fax:	Schoo 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department	Avenue, F is school's Ph: Ph: M PROJE	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 92	Contract #: hing administrat Fax: Fax: 25-473-2300	Schoo 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 Schoo 000-000-0000	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr Road, Pittsburg	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department ict Site Support Services C	Avenue, F is school's Ph: Ph: M PROJE Center, 320	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 92 00 Loveridge	Contract #: hing administrat Fax: Fax: 25-473-2300 Contract #:	School 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 School 000-000-0000 24-023	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr Road, Pittsburg The Project consists of: Furnishing & installing	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department ict Site Support Services C g a Valcom IP Based PA an	Avenue, F is school's Ph: Ph: M PROJE Center, 320 d Clock &	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 92 00 Loveridge	Contract #: hing administrat Fax: Fax: 25-473-2300 Contract #:	School 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 School 000-000-0000 24-023	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr Road, Pittsburg	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department ict Site Support Services C g a Valcom IP Based PA an	Avenue, F is school's Ph: Ph: M PROJE Center, 320 d Clock &	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 92 00 Loveridge	Contract #: hing administrat Fax: Fax: 25-473-2300 Contract #:	School 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 School 000-000-0000 24-023	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr Road, Pittsburg The Project consists of: Furnishing & installing including the Portable Bldgs., and at the North	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department ict Site Support Services C g a Valcom IP Based PA an	Avenue, F is school's Ph: Ph: M PROJE center, 320 d Clock &	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 92 00 Loveridge	Contract #: hing administrat Fax: Fax: 25-473-2300 Contract #: the High School	School 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 School 000-000-0000 24-023	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr Road, Pittsburg The Project consists of: Furnishing & installing including the Portable Bldgs., and at the North Bidders:	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department rict Site Support Services C g a Valcom IP Based PA an n Campus Annex (P Wing).	Avenue, F is school's Ph: Ph: M PROJE center, 320 d Clock &	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 92 00 Loveridge s Bell System at	Contract #: hing administrat Fax: Fax: 25-473-2300 Contract #: the High Schoo Fax:	School 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 School 000-000-0000 24-023 ol Main Campus,	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr Road, Pittsburg The Project consists of: Furnishing & installing including the Portable Bldgs., and at the North Bidders: BuildCorp Inc	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department rict Site Support Services C g a Valcom IP Based PA an n Campus Annex (P Wing). General Contractor	Avenue, F is school's Ph: Ph: M PROJE center, 320 d Clock & Ph: Ph: Ph:	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 92 00 Loveridge Bell System at 415-656-7781	Contract #: ing administrat Fax: Fax: 25-473-2300 Contract #: the High School Fax: Fax: Fax:	School 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 School 000-000-0000 24-023 ol Main Campus,	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr Road, Pittsburg The Project consists of: Furnishing & installing including the Portable Bldgs., and at the North Bidders: BuildCorp Inc CER Construction	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department ict Site Support Services C g a Valcom IP Based PA an n Campus Annex (P Wing). General Contractor General Contractor	Avenue, F is school's Ph: Ph: M PROJE Senter, 320 Id Clock & Ph: Ph: Ph: Ph: Ph:	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 00 Loveridge 8 Bell System at 415-656-7781 510-213-4023	Contract #: hing administrat Fax: Fax: 25-473-2300 Contract #: the High School Fax: Fax: Fax: Fax: Fax:	School 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 School 000-000-0000 24-023 ol Main Campus, 000-000-0000 000-000-0000	_
LOS MEDANOS ES - HVAC UNITS R 4/18/24 3:00 PM 24-01145 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/11 @ 3:30 PM at Los The Project consists of: Installation of District Bidders: B & M Builders, Inc. Galaxy Construction Services, Inc PITTSBURG HIGH SCHOOL - PA AN 4/18/24 3:00 PM 24-00350 Plan Issuer: Pittsburg Unified School Dist Prebid Conf: MAND 4/10 @ 3:30 PM at Distr Road, Pittsburg The Project consists of: Furnishing & installing including the Portable Bldgs., and at the North Bidders: BuildCorp Inc CER Construction Escon Builders	Pittsburg rict - Facilities Department Medanos ES, 610 Crowley provided HVAC Units at th General Contractor General Contractor D CLOCK & BELL SYSTE Pittsburg rict - Facilities Department ict Site Support Services C g a Valcom IP Based PA an n Campus Annex (P Wing). General Contractor General Contractor General Contractor	Avenue, F is school's Ph: Ph: M PROJE senter, 320 Id Clock & Ph: Ph: Ph: Ph: Ph: Ph:	Pittsburg s Office & adjoin 916-638-8626 925-262-9154 CT 92 00 Loveridge 8 Bell System at 415-656-7781 510-213-4023 510-475-1486	Contract #: ing administrat Fax: Fax: 25-473-2300 Contract #: the High School Fax: Fax: Fax: Fax: Fax: Fax: Fax:	School 000-000-0000 24-025 tive rooms. 916-352-6944 000-000-0000 Addenda: 2 School 000-000-0000 24-023 ol Main Campus, 000-000-0000 000-000-0000 510-475-1487	_

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		Project Type
4/18 Plan Issuer: CONTRACTO broadly defined 1.4.1 Zone I - 5 1.4.2 Zone II -	County of Monterey R (s) will provide Cust d zones: South Salinas East Salinas	4-00800 / todial and	Various Cities	SERVICES	831-755-4800 Contract #: d County-occupied	
1.4.4 Zone IV 1.4.5 Zone V 1.4.6 Zone VI 1.4.7 Zone VII 1.4.8 Zone VIII	 South County/Salina North Salinas/Prunec West Salinas/ HWY6 Marina/Seaside Monterey/Carmel Castroville/Pajaro/R6 	dale/Aroma 58				
PHONE: (831)	ct: Angelica Ruelas 796-3035 @co.monterey.ca.us					
MULTI-	SITE ROOF REPLAC	EMENT P	ROJECT			Addenda: 0
Plan Issuer: Prebid Conf: Project consist	Piedmont Unified S 4/11 from 12-3 PM at	District O	ffice Facilities Offic	ce, 760 Magnolia Drive, Pied ont High School, Piedmont M		Schoo 000-000-0000 ne Millenium High

Contact for Questions: Pete Palmer at ppalmer@piedmont.k12.ca.us

RFQ FOR ON-CALL CIVIL E	NGINEERING AND SURVEYING SERVICES		Addenda: 1
4/18/24 4:00 PM 24	4-01321 Pittsburg		Public Works
Plan Issuer: City of Pittsburg - P	ublic Works Department	925-252-4110	925-252-4004

The City of Pittsburg desires to pre-qualify and retain three (3) or more qualified professional consulting firms ("Consultant") for various on-call engineering and surveying services and will enter into a Consulting Services Agreement (CSA). The City may select more than one firm or may not select any firm, dependent on the response received to this RFQ.

Contact for Questions: Dayne Johnson at dbjohnson@pittsburgca.gov

RFQ FOR ON-CALL CONSTRUCTION TESTING, AND GEOTECHNICAL SER	MATERIAL TESTING, ENVIRONMENTAL, /ICES	HAZARDOUS MATERIAI	Addenda: 1
4/18/24 4:00 PM 24-01320	Pittsburg		Public Works
Plan Issuer: City of Pittsburg - Public Works	s Department	925-252-4110 92	25-252-4004

The City of Pittsburg desires to pre-qualify and retain qualified professional consulting firms ("Consultant") for various on-call construction material testing, environmental, hazardous material, and geotechnical services and will enter into a Consulting Services Agreement (CSA). The City may select more than one firm or may not select any firm, dependent on the response received to this RFQ.

Contact for Questions: Dayne Johnson at dbjohnson@pittsburgca.gov

RFQ FOR ON-CALL		& PROJECT MANAGEMENT SERVICES		Addenda: 3
4/18/24 4:00 Plan Issuer: City of El Co	M 24-00649 rrito - DPW	El Cerrito	510-215-4382	Public Works 000-000-0000

The City of El Cerrito (CITY) is seeking to retain three (3) or more qualified consulting firms (Consultants) to provide on-call engineering and project management services for various projects associated with CITY's Capital Improvement Program (CIP). All Consultants interested in providing these services are invited to submit their Statement of Qualifications (SOQ). The term of the agreement will be three (3) years with an option to extend an additional two (2) years. The work will be assigned on an as-needed basis for various projects and city programs in the City of El Cerrito. They may be discrete, short-term assignments or may be part of larger capital projects or planning projects.

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		Project Type
4/1	DR ON-CALL TRAFF 8/24 4:00 PM 2: City of Pittsburg - P	4-01322	Pittsburg	<u>SES</u>	925-252-4110	Addenda: 1 Public Works 925-252-4004
on-call traffic e or may not sel		ind will enternation on the re	er into a Consult esponse receive			
RFP FC	R PROFESSIONAL	DESIGN S	ERVICES - POV	VELL STREET REDESIGN		Addenda: 0
	8/24 5:00 PM 2 City of Emeryville -		Emeryville		510-596-4330	Public Works 000-000-0000
estimate for st protected bike opportunities, (CIP # 245110 produce a 35% Contact for Qu	reet improvements or lanes, wider sidewall and public art. This pr 13). The City believes	n Powell Str ks, and othe oject is ant s an urban	eet from W. Fro er streetscape in icipated to be de design firm with	Consultant") to complete the co ntage Road west to the end of t nprovements that may include v elivered in tandem with the Pow an engineering subconsultant v	he Emeryville Mai vayfinding, green vell Street Sewer r	rina, including infrastructure ealignment project
USCG S	STATION GOLDEN G	ATE ROO		<u>CE</u>		Addenda: 2
Plan Issuer: Prebid Conf:	hours of 8 AM to 2 PM	son.a.garris	•••	2024 to April 12 2024, between	415-909-0051 the Contract #:	State-Federal 000-000-0000 30467QDL0000016

1. Contractor shall clean all gutters and snake 15 down spouts.

2. Contractor shall replace any missing, broken, or cracked shingles as needed.

3. Contractor shall seal pipe and vent collars as needed.

4. Contractor shall seal and re-nail all skylights, skylight flashings, roof to wall flashings, and chimney areas as needed.

5. Contractor shall check hip and ridge for proper nailing and fix as needed.

6. Contractor shall Clean & dispose of all debris pertaining to job.

7. Contractor shall provide one year warranty guarantee for any leaks.

PLEASE NOTE: Date Site Visit shall be conducted is between 08 April 2024 to 12 April 2024 between the hours of 0800 and 1400 Pacific Standard Time. Contractors shall sign in upon arrival at Building 435. Point of Contact for the Visit is Chief Carlos Blaney (360) 339-3000.

Questions: Jason Garris, by email at: jason.a.garris@uscg.mil, or by calling (415) 909-0051.

KILN ROOM PROJECT AT SANCHEZ	ELEMENTARY SCHOO	L			Addenda: <i>'</i>
 4/19/24 11:00 AM 24-01278 Plan Issuer: SFUSD - Simon Reyes reyest rebid Conf: MAND 4/9 @ 2:30 PM (meet at SCOPE OF WORK: D1. Electrical power connections and lighting 02. Fire alarm system modifications D3. Fire sprinkler system modifications D4. Building steam heating system modifications D5. Exhaust ventilation system upgrades D6. Sheet metal duct work D7. Metal wall studs D8. Wood trims D9. HM frame, doors and finish hardware 	Sanchez ES, 325 Sanche	ez St., San		\$75,000 415-265-4260 Contract #:	Scho 415-355-6988 12293
 10. Drywall/gypsum board and painting 11. Room signage 12. Installation of district-furnished ceramics ki Questions: Simon Reyes, Project Manager, by bidders: CER Construction JW Construction 		Ph:	calling (415) 2 510-213-402 510-697-0770	3 Fax:	000-000-0000 000-000-0000
Youda Builders, Inc.	General Contractor		415-489-837	-	000-000-0000
PRESERVATIVE TREATED WOOD UT		DA MUNIC	IPAL POWER	-	Addenda:
4/19/24 12:00 PM 24-01413 Plan Issuer: Alameda Municipal Power	Alameda			510-814-6429	Suppl 000-000-0000

Location

Estimate

Project Type

Contact for Questions: Ikue Suto-McNiff at 510-748-3967 Email: Suto-McNiff@alamedamp.com

Bid Date & Time OPR#

RFQ FOR ON-CALL MARINE ENGINEERING DESIGN SERVICES FOR NON-FEDERALLY FUND PROJECTS AT THE PORT OF OAKLAND	ED Addenda: 2
4/19/24 12:00 PM 24-01174 Oakland	Public Works
Plan Issuer: Port of Oakland 510-627-11	140 000-000-0000
Contra	act #: 2024-03
The Port of Oakland (Port) has issued this REP or REO (Request) to solicit Statements of Qualifications (Re	esponse), from qualified

The Port of Oakland (Port) has issued this RFP or RFQ (Request) to solicit Statements of Qualifications (Response), from qualified consultants (Respondent) for on-call Marine Engineering Design services for non-federally funded projects. The firms selected will provide services for a four year period with two one-year options to extend. The budget for all projects described is expected to not exceed \$7,000,000 for all contracts over the initial 4-year term. The selected Marine Engineering Consultants for Non-Federally Funded Projects are expected to be under contract with the Port by October 2024.

The successful respondent will provide on-call marine engineering design services on various Port projects such as:

- Fendering System Improvements
- Terminal Rehabilitation

Plan# Name

- Electrical Infrastructure Upgrades
- Pile Stabilization Program
- Wharf Upgrades for Ultra Large Container Vessels
- Wharf Soffit Repair

Contact for Questions: Tony Chu at 510-627-1239 Email: tchu@portoakland.com HOMEKEY 1 EDES - OAKLAND (SUB-BIDS ONLY)

4/19/24 2:00 PM 24-01251 Oakland

Plan Issuer: D&H Construction oskar@dh-construction.com

Prebid Conf: 4/2 and 4/4 from 9-1 PM. If your firm would like to visit the site, please coordinate with Oskar Contreras (oskar@dh-construction.com), Wynne Kwee (wynne@dhconstruction.com) and / or Marshall Snow (marshall@dhconstruction.com) to schedule a date and time to do so.

The project involves the Conversion of a short-term hotel built around 1998 into publicly-funded affordable permanent housing, using State of California Homekey Regulations. Of hotel built in 1988 into apartments; of communal kitchen, creating permanent housing; all non-compliant issued called out in the CASP report; all items noted in the project facility needs assessment required to be addressed within next 15 years; mildew mitigation, at a minimum as called out in the mold & mildew report; permanent housing will be created per City of Oakland standards through the creation of a communal kitchen.

Estimate

REQUESTED BID TRADES: Selective Demolition; Concrete (structural and site); Concrete Masonry Units; Miscellaneous Steel; Rough Carpentry; Finish Carpentry; Roofing (TPO and Metal); Flashing and Sheet Metal; Firestopping; Joint Sealants; Doors and Frames; Wood Door and Frames; Access Doors and Frames; Viny Windows; Door Hardware; Glazing; Louvers and Vents; New Cement Stucco and Repair; Gypsum Drywall; Ceramic Tile; Acoustical Ceilings; Flooring; Acoustical Ceilings; Painting; Janitorial Services; Building Signage; Building Specialties; Wall and Corner Guards; Bathroom Accessories; Fire Extinguishers; Postal Specialties; Residential Appliances; Window Coverings; Manufactured Wood Cabinets; Solid Surface Countertops; Elevator ADA Upgrades; Trash Chute; Construction Scaffolding; Fire Sprinkler System modifications; Plumbing; HVAC; Rough & Finish Electrical; Lighting: Electrical Panels; Low Voltage Electrical; Fire Alarm System; Fencing; Site Furnishings; Asphalt Paving; Site Utilities.

PLEASE NOTE: NO SUBCONTRACTOR / SUPPLIER WILL BE ALLOWED TO ACCESS THE SITE WITHOUT SCHEDULING A TIME AND DATE.

Bidders:

D&H Construction	General Contractor	Ph:	510-237-7883	Fax:	510-237-7884
RFP CNS KITCHEN EQUIPMENT - CC	MBINATION OVERS (GAS)				Addenda: 1
4/19/24 2:00 PM 24-01295	Dublin				Supplier
Plan Issuer: Dublin Unified School District	- Facilities		93	25-828-2551	000-000-0000
				Contract #:	23/24-110

Proposals are requested for furnishing eight (8) Combination Ovens (Gas) for the Dublin Unified School District's Child Nutrition Services Department, as described in the specifications and terms set forth herein.

Contact for Questions: Ellen Rebosura at purchasing@dublinusd.org

NEW	RFQ 23-24-89	- ANNUAL	ASBESTOS	REQUIREMENTS - CITY OF SANTA CLARA		Addenda: 0
SC	4/19/24	2:00 PM	24-01528	Santa Clara		Public Works
ONLIN						
Pla	n Issuer: City	of Santa Cla	ara - DPW		408-615-3000	408-985-7936
					Contract #:	RFQ 23-24-89
City c	f Santa Clara is	soliciting qu	uotes from qu	alified vendors to provide:		
				posure Assessment;		
				os work performed by the Electrical Maintenan	ce Shop: and	
	annual Asbesto				oo onop, and	
5) an				ing.		

Project Contact For Questions: Michael Noffsinger Email: MNoffsinger@SantaClaraCA.gov

Addenda: 5

Project Type

Residential 510-237-7884

510-237-7883

925-931-5650 000-000-0000 Plan Issuer: City of Pleasanton - Engineering Prebid Conf: 4/10 @ 9:30 AM at Operations Services Center, Remillard Room, 3333 Busch Road, Contract #: 24-302 Pleasanton The City of Pleasanton is seeking bids for the collection of trash from waste receptacles for various park and trail locations throughout the City. The Parks Maintenance Division maintains over 385 developed acres of parkland at 46 sites and 1,016 acres of open space parkland, in addition to the care of sports fields, tennis courts, picnic and play areas. The Scope of Work consists of providing trash and recyclable collection services for the areas and sites outlined in the PDF maps contained in the bid package. The number and location of each collection device included may vary. 1. Trash Collection. Provide trash collection at various parks and trails located throughout Pleasanton. Reline trash receptacles with a new liner and haul trash to Pleasanton Garbage Services. 2. Cleanup. Before Contractor leaves each site, no trash shall remain near receptacle. 3. Supervision and Management. Respond to questions and resolve problems as they arise. 4. Updates. On a schedule to be determined by the Parks Division Manager, provide updates on all current and future activities to the Parks Division Manager. Contact for Questions: Daniel Villasenor at 925-931-5508 Email: dvillasenor@cityofpleasantonca.gov 05A2674 LEAD-BASED PAINT REMOVAL AND DISPOSAL SERVICES AT SARATOGA GAP Addenda: 2 MAINTENANCE STATION IN SANTA CLARA COUNTY - DEPARTMENT OF TRANSPORTATION (DOT) SC 4/19/24 **3:00 PM** 24-01334 Saratoga DOT Cal-ONLINE Trans Plan Issuer: Department of Transportation (DOT) 916-227-6000 916-227-6155 Prebid Conf: MAND Mandatory Pre-Bid Site Inspection 4/4 @ 10AM (State Highway 35, Post Mile Contract #: 05A2674 SCL14.067) Contractor shall provide all labor, materials, supplies, tools, equipment, permits, and travel necessary to provide lead-based paint removal and disposal of two buildings at the Saratoga Gap Maintenance Station in Santa Clara County. Project Contact For Questions: Tiaja Watson Email: tiaja.watson@dot.ca.gov Bidders: Pro-Ex Construction, Inc. **General Contractor** Ph: 916-420-0519 Fax: 916-222-1478 **RFB 23-24-79 - STATION SERVICE VOLTAGE TRANSFORMERS - CITY OF SANTA CLARA** Addenda: 4 SC 4/19/24 3:00 PM 24-01199 **Public Works** Santa Clara ONLINE Plan Issuer: City of Santa Clara, Purchasing Department 408-615-2046 000-000-0000 Prebid Conf: None Contract #: RFB 23-24-79 Purchase of Station Service Voltage Transformers to support Silicon Valley Power, the City's electric utility. Project Contact For Questions: Sylvia Sosa Email: SSosa@SantaClaraCA.gov RFP EAST BAY GREENWAY MULTIMODAL NORTH SEGMENT (PHASE 1) (OAKLAND-54TH AVENUE TO Addenda: 4 BROADMOOR BOULEVARD) CONSTRUCTION MANAGEMENT SERVICES 4/19/24 3:00 PM 24-00975 **Public Works** Oakland Plan Issuer: Alameda County Transportation Commission 510-208-7400 510-836-2185 Prebid Conf: MAND Mandatory Online Pre-Proposal Meeting: 3/21 @ 10 AM Contract #: R24-006 The Alameda County Transportation Commission (Alameda CTC) invites you to submit a proposal to provide construction management services for the East Bay Greenway Multimodal North Segment (Oakland - 54th Avenue to Broadmoor Boulevard). The anticipated performance period is for an initial period of 49 months from November 1, 2024 to December 31, 2028, with the right to extend the term by amendment as necessary to account for construction closeout. Contact for Questions: Alastair Powell at apowell@alamedactc.org

Estimate

Project Type

Addenda: 1

Public Works

Location

Pleasanton

Bid Date & Time OPR#

TRASH COLLECTION SERVICES IN PARKS

24-01350

2:00 PM

Plan# Name

4/19/24

RFP - EL CAMINO REAL DOWNTOWN INFRASTRUCTURE ENHANCEMENT 4/19/24 4:00 PM 24-01099 Atascadero Plan Issuer: City of Atascadero Prebid Conf: 3/26 @ 10am- 6500 Palma Avenue, Atascadero The City of Atascadero is requesting the services of a civil engineering or construction manage the management of public works capital construction projects to provide construction engineering Infrastructure Enhancement Project.		m with experience in
Project Contact: Anel Perez Email: aperez@atascadero.org		
RFP AS-NEEDED ARBORIST SERVICES FOR CAPITAL IMPROVEMENT PROJECTS	<u>5</u>	Addenda: 2
4/19/24 4:00 PM 24-01196 Martinez Plan Issuer: Central Contra Costa Sanitary District	925-229-7100	Public Works 000-000-0000
The Central Contra Costa Sanitary District (Central San) is soliciting proposals from qualified fin services during design and construction of treatment plant and collection system capital improv		roviding arborist
Central San has several infrastructure renovation projects under design and construction each year. The renovation projects may require tree evaluation during design and as observation, recommendation, reports, etc. as described in the scope of services. These provided basis during the term of the agreement.		
Contact for Questions: Anthony Holt at aholt@centralsan.org		
RFQ ENGINEERING AND SPECIALIZED SERVICES FOR SAN FRANCISCO PUBLIC COMMISSION - MILLBRAE CAMPUS IMPROVEMENT PROJECT	UTILITIES	Addenda: 4
4/19/24 4:00 PM 24-01118 Millbrae Plan Issuer: City & Co of San Francisco - DPW contractadmin.staff@sfdpw.org Prebid Conf: 3/26 @ 2:30 PM (see RFQ packet for meeting attendance details) San Francisco Public Works, a department of the City and County of San Francisco (City), ann (RFQ), seeking qualified suppliers ("Proposers") to provide proposals for engineering design, c consulting services for the San Francisco Public Utilities Commission (SFPUC) - Millbrae Camp 1000 El Camino Real, Millbrae, CA 94030. Please see RFQ packet for complete scope of work	onstruction admin ous Improvements	for Qualifications stration, and specialty Project, located at
Any questions regarding the RFQ must be submitted by 5:00 PM, PST on April 02, 2024, via er <u>RFP FOR WASTEWATER DEPARTMENT AS-NEEDED CONSTRUCTION MANAGEM</u>		
INSPECTION SUPPORT SERVICES - EBMUD		Addenda: 3
 4/19/24 4:30 PM 24-01009 Oakland Plan Issuer: EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com Prebid Conf: 3/27 @ 10 AM (RSVP to the optional Proposal Conference by emailing Adam Mansour at: adam.mansour@ebmud.com. A Microsoft Teams link will be sent our prospective Proposers who RSVP.) It is the intent of this project to retain the services of up to two (2) qualified Proposers to provide (CM) and construction inspection (CI) services to support the District's Project and Construction 	e as-needed const	ruction management
variety of construction projects.		
Questions: Adam Mansour, Associate Civil Engineer, at (510) 287-1162, or by email at: adam.n questions by email is March 29, 2024, by 4:30 PM.		com. Last day for
RFP ANNUAL CITYWIDE STORM DRAIN CLEANING AND VIDEO INSPECTION SER MENLO PARK	VICES - CITY OF	Addenda: 1
SC 4/19/24 5:00 PM 24-01260 Menlo Park ONLINE Plan Issuer: City of Menlo Park - Engineering	650-330-6740	Public Works
Provide storm drain cleaning and video inspection services for the City of Menlo Park.	Contract #:	2024-032724
Project Contact For Questions: Hugo Torres 650-330-6780		

Email: pwsupportstaff@menlopark.gov

Bid Date & Time OPR# Location

Plan# Name

<u>Estimate</u>

Project Type

<u>RFQ ENGINEERING AND SPECIALIZED SERVICES FOR SAN FRANCISCO PUBLI</u>	<u>C UTILITIES</u>	Addenda: 4
COMMISSION - MILLBRAE CAMPUS IMPROVEMENT PROJECT		
4/19/24 4:00 PM 24-01118 Millbrae		Public Works
Plan Issuer: City & Co of San Francisco - DPW contractadmin.staff@sfdpw.org	628-271-3139	000-000-0000
Prebid Conf: 3/26 @ 2:30 PM (see RFQ packet for meeting attendance details)	Contract #:	9154
San Francisco Public Works, a department of the City and County of San Francisco (City), ar (RFQ), seeking qualified suppliers ("Proposers") to provide proposals for engineering design, consulting services for the San Francisco Public Utilities Commission (SFPUC) - Millbrae Car 1000 El Camino Real, Millbrae, CA 94030. Please see RFQ packet for complete scope of wo	construction admin	istration, and specialty

<u> </u>	<u>IR WASIEWAIEF</u>	<u>C DEPARTIVIE</u>	NT AS-NEEDED CONSTRUCTION MANAGE		Addenda: 3
INSPEC	TION SUPPORT	SERVICES -	EBMUD		Addonadi
4/19	9/24 4:30 PM	24-01009	Oakland		Public Works
Plan Issuer:	EBMUD (East E	Bay Municipal	Utilities District) purchase@ebmud.com	510-287-0447	000-000-0000
			tional Proposal Conference by emailing Adam		927-2401
	Mansour at: adam	.mansour@eb	omud.com. A Microsoft Teams link will be sent	out to	
	prospective Propo	sers who RS	/P.)		

P								
				PARK BIKE TRAIL ENV				Addenda: 1
<u>~</u>						TAL SERVICES		
Plan i	4/19/24 Issuer: East	5:00 PM t Bay Region	24-01281 nal Park Distri	Richmond ct-EBRPD		510)-544-2301	Public Work 000-000-0000
Canyon conduct secure r	Regional Pa t an Initial Stu regulatory pe	rk. The cons idy and dete rmits, and pa	ultant and the rmine the app articipate in p	trict) is soliciting proposa eir team will: help develo propriate level of analysis ublic meetings held by th	p a project s pursuant t	description, prepa o the California E	are necessary	/ technical studies,
	for Question		Wilson at 510)-544-2609				
<u>R</u>	FQ ON-CAL	L PROFESS	SIONAL CON	SULTING SERVICES - (CITY OF M	ENLO PARK		Addenda: 0
SC DNLINE	4/19/24	5:00 PM	24-01269	Menlo Park				Public Work
Plan I	Issuer: City	of Menlo Pa	rk - Engineer	ing		650)-330-6740	
Commu technicia impact a planning	inity Develop an services, analysis and g services an	ment Depart construction fee studies, o d developme	ment for the f and demolitic community ar ent review, ap	On-Call Professional Co following services: plan c on waste recycling trackin menities and community opraisal review for bonus e (BMR) guidelines review	heck reviev ng, educatio benefits eve level devel	v, inspection servi onal outreach, env aluations, archited opment projects,	ces, geotech vironmental r ctural design Notice of Fur	nical review, permit eview services, fiscal review, contract iding Availability
	Contact For (appatterson@			on 650-330-6625				
				Monday, April	22, 20	<u>24</u>		
<u>A</u>		D RECONST	RUCTION -	HARTNELL ROAD TO S	CONBER	<u>G PARKWAY</u>		Addenda: 0
Plan I	4/22/24 Issuer: Cou	1:00 PM nty of Monte	24-01238 rey	Salinas		831	\$3,936,000 -755-4800 Contract #:	831-755-4958
The wor asphalt cover to	Issuer: Cou rk consists of concrete ove	nty of Monte performing f rlay including	rey full depth rec	ycling (full depth reclama ited to, drainage work, m		existing asphalt p	-755-4800 Contract #: avement and	831-755-4958 1577 I placing hot mix
The wor asphalt cover to bidders:	Issuer: Cou rk consists of concrete ove	nty of Monte performing t rlay including ing and grub	rey full depth rec g, but not lim	ycling (full depth reclama ited to, drainage work, m	icro milling,	existing asphalt p	-755-4800 Contract #: pavement and ation, adjustr	831-755-4958 1577 I placing hot mix
The wor asphalt cover to lidders: Granite	Issuer: Cou rk consists of concrete ove grade, clear	nty of Monte performing t rlay including ing and grub n Company	rey full depth rec g, but not lim	ycling (full depth reclama ited to, drainage work, m ffic control.	icro milling, Ph:	existing asphalt p pavement deline	-755-4800 Contract #: pavement and ation, adjustr Fax:	831-755-4958 1577 I placing hot mix nent of frame and
The wor asphalt cover to Bidders: Granite Granite	Issuer: Cou rk consists of concrete ove o grade, clear e Construction	nty of Monte performing t rlay including ing and grub n Company	rey full depth rec g, but not lim	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor	icro milling, Ph: Ph:	existing asphalt p pavement deline 831-763-6100	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax:	831-755-4958 1577 I placing hot mix nent of frame and 831-761-1042
The wor asphalt cover to idders: Granite Granite McKim Papich	Issuer: Cou rk consists of concrete ove grade, clear e Construction Rock Comp Corporation Constructior	nty of Monte performing f rlay including ing and grub n Company any	rey full depth rec g, but not lim	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor	icro milling, Ph: Ph:	existing asphalt p pavement deline 831-763-6100 408-574-1400	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax:	831-755-4958 1577 d placing hot mix nent of frame and 831-761-1042 408-365-9548
The wor asphalt cover to idders: Granite Granite McKim Papich	Issuer: Cou rk consists of concrete ove o grade, clear e Construction e Rock Comp o Corporation	nty of Monte performing f rlay including ing and grub n Company any	rey full depth rec g, but not lim	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor	icro milling, Ph: Ph: Ph: Ph: Ph:	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax:	831-755-4958 1577 d placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher	Issuer: Cou rk consists of concrete ove grade, clear construction Rock Comp Corporation Constructior rt Constructio	nty of Monte performing f irlay including ing and grub n Company any any	rey full depth rec g, but not lim bing, and tra	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor	icro milling, Ph: Ph: Ph: Ph: Ph: Ph:	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax:	831-755-4958 1577 I placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher	Issuer: Cou rk consists of concrete ove grade, clear construction Rock Comp Corporation Constructior rt Constructio	nty of Monte performing f irlay including ing and grub n Company any any	rey full depth rec g, but not lim bing, and tra	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor General Contractor	icro milling, Ph: Ph: Ph: Ph: Ph: Ph:	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax:	831-755-4958 1577 d placing hot mix ment of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher <u>B</u> Plan I	Issuer: Cou rk consists of concrete ove grade, clear construction Rock Comp Corporation Construction rt Construction ANCROFT M 4/22/24 Issuer: San	nty of Monte performing f rlay including ing and grub n Company any n n <u>AIDDLE SCH</u> 1:00 PM Leandro Un	rey full depth rec g, but not lim bing, and tra <u>HOOL ROOF</u> 24-01314 ified School I	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District	icro milling, Ph: Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax:	831-755-4958 1577 d placing hot mix ment of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher B Plan I Prebid C	Issuer: Cou rk consists of concrete ove grade, clear construction Rock Comp Corporation Construction rt Construction ANCROFT M 4/22/24 Issuer: San	nty of Monte performing f ing and grub n Company any <u>MIDDLE SCH</u> 1:00 PM Leandro Un 4/10 @ 9 Al	rey full depth rec g, but not lim bing, and tra <u>HOOL ROOF</u> 24-01314 ified School I	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro	icro milling, Ph: Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax:	831-755-4958 1577 d placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schoo
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher Plan I Prebid Co The Pro	Issuer: Cou rk consists of concrete ove grade, clear construction Rock Comp Corporation Construction t Construction AVCROFT M 4/22/24 Issuer: San conf: MAND pjects consist le labor and r	nty of Monte performing f rlay including ing and grub n Company any n D MIDDLE SCH 1:00 PM Leandro Un 4/10 @ 9 Al s of: naterials to fi	rey full depth rec g, but not lim bing, and tra HOOL ROOF 24-01314 ified School I M at 14751 J urnish the foll	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District uniper Street RGMK Bon	icro milling, Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400 510 , San Leandro	-755-4800 Contract #: bavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax: 5	831-755-4958 1577 4 placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schoo 510-667-6234
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher Plan I Plan I Prebid C The Pro Provid Demolis	Issuer: Cou rk consists of concrete ove o grade, clear e Construction e Rock Comp Corporation Constructior rt Construction ANCROFT N 4/22/24 Issuer: San conf: MAND pjects consists le labor and r sh the existing	nty of Monte performing f rlay including ing and grub n Company any n D MIDDLE SCH 1:00 PM Leandro Un 4/10 @ 9 Al s of: naterials to fi	rey full depth rec g, but not lim bing, and tra HOOL ROOF 24-01314 ified School I M at 14751 J urnish the foll	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District uniper Street RGMK Bon	icro milling, Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400 510 , San Leandro	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax: 50-667-3500	831-755-4958 1577 4 placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schoo 510-667-6234
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher Plan I Plan I Prebid C The Pro Provid Demolis For Bid	Issuer: Cou rk consists of concrete ove grade, clear construction Rock Comp Corporation Construction Construction t Construction AVCROFT N 4/22/24 Issuer: San conf: MAND pjects consists le labor and r sh the existing Documents)	nty of Monte performing f rlay including ing and grub n Company any n Don <u>AIDDLE SCH</u> 1:00 PM Leandro Un 4/10 @ 9 Al s of: naterials to fig roofing, rep	rey full depth rec g, but not lim bing, and tra HOOL ROOF 24-01314 ified School I M at 14751 J urnish the foll	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District uniper Street RGMK Bon	icro milling, Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400 510 , San Leandro	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax: 50-667-3500	831-755-4958 1577 4 placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schoo 510-667-6234
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teichen Plan I Plan I Prebid C The Pro Provid Demolis For Bid Scope	Issuer: Cou rk consists of concrete ove o grade, clear e Construction construction Corporation Construction t Construction AVCROFT N 4/22/24 Issuer: San 4/22/24 Issuer: San conf: MAND ojects consists le labor and r sh the existing Documents) of Work - Ba	nty of Monte performing t ing and grub n Company any MDDLE SCH 1:00 PM Leandro Un 4/10 @ 9 Al s of: naterials to fig roofing, rep uncroft	rey full depth rec g, but not lim bbing, and tra HOOL ROOF 24-01314 ified School I M at 14751 J urnish the foll blace the roof	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District uniper Street RGMK Bon lowing: ing per scope statement	icro milling, Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400 510 , San Leandro	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax: 50-667-3500	831-755-4958 1577 4 placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schor 510-667-6234
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teichen Plan I Prebid C The Pro Provid Demolis For Bid - Scope - 01 64 0	Issuer: Cou rk consists of concrete ove o grade, clear e Construction construction Corporation Construction t Construction AVCROFT N 4/22/24 Issuer: San 4/22/24 Issuer: San conf: MAND ojects consists le labor and r sh the existing Documents) of Work - Ba	nty of Monte performing t ing and grub n Company any MDDLE SCH 1:00 PM Leandro Un 4/10 @ 9 Al s of: naterials to fig roofing, rep uncroft rnished Proc	rey full depth rec g, but not lim bbing, and tra HOOL ROOF 24-01314 ified School I M at 14751 J urnish the foll blace the roof ducts - Bancre	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District uniper Street RGMK Bon lowing: ing per scope statement	icro milling, Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400 510 , San Leandro	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax: 50-667-3500	831-755-4958 1577 4 placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schor 510-667-6234
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher Plan I Prebid C The Proj Provid Demolis For Bid - Scope - 01 64 (- 07 22 - 07 52	Issuer: Cou rk consists of concrete ove grade, clear construction construction Corporation Construction t Construction AVCROFT N 4/22/24 Issuer: San Conf: MAND ojects consists le labor and r sh the existing Documents) of Work - Ba 00 Owner Fu 16 Roof Insu 10 Modified B	nty of Monte performing f ing and grub n Company any n AIDDLE SCH 1:00 PM Leandro Un 4/10 @ 9 Al s of: naterials to fig roofing, rep uncroft rnished Proc lation - Banc Bituminous R	rey full depth rec g, but not lim bbing, and tra HOOL ROOF 24-01314 ified School I M at 14751 J urnish the foll blace the roof ducts - Bancro roft Roofing - Banc	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District uniper Street RGMK Bon lowing: ing per scope statement	icro milling, Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400 510 , San Leandro	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax: 50-667-3500	831-755-4958 1577 4 placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schoo 510-667-6234
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher Plan I Prebid C The Proj Provid Demolis For Bid - Scope - 01 64 (- 07 22 - 07 52	Issuer: Cou rk consists of concrete ove grade, clear construction construction Corporation Construction t Construction AVCROFT N 4/22/24 Issuer: San Conf: MAND ojects consists le labor and r sh the existing Documents) of Work - Ba 00 Owner Fu 16 Roof Insu 10 Modified B	nty of Monte performing f ing and grub n Company any n AIDDLE SCH 1:00 PM Leandro Un 4/10 @ 9 Al s of: naterials to fig roofing, rep uncroft rnished Proc lation - Banc Bituminous R	rey full depth rec g, but not lim bbing, and tra HOOL ROOF 24-01314 ified School I M at 14751 J urnish the foll blace the roof ducts - Bancro roft	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District uniper Street RGMK Bon lowing: ing per scope statement	icro milling, Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400 510 , San Leandro	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: Fax: 50-667-3500	831-755-4958 1577 4 placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schor 510-667-6234
The wor asphalt cover to Bidders: Granite Granite McKim Papich Teicher Plan I Prebid C The Pro Provid Demolis For Bid - Scope - 01 64 (- 07 22 - 01 61 (Issuer: Cou rk consists of concrete ove grade, clear e Construction e Rock Comp Corporation Constructior rt Construction AVCROFT I AVCROFT I AVCROFT I AVCROFT I CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRUCTION CONSTRU	nty of Monte performing t ing and grub n Company any n n AIDDLE SCH 1:00 PM Leandro Un 4/10 @ 9 Al s of: naterials to fu g roofing, rep uncroft rnished Proc lation - Banc Bituminous R tal Flashing a	rey full depth rec g, but not lim bbing, and tra HOOL ROOF 24-01314 ified School I M at 14751 J urnish the foll blace the roof ducts - Bancro roft Roofing - Banc and Trim - Ba	ycling (full depth reclama ited to, drainage work, m ffic control. General Contractor General Contractor General Contractor General Contractor REPLACEMENT PROJ San Leandro District uniper Street RGMK Bon lowing: ing per scope statement	icro milling, Ph: Ph: Ph: Ph: ECT	existing asphalt p pavement deline 831-763-6100 408-574-1400 408-848-8700 805-473-3016 916-757-6400 510 , San Leandro cations reference	-755-4800 Contract #: pavement and ation, adjustr Fax: Fax: Fax: Fax: Fax: 0-667-3500 d below. (Sec	831-755-4958 1577 4 placing hot mix nent of frame and 831-761-1042 408-365-9548 408-848-8778 805-461-5966 916-757-6499 Addenda: 2 Schor 510-667-6234

<u>Plan# Name</u>

Bid Date & Time OPR#

Location

<u>Estimate</u>

Project Type

DROUGHT RESPONSE CONSU	LTING SERVICES (REBID)		Addenda: 2
4/22/24 1:00 PM 24-00	022 Various Counties		State / Federal
March 29, 2024, at 1 PM)	erequest Voluntary PreSolicitation	rboards.ca.gov 000-000 on Conference Zoom Link is Cor	
PURPOSE AND DESCRIPTION OF SE The State Water Resources Control Boa providing Drought Response Consulting Qualifications (RFQ) section entitled, "S	rd, (Water Board), is soliciting S Services. The SOQ must addre		
Inquiries regarding the processing of thi Questions are due no later than March 2		red to Ana Vega at: ContractBids	General@waterboards.ca.gov.
ROOSEVELT ELEMENTARY SO	HOOL ROOF REPLACEMENT	PROJECT	Addenda: 2
4/22/24 1:45 PM 24-01 Plan Issuer: San Leandro Unified So Prebid Conf: MAND 4/10 @ 9 AM at 14	chool District	510-667 d Office #1. San Leandro	School -3500 510-667-6234
The Projects consists of: • Provide labor and materials to furnish to Demolish the existing roofing, replace the For Bid Documents) - Scope of Work - Roosevelt - 01 64 00 Owner Furnished Products - - 07 22 16 Roof Insulation - Roosevelt - 07 52 10 Modified Bituminous Roofing - 01 61 00 Sheet Metal Flashing and Tri	he following: e roofing per scope statement a Roosevelt - Roosevelt		ow. (See OneDrive Link Below
Contact for Questions: Nick Malve nick. Bidders:	malve@rgmkramer.com and Ca	lvin Zhou calvin.zhou@rgmkrame	∋r.com
Best Contracting Services, Inc.	General Contractor	Ph: 510-886-7240	Fax: 510-886-7322
RFP EMERGENCY ON-CALL SP	PILL RESPONSE SERVICES -	CITY OF MORGAN HILL	Addenda: 0
SC 4/22/24 11:00 AM 24-01 ONLINE	5		Public Works
Plan Issuer: City of Morgan Hill, DP	/V	408-778	-6480

Estimate

Project Type

Location

Prebid Conf: Non-Mandatory Pre-Proposal Meeting 3/29 @ 9:30AM (Virtual- Must Pre-Register) Contract #: CSD2024-027 City of Morgan Hill is requesting proposals from qualified service providers to provide quick and efficient cleanup of hazardous material spill incidents in order to minimize potential impacts to human health and the environment. The intent of the City is to establish an oncall contract that would make necessary equipment and expertise readily available to the City when emergency spill cleanup is required.

Project Contact For Questions: Cynthia Iwanaga Email: cynthia.iwanaga@morganhill.ca.gov

Bid Date & Time OPR#

Plan# Name

REPAIRS, AND SERVICE	
4/22/24 11:00 AM 24-01137 San Luis Obispo	Public Works
Plan Issuer: California Department of Corrections & Rehabilitation 279-210-375	000-000-0000
heather.temple@cdcr.ca.gov	
Prebid Conf: 4/11 @ 10am- site Contract	#: C5611963-D

The Contractor shall provide all labor, including travel, per diem, parts, materials, supplies, transportation, equipment, tools, and every other item of expense necessary to perform scheduled maintenance, lubrication, repairs, and emergency repair services on one (1) GEA Westfalia Separator Clarifying Decanter specified herein for the California Department of Corrections and Rehabilitation (CDCR), California Men's Colony (CMC) located at Highway 1, San Luis Obispo, California 93409.

Contract Analyst: Heather Temple Email address: heather.temple@cdcr.ca.gov Phone: (279) 210-3759

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type

NEW DE ANZA HICH SCHOOL & DE JEAN MIDDLE SCHOOL CYMNASIUM DADTIAL EL		
NEW DE ANZA HIGH SCHOOL & DEJEAN MIDDLE SCHOOL GYMNASIUM PARTIAL FLO		NT Addenda: 0
4/22/24 2:00 PM 24-01516 Richmond		School
Plan Issuer: West Contra Costa Unified School District - Facilities & Planning	510-307-4545	000-000-0000
Prebid Conf: MAND 4/12 @ 1 PM at the main office of De Anza High School, 5000 Valley View Road, Richmond	w Contract #:	1000004419
The project consists of partial replacement of existing gymnasium floor, repairing existing surface coating finishes, and striping to match existing. Contact for Questions: In writing via email to facilities_procurement@wccusd.net	aces defects as nee	eded to receive new
EAST OAKLAND PRIDE ELEMENTARY SCHOOL SITE IMPROVEMENTS (REBID)		Addenda: 2
4/22/24 2:00 PM 24-01193 Oakland	\$3,700,000	Public Works
Plan Issuer: Oakland Unified School District shivani.more@ousd.org	213-275-7494	000-000-0000
Prebid Conf: MAND 4/4 @ 10 AM at front entrance of the East Oakland Pride School Site.	Contract #:	22144
Project consists of: Demolition of school yard, parking lot, existing storage portable. Replace a	sphalt pavement w	herever indicated on

Project consists of. Demonstron of school yard, parking lot, existing storage portable. Replace asphat pavement wherever indicated on plans. Replace on-site storm drain system, provide, and install new irrigation system and storm drain infrastructure as shown on the plans. New concrete curb, curb ramps, gutter, sidewalks, speed tables, crosswalks to be provided in the parking lot. Widen driveway at the street (refer PX permit plans). Install new traffic and directional signage for parking, traffic, passenger, and school bus loading zones with appropriate striping as indicated in the plans. New striping throughout the yard as shown on the landscape drawings. Installation of 6 owner furnished contractor installed (OFCI) hoops for the basketball court and multi- sport courts. Wall prep for murals as indicated on plans - Power wash, patch, prime/base coat, and finish coat. Contractor to provide new fences and gates as indicated. Surface prep for the three nature areas (perennial plant garden, nature plant garden, outdoor classroom) as shown on the plans. All tree, plants, and shrubs components (unless otherwise noted) as indicated on the plans. Construction duration is 60 calendar days. Double shifts (complying with Oakland's noise ordinance) shifts can be included to complete the work as required. Please include number of double shifts included in your proposal. Selection of the contractor will be based on the base bid, construction schedule (including double shift work days), add alternate items.

Exclusions from the contract/scope -

Furnish and install of electric vehicle charging stations (EVCS), marquee, silva cells systems, white board, two basketball courts, three nature areas (perennial plant garden, nature plant garden, outdoor classroom). Furnish and install courtyard tables, synthetic turf, 4' chain link fence with gate around the synthetic turf and play structure. Furnish and install all plantings (plants, trees, shrubs) in the parking lot and the yard. Furnish six bison hoops for the multisport and the basketball courts.

Provide Add Alternate prices for:

1) Alpha (eye and cee benches) - Engineer's estimate \$68,000

PLEASE NOTE: This Contract is subject to prequalification pursuant to Public Contract Code section 20111.6. The prequalification deadline date is April 12, 2024. Prospective bidders must submit a completed prequalification questionnaire via email to: Juanita Hunter at: juanita.hunter@ousd.org.

Contact for Questions: Shivani More at 213-275-7494 Email: shivani.more@ousd.org Bidders: D-Line Constructors, Inc. General Contractor Ph: 510-251-6400 Fax: 510-251-6401 General Contractor **Guerra Construction Group** Ph: 408-279-2027 Fax: 408-279-2044 Mar Con Builders. Inc. General Contractor Ph: 510-639-1914 Fax: 510-639-1915 McGuire & Hester General Contractor Ph: 510-562-5209 Fax: 510-562-5210 Redgwick Construction Company General Contractor Ph: 510-792-1727 Fax: 510-792-1728 S & H Construction, Inc. General Contractor Ph: 925-917-3160 Fax: 510-280-6087 KOSHLAND LL51 GROWTH CHAMBER FACILITY COOLING UNIT INSTALLATION - UC BERKELEY Addenda: 1 4/22/24 2:00 PM 24-01354 Berkeley \$130.000 School 000-000-0000 Plan Issuer: UC Berkeley - Capital Projects 510-642-6273

Prebid Conf: MAND 4/9 @ 11 AM at Koshland Hall Main Entrance, on Hearst Avenue, Berkeley Contract #: 16308A Provide four (4) fan coil units, condensate drains and associated piping and one (1) 20A/2P breaker.

Contact for Questions: Benjamin Bolles at 510-685-4039 Email: bgbolles@berkeley.edu

$\frac{\text{Frank}}{\text{Frank}} \frac{\text{Name}}{\text{Frank}} = \frac{\text{Did}}{\text{Did}} \frac$	<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> 0PR#</u>	Location	<u>Estimate</u>	<u>Project Type</u>
--	--------------------------	-----------------	--------------	----------	-----------------	---------------------

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	<u>Location</u>	<u>Estima</u>	<u>te</u>		Project Type
	LAM ELEMENTAR		PLAY STRUCTURE S	BITEWORK, I	PROJECT NO. 4 - /	ALUM ROC	K Addenda: 1
		24-01342	San Jose				Schoo
ONLINE							
	Alum Rock Union					928-6837	
			erence & Site Visit 4/3			Contract #:	Project No. 4
Project include	es demolition and site	ework asso	ciated with replacing a	n existing pla	y structure.		
Project Contac	t For Questions: Set	h Kalkman					
	alkman@6DPMCM.c						
Bidders:	<u>O</u>						
101 Builders,	Inc.		General Contractor	Ph:	408-842-3355	Fax:	000-000-0000
Guerra Const	ruction Group		General Contractor	Ph:	408-279-2027	Fax:	408-279-2044
Jahn Plumbin	g, Inc.		General Contractor	Ph:	408-842-9351	Fax:	000-000-0000
Oveisi Constr	uction		General Contractor	Ph:	650-276-8910	Fax:	000-000-0000
S & H Constru			General Contractor	Ph:	925-917-3160		000-000-0000
Souto Brother	rs Landscaping & Co	oncrete	General Contractor	Ph:	510-884-0911	Fax:	510-581-4172
<u>RFP EX</u>	TERIOR HAZARD		IT CONTRACTOR				Addenda: 0
4/2:	2/24 2:00 PM	24-01302	San Ramon				Public Works
Plan Issuer:			ction District - Commur	nitv Risk Red	uction 925-	838-6600	000-000-0000
	estions: Roy Wende l@srvfire.ca.gov						
NEW RFQ/P	FOR MURRAY ELE	MENTARY	MPR INSPECTION A	ND TESTING	<u>i</u>		Addenda: 0
		24-01435	Dublin				Schoo
Plan Issuer:	Dublin Unified Sch	ool District	- Facilities			828-2551	000-000-0000
							23/24-110
professional or partnerships, a improvement o	rganizations ("Firm(s associations, or profe or selected solar inst)") submit p essional org allation proj	s requesting qualified fi proposal(s) ("Proposal(s anizations to provide s ects under and in conr ot limited to, grants and	s)") to the Dis pecial inspection with the theory of the technology of tec	strict is requesting q ction and testing sen ne District's bond p	ualified per vices for up ogram and	sons, firms, pcoming District facility
C	estions: Joel Ross a						
MCKINI	EY ELEMENTARY	SCHOOL	ROOF REPLACEMEN	T PROJECT			Addenda: 2
4/2:	2/24 2:30 PM	24-01316	San Leandro				Schoo
	San Leandro Unifi				510-	667-3500	510-667-6234
Prebid Conf: I	MAND 4/10 @ 9 AM	at 14751 J	uniper Street RGMK B	ond Office #1	, San Leandro		
The Projects c • Provide labor Demolish the e For Bid Docum - Scope of Wo - 01 64 00 Ow - 07 22 16 Roc	onsists of: and materials to fur existing roofing, repla nents) rk - McKinley ner Furnished Produ of Insulation - McKinl	nish the fol ace the roof cts - McKin ey	owing: ing per scope stateme ley			below. (Se	e OneDrive Link Belov
	dified Bituminous Ro eet Metal Flashing ar						

Contact for Questions: Nick Malve nick.malve@rgmkramer.com and Calvin Zhou calvin.zhou@rgmkramer.com

Project Type

ITB-PRC-FY24-0357 - ASPHALT CON	CRETE REPAIR AT MAR	TIN MURPHY TRAIL - COUNTY	OF SANTA Addenda: 1
CLARA SC 4/22/24 3:00 PM 24-01286 ONLINE	Gilroy		Public Works
Plan Issuer: County Of Santa Clara, Procu	irement	408-491	-7400
5	Site Visit 4/8 @ 10AM (M	Aartin Murphy Trail Parking Con	
The Work will consist of Asphalt Concrete Rep slurry seal work and more.	air including refurbishing	od damaged asphalt concrete pa	vement, crack sealing and
Project Contact For Questions: Fenny Hou 408 Email: fenny.hou@prc.sccgov.org Bidders:	8-491-7435		
World Vtech Construction	General Contractor	Ph: 415-499-2658	Fax: 415-226-7814
NEW STORM REPAIRS AT HUER HUERO	<u>MP 0.422 TO 4.697 (MUL</u>	TIPLE LOCATIONS)	Addenda: 0
4/22/24 3:00 PM 24-01503 Plan Issuer: County of San Luis Obispo	Various Cities	\$19 805-781-	4,055 Public Works -5200 805-781-1074
This project will provide road reconstruction, a northern San Luis Obispo County, CA. These vehicles. Bid Contact: Ryan Monie (805) 781-5523 rmonie@co.slo.ca.us			
JAMES MONROE ELEMENTARY SCH	IOOL ROOF REPLACEN	IENT PROJECT	Addenda: 2
4/22/24 3:15 PM 24-01317	San Leandro		School
Plan Issuer: San Leandro Unified School D Prebid Conf: MAND 4/10 @ 9 AM at 14751 Ju The Projects consists of: • Provide labor and materials to furnish the foll	uniper Street RGMK Bond	510-667 d Office #1, San Leandro	-3500 510-667-6234
Demolish the existing roofing, replace the roof For Bid Documents) - Scope of Work - Monroe - 01 64 00 Owner Furnished Products - Monro - 07 22 16 Roof Insulation - Monroe	ing per scope statement a	and specifications referenced belo	ow. (See OneDrive Link Below
 - 07 52 10 Modified Bituminous Roofing - Mon - 01 61 00 Sheet Metal Flashing and Trim - Mo Contact for Questions: Nick Malve nick.malve(onroe	lvin Zhou calvin.zhou@rgmkrame	er.com

<u> Plan# Name Bid Da</u>	<u>ate & Time</u> <u>OPR#</u>	Location	<u>Estimate</u>	Project Type
---------------------------	-----------------------------------	----------	-----------------	--------------

RFP FOR CENTRAL RESERVOIR REPLACEMENT PROJECT DESIGN SERVICES - EBMUDAddenda: 24/22/244:00 PM24-00725OaklandPublic WorksPlan Issuer:EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com510-287-0447000-000-0000

Prebid Conf: 3/19 @ 2 PM - Virtual Pre Proposal Meeting (See RFP packet for details) Contract #: 551-24-01 Central Reservoir, a 154-MG open-cut reservoir constructed in 1910, is located on a 27-acre site in Oakland that is bounded by 23rd Avenue to the west, Sheffield Avenue to the east, 25th Avenue/East 29th Street to the south, and Interstate 580 (I-580) to the north (see Figure 5).

The Central Reservoir Replacement Project (Project) involves replacing East Bay Municipal Utility District's (EBMUD; District) 154million gallon (MG) open-cut reservoir with three new 14-MG prestressed concrete tanks situated within the northern portion of the existing reservoir basin. The Project will improve water service reliability, water quality operations, and long-term maintenance by replacing an aging facility and embankment dam with an optimally sized facility that matches the elevations of the other existing reservoirs in the Central Pressure Zone. The higher reservoir elevation will improve operational flexibility by allowing Central Reservoir to support future planned and unplanned outages of other facilities, improve reliability by providing buffer storage to the west-of-hills distribution system, and improve water quality operations by right-sizing the storage amount and increasing the operating range of Central Reservoir.

EBMUD is requesting professional services proposals for the design of the Project. Given the size, complexity, and length of the overall schedule required to complete the Project, EBMUD plans to take a phased approach by negotiating and issuing two separate consultant contracts as shown in Table A.

PLEASE NOTE: Site Walk will be held on March 12, 2024, at 9 AM at Central Reservoir, 25th Ave and E 29th St., Oakland, CA.

Questions: Roya Yazdani, Associate Civil Engineer, at (510) 287-7064, or by email at: centralreservoirreplacement@ebmud.com; roya.yazdani@ebmud.com

NEW SAN RAFAEL HIGH SCHOOL	FIRE ALARM UPGRADES (SUB	BIDS RE	QUESTED)		Addenda: 0
4/22/24 5:00 PM 24-0	1442 San Rafael				Schoo
Plan Issuer: Wright Contracting, In	c. BWalker@wrightcontracting.cor	n	707-52	8-1172	707-528-3714
Prebid Conf: 4/11 @ 7 AM (meet at S	an Rafael HS, 150 3rd St., San R	afael)			
Wright is seeking bid proposals for the Electrical license and must be prequal					lers must hold a C-10
The Project consists of: Provide and in Temporary removal of existing suspen					
All RFI's shall be submitted in writing v https://app.buildingconnected.com/opp Bidders:		15df/me	ssages		
Wright Contracting, Inc.	General Contractor	Ph:	707-528-1172	Fax:	707-528-3714
NEW TERRA LINDA HIGH SCHOOL	FIRE ALARM UPGRADES (SUB	BIDS R	EQUESTED)		Addenda: 0
4/22/24 5:00 PM 24-0 Plan Issuer: Wright Contracting, In Prebid Conf: 4/12 @ 7 AM (meet at T				8-1172	Schoo 707-528-3714
Wright is seeking bid proposals for the Electrical license and must be prequal	Fire Alarm Upgrades for the entire	e San Ra	fael High School cam		lers must hold a C-10
The Work of this Contract consists of t 1. Upgrade of existing campus wide fir of fire alarm work to match existing adj 2. See Contract Documents for comple	e alarm system. Modernization inc acent.	ludes pa	inting and patching a	ny surfac	es damaged as a resu
All RFI's shall be submitted in writing v https://app.buildingconnected.com/opp Bidders:		582f5/me	essages		
Wright Contracting, Inc.	General Contractor	Ph:	707-528-1172	Fax:	707-528-3714

	<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
--	--------------------------	-----------------	--------------	----------	-----------------	--------------

4/22/24 5:00 PM 24-01169 Fremont Mixed-Use 404-692-1705 000-000-0000 Plan Issuer: Federal Aviation Administration Anna.F.Glover@faa.gov Contract #: 697DCK-24-R-00263 Supply of Trash and Recycle services at ZOA ARTCC located at 5125 Central Avenue, Fremont. Contact for Questions: Anna F. Glover at Anna.F.Glover@faa.gov. Tuesday, April 23, 2024 **RFP FOR TOMATO STAND FISH PASSAGE PROJECT - EBMUD** Addenda: 2 **1:00 PM** 24-01309 4/23/24 Contra Costa County **Public Works** Plan Issuer: EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com 510-287-0447 000-000-0000 Prebid Conf: 4/10 @ 10 AM (Meet at the project site, not at the watershed headquarters as stated Contract #: 482-24-01 in the RFP. The project site is about 1.3 miles east of the intersection of Alhambra Valley Road & Castro Ranch Road and has no street address. Meeting will be at the turnout on Alhambra Valley Road at the following coordinates: 37°58'11.8"N 122°12'57.7"W) East Bay Municipal Utility District (District) intends to award a 2 year contract to the Proposer(s) who best meets the District's requirements. The East Bay Municipal Utility District is completing a fish passage project at the Tomato Stand Project site on Pinole Creek on EBMUD's Pinole Valley Watershed in Contra Costa County. The Project site is located on an unpaved fire road approximately 50 feet from Alhambra Valley Road (37.969825,-122.215572). The Pinole Creek Tomato Stand Fish Passage Project will replace a perched, undersized 30 foot long, 6-foot corrugated metal culvert with a channel spanning bridge and channel improvements to improve fish passage at the site for steelhead and resident rainbow trout. The bridge will not be open to the public and the main purpose is to provide access for fire vehicles, maintenance personnel and farm equipment. EBMUD has received grant funding from the Wildlife Conservation Board for the planning and permitting stages of the project. The planning and permitting phases will include the following tasks: baseline site surveys and assessment, fish passage analysis, bridge and channel design, environmental permitting, project management and grant administration. This RFP seeks a qualified consultant to complete baseline site surveys, a fish passage assessment, fish passage design, environmental permitting and

Questions: Bert Mulchaey, Supervising Biologist, at (510) 287-2038, or by email at: bert.mulchaey@ebmud.com

facilitate meetings as required for the project. EBMUD staff will perform grant administration duties.

AVID HOTEL - MONTEREY (SUB-BIDS ONLY)		Addenda: 0
4/23/24 12:00 PM 24-01341 Monterey		Commercial
Plan Issuer: Pacific Construction estimating@pac-construction.com	209-477-2766	209-477-2970
Prebid Conf: 4/5 @ 11:30am- site		

- Demolition of existing single-story motel and restaurant.

- New construction of a 3-level 42 room Avid hotel by IHG.

The bid coordinator is Angela Gonzales and should be contacted about any plan or bid information needs at 209.477.2766 or by email at: estimating@pac-construction.com

The bid estimator is James Galarneau and will only answer any bid scope question by email at: jgalarneau@pac-construction.com

TRASH AND RECYCLE SERVICES AT THE OAKLAND ARTCC (ZOA)

Addenda: 0

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	<u>Project Type</u>
-------------------	-----------------	--------------	----------	-----------------	---------------------

ALVES STREET AND LEIGHTON STR	EET DRAINAGE IMPRO	VEMENTS PROJECT	Addenda: 2			
4/23/24 2:00 PM 24-01283	Hayward	\$1	65,000 Public Works			
Plan Issuer: City of Hayward - Engineering		510-58				
Prebid Conf: 4/9 @ 10 AM via Microsoft Tear	ns Meeting. Visit bidnetdir	rect.com for website URL or Co				
email Kevin.Yoshiki@haywardca.gov to request an invitation.						
The work consists, in general, of drainage improvements in the form of creating a valley gutter at the intersection of Alves Street and Leighton Street to alleviate drainage issues during heavy storms. There will also be street pavement grading at the intersection including full width grinding, placing HMA overlay, adjusting utility frames and covers to grade, protecting existing curbs, and						
performing other items or details, not mentione						
or these Special Provisions.						
Contact for Questions: Kevin Yoshiki at 510-58 Email: kevin.yoshiki@hayward-ca.gov	33-4760					
Bidders:						
A & B Construction	General Contractor	Ph: 510-999-6000	Fax: 510-982-3636			
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437			
Frontline General Engineering Construction	General Contractor	Ph: 510-954-0731	Fax: 000-000-0000			
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971			
Granite Construction Company	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090			
K.J. Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-759-1359			
McGuire & Hester	General Contractor	Ph: 510-562-5209	Fax: 510-562-5210			
QA Constructors, Inc	General Contractor	Ph: 209-747-3595	Fax: 510-751-5341			
RWR Construction	General Contractor	Ph: 415-457-5658	Fax: 415-457-1932			
Terocons, Inc.	General Contractor	Ph: 510-493-5989	Fax: 000-000-0000			
BORONDA ROAD CONGESTION REL	IEF PROJECT - PHASE	1	Addenda: 4			
4/23/24 2:00 PM 24-00716	Salinas		Public Works			
Plan Issuer: City of Salinas diosefe@ci.sa	linas.ca.us	831-75	3-7185 000-000-0000			
		Co	ntract #: 9510			
The Phase 1 Project includes widening and inf	ersection improvements of	of approximately 0.7 miles of Ea	st Boronda Road between			
Dartmouth Way and 1,700 feet east of McKinn						
and Boronda Road intersection. Work also inc						
bioretention facilities in the roadway medians,						
perimeter of the roundabout, construction of bi						
installation of storm drain lines, sanitary sewer						
improvements and requirements as described	and specified in the proje	ct Plans and these Contract Do	cuments.			
Project Contact: Josie Lantaca						
Phone: 831-758-7185						
Email: diosefe@ci.salinas.ca.us						
Bidders:	Concret Contractor		Faur 408 040 0500			
Anderson Pacific Engineering Construction, Inc.	General Contractor	Ph: 408-970-9900	Fax: 408-213-0532			
Coastal Paving & Excavating	General Contractor	Ph: 831-646-2099	Fax: 831-920-1474			
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037			
DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263			
Don Chapin Co	General Contractor	Ph: 831-449-4273	Fax: 831-449-0700			
Goodfellow Bros. California, LLC	General Contractor	Ph: 925-449-5764	Fax: 925-449-5875			
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042			
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548			
Joseph J. Albanese, Inc.	General Contractor	Ph: 408-727-5700	Fax: 408-727-0366			
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778			
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831-384-5078			
Precision Grade Inc.	General Contractor	Ph: 831-800-1602	Fax: 831-623-1002			
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499			

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

BUSD CDC INFRASTRUCTURE UPGR	ADES				Addenda: 4
 4/23/24 2:00 PM 24-01361 Plan Issuer: Berkeley Unified School Distrie Prebid Conf: MAND 4/10 @ 2:30 PM starting then Hopkins CDC, 1810 Hopkin Eighth St., Berkeley, California. The Project consists of, but not limited to, the frequipment, entrance gates, flooring, windows, Alternate scope includes flooring, garden path, King CDC Infrastructure Upgrades Project No. Hopkins CDC Infrastructure Upgrades Project 	Berkeley ct - Purchasing at King CDC, 1939 Ward St., s St., Berkeley, California, fin ollowing: n, walkways, windows exterior classroom finishes, restroom secondary play structure, tre 200.2201 No. 210.2201	ally Fr r lightir s and l	ley, California, anklin CDC, 1460 ng, drinking founta kitchens.	iins, landscap	School 000-000-0000 200.2201, 210.2201, 215.2201
Franklin CDC Infrastructure Upgrades Project Bidders: CF Contracting, Inc.	General Contractor		415-721-7160		415-296-6437
CANCELLED - PAVEMENT PLUGS AN		IVAR	IOUS LOCATION	_	Addenda: 1
4/23/24 2:00 PM 24-01029 Plan Issuer: City of Antioch - Public Works	Antioch Department		925	\$2,300,000 -779-7050 Contract #:	925-779-7062
*** PROJECT HAS BEEN CANCELLED ***					
The work shall generally consist of cold planing locations listed within the contract documents. pavement marking and markers, traffic control Contact for Questions: In writing via email at ci	Additional work shall include, and water pollution control.				
Bidders:	p@uniconou.gov				
B & M Builders, Inc.	General Contractor	Ph:	916-638-8626		916-352-6944
Mountain Cascade, Inc.	General Contractor	Ph:	925-373-8370	Fax:	925-373-0940
CITYWIDE SIGNALIZED INTERSECTION	ON ADA UPGRADES, PHAS	E 3A			Addenda: 2
4/23/24 2:00 PM 24-00915	Monterey			\$1,887,117	Public Works

 4/23/24
 2:00 PM
 24-00915
 Monterey
 \$1,887,117
 Public W

 Plan Issuer:
 City Of Monterey
 831-646-3877
 831-646-3405

 Probid Conf:
 4/1 @ 10cm
 VIRTUAL
 831-646-3877
 831-646-3405

Prebid Conf: 4/1 @ 10am- VIRTUAL

In general, the work consists of, but is not limited to, reconstruction of three intersections, construction of drainage improvements, striping and signage, and traffic signal and street lighting work. This work shall include, but not be limited to, demolition of existing pavement and curb, gutter, and sidewalk, construction of catch basins, installation of storm drain pipe, manholes, construction of curb and gutter, sidewalk, HMA and PCC paving, HMA overlay, striping and signage, and traffic signal and street lighting improvements.

Project Contact: Parker Lovett Email: lovett@monterey.org Phone: (831) 646-3887				
Bidders:				
Anderson Pacific Engineering Construction, Inc.	General Contractor	Ph:	408-970-9900	Fax: 408-213-0532
Angkor Engineering Inc.	General Contractor	Ph:	831-595-4879	Fax: 000-000-0000
Coastal Paving & Excavating	General Contractor	Ph:	831-646-2099	Fax: 831-920-1474
Don Chapin Co	General Contractor	Ph:	831-444-4121	Fax: 831-449-0700
Granite Construction Company	General Contractor	Ph:	831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph:	408-574-1400	Fax: 408-365-9548
McGuire & Hester	General Contractor	Ph:	510-562-5209	Fax: 510-562-5210
Monterey Peninsula Engineering	General Contractor	Ph:	831-384-4081	Fax: 831-384-5078
Precision Grade Inc.	General Contractor	Ph:	831-800-1602	Fax: 831-623-1002

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type
--------------------------	-----------------	-------------	----------	-----------------	--------------

DE ANZA HIGH SCHOOL TRACK RES	URFACING				Addenda: 1			
4/23/24 2:00 PM 24-01293 Plan Issuer: West Contra Costa Unified Sci Prebid Conf: MAND 4/9 @ 10 AM at the main Road, Richmond		0	-	0-307-4545 Contract #:	School 000-000-0000 1000004414			
The project consists of repairs and resurfacing Bidders: Hellas Construction	of existing all-weather track General Contractor		ng. 916-720-1825	Fax:	000-000-0000			
DISTRICT OFFICE - 2ND FLOOR IMPR	OVEMENTS				Addenda: 1			
4/23/24 2:00 PM 24-01303 Hayward \$325,000 School Plan Issuer: Alameda County Office of Education 510-887-0152 000-000-0000 Prebid Conf: MAND 4/11 @ 1 PM at the District Office, 313 West Winton Avenue, Hayward Contract #: 07-23/24 Interior Improvements to existing second floor office space for the construction of (7) offices and conference room. Interior improvements to existing electrical and mechanical systems as required. PLEASE NOTE: This Contract is subject to prequalification pursuant to Public Contract Code section 20111.6. The application for prequalification must be submitted to the Owner no later than 10 business days prior to the bid due date.								
Contact for Questions: Alicia Masri at amasri@ Bidders: Cal Pacific Construction				org.	650-557-1239			

J-2 AND J-3 PUMP STATIONS ELECTRICAL REHABILITATION - ZONE NO. 5 P	Addenda: 2	
4/23/24 2:00 PM 24-01209 Union City	\$890,000	Public Works
Plan Issuer: Alameda County Public Works Agency	510-670-5450	000-000-0000
Prebid Conf: MAND 4/9 @ 10 AM via Microsoft Teams	Contract #:	F264

The work to be done at J-2 Pump Station consists, in general, of installing the District-furnished Remote Monitoring Unit and respective conduits, cables and testing of systems, including required SCADA communications and interface with the remote District Control Center (951 Turner Court); providing complete, continuous, operational, and functioning systems; furnishing all labor, materials, tools, equipment, mechanical workmanship, transportation, and all miscellaneous work necessary to complete said project.

The work to be done at J-3 Pump Station consists, in general, of providing and implementing job site management; removing and disposing of underground fuel tank and all associated above and below ground appurtenances; furnishing, placing and compacting asphalt concrete, aggregate base and structure backfill; furnishing and installing transformer concrete pad per PG&E standard; furnishing and installing transformer barrier wall; furnishing and installing bollards; saw cutting, removing, and disposing CMU wall; removing and replacing exhaust air louver; removing and disposing existing genset and all associated appurtenances; furnishing and installing a new 250 KV generator set with a 660-gallon belly tank and all associated above and below ground appurtenances; furnishing and installing a remote fuel oil system; furnishing and installing structural supports for electrical and mechanical equipment and associated pipes; coordination with PG&E for installing new outdoor Utility Metering Cabinet and replacing main breaker sections of existing automatic transfer switch with bypass isolation features, motor control center, dry-type transformer, and distribution panelboards; installing district-furnished Remote Monitoring Unit (RMU); modification and installation of various sizes of 600V power, control, and lighting cables, conduits, raceways, both exposed, and underground, and grounding systems associated with the equipment replacement work; designing, submitting, furnishing, programming and verification testing of station operational controls including standby generator, automatic transfer switch, backup control panel, RMUs, and SCADA communications and interface with the remote District Control Center (951 Turner Court); furnishing and replacing of all existing interior lighting fixtures with new LED fixtures and respective conduits, cables, and switches, receptacles and associated appurtenances; providing complete, continuous, operational, and functioning systems; furnishing all labor, materials, tools, equipment, mechanical workmanship, transportation, and all miscellaneous work necessary to complete said project.

Contact for Questions: In writing via email to jami@acpwa.org Bidders:

Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-358-3370
Corcus Construction, Inc.	General Contractor	Ph: 415-954-2934	Fax: 000-000-0000
GSW Construction Inc	General Contractor	Ph: 415-757-0603	Fax: 000-000-0000
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
WestCal Design and Build, Inc.	General Contractor	Ph: 415-819-7925	Fax: 000-000-0000

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000 Prebid Conf: MAND 4/9 @ 11 AM via Microsoft Teams Contract #: F263 The project, in general, consists of preparing and implementing job site management; designing, installing, maintaining and removi temporary de-watering system; removing and replacing flap gates; rehabilitation/recoating of existing flap gates; and discharge pipi lining the gravity bypass pipe; concrete repairs; furnishing and installing new anode assembly; and all miscellaneous work necessa to complete said project. Contact for Questions: In writing via email to jami@acpwa.org Editation Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL Addenda: 4/23/24 2:00 PM 24-01164 King City Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-0000 Problic Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-0000 Proposed project: notists of an interior remodel of the 2,502 SF existing southerm wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst			Estimate	<u>i tojeci type</u>
ZONE NO. 5 PROJECT 4/23/24 2:00 PM 24-01206 Union City \$900,000 Public Wo Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000 Prebid Conf: MAND 4/9 @ 11 AM via Microsoft Teams Contract #: F263 The project, in general, consists of preparing and implementing job site management; designing, installing, maintaining and removi temporary de-watering system: removing and replacing flap gates: rehabilitation/recoating of existing flap gates and discharge pipit lining the gravity bypass pipe; concrete repairs; furnishing and installing new anode assembly; and all miscellaneous work necessa to complete said project. Contact for Questions: In writing via email to jami@acpwa.org Exited Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-957-20603 Fax: 000-000-00000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 100-000-00000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 000-000-00000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 000-000-00000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 000-000-00000 Prebid Conf: 4/23/24 2:00 PM 24-01164 King City	J-2 AND J-3 PUMP STATIONS FLAP (GATE, DISCHARGE PIP	ING. AND CONCRETE REF	Addender 2
Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000 Prebid Conf. MAND 4/9 @ 11 AM via Microsoft Teams Contract #: F263 The project, in general, consists of preparing and implementing job site management, designing, installing, maintaining and removil temporary de-watering system; removing and replacing flap gates; rehabilitation/recoating of existing flap gates and discharge pipi lining the gravity bypass pipe; concrete repairs; furnishing and installing new anode assembly; and all miscellaneous work necessa to complete said project. Contact for Questions: In writing via email to jami@acpwa.org Editation Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-757-0603 Fax: 000-000-0000 VestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL Addenda: 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-0000 Prebaic Addenda: 12/23/24 2:00 PM 24-01164 King City Public Wo Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-0				Addenda: 2
Prebid Conf: MAND 4/9 @ 11 ÅM via Microsoft Teams Contract #: F263 The project, in general, consists of preparing and implementing job site management; designing, installing, maintaining and removi temporary de-watering system; removing and replacing flap gates; rehabilitation/recoating of existing flap gates and discharge pipi lining the gravity bypass pipe; concrete repairs; furnishing and installing new anode assembly; and all miscellaneous work necessa to complete said project. Contact for Questions: In writing via email to jami@acpwa.org Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 QSW Construction Inc General Contractor Ph: 415-757-0603 Fax: 000-000-0000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-0000 Prebid Conf: 4/2 @ 1:30pm- site The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No 1 -bearing walls proposed. Project cicludes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scoepe of work is limited extending existing mechanical equipment	4/23/24 2:00 PM 24-01206	Union City		\$900,000 Public Works
The project, in general, consists of preparing and implementing job site management; designing, installing, maintaining and removit temporary de-watering system; removing and replacing flap gates; rehabilitation/recoating of existing flap gates and discharge pipin lining the gravity bypass pipe; concrete repairs; furnishing and installing new anode assembly; and all miscellaneous work necessa to complete said project. Contact for Questions: In writing via email to jami@acpwa.org Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-757-0603 Fax: 000-000-0000 Valentine Corporation General Contractor Ph: 415-757-0603 Fax: 000-000-0000 WestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-0000 Prebid Conf: 4/2 @ 1:30pm-site The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are no	Plan Issuer: Alameda County Public Work	s Agency	51	0-670-5450 000-000-0000
temporary de-watering system; removing and replacing flap gates; rehabilitation/recoating of existing flap gates and discharge pipir lining the gravity bypass pipe; concrete repairs; furnishing and installing new anode assembly; and all miscellaneous work necessar to complete said project. Contact for Questions: In writing via email to jami@acpwa.org Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-757-0603 Fax: 000-000-0000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-0000 Prebid Conf: 4/2 @ 1:30pm site The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No 1 -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and lectrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgrades mechanical equipment in attic. Bidders: Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000-0000 Tombleson, Inc. General Contractor Ph: 831-422-9696 Fax: 831-422-9566 Two Team Construction. Inc General Contractor Ph: 831-809-4674 Fax: 000-000-0000				
lining the gravity bypass pipe; concrete repairs; furnishing and installing new anode assembly; and all miscellaneous work necessa to complete said project. Contact for Questions: In writing via email to jami@acpwa.org Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-757-0603 Fax: 000-000-0000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-453-3732 Fax: 415-457-5820 KING CITY - CITY HALL REMODEL Addenda: 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-0000 Prebid Conf: 4/2 @ 1:30pm- site The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical equipment pad; and new/ upgrades are not otherwise proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgrades Bladers: Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000-0000 Tombleson, Inc. General Contractor Ph: 831-320-4101 Fax: 000-000-0000 Tombleson, Inc. General Contractor Ph: 831-320-4101 Fax: 000-000-0000 Tombleson, Inc. General Contractor Ph: 831-422-9696 Fax: 831-422-9566 Two Team Construction Inc General Contractor Ph: 831-809-4674 Fax: 000-000-0000 MARYLIN AVENUE				
to complete said project. Contact for Questions: In writing via email to jami@acpwa.org Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-757-0603 Fax: 000-000-0000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL Addenda: 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-0000 Prebid Conf: 4/2 @ 1:30pm- site The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Droject includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be inflied with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgrades Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000-0000 Tombleson, Inc. General Contractor Ph: 831-422-9696 Fax: 831-422-0566 Two Team Construction. Inc General Contractor Ph: 831-809-4674 Fax: 000-000-0000 MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY) Addenda:				
Contact for Questions: In writing via email to jami@acpwa.org Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-757-0603 Fax: 000-000-0000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-0000 Prebid Conf: 4/2 @ 1:30pm- site The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No1 - bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not		s, furnishing and installing	g new anoue assembly, and	an miscellaneous work necessary
Bidders: Corcus Construction, Inc. General Contractor Ph: 415-954-2934 Fax: 000-000-0000 GSW Construction Inc General Contractor Ph: 415-757-0603 Fax: 000-000-0000 Valentine Corporation General Contractor Ph: 415-453-3732 Fax: 415-457-5820 WestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL Addenda: 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-000.000 Prebid Conf: 4/2 @ 1:30pm-site Public Wo The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building foot				
GSW Construction IncGeneral ContractorPh:415-757-0603Fax:000-000-0000Valentine CorporationGeneral ContractorPh:415-453-3732Fax:415-457-5820WestCal Design and Build, Inc.General ContractorPh:415-819-7925Fax:000-000-0000KING CITY - CITY HALL REMODEL4/23/242:00 PM24-01164King CityPublic WoPlan Issuer:City of King ohurtado@kingcity.com831-386-5927000-000-0000Prebid Conf:4/2 @ 1:30pm- siteThe proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall buildinglocated at 212 S.Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Designstudio, PC.Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic.Bidders:Blancas Construction IncGeneral ContractorPh: 831-320-4101Fax: 831-422-0696Bancas Construction. IncGeneral ContractorPh: 831-830-4674Fax: 831-42	с ,	ami@acpwa.org		
Valentine CorporationGeneral ContractorPh:415-453-3732Fax:415-457-5820WestCal Design and Build, Inc.General ContractorPh:415-819-7925Fax:000-000-0000KING CITY - CITY HALL REMODEL4/23/242:00 PM24-01164King CityPublic WoPlan Issuer:City of King ohurtado@kingcity.com831-386-5927000-000-0000Prebid Conf:4/2 @ 1:30pm- site700-000-0000000-000-0000The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic.Fax:000-000-0000Bilancas Construction IncGeneral ContractorPh: 831-320-4101Fax: 831-422-0566Fax: 831-422-0566Two Team Construction. IncGeneral ContractorPh: 831-830-4674Fax: 831-800-4674Con-000-0000MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY)	Corcus Construction, Inc.	General Contractor	Ph: 415-954-2934	Fax: 000-000-0000
WestCal Design and Build, Inc. General Contractor Ph: 415-819-7925 Fax: 000-000-0000 KING CITY - CITY HALL REMODEL Addenda: 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingotiy.com 831-386-5927 000-000-0000 Prebid Conf: 4/2 @ 1:30pm- site Public Wo The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic. Biancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000-0000 Two Team Construction. Inc General Contractor Ph: 831-830-4674 Fax: 000-000-0000 MARY		General Contractor	Ph: 415-757-0603	Fax: 000-000-0000
KING CITY - CITY HALL REMODEL Addenda: 4/23/24 2:00 PM 24-01164 King City Public Wo Plan Issuer: City of King ohurtado@kingcity.com 831-386-5927 000-000-0000 Prebid Conf: 4/2 @ 1:30pm- site 831-386-5927 000-000-0000 Prebid Conf: 4/2 @ 1:30pm- site 823-000172 construction drawings by Reiss Design Iocated at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgrades Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 800-000-0000 Tombleson, Inc. General Contractor Ph: 831-809-4674 Fax: 000-000-0000 MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY) Addenda:	•			
4/23/242:00 PM24-01164King CityPublic WoPlan Issuer:City of King ohurtado@kingcity.com831-386-5927000-000-0000Prebid Conf:4/2 @ 1:30pm-site1:30pm-site000-000-0000The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic.Bidders: Blancas Construction IncGeneral ContractorPh: 831-320-4101Fax: 000-000-0000 Fax: 831-422-0566Two Team Construction. IncGeneral ContractorPh: 831-809-4674Fax: 000-000-0000MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY)Addenda:	WestCal Design and Build, Inc.	General Contractor	Ph: 415-819-7925	Fax: 000-000-0000
Plan Issuer:City of King ohurtado@kingcity.com831-386-5927000-000-0000Prebid Conf:4/2 @ 1:30pm- siteThe proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic. Bilancas Construction IncGeneral Contractor General ContractorPh: 831-320-4101Fax: 000-000-0000 Fax: 831-422-0566 Fax: 831-422-0566 Fax: 831-422-0566Two Team Construction. IncGeneral Contractor General ContractorPh: 831-809-4674Fax: 000-000-0000MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY)Addenda:	KING CITY - CITY HALL REMODEL			Addenda: 1
Prebid Conf:4/2 @ 1:30pm- siteThe proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic.Biancas Construction IncGeneral ContractorPh: 831-320-4101Fax: 831-422-0566Fax: 831-422-0566Biancas Construction. IncGeneral ContractorPh: 831-830-4674Fax: 800-000-0000Matenda: Addenda:MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY)Addenda:	4/23/24 2:00 PM 24-01164	King City		Public Works
The proposed project consists of an interior remodel of the 2,502 SF existing southern wing of existing 5,946 SF City Hall building located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss Design Studio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic. Bidders: Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000-00000 Tombleson, Inc. General Contractor Ph: 831-422-9696 Fax: 831-422-0566 Two Team Construction. Inc General Contractor Ph: 831-809-4674 Fax: 000-000-0000 MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY) Addenda:	Plan Issuer: City of King ohurtado@kingci	ty.com	83	1-386-5927 000-000-0000
located at 212 S. Vanderhurst Avenue in King City per the approved permit #B23-000172 construction drawings by Reiss DesignStudio, PC. Improvements include new wood-framed offices for executive, management, & support City staff will be proposed. No I -bearing walls proposed. Project includes adding a low-height gate at Lobby, to control access to staff areas. Carpet replacement w occur for the entirety of the City Hall building, not just the remodeled office portion. Minor mechanical, plumbing, and electrical upgrades are proposed. One existing door will be infilled with window at proposed Conference Room. Alterations to building footpri are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic.Bidders: Blancas Construction IncGeneral ContractorPh: 831-320-4101Fax: 831-422-9696000-0000-0000Tombleson, Inc. Two Team Construction. IncGeneral ContractorPh: 831-809-4674Fax: 831-809-4674000-000-0000MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY)Addenda:	rebid Conf: 4/2 @ 1:30pm- site			
are not otherwise proposed and exterior scope of work is limited extending existing mechanical equipment pad; and new/ upgraded mechanical equipment in attic. Bidders: Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000-0000 Tombleson, Inc. General Contractor Ph: 831-422-9696 Fax: 831-422-0566 Two Team Construction. Inc General Contractor Ph: 831-809-4674 Fax: 000-000-0000 MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY) Addenda:	located at 212 S. Vanderhurst Avenue in King Studio, PC. Improvements include new wood- -bearing walls proposed. Project includes add	City per the approved per framed offices for execut ing a low-height gate at L	rmit #B23-000172 construct ive, management, & support obby, to control access to si	tion drawings by Reiss Design t City staff will be proposed. No load taff areas. Carpet replacement will
mechanical equipment in attic. Bidders: Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000-0000 Tombleson, Inc. General Contractor Ph: 831-422-9696 Fax: 831-422-0566 Two Team Construction. Inc General Contractor Ph: 831-809-4674 Fax: 000-000-0000 MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY) Addenda:				
Bidders: Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000 Tombleson, Inc. General Contractor Ph: 831-422-9696 Fax: 831-422-0566 Two Team Construction. Inc General Contractor Ph: 831-809-4674 Fax: 000-000-0000 MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY) Addenda:		e of work is limited exten	ding existing mechanical equ	uipment pad; and new/ upgraded
Blancas Construction Inc General Contractor Ph: 831-320-4101 Fax: 000-000 Tombleson, Inc. General Contractor Ph: 831-422-9696 Fax: 831-422-0566 Two Team Construction. Inc General Contractor Ph: 831-809-4674 Fax: 000-0000 MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY) Addenda:				
Tombleson, Inc.General ContractorPh:831-422-9696Fax:831-422-0566Two Team Construction. IncGeneral ContractorPh:831-809-4674Fax:000-000-0000MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY)Addenda:		General Contractor	Ph: 831-320-4101	Fax: 000-000-0000
Two Team Construction. Inc General Contractor Ph: 831-809-4674 Fax: 000-0000 MARYLIN AVENUE ELEMENTARY SCHOOL INCREMENT #2 (SUB-BIDS ONLY) Addenda:				Fax: 831-422-0566
		General Contractor	Ph: 831-809-4674	Fax: 000-000-0000
	MARYLIN AVENUE ELEMENTARY Se	CHOOL INCREMENT #2	(SUB-BIDS ONLY)	Addenda: 2
4/23/24 2:00 PM 24-01328 Livermore Sch	4/23/24 2:00 PM 24-01328	Livermore		Schoo
Plan Issuer: Rodan Builders, Inc. gchen@rodanbuilders.com 650-508-1700 000-000-0000	Plan Issuer: Rodan Builders, Inc. gchen@	rodanbuilders.com	65	0-508-1700 000-000-0000
Prebid Conf: 4/10 @ 2:30 PM at the front admin office, 800 Marylin Avenue, Livermore				
*** Rodan Builders is the selected lease-leaseback developer for the project ***	*** Rodan Builders is the selected lease-lease	eback developer for the p	roject ***	
The project shall include, but not be limited to, the following: the construction of a new building (Building E) comprising (2) general	The project shall include, but not be limited to	the following: the constr	uction of a now building (Pui	ilding E) comprising (2) gonoral
classrooms and (2) TK classrooms, along with support spaces. Additionally, the project involves the modernization of existing space				
and systems, including the entirety of the library building (Building K) to accommodate a general classroom and research center.	and systems, including the entirety of the libra	ary building (Building K) to	accommodate a general cl	assroom and research center.
Furthermore, one existing science classroom in Building D will transition into a general classroom. HVAC unit replacements will be		in Building D will transitio	n into a general classroom.	HVAC unit replacements will be

This project is a public works project. All workers must be paid prevailing wages.

and upgraded outdoor learning areas adjacent to the new general classrooms.

PLEASE NOTE: MEP SUBCONTRACTORS MUST PREQUALIFY WITH THE DISTRICT to bid on the project. Bidders:

R & M Paving Contractors, Inc General Contractor Ph: 408-946-2974 Fax: 000-000-0000

carried out at existing buildings D & K. Various site enhancements are planned, such as new site fencing/gates, a new TK play yard,

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	<u>Location</u>	<u>Estimat</u>	te		Project Type	
MET PA	ARKING LOT RESU	RFACING -	BART #6M4851				Addenda:	4
		24-00692	Oakland		\$55,000	to \$62,000	Public Wo	
	BART-Bay Area R		•			510-464-6544	000-000-0000	
	•	-	(See Invitation to Bio	d for ZOOM lir		Contract #:	6M4851	
			ed to confirm their inte			Rae		
		jov prior to t	he date of the schedu	lled Pre Bid M	eeting & Site			
	Tour.) E: A conducted inspe	ection tour o	f the Jobsite(s) will fol	llow the Pre B	id Meeting at	1:00 PM, at 101	8th Street, Oaklan	d,
			al, consists of: MET P I. Regrade then comp					Off
C C	e Liu by email at: rae	•	•	, ,	'	'		
Bidders:								
B & M Builder	,		General Contractor		916-638-862		916-352-6944	
Cal Coating A	•		General Contractor General Contractor		209-668-270		209-667-2464	
Gene Catania JP Paving & (a Construction Grading		General Contractor General Contractor		925-497-363 408-436-061		000-000-0000 000-000-0000	
KelCo Constr	-		General Contractor		707-498-037		000-000-0000	
QA Construct			General Contractor		408-210-550		510-751-5341	
	g Contractors, Inc		General Contractor	Ph:	408-946-297		000-000-0000	
RNR Paving,			General Contractor	Ph:	510-673-279	3 Fax:	000-000-0000	
WATER			<u>ICES WITHIN THE A</u> ERVICE AREAS AND				ND Addenda:	0
-		24-01217	Various Cities			\$750,000	Public Wo	orks
Plan Issuer:	: Alameda County F	ublic Works	Agency			510-670-5450	000-000-0000	
rebid Conf: I	MAND 4/10 @ 11 AM	∕l via Micros	oft Teams			Contract #:	MO-102	
reatment on a	an as-needed basis, y	year-round;	management services furnishing all labor, ma ssary to complete said	aterials, tools,				atio
EW RFP MA	ATERIAL TESTING	AND INSPE	CTION SERVICES - I	FUSD SOLAF	R PHASE 1		Addenda:	0
4/23	3/24 2:00 PM 2	24-01487	Fremont				Sch	100
Plan Issuer:	: Fremont Unified S	chool Distric	t - Facilities			510-659-2559	000-000-0000	
							421-04-05-24	
	Inified School Distric	t requests (Concultant convices fre	m interested	auglified firms	consisting of M	aterial Testing and	
			ase of the Fremont Ur					
Inspection Ser		struction pha	ase of the Fremont Ur					
nspection Ser Contact for Qu EW RFP MA RESUR	rvices during the con uestions: Bo Liu at Bo ATERIAL TESTING A FACING AND ADA	struction phi otao.liu@cui	ase of the Fremont Ur mming-group.com CTION SERVICES - 1	nified School I	District Measu	re E Bond Progr		0
nspection Ser Contact for Qu EW <u>RFP MA</u> <u>RESUR</u> 4/2:	rvices during the con- uestions: Bo Liu at Bo ATERIAL TESTING A FACING AND ADA I 3/24 2:00 PM	struction pha otao.liu@cui AND INSPE UPGRADES 24-01484	ase of the Fremont Ur mming-group.com <u>CTION SERVICES - 1</u> <u>5</u> Fremont	nified School I	District Measu	re E Bond Progr TRACK	ram. Addenda: Sch	
Inspection Ser Contact for Qu IEW RFP MA RESUR 4/2:	rvices during the con uestions: Bo Liu at Bo ATERIAL TESTING A FACING AND ADA	struction pha otao.liu@cui AND INSPE UPGRADES 24-01484	ase of the Fremont Ur mming-group.com <u>CTION SERVICES - 1</u> <u>5</u> Fremont	nified School I	District Measu	re E Bond Progr TRACK 510-659-2559	ram. Addenda: Sch 000-000-0000	
Inspection Ser Contact for Qu IEW RFP MA RESUR 4/2: Plan Issuer: The Fremont U	rvices during the con- uestions: Bo Liu at Bo ATERIAL TESTING A FACING AND ADA 3/24 2:00 PM 2 : Fremont Unified S Unified School Distric	struction phi otao.liu@cui AND INSPE UPGRADES 24-01484 chool Distric ct requests (ase of the Fremont Ur mming-group.com <u>CTION SERVICES - 1</u> <u>5</u> Fremont	nified School I TAK FUDENN	District Measu	re E Bond Progr TRACK 510-659-2559 Contract #: consisting of M	ram. Addenda: Sch 000-000-0000 : 419-04-01-24 aterial Testing and	
Inspection Ser Contact for Qu IEW RFP MA RESUR 4/2: Plan Issuer: The Fremont U Inspection Ser	rvices during the con- uestions: Bo Liu at Bo ATERIAL TESTING A FACING AND ADA 3/24 2:00 PM 2 : Fremont Unified S Unified School Distric	struction phi otao.liu@cui AND INSPE UPGRADES 24-01484 chool Distric ct requests C struction phi	ase of the Fremont Ur mming-group.com CTION SERVICES - 1 Fremont et - Facilities Consultant services fro ase of the Fremont Ur	nified School I TAK FUDENN	District Measu	re E Bond Progr TRACK 510-659-2559 Contract #: consisting of M	ram. Addenda: Sch 000-000-0000 : 419-04-01-24 aterial Testing and	

Plan# Name Bid Dat	<u>e & Time</u> O	<u>PR#</u>	<u>Location</u>	<u>Estimat</u>	te	Pro	<u>oject Type</u>	
			ONTA VISTA HIGH S			<u>1</u>	Addenda:	0
SC 4/23/24 2: ONLINE	DO PM 24-0	1161	Cupertino				Sc	hool
Plan Issuer: Fremont	Union High Se	chool Dis	strict FUHSD		408	8-522-2255		
	-	-	30AM (Via Zoom Co	,				
Fremont Union High Sch professional organization and construction services Project.	s to provide de	esign, co	onstructability review,	value engine	ering, master sch	eduling, cost esti	mating, budge	eting,
Project Contact For Ques Email: faith_severson@fr Bidders:		everson						
Beals Martin, Inc.			General Contractor	Ph:	650-364-8141	Fax: 650)-367-7645	
ROOF REPLACE	MENT OF POP	RTABLE	#3 & PORTABLE #	4 AT GEORG	E WASHINGTO	N HIGH SCHOOL	Addenda:	1
Plan Issuer: SFUSD Prebid Conf: MAND 4/10 Bidders sh The Project is generally of new TPO roof assembly, siding and any discovere There is hazardous mate	6 @ 2 PM (me all meet in fror lescribed as: F gutters and as d dry-rot belov	et at Geo It of the s Roof Rep sociated /.	orge Washington HS school gate on 30th <i>I</i> blacement of Portable d sheet metal. Carper	Ave & Anza St #3 and Porta	re, San Francisco) able #4. Replacer	. Contract #: 123	ng seam roof	with
Questions: William Chow	, Project Mana	iger, by e	email at: choww@sfu	isd.edu, or by	calling (415) 828	-7292.		
SAN PABLO CRE	EK CULVERT	REPAI	R PROJECT				Addenda:	3
Plan Issuer: City of C Prebid Conf: 4/9 @ 10 /	AM at the entra	ance to t	Orinda he culvert at storage	and staging A		\$2,300,000 5-253-4231 9 Contract #: 418	Public W 25-253-7699 87	orks
The work to be done gen exposed rebar, installing repairing storm drain con	erally consists new rebar aloi	of remo	ulvert invert, overlayir	ng the culvert	invert, installing r	new concrete bea		
Contact for Questions: R Email: rokane@cityoforin		925-253	3-4282					
Bidders: Anvil Builders, Inc.			General Contractor	Ph:	415-285-5000	Eav. 116	5-285-5005	
Arivii Builders, Inc. Azul Works, Inc.			General Contractor	Ph:	415-558-1507		5-558-1556	
Bugler Construction			General Contractor	Ph:	925-416-0700		5-416-7746	
Buhler Commercial Con	struction		General Contractor	Ph:	510-938-3033		0000-0000	

General Contractor

General Contractor

General Contractor

Ph:

415-721-7160

415-954-2934

707-585-1221

925-838-5675

925-401-5092

415-238-4186

415-757-0603

650-267-5300

925-375-7811

916-283-9950

916-475-1654

707-427-3209

415-453-3732

Ph: 559-593-8522

Fax: 415-296-6437

Fax: 000-000-0000 Fax: 707-585-1601

Fax: 925-838-0814

Fax: 000-000-0000

Fax: 000-000-0000

Fax: 000-000-0000

Fax: 650-267-5302

Fax: 000-000-0000

Fax: 916-614-9520

Fax: 000-000-0000

Fax: 916-475-1655

Fax: 707-419-4851

Fax: 415-457-5820

CF Contracting, Inc.

Gordon N. Ball. Inc.

Ground Control, Inc.

Kerex Engineering

Steve P. Rados, Inc

Valentine Corporation

Suulutaaq Inc.

GSW Construction Inc

JMB Construction, Inc.

Myers & Sons Construction

Rehak General Engineering

GradeTech Inc.

Corcus Construction, Inc.

Ghilotti Construction Company, Inc.

Plan# Name Bid Date & Time OPR# Location Estimate F	Project Type
---	--------------

SCOTTS VALLEY WATER RECLAMA	TION FACILITY AERATI	ON BASIN SYSTEM UPGRA	ADES Addenda: 0
4/23/24 2:00 PM 24-00894	Scotts Valley		Public Works
Plan Issuer: City of Scotts Valley-DPW		831-	438-5854 831-439-9748
Prebid Conf: MAND 4/9 @ 11am- site			Contract #: P24-01
Furnishing all labor, materials, and equipment	and performing all work n	ecessary and incidental to th	e completion of the project known
as Water Reclamation Facility Aeration Basin		consisting of Installation of V	Vastewater Treatment Aeration
Blowers, Piping, Instrumentation, PLC and SC	ADA systems.		
Contact Devecus Coatt Llevelus Dublic Warks	line at an		
Contact Person: Scott Hamby, Public Works D Email: shamby@scottsvalley.gov	hrector		
Phone: (831) 438-5854			
Bidders:			
Anderson Pacific Engineering Construction,	General Contractor	Ph: 408-970-9900	Fax: 408-213-0532
Inc.			
Cushman Contracting Corp	General Contractor	Ph: 805-964-8661	Fax: 805-357-5315
GSE Construction Co. Inc.	General Contractor	Ph: 925-447-0292	Fax: 925-447-0962
Pacific Infrastructure Corporation	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
TNT Industrial Contractors, Inc.	General Contractor	Ph: 916-395-8400	Fax: 916-395-8429
STIVERS LAGOON RESTORATION P	ROJECT - ZONE NO. 6 F	PROJECT	Addenda: 0
4/23/24 2:00 PM 24-01363	Fremont		\$2,580,000 Public Works
Plan Issuer: Alameda County Public Work	s Agency	510-	670-5450 000-000-0000
Prebid Conf: MAND 4/10 @ 10 AM via Micros	soft Teams. The project sit	te will be opened to	Contract #: F255
prospective bidders on 4/11 fron mandatory.	n 10-12 PM. Viewing of th	e project site is not	
The work to be done consists, in general, of fu	irnishing and updating pro	gress schedule; providing ar	nd implementing water pollution
control plan, job site management and street s			
watering system and temporary channel bypa	ss: clearing and grubbing:	demolition and removal of c	oncrete swales and gravel path:

control plan, job site management and street sweeping; installation of wildlife exclusion measures; providing and implementing dewatering system and temporary channel bypass; clearing and grubbing; demolition and removal of concrete swales and gravel path; excavation and grading; off haul and grading of excess excavated material at soil storage site; construction of concrete bridge abutments; construction of cast-in-drilled hole piers and pier caps; construction of elevated catwalk; furnishing and installing prefabricated pedestrian bridge; furnishing and installing vegetated rock slope protection; furnishing and installing log inlet control structures; construction of concrete trail; furnishing, placing and compacting Class 2 aggregate base; furnishing and installation of funding sign and interpretive signage; furnishing and installing basking logs; hydroseeding; contract grow of all required plants; planting of trees and plants; installation of temporary irrigation system; three year plant establishment and maintenance; and all miscellaneous work necessary to complete said project.

Contact for Questions: Contract Administration Office at 510-670-5450 Bidders:

B & D Excavation and Construction	General Contractor	Ph: 415-629-7673	Fax: 000-000-0000
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	-------------	----------	-----------------	--------------

NEW TERRA LINDA HIGH SCHOOL WELLNESS & RESTROOM MODERNIZATION (SUB BIDS REQUESTED) Addenda: 0

4/23/242:00 PM24-01445San RafaelSchoolPlan Issuer:CWS Construction Group Inc estimator@cwsconstructiongroup.com415-209-0229415-209-0228

CWS Construction Group Inc. is requesting subcontractor proposals for the TERRA LINDA HIGH SCHOOL WELLNESS & RESTROOM MODERNIZATION project which consist of the following scope of work:

This Project consists of interior, non-structural demolition and remodel of Wellness Center and restrooms. All buildings are existing and no site work is included in project scope.

Trades Needed (but not limited to): Demo, Asbestos Abatement, Lead Abatement, Cast-In-Place Concrete, Cold Formed Metal Framing, Casework, Insulation, Rainscreens, Sheet Metal Flashings and Trim, Joint Sealants, Doors/Frames/Hardware, Aluminum-Framed Storefronts, Glazing, Flooring, Cement Plastering, Gypsum Board, Tiling, Acoustical Panel Ceilings, Vinyl Tile, Tile Carpeting, Painting, Visual Display Units, Signage, Toilet Compartments, Toilet Accessories, Fire-Protection Specialties, Window Shades, Wet-Pipe Sprinkler System, Plumbing, HVAC, Electrical, Fire Alarm.

PLEASE NOTE: Mechanical, Electrical, Plumbing, and Fire Suppression contractors need to be prequalified by the District.

All questions should be directed to Charlie Slack at: estimator@cwsconstructiongroup.com. The last day for RFI's is April 12, 2024. Bidders:

CWS Construction Group Inc	General Contractor	Ph: 415-209-022	9 Fax:	415-209-0228
TRASH CAPTURE DEVICE INSTALL	ATION ON ARF AVE			Addenda: 0
4/23/24 2:00 PM 24-01325	Hayward		\$710,000	Public Works
Plan Issuer: City of Hayward - Engineerir	g		510-583-4730	510-583-3620
Prebid Conf: 4/16 @ 2 PM via Microsoft Tea Saeed.Saebi@hayward-ca.gov		ect.com or email	Contract #:	07746

The work consists, in general, of installing a City owned trash capture CDS units and a City owned precast diversion structures, furnished by Contech, including lifting CDS unit in place, cutting into and connecting existing storm drain RCP to CDS units, crafting a collapsible weir, installing manhole riser, shoring, excavation, and backfilling, bypass pumping and/or groundwater dewatering, construct two new driveways and an AC pad for maintenance trucks, traffic control and such other items or details as required for a fully functioning trash capture device system as required by the plans, standard specifications, or these special provisions.

Contact for Questions: In writing via e-mail, to Saeed.Saebi@hayward-ca.gov with a copy to Elisa.Wilfong@hayward-ca.gov Bidders:

CF Contracting, Inc. General Contractor	Ph: 415-721-7160 Fax: 415-296-6437
WALNUT BOULEVARD BIKEWAY GAP CLOSURE	Addenda: 2
4/23/24 2:00 PM 24-01109 Brentwood	\$671,000 Public Works
Plan Issuer: Contra Costa County - Public Works Department	925-313-2000 000-000-0000
Prebid Conf: 4/8 @ 10 AM via virtual meeting	Contract #: 0062-6R4118

The work to be done generally consists of roadway shoulder widening along an 860-foot segment of Walnut Boulevard between Marsh Creek Road and Vasco Road to provide Class II Bike lanes in the unincorporated Brentwood area. Additional improvements include grinding and overlaying the roadway pavement section, and installing a centerline rumble strip, striping, pavement markings, and signage.

Contact for Questions: Jorge Hernandez at 925-313-2346 Email: jorge.hernandez@pw.cccounty.us

Bidders:

Didders.				
B & M Builders, Inc.	General Contractor	Ph:	916-638-8626	Fax: 916-352-6944
Burch Construction Company	General Contractor	Ph:	415-294-5100	Fax: 415-762-0170
Ghilotti Bros., Inc.	General Contractor	Ph:	415-454-7011	Fax: 415-454-8376
GradeTech Inc.	General Contractor	Ph:	925-401-5092	Fax: 000-000-0000
Granite Rock Company	General Contractor	Ph:	408-574-1400	Fax: 408-365-9548
Kerex Engineering	General Contractor	Ph:	925-375-7811	Fax: 000-000-0000
McGuire & Hester	General Contractor	Ph:	510-562-5209	Fax: 510-562-5210
O'Grady Paving	General Contractor	Ph:	650-966-1926	Fax: 650-966-1946
R & R Pacific Construction dba R & R Pacific	General Contractor	Ph:	530-668-7525	Fax: 530-564-1477
Excav				
Saboo Inc.	General Contractor	Ph:	626-260-2849	Fax: 626-358-3222

<u>Estimate</u>

Project Type

WATER WELL 4 PUMP STATION 4/23/24 2:00 PM 24-01189 Plan Issuer: City of Watsonville Prebid Conf: 4/4 @ 11am- 250 Main Street, W Construction of a new water well pump station composed of a pump room, electrical room and pumping approximately 1,825 gallons per minu and standby generator. The project also includ installation, landscaping, and other services to	and related site work. The w d chemical room. The pump r ite, and all associated electric es general civil work includin	oom v cal eq	np station building incl vill house one vertical uipment including a ne	ntract #: udes a C turbine p w PG&E	ump capable of service, switchboard,
Project Contact: Danielle Green Email: danielle.green@watsonville.gov Phone: (831) 768-3104 Bidders:					
Clark Bros., Inc. (CBI)	General Contractor	Ph:	559-272-8168	Fav.	559-721-2114
GSF Construction Co. Inc.	General Contractor	Ph:	925-447-0292		925-447-0962
Pacific Infrastructure Corporation	General Contractor	Ph:	925-249-0011		925-249-0009
Pacific Underground Construction	General Contractor	Ph:	408-977-1655		408-977-1659
Ranger Pipelines, Inc.	General Contractor	Ph:	415-822-3700		415-822-3703
Shimmick Construction Co. Inc.	General Contractor	Ph:	415-266-1167		000-000-0000
TNT Industrial Contractors. Inc.	General Contractor	Ph:	916-395-8400		916-395-8429
,				T UX.	
WILLOW PASS SELF STORAGE - CO	NCORD (SUB-BIDS ONLY)				Addenda: 2
4/23/24 2:00 PM 24-01275 Plan Issuer: DAI General Contracting doug	Concord Is@daigc.com		949-60)-5850	Commercial 940-600-5853
New Self Storage facility consisting of three (3) Bidders:) 2-story Storage buildings ar	nd an (Office.		
DAI General Contracting	General Contractor	Ph:	949-600-5850	Fax:	940-600-5853
PLAY YARD CHAIN LINK FENCE REP	LACEMENT AT SUNSET E	LEME	NTARY SCHOOL		Addenda: 1
4/23/24 3:00 PM 24-01222	San Francisco		\$6	5,000	School
Plan Issuer: SFUSD - William Chow chowv	v@sfusd.edu		415-82	3-7292	000-000-0000
		_			

Prebid Conf: MAND 4/16 @ 3 PM (meet at Sunset ES, 1940 41st Ave, San Francisco) Contract #: 12402 The Project is generally described as: Play Yard Chain Link Fence Replacement. There is hazardous materials abatement work in the project.

SCOPE OF WORK:

Contractor shall furnish labor and material to remove and dispose approximate 225 feet of existing chain link fence, which is located on the west side of the school yard (above the Public Health Office on 41st Avenue). New fence will start from the southwest corner and continue to meet the new gate by the yard stair which leads down to 41st Avenue; remove and dispose existing fence posts and related accessories/hardware and install approximate 225 feet of new chain link fences, fence posts, cast-in-place concrete foundations for new fence posts, and related accessories/hardware. New holes will be drilled for the post foundations which are located right below the existing concrete curb (on the yard side). The bottom of the new fence shall be leveled with the existing concrete curb.

Fence posts shall be installed at a maximum spacing of 10 feet on centers. The new chain link fence shall be 12 feet high with 2 inch wire mesh fabric. Cast in-place concrete shall be 3,000 psi, 36" deep by 12" diameter foundations and below grade. Patch existing holes of old fence post locations. Remove and re install existing benches if required to facilitate the installation.

Questions: William Chow, Project Manager, at (415) 828-7292, or by email at: choww@sfusd.edu

<u>Plan# Name</u>	Bid Date & Tim	<u>ie OPR#</u>	<u>Location</u>	<u>Estimate</u>	Pr	<u>oject Type</u>
	NCAN HALL MO			CC) REPLACEMENT (PRO	DJECT #P19021865) -	Addenda: 3
SC 4/2	3/24 3:00 PM	24-00489	San Jose		\$720,000	Public Works
	San Jose State I Mandatory Pre-Bio	,		9AM (Duncan Hall)	408-924-2246 Contract #: S.	-
Replacement of VFD's and bre	•	intercepting l	oranch circuits and	d extending to new and exis		0000526-2024 g and installing new
	t For Questions: P pornouri@sjsu.edu		ıri			
	S HIGH SCHOOL ORK (SUB-BIDS (Y ADMIN OFFICE	E & CLASSROOM BUILDIN	IG AND ASSOCIATED	Addenda: 0
	3/24 3:00 PM Dilbeck & Sons e	24-01469 erick@dilbec	Salinas kandsons.com		831-422-8213 8	School 331-422-1882

DILBECK & SONS, INC. is requesting bids from all subcontractors except: Glass & Glazing, Roofing, Elevator, Fire, Plumbing, HVAC and Electrical

Dilbeck & Sons, Inc. was the awarded contractor on this project. This is a Lease Lease-Back project therefore requiring Skilled and Trained Workforce. All subcontractors to be used must comply with these requirements. All subcontractors are required to be registered with the Department of Industrial Relations and this project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. There is also a 3% DVBE participation goal so please identify the DVBE amount or percentage of your bid if any.

This project consists of a new 33,000 S.F. two story building, new entry way and related sitework. There is also demolition work and abatement of existing modulars buildings.

All questions can be sent to Erick@dilbeckandsons.com or Sharon@dilbeckandsons.com

Wednesday, April 24, 2024

PARK AT PINE MEADOW DRIVE 4/24/24 1:00 PM 24-01291 Martinez Plan Issuer: City of Martinez - DPW

\$2,115,000 **Public Works** 925-372-3515 000-000-0000 Contract #: C5048

Addenda: 0

In general, the work includes constructing new park at 540 Pine Meadow Drive, Martinez, CA 94553. The work includes, but is not limited to the following:

Erosion control, grading, concrete and decomposed granite pathways, and playground system surfacing, park furnishing, landscaping, tree planting, irrigation, curb and gutter, curb ramps, asphalt paving, striping, storm drain pipes, storm drain inlets, vertical slot drains, concrete v-ditch, sanitary sewer lateral, water service lateral, new restroom building, street lighting, and all appurtenant work required to complete the project in accordance with the project's plans and specifications.

Contact for Questions: Ali Hatefi at ahatefi@cityofmartinez.org

General Contractor	Ph:	916-638-8626	Fax: 916-352-6944
General Contractor	Ph:	510-932-9899	Fax: 510-296-5473
General Contractor	Ph:	925-457-7165	Fax: 925-387-0853
General Contractor	Ph:	510-782-6065	Fax: 510-782-6078
	General Contractor General Contractor	General ContractorPh:General ContractorPh:	General ContractorPh:510-932-9899General ContractorPh:925-457-7165

Plan# Name Bid Date & Time OPR# Location Estimate Project Type	<u>Plan# Name</u>	Bid Date & Time	<u> 0PR#</u>	Location	<u>Estimate</u>	Project Type
--	-------------------	-----------------	--------------	----------	-----------------	--------------

EAST OF HILLS FACILITIES DEMOLITIONS AND IMPROVEMENTS (GRIZZLY NO. 1 & NO. 2 Addenda: 19 RESERVOIRS, CASTLE HILL RESERVOIR, CASTLE HILL REGULATOR, CREST RADIO SITE, CASTLE CREST ROAD & SYDNEY DRIVE, CREST PUMPING PLANT, DANVILLE RESERVOIR, KNIFE RESERVOIR NO. 1 & WIEDEMANN RESERVOIR NO. 1) - EBMUD Addenda: 19

4/24/241:30 PM24-00495Contra Costa County\$21,000,000to\$23,000,000Public WorksPlan Issuer:EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com510-287-0447000-000-0000Prebid Conf:2/27 @ 9 AM & 2/28 @ 9 AM - Pre Bid Job Site Inspection Tours (See Notice to
Contractors for meeting locations)Contract #:2179

Work includes:

• At Grizzly Reservoir in Lafayette: demolition and removal of the existing 5.0-milliongallon steel tank, valve pit, piping, electrical, and associated scope; construction of two new 1.3-million-gallon steel tank reservoirs, Grizzly Reservoirs No. 1 and No. 2 including reinforced concrete foundations, tank shells, aluminum dome roofs, new PG&E service, electrical power improvements and piping;

• At Castle Hill Reservoir in Walnut Creek: demolition of the existing 3.0-million-gallon steel tank, valve pit, piping, electrical, and associated scope, and construction of the Castle Hill Regulator including reinforced concrete foundation, housing structure, piping, and electrical;

• At Knife No. 1 and Wiedemann No. 1 Reservoirs in San Ramon: blast and recoat the interior of the existing 0.2- and 0.3-million-gallon steel tanks, and replacement of cathodic protection systems;

• At Crest Radio Site, Crest Pumping Plant, and Castle Crest Road & Sydney Drive in Alamo and Walnut Creek: demolition of the facilities including 0.1-million-gallon redwood tank, 0.1- and 0.4-million-gallon-per-day pumping plants, and a 3,000-gallon pressure vessel; salvaging redwood boards and equipment; construction of site improvements and roadway restoration;

• At Danville Reservoir in Danville: installation of carbon adsorption units and ventilation system improvements at the 12.2-milliongallon open-cut reservoir; installation of covers to close up wall and roof vents without leaving debris in the reservoir or entering the reservoir; and associated work, located in Contra Costa County, CA.

Submit Questions Online through EBMUD's Website: www.ebmud.com Bidders:

Bladels.				
Anvil Builders, Inc.	General Contractor	Ph:	415-285-5000	Fax: 415-285-5005
Disney Construction Inc.	General Contractor	Ph:	650-259-9545	Fax: 650-259-9651
D-Line Constructors, Inc.	General Contractor	Ph:	510-251-6400	Fax: 510-251-6401
Ford Construction Co	General Contractor	Ph:	209-333-1116	Fax: 209-333-8597
Garney Pacific Construction	General Contractor	Ph:	209-992-1648	Fax: 209-229-1870
Mountain Cascade, Inc.	General Contractor	Ph:	925-373-8370	Fax: 925-373-0940
NTK Construction, Inc.	General Contractor	Ph:	415-643-1900	Fax: 415-643-1300
Ranger Pipelines, Inc.	General Contractor	Ph:	415-822-3700	Fax: 415-822-3703
Sierra Mountain Construction, Inc.	General Contractor	Ph:	415-830-0169	Fax: 800-507-5295
Steve P. Rados, Inc	General Contractor	Ph:	916-475-1654	Fax: 916-475-1655
Thompson Builders Corp.	General Contractor	Ph:	415-456-8972	Fax: 000-000-0000
Ultimate Pipelines Engineering, Inc.	General Contractor	Ph:	510-417-8964	Fax: 000-000-0000

<u>Plan# Name</u>	Bid Date & Time	<u> </u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	----------	----------	-----------------	--------------

MWWTP BLEND TANK AREA ODOR	AND GRIT IMPROVEME	NTS PROJECT - EBMUD	Addenda: 15
4/24/24 1:30 PM 24-00846 Plan Issuer: EBMUD (East Bay Municipal U Prebid Conf: 4/2 @ 1 PM (Bidders/Bid Walk A	, .	-	-
Oakland)		,	
WORK INCLUDES THE FOLLOWING:			
(1) Demolishing and/or disassembling the exist			
the equipment at their new locations with all ne			Drawings and Specifications.
(2) Install new Class 1 Division 2 wiring, panels (3) install new hardware and improvements at		it at the flares.	
(4) install a new concrete slab adjacent to the r		l system area	
The contractor/subcontractor performing the el subcontractor. See Instructions to Bidders Artic			-qualified electrical
For information concerning this Project, contac Bidders:	t the District's Constructi	on Manager, Rachel Weber, at (51	0) 986-7939.
Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-358-3370
Buhler Commercial Construction	General Contractor	Ph: 510-938-3033	Fax: 000-000-0000
Disney Construction Inc.	General Contractor	Ph: 650-259-9545	Fax: 650-259-9651
Garney Pacific Inc. dba Garney Construction	General Contractor	Ph: 925-800-1848	Fax: 000-000-0000
Manito Construction, Inc.	General Contractor	Ph: 925-600-0220	Fax: 925-600-1098
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
Pacific infrastructure	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
Shimmick Construction Co. Inc.	General Contractor	Ph: 833-723-2021	Fax: 000-000-0000
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 000-000-0000
WM Lyles Co.	General Contractor	Ph: 916-375-1833	Fax: 916-375-1848
LANDSCAPE MAINTENANCE SERVIC	ES FOR THE MONTER	EY-SALINAS TRANSIT DISTRIC	Addenda: 2
4/24/24 1:45 PM 24-01035	Various Cities		Public Works
Plan Issuer: Monterey-Salinas Transit		831-393-	8127 000-000-0000
Prebid Conf: 3/20 @ 8:30am- 179 E. San Ant	onio Drive, King City	Con	ract #: 24-03
Monterey-Salinas Transit District (MST) invites			
or all of the MST facilities explained in the Scop			
December 1, 2024. The contract shall remain in	n effect for a period of th	ree (3) years, with the option to ex	tend for one (1) additional
two (2) year term.			
Project Contact: Steven Bruno Phone: 831-264-5884 Email: shruno@mst.org			

THE PARKING LOT IMPROVEMENTS - SANTA CRUZ COUNTY OFFICE OF EDUCATION	Addenda: 0
4/24/24 11:00 AM 24-01070 Santa Cruz	School
Plan Issuer: 19six Architects knarup@19six.com 831-440-7300	000-000-0000
Prebid Conf: MAND 3/27 @ 11am-11:30am - site	
1. The Work includes construction of parking lot upgrades and lobby interior tenant improvements at Santa Cruz Education. The work consists of:	County Office of
a. Resurfacing this parking lot and updating ADA (Americans with Disabilities Act) access to the entrance of this parking, stairs and ramp.	building, including the
b. Addition of 4 EV (Electric Vehicle) charging stations	
c. Lobby Interior Tenant Improvements to include: Resurfacing flooring to a polished and sealed concrete, acous wall covering, wood wall covering, lighting, electrical and data receptacles.	tic ceiling tiles, vinyl
The intent of these drawings and specifications is that the new construction in this contract is to be in accorda California Code of Regulations.	nce with Title 24,
Bidders:	

Atlantis Paving & Grading	General Contractor	Ph: 831-431-6409	Fax: 000-000-0000
JP Paving & Grading	General Contractor	Ph: 408-436-0616	Fax: 000-000-0000
Silicon Valley Paving	General Contractor	Ph: 408-286-9101	Fax: 000-000-0000

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> 0PR#</u>	Location	<u>Estimate</u>		<u>Project Type</u>	
							_
THE EN	TRY TENANT IMPRO	OVEMENT	<u>S - SANTA CRU</u>	Z COUNTY OFFICE OF EDUCATI	<u>ON</u>	Addenda: 0)
4/24	4/24 11:30 AM 24	4-01071	Santa Cruz			Scho	ool
Plan Issuer:	19six Architects kna	arup@19si	x.com	83	1-440-7300	000-000-0000	
Prebid Conf: N	MAND 3/27 @ 11:30a	m-12pm -	site				
		e				0 1 0 m 1	

1. The Work includes construction of parking lot upgrades and lobby interior tenant improvements at Santa Cruz County Office of Education. The work consists of:

a. Resurfacing this parking lot and updating ADA (Americans with Disabilities Act) access to the entrance of this building, including the parking, stairs and ramp.

b. Addition of 4 EV (Electric Vehicle) charging stations

c. Lobby Interior Tenant Improvements to include: Resurfacing flooring to a polished and sealed concrete, acoustic ceiling tiles, vinyl wall covering, wood wall covering, lighting, electrical and data receptacles.

2. The intent of these drawings and specifications is that the new construction in this contract is to be in accordance with Title 24, California Code of Regulations.

D-1229 STUDENT UNION BUILDING GENDER INCLUSIVE RESTROOMS AT DIABLO VALLEY COLLEGE - Addenda: 0 NEW PLEASANT HILL CAMPUS

4/24/24	2:00 PM	24-01449	Pleasant Hill	\$150,000	School
Plan Issuer: Cor	Plan Issuer: Contra Costa Community College District bcayabyab@4cd.edu			925-229-6956	925-370-7512
Duckiel Ocute MANIE			Aller Oaller Odd Oalf Olub Daad M		D 4000

Prebid Conf: MAND 4/11 @ 9 AM at Diablo Valley College, 321 Golf Club Road, Martinez (Meet at Contract #: D-1229 Parking Lot #8)

The proposed project consists of the alteration of a men's and a women's restroom in an existing building at the Diablo Valley College Pleasant Hill Campus into two separate gender neutral restroom facilities. The new toilet partitions extend greater than typical heights, with a bottom elevation of 3/8" AFF (above finish floor) and a top elevation of 88" AFF, requiring the widening of accessible toilet stalls. Two existing urinals in the men's restroom will be replaced with a single toilet. No ceiling work, including mechanical, electrical, and fire alarm is included in scope.

Contact for Questions: Ben Cayabyab at bcayabyab@4cd.edu

DOLORES HUERTA ELEMENTARY SCHOOL BUILDING ENVELOPE RESTORATION	Addenda: 3					
4/24/24 2:00 PM 24-01280 San Francisco	\$360,000	School				
Plan Issuer: SFUSD - Simon Reyes reyess@sfusd.edu	415-265-4260	415-355-6988				
Prebid Conf: MAND 4/4 @ 11 AM (meet at Dolores Huerta ES, 65 Chenery St., San Francisco) Contract #: 12322						
The Project is generally described as: repair of exterior wall of school administration building to mitigate water intrusion and restore painted wall mural, involving selective demolition, metal fabrications, rough carpentry, wood trims, self-adhering membrane						

waterproofing, wall insulation, sheet metal flashing and trim, joint sealants, aluminum windows, cement plaster, gypsum board, painting, linoleum sheet flooring, window shades, concrete, brick paving, storm drainage systems, electrical work, and abatement of hazardous materials.

Questions: Simon Reyes, Project Manager, by email at: reyess@sfusd.edu, or by calling (415) 265-4260. Bidders:

Angotti & Reilly, Inc.	General Contractor	Ph:	415-575-3700	Fax: 415-575-1470
Better Building Construction	General Contractor	Ph:	415-465-0552	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph:	415-721-7160	Fax: 415-296-6437
Peak General Contractors, Inc.	General Contractor	Ph:	415-238-4011	Fax: 000-000-0000
Pionic Unit Construction Co.	General Contractor	Ph:	650-438-1956	Fax: 650-355-5923
Pro-Ex Construction, Inc.	General Contractor	Ph:	916-420-0519	Fax: 916-222-1478
SM Construction & Associates, Inc.	General Contractor	Ph:	415-349-2070	Fax: 000-000-0000
Stillwater General Building Contractors, Inc.	General Contractor	Ph:	925-382-2491	Fax: 000-000-0000
Stronger Building Services	General Contractor	Ph:	510-487-8363	Fax: 510-487-8246

Plan Issuer: Alameda County General Services Agency (GSA)

Prebid Conf: MAND 3/21 @ 1 PM (meet at Livermore-Pleasanton Fire Station 1, 3560 Nevada St., Contract #: 24-01 Pleasanton, CA 94566)

The Project consists of: The current Station Alerting system used as the primary communications system between Dispatch and Fire Stations is outdated. ACFD has selected a new station alerting system, the Phoenix G2 Communication System, made by Honeywell. The new system needs to be installed at 37 Fire Stations (see table below). This RFP is seeking a service provider who can perform installation construction services such as run communication wires, wall patching, and install additional outlets. installation and testing the new system. The installation and testing portion must be performed by aG2-certified installer and validated by manufacturer (see paragraph 7).

PLEASE NOTE: Bidders also have the opportunity to visit any of the other sites upon request. To request visits to additional sites, send your request by email to: William.Washburn@acgov.org at least 5 business days in advance. Additional Site Visits will be available the week of March 21-28, 2024.

<u> </u>	RONT STRE	ET MAINTE			
	A 10 A 10 A	0.00 DM	04 04 04 4	Caladad	

4/24/24 2:00 PM 24-01211 Soledad

Plan Issuer: City of Soledad

Prebid Conf: MAND 4/3 @ 1:30pm- 560 Walker Dr, Soledad

Civil work includes, but is not limited to, maintenance activities including a 2-inch grind and inlay of asphalt pavement, removal of existing trees between Benito Street and Oak Street, removal and replacement of sections of curb and gutter along between West Street and Oak Street, removal and replacement of sidewalk along between West Street and Oak Street, removal of lighting bollards, addition of truncated domes, addition of driveway aprons, removal of one existing catch basin, installation of one new Type GO catch basin, installation of new 18-inch storm drain pipe, installation of one new storm drain manhole, installation of new trees, removal of detector loops, new signing and striping roadway.

Landscaping and Irrigation improvements and Streetlighting and Traffic Signal Improvements.

Project Contact: Leon D. Gomez Phone: 831-272-4909 Email: leon.gomez@weareharris.com Bidders:				
Don Chapin Co	General Contractor	Ph: 831-444-4128	Fax: 831	-449-0700
Grade Break Eng Inc	General Contractor	Ph: 831-272-5181	Fax: 000	-000-0000
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408	-365-9548
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831	-384-5078
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916	-757-6499
FY 2023/24 SURFACE SEAL PROJE	<u>CT</u>			Addenda: 1
4/24/24 2:00 PM 24-01410	Martinez		\$3,185,000	Public Works

Plan Issuer: City of Martinez - DPW

In general, the work includes the pavement maintenance of existing improvements and constructing new ADA improvements within various streets of City of Martinez. The work includes, but not limited to, the following:

Pavement maintenance of existing roadway improvements including base repairs, remove and replace concrete work, adjusting utilities covers, and installing roadway stripping and all appurtenant work required to complete the project in accordance with the project's plans and specifications.

Contact for Questions: Trevor McGuire at tmcguire@cityofmartinez.org

Didders.			
VSS International, Inc.	General Contractor	Ph: 916-373-1500	Fax: 916-373-1083



Public Works

510-208-9711

510-208-9700

831-223-5000

925-372-3515

Contract #: C1076-1

Contract #: T23-01

Project Type

Addenda: 2

831-678-3965

000-000-0000

Public Works

<u>Plan#</u> <u>Na</u>	<u>me E</u>	Bid Date & Time	<u>e OPR#</u>	Location	<u>Estimat</u>	te	<u> </u>	Project Type
				T PALO ALTO RE SION TRANSPO			ROL PLANT	Addenda: 4
SC ONLINE	4/24/24	4 2:00 PM	24-01160	Palo Alto				Public Works
Prebid Cor Associatio (City) will horizontal Control Pl acre tidal east, Emb south. The line) along	nf: MA on of Ba be seek l levee a lant ("RV saltmar parcader e projec g Harbor	y Area Governmy y Area Governmy ing bids for the c ind irrigated ecot WQCP") and Byx sh that was estal to Road to the not t involves constru- r Road and Emba	Pre-Bid Confe ents (ABAG) ents (ABAG) construction of one at a site doee Park. The blished within orth, the RWG ucting a leve arcadero Ro	erence & Site Visit) is soliciting bids f) San Francisco E of the Palo Alto Ho e in the City. The P he Project locatior n the former Palo QCP and Harbor f e berm, installing ad, and routing tre	for the constructio stuary Partnership prizontal Levee Pi roject site is direc n is also adjacent t Alto Yacht Harbor Road to the west, a new pump at the	n of the Palo Alto o (SFEP) in coope lot Project (PAHLF tly adjacent to the to the existing Har . The Project site i and the Byxbee P e RWQCP, installa	Horizontal Lev ration with the P) proposes to City's Regiona bor Marsh, an s bounded by ark parking lot ation of a burie	City of Palo Alto construct a al Water Quality approximately 90- Harbor Marsh to the entrance to the d pipeline (effluent
	ohen@b Corpora			15-778-5215 General Contrac General Contrac		408-294-2910 408-327-7080		08-294-2920 08-327-7090
LO	NE TRE	E WAY ROADW	VAY IMPRO	VEMENTS (PHAS	<u>SE 1)</u>			Addenda: 0
Prebid Cor The Proje	nf: 4/1 Bre ect is loc	2 @ 10 AM at C 2 @ 10 AM at C ntwood ated at Lone Tre	ity Hall, Engi e Way, O'Ha	Brentwood ineering engineer ineering Departme ara Lane and Smitl & gutter, sidewall	ent, 2nd Floor, 150 h Road. The Proje	O City Park Way, ect is described as		vork to be done
adjustmer infrastruct	nt, slurry ture, sou	v seal, hot mix as	sphalt mill an other work n	d fill, full depth pa ecessary to const	vement section re	construction, sign	ing and stripin	
no charge https://ww	e) by cor /w.brent	npleting and sub	mitting the "l ects-bids-rfp	tain an electronic Document Reques s. The City may re	st Form" located o	n the City's websi	te at	City of Brentwood (at n the Contract
Contact for	or Quest	ions: In writing v	ia email to e	ngineering@brent	twoodca.gov			

 SC
 4/24/24
 2:00 PM
 24-01219
 Pacifica

 ONLINE
 Plan Issuer:
 City of Pacifica - DPW

 The project includes replacing sewer mainlines throughout the Lower Linda Mar neighborhood.

General Contractor

General Contractor

General Contractor

LOWER LINDA MAR REPAIR AND REHABILITATION PROJECT - CITY OF PACIFICA

Ph: 916-638-8626

925-348-6648

209-267-4030

Ph:

Ph:

Fax: 916-352-6944

Fax: 925-283-4031

Fax: 209-267-4202

\$12,200,000

Contract #: C044

650-738-3767

Addenda: 3

Public Works

Project Contact For Questions: Dan Patten 650-922-7248 Email: dpatten@pacifica.gov

Bidders:

B & M Builders, Inc.

Soracco, Inc.

JV Lucas Paving, Inc.

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimat</u>	<u>te</u>	Pro	<u>pject Type</u>
MILLS	CANYON LANDSLID	E REPAIR					Addenda: 1
SC 4/2 ONLINE	4/24 2:00 PM 2	4-01419	Burlingame			\$1,540,000	Public Works
Plan Issuer:	City of Burlingame,	DPW			65	0-558-7230	
Prebid Conf: MAND Mandatory Pre-Bid Meeting 4/15 @ 10AM (Sebastian entrance to Mills Contract #: 86780 Canyon, adjacent to 2901 Arguello Drive, Burlingame)							
installing a new hydroseeding Project Contac	sting wooden wall, rer w retaining wall, back hillside. ct For Questions: Ricl burlingame.org	filling wall,	installing a concrete				
Bidders:	,						
B & D Excava	ation and Construction	n	General Contracto	or Ph:	415-629-7673	Fax: 000	0-000-0000
CF Contractir	ng, Inc.		General Contracto	or Ph:	415-721-7160	Fax: 415	5-296-6437
Farallon Com	ipany		General Contracto	or Ph:	415-892-7760	Fax: 415	5-892-6871
Valentine Cor	rporation		General Contracto	or Ph:	415-453-3732	Fax: 415	5-457-5820
PAVEM		r PROGRA	M 2024 (ASPHALT	2			Addenda: 3
	4/24 2:00 PM 2 City of Brentwood -	4-01227 - DPW/Eng	Brentwood ineering engineering	g@brentwoodca	i.gov 92	\$1,978,000 5-516-5420 9 Contract #: 33	Public Works 25-516-5421 6-31703

The Project is located at Sunset Road, Brentwood Boulevard, Sellers Avenue, Redhaven Street, and Cloverleaf Circle. The project is described as follows: The work to be done consists of resurfacing various streets by grind and overlay, dig out, or slurry seal; replacing traffic striping, legends, and markers; lowering and adjusting existing utilities to finish grade; and all other work necessary to construct the project complete and in satisfactory condition, all as shown on the Contract Documents and/or as specified herein.

PLEASE NOTE: Bidders must request and obtain an electronic copy of the Contract Documents directly from the City of Brentwood (at no charge) by completing and submitting the "Document Request Form" located on the City's website at https://www.brentwoodca.gov/projects-bids-rfps. The City may reject a bid submitted by a bidder that did not obtain the Contract Documents from the City as required.

Contact for Questions: In writing via email to engineering@brentwoodca.gov

Bidders:				
B & M Builders, Inc.	General Contractor	Ph:	916-638-8626	Fax: 916-352-6944
Bay Cities Paving & Grading, Inc.	General Contractor	Ph:	925-687-6666	Fax: 925-687-2122
Consolidated Engineering, Inc.	General Contractor	Ph:	209-482-0164	Fax: 000-000-0000
DeSilva Gates Construction	General Contractor	Ph:	925-829-9220	Fax: 925-803-4263
Dirt Dynasty, Inc.	General Contractor	Ph:	209-623-1141	Fax: 209-623-1142
Ghilotti Bros., Inc	General Contractor	Ph:	415-454-7011	Fax: 415-454-8376
JV Lucas Paving, Inc.	General Contractor	Ph:	925-348-6648	Fax: 925-283-4031
Knife River Construction	General Contractor	Ph:	209-948-0302	Fax: 209-948-6652
McGuire & Hester	General Contractor	Ph:	510-562-5209	Fax: 510-562-5210
VSS International, Inc.	General Contractor	Ph:	916-373-1500	Fax: 916-373-1083

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type
--------------------------	-----------------	-------------	----------	-----------------	--------------

NEW PREQUAL: PARNASSUS HEIGHTS (PH) DOMESTIC WATER MAINS REPLACEMENT - PHASE 2 - UCSF Addenda: 0

4/24/24 2:00 PM 24-01524 San Francisco Plan Issuer: UCSF - Tra Thanh tra.thanh@ucsf.edu

\$5,700,000 **Hospital** 415-244-3920 000-0000 Contract #: PRJ-000326

GENERAL DESCRIPTION OF WORK:

The Parnassus Heights Water Mains Replacement Program addresses the corroded, end-of-life condition of the domestic water mains system at the Parnassus Heights Campus. UCSF has determined that this Program is mission-critical to its operations, requiring replacement, to avoid disruption of services which could occur should the water mains break.

The Parnassus Heights campus site is the oldest of the UCSF campus sites, comprising approximately 107 acres of land. Approximately 6,100 linear feet of water main lines support the campus and can be defined in 20 segments. This project comprises 7 of the 20 segments. Note that 11 of the 20 segments are covered in the scope of other projects, including Phase 1 of the Water Mains Replacement Program.

This Phase includes the following piping segments:

01. Segment 4: interior, Health Sciences East (HSE) Building.

02. Segment 5: exterior, from Parnassus Ave to School of Dentistry.

03. Segment 6, 18: exterior, along Koret Way Parking Lot/roadway near Koret Vision Center.

04. Segment 8: exterior, through Health Sciences West.

05. Segment 10: interior, from Health Sciences East Building , through Medical Sciences Building and continuing through Moffitt/Long Hospital (OSHPD AHJ).

06. Segment 12: interior through Central Utilities Plant (PCUP), exterior across the driveway to Moffitt/Long Hospital (OSHPD AHJ).

07. Segment 13: interior, through Ambulatory Care Center Garage to Millberry Union.

The Prequalification Questionnaire will be submitted via BuildingConnected. To request an invitation to the prequalification go to UCSF BuildingConnected Plan Room at: https://app.buildingconnected.com/public/55b2899376365309004aefcc, join the "Bid Opportunity" and change your status to bidding.

RFIs may be submitted through BuildingConnected at:

https://app.buildingconnected.com/opportunities/6617009d29d9d1af76682d1b/messages RFIs are due no later than April 17, 2024, at 2 PM.

NEW 2024 ROAD SEALANT PROJECT		Addenda: 1
4/24/24 2:30 PM 24-01489 Marin County	\$650,000	Public Works
Plan Issuer: County of Marin, DPW bids@marincounty.org	415-473-7877	000-000-0000
Prebid Conf: No Pre Bid Meeting is scheduled for this Project	Contract #:	2024-04

Improvements for the 2024 Road Sealant Project generally consists of striping and marking referencing and removal; slurry seal; driveway sealant; and traffic striping and pavement markings. The work will take place on the roads listed in the Notice to Bidders and includes various roadways, parking lots and pathways around the Civic Center campus as well as various roadways in the neighborhoods of Lucas Valley, Tamalpais, Green Point and Santa Venetia.

PLEASE NOTE: Bidder must visit the work site before submitting a bid. Bidder shall thoroughly investigate the conditions which will be encountered in the project including, but not limited to, existing underground and overhead utilities, steep, rocky terrain, road width, space needed to flag traffic, staging and site access challenges.

Questions concerning the Bid should be submitted via Bid Express at: https://www.bidexpress.com/businesses/53528/home? agency=true

no later than 5 PM on Wednesday, April 17, 2024.

Bidders:

American Pavement Systems, Inc. (APS)	General Contractor	Ph:	209-522-2277	Fax: 209-408-0427
One Way Trigger, LLC	General Contractor	Ph:	209-986-1369	Fax: 000-000-0000

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimat</u>	<u>te</u>		<u>Project Type</u>
4/24	REEK BRIDGE AT C. 4/24 2:30 PM 2 City of Walnut Cree	4-01358	Walnut Creek	<u>STRENGTHEN</u>		\$240,000 5-943-5899	Addenda: 0 Public Works
Prebid Conf:	4/17 @ 10 AM at Cas Walnut Creek	stle Hill Ro	ad (between Glenha			Contract #:	
- Performing tr - Installing stre - Field-splicing - Installing time This Project is Contact for Qu Email: mock@	cludes, but is not limit affic control for shiftin engthening girders in t the girders with bolts per blocking between located on Castle Hil lestions: Neil Mock at walnut-creek.org	g lane clos he supersi new and e l Rd, betwe	sure ructure underside xisting girders een Glenhaven Ave		d.		
Bidders: CF Contractin Farallon Com	0,		General Contracto General Contracto		415-721-7160 415-892-7760		415-296-6437 415-892-6871
ANNUA	L SLURRY SEAL 20	24 - CITY	OF SUNNYVALE				Addenda: 0
SC 4/24 ONLINE	4/24 3:00 PM 2	4-01415	Sunnyvale				Public Works
	City of Sunnyvale E None)PW			40	8-730-7415 Contract #:	000-000-0000 PW24-16, ST-24- 06

Apply slurry seal on various street surfaces and parking lots.

Project Contact For Questions: Lisa Vo Email: lvo@sunnyvale.ca.gov

NEW PLANET FITNESS - FREMONT (SUB-BIDS ONLY)		Addenda: 2
4/24/24 3:00 PM 24-01521 Fremont		Commercial
Plan Issuer: Cal Pacific Contractors	408-819-7500	408-819-7400

Interior Tenant Improvement for Planet Fitness, which includes: locker rooms, showers, bathrooms, work out areas, reception, tanning & massage, and utility rooms. All existing utility service connections and RTU's are being reused. If you are bidding on multiple trades, please break out each trade & cost separate.

	RFB 23-24-75	- HIGH VOLTA	GE DISCO	DNNECT SWITCH	<u>ES - CITY OF SANTA CLARA</u>	Addenda: 6
SC ONLINI	4/24/24	3:00 PM 24-	-01046	Santa Clara		Public Works
	_	of Santa Clara -	Silicon Va	alley Power	408-61	15-6604
					С	ontract #: RFB 23-24-75
Purcha	ase of High Vo	Itage Disconnect	t Switches	in support of Silice	on Valley Power, the City's electric uti	lity.
. .			0 40	0.045.0040		

Project Contact For Questions: Sylvia Sosa 408-615-2048 Email: ssosa@santaclaraca.gov

RED CANAL SIDHON	. UNDERCROSSING CLEANING SERVICES
INF CANAL, SIFTION	

4/24/24 3:00 PM 24-01287 Martinez

Plan Issuer: Contra Costa Water District-CCWD

The Contractor will remove all sediment and debris from concrete under-crossings, canal sections and siphons on the Contra Costa Canal. Cleaning and debris removal may be accomplished by using various methods, such as use of a Hydro-Jet or commercial power snake can may be used in lieu of vacuum truck when feasible and approved by the CCWD. Pricing for the Hydro-Jet and/or Commercial Snake shall be provided on that attached pricing sheet, to include normal call-out rates as well as emergency rates. When CCWD personnel acquire need of emergency services for either vacuum or hydro-iet services, response time shall be within two hours of received call from CCWD personnel. The attached spreadsheet details typical e locations requiring services. The CCWD will designate which sites will be cleaned. Appropriate confined space entry procedures and safety precautions must be developed by the Contractor, approved by the CCWD's Safety Manager, and adhered to by all personnel entering these siphons and under-crossings. In addition to the sludge-like sediment requiring removal, gravel, rocks, bricks, bottles, shopping carts, bicycles, tires, lawn chairs, pipes, car parts, and other items may require removal. Any weapons that are recovered as part of this contract must be turned into the police department having jurisdiction over the area where the weapon is recovered.

Estimate

Contact for Questions: Brian Vanciel at ccwdpurchasingrequests@ccwater.com

	SOBRATO HI			FIELD STADIUM REPLACEMENT - MORGAN HILL UNIFIED	Addenda: 0
SC ONLIN	4/24/24 IE	3:00 PM	24-01530	Morgan Hill	School

Plan Issuer: Morgan Hill Unified School District

Prebid Conf: MAND Mandatory Pre-Bid Conference & Site Visit 4/18 @ 1PM

Killing of the existing surface materials, rototilling of the organic matter into the topsoil and the installation of an rodent barrier at a specified depth below the top of soil, fine grading and additions of soil amendments, and installation and maintenance of big roll sod as specified in the bidding documents. Additionally, a new irrigation control system is to be installed to operate the existing irrigation system in place for the field inside the track.

Project Contact For Questions: Ricky Carrillo Email: carrillor@mhusd.org

NEW 04A6963 - TRASH PICK UP AND DISPOSAL SERVICES IN CONTRA COSTA COUN	Addenda: 0	
4/24/24 5:00 PM 24-01532 Martinez		DOT Cal-
		Trans
Plan Issuer: Department of Transportation (DOT) matthew.stephens@dot.ca.gov	279-234-2331	000-000-0000
	Contract #:	04A6963
The purpose of this Agreement is to set forth the terms and conditions under which Contracto	r is to provide trash	services. Contractor

agrees to provide to the California Department of Transportation (Caltrans) all labor, trash bins, equipment, travel, and incidentals, and to pay all associated costs, fees (including disposal fees), and taxes, necessary to provide on call, as-needed trash collection, hauling, and disposal services as described herein.

The services shall be performed at the following location within Contra Costa County: The Benicia/Martinez Bridge, 78 Mococo Road, Martinez CA, 94553.

Contact for Questions: Matthew Stephens at 916-234-2331 Email: matthew.stephens@dot.ca.gov

Addenda: 0

Project Type

Public Works

925-688-8300

408-201-6000

Plan# Name Bid Date & Time OPR# Location

> 000-000-0000 Contract #: 2512

CALIFORNIA ENVIRONMENTAL QUALITY ACT (CEQA) CONSULTING SERVICES (NORTHERN SERVICE Addenda: 2 AREA)

Estimate

4/24/24 5:00 PM 24-00024 Various Locations

State / Federal

Plan Issuer: Department of Fish and Wildlife Jillian.Harris@wildlife.ca.gov

000-000-0000 000-0000 Contract #: P2482002

The California Department of Fish and Wildlife (CDFW) is requesting proposals from qualified firms to perform California Environmental Quality Act (CEQA) consulting services. The purpose of the Agreement is to retain CEQA consulting services to support CDFW's compliance with CEQA when CDFW needs to act as a Lead or Responsible Agency for CEQA projects. The consulting services include preparing all types of CEQA documents, as well as providing review and advice on the adequacy of CEQA documents prepared by others, including project applicants and other Lead and Responsible Agencies, for use by CDFW. Consulting services will also include compliance monitoring and other support related to the environmental document(s) for certain projects. Additionally, consulting services must be available when CDFW staff provide support for the California Fish and Game Commission, when the Commission acts as Lead Agency for CEQA projects. The Contractor will provide CEQA consulting services described herein for all projects within the Service Area.

The awarded contract will be written for a maximum amount of ten million dollars and zero cents (\$10,000,000.00). The awarded Firm, and all associated subcontractors, will be required to perform services at the rates identified in the sealed Cost Sheet, which may be negotiated after the most qualified firm is selected, as described in Section 3.1.3 F and Section 3.4.

LOCATION OF WORK:

The services will be performed in the Northern Service Area which includes the following twenty-one (21) counties: Lassen, Modoc, Shasta, Siskiyou, Tehama, Alpine, Amador, Butte, Calaveras, Colusa, El Dorado, Glenn, Nevada, Placer, Plumas, Sierra, Sutter, Yuba, San Joaquin, Yolo, Sacramento.

All questions concerning this RFQ must be submitted directly to Jillian Harris at: Jillian.Harris@wildlife.ca.gov on or before April 5, 2024, by 4:00 PM.

RFP - MIDTOWN SANTA CRUZ LOT 32 IMPROVEMENT		Addenda: 0
4/24/24 5:00 PM 24-01353 Santa Cruz		Public Works
Plan Issuer: City of Santa Cruz - Economic Development Department	831-420-5291	000-000-0000
kferraro@santacruzca.gov		

For this RFP, we are specifically looking to enhance our electrical infrastructure in the city-owned parking lot at 1111 Soquel Ave. including:

1. Burying a current electrical line and adding an additional conduit for future use

2. Installation of a pedestal junction box

3. Installation of vandal-proof outlet covers

If you're interested in bidding on the project, please email Katie Ferraro (kferraro@santacruzca.gov) by Friday, April 12th, 2024, to schedule a site visit.

RFP FOR ENVIRONMENTAL SERVICES FOR LAKE CHABOT ROAD ER	OSION REPAIRS	Addenda: 0				
4/24/24 5:00 PM 24-01360 San Leandro		Public Works				
Plan Issuer: City Of San Leandro - Purchasing	510-577-3472	510-577-3312				
	Contract #:	61758				
The City of San Leandro desires to solicit qualified proposals for Environmental Services in support of the Lake Chabot Road Erosion						
Repairs in accordance with this Request for Proposals (RFP).						

Contact for Questions: Sally Perez at sperez@sanleandro.org

Project Type

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

	LINDA MAR REPAIR AN NT (CM) SERVICES - CI			
SC 4/24/24	5:00 PM 24-01221	Pacifica		Public Works
NLINE Plan Issuer: City	of Pacifica - DPW		650-738-3767	
rebid Conf: Non-N Center Recycl	/landatory Pre-Proposal I -, Card Room, 540 Crest ling Plant, 700 Pacific Co	0 1	ica, Community era Creek Water	
	onstruction management on services for the Project	and inspection services (CM Consulta ct.	ant) will provide construction r	nanagement and
Project Contact For (Email: dpatten@paci	Questions: Daniel Patten ifica.gov	650-922-7248		
		Thursday, April 25, 20	24	
GENERATOR	MAINTENANCE AND F	REPAIR SERVICES		Addenda: 0
4/25/24	4.00 DM 04.04040	M/staam villa		Public Works
Plan Issuer: City The work involves pr	eventive and corrective r	Watsonville maintenance, and emergency repair s		831-763-4065 WW-24-06-QB
Plan Issuer: City The work involves pr repair coverage on s	of Watsonville eventive and corrective r everal of the City's stand	maintenance, and emergency repair s lby generators.	Contract #: ervices including providing 24	831-763-4065 WW-24-06-QB -hour emergency
Plan Issuer: City The work involves pr epair coverage on s EW <u>SAN LUIS OB</u>	of Watsonville reventive and corrective r everal of the City's stand	maintenance, and emergency repair s Iby generators. NGS 3300, 4100, 4400 CLASSROOM	Contract #: ervices including providing 24	831-763-4065 WW-24-06-QB -hour emergency Addenda: 0
Plan Issuer: City The work involves pr repair coverage on s	of Watsonville eventive and corrective r everal of the City's stand	maintenance, and emergency repair s lby generators.	Contract #: ervices including providing 24	831-763-4065 WW-24-06-QB -hour emergency Addenda: 0
Plan Issuer: City The work involves pr repair coverage on s VEW SAN LUIS OB 4/25/24 Prebid Conf: 4/16 (The proposed project furnishings/equipment bulbs to led light bulk components, replace with new owner furni	of Watsonville reventive and corrective reveral of the City's stand ISPO CAMPUS BUILDI 1:00 PM 24-01470 (2) 9am- Cuesta College, at consists of the renovation th, demolition of existing the consisting fixtures, represent of existing recepta- shed carpet tiles and adh	maintenance, and emergency repair s Iby generators. NGS 3300, 4100, 4400 CLASSROOM	Contract #: ervices including providing 24 <u>A IMPROVEMENTS</u> ding 6600 emolition of miscellaneous wa l repair of gyp board, change itting a number of existing ligh yp board walls and painting, re new owner furnished carpet v	831-763-4065 WW-24-06-QB -hour emergency Addenda: 0 Schoo all hung out of fluorescent light it fixtures with new lect eplacement of carpet vall base and
Plan Issuer: City The work involves pro- repair coverage on s IEW SAN LUIS OB 4/25/24 rebid Conf: 4/16 (The proposed project furnishings/equipment bulbs to led light bulk components, replace with new owner furni adhesive. Refer to the	of Watsonville reventive and corrective reveral of the City's stand ISPO CAMPUS BUILDI 1:00 PM 24-01470 (2) 9am- Cuesta College, at consists of the renovation th, demolition of existing the consisting fixtures, represent of existing recepta- shed carpet tiles and adh	maintenance, and emergency repair s Iby generators. NGS 3300, 4100, 4400 CLASSROOM San Luis Obispo CA Hwy 1, San Luis Obispo, CA. Build ion of 20 classrooms which includes d electrical power fixtures, patching and placement of light fixture lenses, retrofic cles and switches with new, prep of gy hesive, replacement of wall base with demolition and renovation in each class	Contract #: ervices including providing 24 <u>A IMPROVEMENTS</u> ding 6600 emolition of miscellaneous wa l repair of gyp board, change itting a number of existing ligh yp board walls and painting, re new owner furnished carpet v	831-763-4065 WW-24-06-QB -hour emergency Addenda: 0 Schoo all hung out of fluorescent light it fixtures with new lect eplacement of carpet vall base and
Plan Issuer: City The work involves pr repair coverage on s <i>IEW</i> <u>SAN LUIS OB</u> 4/25/24 Prebid Conf: 4/16 (The proposed projec furnishings/equipmer bulbs to led light bulk components, replace with new owner furni adhesive. Refer to the Submit Pre-Bid Inqui	of Watsonville reventive and corrective reveral of the City's stand ISPO CAMPUS BUILDI 1:00 PM 24-01470 (2) 9am- Cuesta College, at consists of the renovation th, demolition of existing ps in existing fixtures, reperent of existing recepta- shed carpet tiles and adhe plans for the extent of	maintenance, and emergency repair s Iby generators. NGS 3300, 4100, 4400 CLASSROOM San Luis Obispo CA Hwy 1, San Luis Obispo, CA. Build ion of 20 classrooms which includes d electrical power fixtures, patching and blacement of light fixture lenses, retrofic cles and switches with new, prep of gy hesive, replacement of wall base with demolition and renovation in each class ncorp.com	Contract #: ervices including providing 24 <u>A IMPROVEMENTS</u> ding 6600 emolition of miscellaneous wa l repair of gyp board, change itting a number of existing ligh yp board walls and painting, re new owner furnished carpet v	831-763-4065 WW-24-06-QB -hour emergency Addenda: 0 Schoo all hung out of fluorescent light it fixtures with new lect eplacement of carpet vall base and

The purpose of this bid is to solicit offers from qualified General Contractors to provide Roofing Encapsulation and Painting of selected buildings at the Pacific Grove High School. The Work shall include but not be limited to: Removal of gravel ballast, wood rot and termite damage repairs, roof patching, roof encapsulation, gutter and downspout replacement, and painting.

Bid Questions : Email to: facilities@pgusd.org

<u>Plan# Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	Location	<u>Estima</u>	te	Pro	oject Type
2024 PAV	EMENT REHABIL		PROJECT - CITY OF I	MORGAN HIL	L		Addenda: 1
SC 4/25/2		24-01405	Morgan Hill			\$3,300,000	Public Works
ONLINE	City of Morgan Hil		5		40	8-778-6480	
Sealing, Type II		tor Loops,	and Filling, 2" Grind and Replacement of all Exis / Limits.				
	For Questions: Yat morganhill.ca.gov		310-4641				
DeSilva Gates (Construction		General Contractor	Ph:	925-829-9220	Fax: 92	5-803-4263
Granite Rock C			General Contractor		408-574-1400		8-365-9548
JV Lucas Pavin			General Contractor		925-285-8479		5-283-4031
McKim Corpora			General Contractor	Ph:	408-848-8700	Fax: 40	8-848-8778
O'Grady Paving	I		General Contractor	Ph:	650-966-1926	Fax: 650	0-966-1946
<u>10230 - C</u> JOSE	ENTRAL SERVIC	E YARD D	OMESTIC AND FIRE V	NATER LINE	S IMPROVEMEN	ITS - CITY OF SA	Addenda: 2
SC 4/25/2	24 11:00 AM 2	24-01249	San Jose			\$879,090	Public Works
					40		
	City of San Jose -		@ 1PM (Northeast Cor	mor of Employ		8-535-8300 Contract #: 10	220
	ong Phelan Ave)	; VISIL 4/11			yee Farking Lot	Contract #. 10	230
structures, and i	ater lines, capping nstalling backflow To: PW_Procuren	preventers		e abandoned	in place, demolis	sning and removir	ng existing utility
Bidders:							
Casey Construc			General Contractor	Ph:	650-369-1876		0-366-8578
Golden Bay Co	nstruction, Inc.		General Contractor	Ph:	510-783-2960	Fax: 51	0-783-2971
<u>8820 - Mi</u>	LIGAN PARKING	<u> 3 LOT - CI</u>	<u>TY OF SAN JOSE</u>				Addenda: 2
SC 4/25/2	24 11:00 AM 2	24-01014	San Jose			\$2,552,900	Public Works
Plan Issuer:	City of San Jose -	DPW			40	8-535-8300	
Prebid Conf: N	on-Mandatory Site	Visit 4/2 8	4/10 @ 10AM			Contract #: 88	20
Construction of a	a surface parking lo	ot to provid	le a total of 321 parking	g spaces.			
Email Questions Bidders:	To: PW_Procuren	nent@sanjo	oseca.gov				
Galeb Paving Ir	IC		General Contractor	Ph:	408-253-4747	Fax: 408	8-253-4753
Jos. J. Albanes			General Contractor	Ph:	408-727-5700	Fax: 408	8-727-0366
O'Grady Paving	l		General Contractor	Ph:	650-966-1926	Fax: 650	0-966-1946
QLM-Inc			General Contractor	Ph:	408-390-1331	Fax: 408	8-265-3576
Radius Earthwo	ork		General Contractor	Ph:	408-384-8630	Fax: 408	8-317-1424
<u>9162 - BU</u>	ILDING: FIRE ST	ATION NO	. <u>32 (2018 MEASURE</u>	T) - CITY OF	SAN JOSE (RE	BID III)	Addenda: 0
SC 4/25/2	24 11:00 AM 2	24-01143	San Jose			\$12,500,000	Public Works
	City of San Jose -	DPW			40	8-535-8300	
Construction of a	a new Single Com	pany Fire S	Station and site work.			Contract #: 91	62
Email Questions Bidders:	To: PW_Procurer	ment@sanj	joseca.gov				
CWS Construct	ion Group Inc		General Contractor	Ph:	415-209-0229	Fax: 41	5-209-0228

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> </u>	Location	<u>Estimate</u>	<u>Project Type</u>
--------------------------	-----------------	----------	----------	-----------------	---------------------

NFW	CAL POLY SA	AN LUIS OBISPO - BUIL	DING 43 - REC CENT	ER ROOFING AND EXTERIOR ENVELOP	Addenda: 0
	REPAIRS (SU	IB-BIDS ONLY)			
	4/25/24	12:00 PM 24-01472	San Luis Obispo	\$600,000	School

Prebid Conf: 4/18 @ 1pm- site

Work consists of full cleaning and resealing of the upper roof, including upper roof monitor windows perimeter sealant replacement, replacement of grommets at barrel roof to vertical clerestory roof transition, and replace sealant at vertical to barrel roof transition. Repair all gutters at standing seam metal roofing per details. Reslope and recoating exterior stair landing with non-slip coating. Remove and reseal all through wall penetrations at eastern elevation. Review and repair all stepped roof Hi/Lo expansion joints and verify all upper stainless steel cap is sloped away from the building along the full length of the break metal cover.

The University will be performing the following trades: Painting

BIDS SHALL BE EMAILED TO: tomm@mainoslo.com and sonnys@mainoslo.com

NFW	CAL POLY SA	N LUIS OBISPO	- CLOUD	GATEWAY NETWORK	INFRASTRUCTURE RENEWAL	. (SUB-BIDS Addenda	a: 0
	<u>ONLY)</u>						
	4/25/24	12:00 PM 24-0)1475	San Luis Obispo	\$2.8	00.000	School

Prebid Conf: MAND 4/16 @ 9:30am- BLDG. 181 - CAL POLY STATE UNIVERSITY, SLO

Work consists of new I.T. and electrical infrastructure in Building 181, Room 114. Installation of two new exterior condensing units on concrete slabs with condenser yard enclosure supporting room 114. Installation of new HVAC for cooling and humidity control of installed telecommunications equipment. Installation of underground electrical and refrigerant lines from enclosure to room 114. Installation of a new generator on concrete slab. Work around the generator includes demolition of existing planter area and installation of a new retaining wall. Further work includes waterproofing of wall penetrations, concrete flatwork replacement, and underground utilities.

Thoma Electric is the selected design-build electrical subcontractor and will be responsible for all electrical and I.T. related scopes of work.

Deep Blue Integration is the selected design-assist-build subcontractor and will be responsible for all fire protection, fire alarm, and security scopes of work.

The University will be performing the following: Purchase of the Electrical Generator System.

BIDS SHALL BE EMAILED TO: tomm@mainoslo.com and sonnys@mainoslo.com

		R MAINTENANCE AND NON-ROUTINE ISTA, AND ALAMEDA COUNTIES (DO		N Addenda: 1
4/25/24 12:00 PM		n Francisco,Solano,Contra sta,Alameda		Cal-Trans
Plan Issuer: Department of T	ransportation mich	nael.dean@dot.ca.gov	279-234-2517	000-000-0000
		ion (meet at San Francisco/Oakland Ba , Oakland CA 94607 and will proceed to		94A6981
PURPOSE AND DESCRIPTION				

1. Contractor shall furnish all labor, supplies, materials, tools, equipment, personnel, and supervision of personnel, pay all taxes, insurance, license, permit fees, and all other direct and indirect costs necessary to provide routine semiannual maintenance and non-routine services repair services at Caltrans Maintenance Facilities located in San Francisco, Solano, Contra Costa, and Alameda Counties.

2. Refer to the Proposed Form of Agreement, Exhibit A, which is attached to this IFPQ as Attachment 9 for a more complete description of services.

Questions regarding this IFPQ must be submitted in writing. Bidders are encouraged to submit their written questions by 12:00 PM, on April 19, 2024. Written questions must include the individual's name, firm name, complete address, and must reference IFPQ No. 04A6981. Questions must be sent to the following email: Michael.Dean@dot.ca.gov

000-000-0000 Prebid Conf: No Pre Bid Meeting is scheduled for this Project Contract #: 28888 2024 ROAD PAVING PROJECT Addenda: 3 4/25/24 2:00 PM 24-01200 Lafayette \$2,660,000 **Public Works** Plan Issuer: City of Lafayette - Engineering tkain@ci.lafayette.ca.us 925-299-3217 000-000-0000 Contract #: 014-9741 Project including, but not limited to: mobilization; traffic control and construction signage; potholing utilities; clearing and grubbing including tree protection, and trimming; removal and disposal of asphalt concrete pavement and subgrade, concrete and asphalt curb, gutter, curb ramps, flatwork, and fences; construction of minor concrete structures, concrete and/or asphalt curb, gutter, curb ramps, retaining wall, raised crosswalks, driveways, pathways, asphalt concrete pavement, storm drain facilities, wood fences, Midwest guardrail systems, traffic stripes, markers, and markings; adjustment of utility covers; installation of survey monuments; and all other miscellaneous work as shown on the Plans and as described in the Specifications to provide a complete project. Repaving the following streets: Acalanes Road - Black Forest Court to City Limits Pine Lane - El Nido Ranch Road to the End Angelo Court - Reliez Valley Road to the End Taylor Boulevard - Pleasant Hill Road to City Limits Pleasant Hill Road Southbound lane from Springhill road to Green Valley Road Pleasant Hill Road Northbound lane from Quandt Road to 150' north of Reliez Valley Road (City limits) Contact for Questions: Ana Bernardes at 925-299-3209 Email: abernardes@ci.lafayette.ca.us Bidders: Bay Cities Paving & Grading, Inc. **General Contractor** Ph: 925-687-6666 Fax: 925-687-2122 Chrisp Company **General Contractor** Ph: 510-656-2840 Fax: 510-656-2397 **DeSilva Gates Construction General Contractor** Ph: 925-829-9220 Fax: 925-803-4263 Ghilotti Construction Company, Inc. General Contractor Ph: 707-585-1221 Fax: 707-585-1601 GradeTech, Inc. General Contractor Ph: 510-733-0390 Fax: 510-733-0389 Interstate Grading & Paving, Inc. General Contractor Ph: 650-952-7333 Fax: 650-952-6851 Fax: 925-283-4031 JV Lucas Paving, Inc. **General Contractor** Ph: 925-348-6648 Kerex Engineering **General Contractor** Ph: 925-375-7811 Fax: 000-000-0000

General Contractor

General Contractor

General Contractor

General Contractor

General Contractor

Ph: 510-562-5209

Ph: 925-957-9200

209-747-3595

408-384-8630

916-757-6400

Ph:

Ph:

Ph:

2024 LARKSPUR MARINA MAINTENANCE DREDGING PROJECT

NFW

McGuire & Hester

MCK Services, Inc.

Radius Earthwork

QA Constructors, Inc

Teichert Construction

The Work generally consists of furnishing all labor, materials, equipment tools, apparatus and facilities necessary to perform and complete in a good and workmanlike manner the maintenance dredging and disposal of dredged materials as indicated on the Project drawings contained herein.

Questions: Julian Skinner at (415) 927-5020, or by email to: jskinner@cityoflarkspur.org. Deadline for submission of guestions is April 18, 2024, by 5 PM.

4/25/24	2:00 PM	24-01539	Larkspur	
Plan Issuer: City	of Larkspur	- DPW		415-927-5017
	D : 1 1 1			• • • • •

Plan# Name Bid Date & Time OPR# Location Estimate Project Type

Addenda: 0

Public Works

Fax: 510-562-5210

Fax: 925-957-9292

Fax: 510-751-5341

Fax: 000-000-0000

Fax: 916-757-6499

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>) OPR#</u>	Location	<u>Estimat</u>	e		<u>Project Type</u>
ALL-INC		OUND AT J	OLLYMAN PARK	(PROJECT - CITY		<u>10</u>	Addenda: 1
SC 4/25 ONLINE	/24 2:00 PM	24-01265	Cupertino			\$3,950,000	Public Works
Plan Issuer:	City of Cupertino -	- DPW			40	8-777-3354	408-777-3333
Prebid Conf: N This project rep and supporting	Non-Mandatory Pre	e-Bid Confere the existing ect generally) play area in the s involves installati	southwest corner of on of a new all-inc	lusive play area	associated pla	-Inclusive play area y elements, picnic
Email: SusanM	For Questions: Su @cupertino.gov	san Michael	408-777-1328				
Bidders:			O an anal O antra	stan Dha		F	
Azul Works QLM-Inc			General Contrac General Contrac		415-558-1507 408-390-1331		415-558-1556 408-265-3576
BEACH	FORCE MAIN REF		ON (REBID)				Addenda: 6
4/25	/24 2:00 PM	24-01252	Sausalito			\$4,000,000	Public Works
Prebid Conf: 4 th The Work incluse 01) demolition of 02) modification 03) civil/earthwe 04) implementin modifications; 05) rehabilitation 06) electrical par 07) pavement r	Sausalito-Marin C 4/9 @ 10 AM - The ne foot of Main St (a des, but is not limite of select existing fain of existing main st ork, including excav ng flow bypassing a an of approximately anel including VFDs esurfacing adjacen of new flow meter a	project walk adjacent to t ed to: cilities; treet pump s vation and b as necessary 2200 feet of s for new pu t to existing	will begin at the N he Bay) station wet well, an ackfill for a new v y and installation of f existing Beach F mps, and all elect Main Street Pump	Main Street Pump nd wet well roof sla alve vault, flow me of two dry weather Force Main; rical and instrumer	Station located a ab; ter vault and pu flow pumps with	mp station yard n wet well and p	oump station
10) protection of these Contract		and appurte	enant work as nee		complete and c	perational proj	ect as specified in
Questions: Kev	in Rahman, P.E, Di	strict Engine	eer at: kevin@smo	csd.net.			
(This Project is Bidders:	a REBID. Previous	ly scheduled	d bid date was 1/2	24/24.)			
C. Overaa & C	company		General Contra				510-237-2435
Cratus, Inc.			General Contra		415-939-2840		415-520-6037
	ction Group Inc		General Contra		415-209-0229		415-209-0228
	uction Company, Ir	IC.	General Contra		707-585-1221		707-585-1601
	nstruction, Inc.		General Contra		415-759-0506		415-468-1359
Thompson Bui Valentine Corp			General Contra General Contra		415-456-8972 415-453-3732		000-000-0000 415-457-5820
							Addenda: 1
SC 4/25		24-01382	Foster City			\$380,000	Public Works
ONLINE Plan Issuer: Prebid Conf:	City of Foster City None ves the labor and m	- DPW		buildings on site a		0-286-3281 Contract #:	000-000-0000 301-678
Project Contact Email: azhou@	For Questions: Am fostercity.org	וy Zhou 650	-286-3573				

		<u>0110//</u>					<u>Filipect Type</u>
COMMU	INITY CENTER ROO	OF REPLA	CEMENT PROJEC	<u>ד</u>			Addenda: 0
4/25		4-01324	San Pablo			\$275,000	Public Works
	City of San Pablo -					0-215-3060	510-215-3013
	4/11 @ 10 AM at Sa		•			Contract #:	
damaged mate	ay tile roof to the stru rials; and install new d downspouts. Appro	owner-su	pplied underlayme	nt, aluminum stan	iding seam meta	l roof system a	
	estions: Victor Berun @sanpabloca.gov	nen at 510	-215-3060				
CRESTI	INE AND FAIRVIEV	V WATER	LINE UPGRADES				Addenda: 0
4/25	5/24 2:00 PM 2	4-00998	Paso Robles			\$869,700	Public Works
Plan Issuer:	City of Paso Roble	s			80)5-237-3861	805-237-3904
						Contract #:	DPW 23-02A
complete turnk	sized and aging wate ey installation, all as er: Ditas Esperanza, prcity.com	shown on				s, and inspecti	ons necessary for
DISTRIC	T ADMIN. OFFICES	<mark>S - HVAC (</mark>	JNITS REPLACEN	IENT PROJECT			Addenda: 1
4/25	5/24 2:00 PM 2	4-01144	Pittsburg				School
Plan Issuer:	Pittsburg Unified S	chool Distr	ict - Facilities Depa	artment	92	25-473-2300	000-000-0000
	MAND 4/11 @ 2:30 F				•		24-026
•	nsists of: Installation	of District	provided HVAC Ur	its at the District	Admin. Offices N	/lain Bldg.	
Bidders: B & M Builder	e Inc		General Contrac	tor Dh-	916-638-8626	Fax	916-352-6944
	ruction Services, Inc		General Contrac		925-262-9154		000-000-0000
	AL BUILDING (B LIC	CENSE) C					
	AMEDA COUNTIES				,		Audenua. I
4/25	5/24 2:00 PM 2	4-01300	San Francisco, S Santa Clara, Ala			\$5,000,000	Public Works
Plan Issuer:	City & Co of San F	rancisco -	Utilities QBD@sfw	ater.org	88	34-295-5417	000-000-0000
	4/10 @ 10 AM - Pre participation instruction		nference (See Adv	ertisement for Bio	ls for meeting	Contract #:	JOC-105
A Job Order Co	ontract ("JOC") is an	indefinite o	quantity contract pu	irsuant to which t	he San Francisc	o Public Utilitie	s Commission may

A Job Order Contract ("JOC") is an indefinite quantity contract pursuant to which the San Francisco Public Utilities Commission may accomplish a series of projects with a single, competitively bid contract awarded before the projects are identified. Contractors bid an adjustment factor to pre-set unit prices. Work is accomplished by issuing Task Orders to the successful contractor during the two-year term of the contract.

The Work is to be performed in San Francisco, San Mateo, Santa Clara, and Alameda Counties. The Maximum Contract Amount is \$5,000,000.00. The contract will be awarded to the responsible Bidder submitting the lowest responsive bid.

PLEASE NOTE: SFPUC encourages Bidders to complete the Safety Prequalification Web Form at:

Plan# Name

Bid Date & Time OPR#

Location

Estimate

Project Type

https://sfpuc.org/constructioncontracts/contractopportunities-payments/prequalify-construction at least 3-weeks prior to the date of Bid opening in accordance with Section 00 21 13 - Instructions to Bidders. Bidders are required to pass the Safety Prequalification prior to SFPUC considering their bid submission complete. SFPUC will notify Bidders that have passed the Safety Prequalification prior to or on the date of Bid opening. Refer to Section 00 21 13 - Instructions to Bidders, "Bidders, "Bidder Qualifications" and the website listed above for additional information.

	BIG Date & TIM	<u>ne OPR#</u>	<u>Location</u>	<u>Estimat</u>	<u>e</u>		<u>Project Type</u>
4/25 Plan Issuer: Prebid Conf: M The Work of Pr	5/24 2:00 PM In Studio Archite MAND 4/11 @ 10a roject is defined by d surface replacen	24-01339 ecture - ISA lui am- Del Monte / the Contract	Dr, Gonzales Documents and consis		831-3	20-2655	Addenda: 0 Schoo 000-000-0000
Project Contac Tel: 831-320-26 Email: luis@isa Bidders: Dilbeck & Son Monterey Pen Tombleson Ind	655 arch.net s insula Engineering	9	General Contractor General Contractor General Contractor	Ph:	831-422-8213 831-384-4081 831-422-9696	Fax:	831-422-1882 831-384-5078 831-422-0566
<u>GYMNA</u>	SIUM FLOOR RE	FINISHING					Addenda: 0
Prebid Conf: N The purpose of at the Pacific G repair, painting	/IAND 4/12 @ 11a f this bid is to solic Grove Middle Scho	am- 835 Fores oit offers from ol and Pacific d side lines, P	District facilities@pgusc t Ave, Pacific Grove qualified General & C-1 Grove High School. Th ainting of center floor lo	15 Flooring C ne Work shall	C ontractors to provide l include but not be l	imited to:	ng of gymnasium floor
ITB-FAF	-FY24_JOC 64	JOB ORDER	CONTRACT (JOC) 64	- COUNTY (OF SANTA CLARA		Addenda: 2
SC 4/25	5/24 2:00 PM	24-01243	San Jose				Public Work
ONLINE Plan Issuer: Prebid Conf: M 2	200, San Jose)	Pre-Bid Confe	erence 4/5 @ 10AM (23		st Street, Suite C		408-993-4895 ITB-FAF-FY24 _ JOC 64 going variety of
ONLINE Plan Issuer: Prebid Conf: M 2 The Job Order individual Proje Project Contac	AND Mandatory 200, San Jose) Contract (JOC) is	Pre-Bid Confe an indefinite specific const Gerry Zimmerr	erence 4/5 @ 10AM (23 quantity contract pursua ruction tasks, at differen	ant to which	st Street, Suite C Contractor will perfo	contract #: rm an ong	ITB-FAF-FY24 _ JOC 64
ONLINE Plan Issuer: Prebid Conf: M 2 The Job Order individual Proje Project Contac Email:Gerry.Zir	AND Mandatory 200, San Jose) Contract (JOC) is ects, consisting of t For Questions: G nmerman@faf.scc	Pre-Bid Confe an indefinite specific const Gerry Zimmerr cgov.org	erence 4/5 @ 10AM (23 quantity contract pursua ruction tasks, at differen nan	ant to which (nt locations tl	st Street, Suite C Contractor will perfo hroughout the Coun	contract #: rm an ong ty.	ITB-FAF-FY24 _ JOC 64
ONLINE Plan Issuer: Prebid Conf: M 2 The Job Order individual Proje Project Contac Email:Gerry.Zir	AND Mandatory 200, San Jose) Contract (JOC) is ects, consisting of t For Questions: G mmerman@faf.sco	Pre-Bid Confe an indefinite specific const Gerry Zimmerr cgov.org	erence 4/5 @ 10AM (23 quantity contract pursua ruction tasks, at differen	ant to which (nt locations tl	st Street, Suite C Contractor will perfo hroughout the Coun	contract #: rm an ong ty.	ITB-FAF-FY24 _ JOC 64 going variety of

<u>Plan# Name</u>	<u>Bid Date & Tir</u>	ne <u>OPR#</u>	Location	<u>Estimate</u>	<u>F</u>	Project Type
SC 4/2 ONLINE Plan Issuer Prebid Conf: The Job Orde individual Pro	5/24 2:00 PM County of Santa: MAND Mandatory 200, San Jose)	24-01245 a Clara Faciliti Pre-Bid Conf an indefinite specific cons	San Jose es & Fleet erence 4/5 @ 10/ quantity contract	OC) 66 - COUNTY OF SANTA (AM (2310 North First Street, Suit pursuant to which Contractor wil different	408-993-4600 e Contract #: I	FY24_JOC 66
	ct For Questions: (immerman@faf.sc		man			
ITB-RD	<u>S-FY24-0364 - BA</u>	TTERY BAC	KUP UNIT UPGR	ADES PHASE II - COUNTY OF	SANTA CLARA	Addenda: 1
SC 4/2 ONLINE	5/24 2:00 PM	24-01331	San Jose		\$403,000	Public Works
	: County of Santa	a Clara Roads	& Airports		408-573-2440	
Prebid Conf:	None		·			TB-RDS-FY24-)364
Email: kim.com	ct For Questions: ł ffin@rda.sccgov.or SCAPE (C-27 LICE LAMEDA COUNTI	g I <mark>NSE), MICRO</mark>	D-LBE SET-ASID	E, SAN FRANCISCO, SAN MAT	TEO, SANTA CLA	RA, Addenda: 1
4/2	5/24 2:00 PM	24-01301	San Francisco, Santa Clara, Al	,	\$2,000,000	Public Works
Plan Issuer	: City & Co of Sa		-	-	884-295-5417	000-000-0000
Prebid Conf:	4/10 @ 10 AM - F participation instru		nference (See Ad	vertisement for Bids for meeting	Contract #:	JOC-106
accomplish a	series of projects v ctor to pre-set unit	vith a single, o	competitively bid	oursuant to which the San Franci contract awarded before the proj by issuing Task Orders to the suc	ects are identified.	Contractors bid an
				nta Clara, and Alameda Counties Bidder submitting the lowest res		ontract Amount is
https://sfpuc.c opening in acc SFPUC consi	rg/constructioncor cordance with Sec dering their bid sub Bid opening. Refe	tracts/contraction 00 21 13	topportunities-pa - Instructions to B olete. SFPUC will	Bafety Prequalification Web Form yments/prequalify-construction a idders. Bidders are required to p notify Bidders that have passed fons to Bidders, "Bidder Qualifica	it least 3-weeks pr bass the Safety Pre the Safety Prequa	equalification prior to alification prior to or
LINDA	VISTA BUS DROI	P OFF - ALU		SCHOOL DISTRICT		Addenda: 0

SC **4/25/24 2:00 PM** 24-01421 San Jose ONLINE

Plan Issuer: Alum Rock Union School District

Prebid Conf: MAND Mandatory Pre-Bid Conference & Site Visit 4/10 @ 10AM (Sign in at front of Contract #: Project No. 11 Main Building)

Project includes demolition of existing sidewalk & fencing, installation of new fencing & gate, and installation of new concrete flatwork & asphalt paving for a bus boarding / bus drop-off area.

School

408-928-6837

Email Questions To: Seth.Kalkman@6DPMCM.com and Marc.Freitas@arusd.org

	<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
--	--------------------------	-----------------	--------------	----------	-----------------	--------------

OAKLAND TECHNICAL HIGH SCHOOL BOYS' GYM PORTABLES EXTERIOR PAIN	TING PROJECT	Addenda: 2					
4/25/24 2:00 PM 24-01426 Oakland	\$300,000	School					
Plan Issuer: Oakland Unified School District marcus.board@ousd.org	510-277-6719	000-000-0000					
Prebid Conf: MAND 4/18 @ 11 AM at front entrance of the Oakland Tech School Site.	Contract #:	70045					
The following scopes of work consist of pressure washing, priming, caulking, filling, and painti							
Gym building, portables, window trim, security screens, band rails, exterior doors. The ramp fl							
district's specifications and standards. Security screens when painted must be removed and re							
purposes and must use OUSD security standard screws when reinstalling. One (1) coat of prin							
Build finish on Gym body surfaces. Semi-gloss on all trim and doors, low sheen on all body of buildings. DTM on all metal surfaces that							
require painting. A three (3) color scheme will be provided by The District. There will be childre							
coordinate with Project Manager and the school site. The contractor will be responsible for sec							
District will not be responsible for any damage to equipment and material. The district will prov	/ide lead test result	s and the contractor					

will be required to have lead certification and proceed with lead protocols. Contractor is responsible for cleaning up debris on the site; complete and sign punch list; provide all warranties when punch list is complete; and will be responsible for traffic control at the site.

PLEASE NOTE: This Contract is subject to prequalification pursuant to Public Contract Code section 20111.6.

Contact for Questions: Marcus Board at 510-277-6719 Email: marcus.board@ousd.org

OAKLAND TECHNICAL HIGH SCHOOL BOYS GYM WINDOW REPLACEMENT		Addenda: 2		
4/25/24 2:00 PM 24-01423 Oakland	\$370,000	School		
Plan Issuer: Oakland Unified School District marcus.board@ousd.org	510-277-6719	000-000-0000		
Prebid Conf: MAND 4/18 @ 12 Noon at front entrance of the Oakland Tech School Site. Contract #: 70046				

The following scopes of work consist of the replacement of eighty-five (85) Double Hung windows at Oakland Tech High School Boys Gym. The replacement windows will be custom sashes, including new ropes, pulleys, and weights necessary for proper operation. The windows will be replaced with Primed Old Growth Douglas Fir, featuring Tempered Dual Pane LoE glass and matching Grids, equipped with traditional cam locks and ogee sash lugs that match the existing ones. Removal of existing Double Hung windows and disposal of debris. Installation of custom sashes, ensuring proper fit and alignment. The thickness of the window sashes need to match the existing to work properly. Replacement of ropes, pulleys, and weights for each window to ensure smooth operation. Installation of Tempered Dual Pane LoE glass. Attachment of matching Grids, traditional cam locks, and ogee sash lugs. Testing of each window to ensure proper functionality and seal.

PLEASE NOTE: This Contract is subject to prequalification pursuant to Public Contract Code section 20111.6.

Contact for Questions: Marcus Board at 510-277-6719 Email: marcus.board@ousd.org

RESIDENTIAL PAVEMENT MAINTENANCE, PHASE B - NORTHWOOD D	RIVE ZONE 5C	Addenda: 1
4/25/24 2:00 PM 24-01378 Concord	\$950,000	Public Works
Plan Issuer: City of Concord - Engineering Services Division	925-671-3361	000-000-0000
	Contract #	2608

The work to be done in general consists of mobilization; traffic control; water pollution control program; clearing, grubbing, trimming and root pruning; tree removal; constructing and removing and replacing concrete sidewalk, curb, gutter, valley gutter and curb ramps; cold planning of asphalt roadway; placement of Hot Mix Asphalt (HMA) materials; lowering and adjusting utility covers to finish grade; removal of traffic striping and removal and replacement of curb paint; and all other work shown on the Plans and as specified in these Special Provisions.

Contact for Questions: Deyuanne Lei at 925-671-3049 Email: deyuanne.lei@cityofconcord.org

Bidders:	

Biddero.				
DeSilva Gates Construction	General Contractor	Ph:	925-829-9220	Fax: 925-803-4263
Interstate Grading & Paving, Inc.	General Contractor	Ph:	650-952-7333	Fax: 650-952-6851
JV Lucas Paving, Inc.	General Contractor	Ph:	925-285-8479	Fax: 925-283-4031
Kerex Engineering, Inc.	General Contractor	Ph:	925-457-7165	Fax: 925-387-0853
MCK Services, Inc.	General Contractor	Ph:	925-957-9200	Fax: 925-957-9292
Mountain Cascade, Inc.	General Contractor	Ph:	925-373-8370	Fax: 925-373-0940

<u>Plan# Name</u>	Bid Date & T	<u>ime</u> OF	<u>PR#</u>	Location	<u>Estima</u>	ite		Project Type
IEW RFP FC	OR JANITORIAL	SERVICE	ES FOF	R CITY FACILITI	ES			Addenda: 0
4/2 Plan Issuer Prebid Conf:	2 5/24 2:00 PM : City of Pismo MAND 4/18 @ 9	I 24-01: Beach . am- 760 N	529 Mattie F	Pismo Beach Road, Pismo Bea	ch		805-773-4656	Public Work 805-773-4684
Beach in acco		terms, con	nditions					r the City of Pismo RIAL SERVICES FO
Phone: (805)	ct: Leah Moss 773-7053 @pismobeach.org	g						
IEW <u>RFQ: C</u>	RP FY24 PIMEN	ITAL FIRE	E PANI	EL UPGRADE -	UC BERKELEY			Addenda: 0
	25/24 2:00 PM UC Berkeley -			Berkeley		:	510-642-6273 Contract #:	Schoo 000-000-0000 12898A
	y of California, Be Administration fo					gineer to comple		ming, Design and
Contact for Qu	uestions: In writir	ng via ema	ail to co	ntractadmin-cp@)berkeley.edu			
				ANT (RWTP) FL	OW METER REP	LACEMENTS	- SANTA CLAR	Addenda: 0
C 4/2	<u>Y WATER DISTR</u> 2:5/24 2:00 PN			Los Gatos				Public Work
NLINE								
	: SCVWD- San						408-630-3088	408-979-5831
	: SCVWD- San scvwdplanroo						408-630-3088 Contract #:	
Plan Issuer		m@valley	water.c	org	nent Plant.			
Plan Issuer Provide flow n Project Conta	scvwdplanroo	m@valley nts at the I : Kimberly	water.c	org ada Water Treatr	nent Plant.			
Plan Issuer Provide flow n Project Conta Email: kgrund	scvwdplanroo neter replacemer ct For Questions	m@valley nts at the f : Kimberly rg	water.c Rincona Grund	org ada Water Treatr y 408-630-2245				
Plan Issuer Provide flow n Project Conta Email: kgrund SANIT/ C 4/2	scvwdplanroo neter replacemer ct For Questions y@valleywater.o	m@valley nts at the f : Kimberly rg DEO INSP	water.c Rincona Grund	org ada Water Treatr y 408-630-2245				VW0447
Plan Issuer Provide flow n Project Conta Email: kgrund SANIT/ C 4/2 NLINE	scvwdplanroo neter replacemer ct For Questions y@valleywater.o ARY SEWER VII	m@valley nts at the F : Kimberly rg DEO INSP 1 24-01	water.c Rincona Grund PECTIO 192	org ada Water Treatr y 408-630-2245 <mark>N - CITY OF LO</mark>		\$375,000	Contract #: to \$425,000 650-947-2780	VW0447 Addenda: 1 Public Work
Plan Issuer Provide flow n Project Conta Email: kgrund SANIT/ C 4/2 NLINE Plan Issuer Project include he southeaste	scvwdplanroo neter replacemer ct For Questions y@valleywater.o ARY SEWER VII 25/24 2:00 PM : City of Los Alt es, but is not limi ern part of Los Al l includes approx	m@valley nts at the F : Kimberly rg DEO INSP I 24-01 os - Engin ted to, per Itos. The b	water.c Rincon Grund EECTIO 192 Heering forming base bio	org ada Water Treatr y 408-630-2245 <u>IN - CITY OF LO</u> Los Altos g cleaning and te d for the project in	S ALTOS	\$375,000 on of various sa nately 108,242 l	Contract #: to \$425,000 650-947-2780 Contract #: nitary sewer line inear feet of sew	VW0447 Addenda: 1 Public Work
Plan Issuer Provide flow m Project Contar Email: kgrund SANIT/ SC 4/2 DNLINE Plan Issuer Project include the southeaster alternative bid 24 inches diar Project Contar Email: tnguye	scvwdplanroo neter replacemer ct For Questions y@valleywater.o ARY SEWER VII 25/24 2:00 PM : City of Los Alt es, but is not limi ern part of Los Al l includes approx	m@valley nts at the F : Kimberly rg DEO INSP I 24-01 os - Engin ted to, per ltos. The b imately 8, : Thanh N	water.c Rincona Grund EECTIO 192 heering pase bio 722 line	org ada Water Treatr y 408-630-2245 <u>IN - CITY OF LO</u> Los Altos g cleaning and te d for the project in	S ALTOS	\$375,000 on of various sa nately 108,242 l	Contract #: to \$425,000 650-947-2780 Contract #: nitary sewer line inear feet of sew	VW0447 Addenda: 1 Public Work WW01011 es located throughout ver lines and the add
Plan Issuer Provide flow m Project Contar Email: kgrund SANIT/ SC 4/2 DNLINE Plan Issuer Project include the southeaster alternative bid 24 inches diar Project Contar Email: tnguye	scvwdplanroo neter replacemer ct For Questions y@valleywater.o ARY SEWER VII 25/24 2:00 PM : City of Los Alt es, but is not limi ern part of Los Alt l includes approx meter. ct For Questions n@losaltosca.go	m@valley nts at the F : Kimberly rg DEO INSP I 24-01 os - Engin ted to, per ltos. The b imately 8, : Thanh N	water.c Rincona Grund EECTIO 192 heering pase bio 722 line	org ada Water Treatr y 408-630-2245 <u>IN - CITY OF LO</u> Los Altos g cleaning and te d for the project in	S ALTOS elevision inspection ncludes approxim lines. The variou	\$375,000 on of various sa hately 108,242 l s sanitary sewe	Contract #: to \$425,000 650-947-2780 Contract #: nitary sewer line inear feet of sew er lines range in	VW0447 Addenda: 1 Public Work WW01011 es located throughout ver lines and the add
Plan Issuer Provide flow n Project Conta Email: kgrund SANIT/ SC 4/2 DNLINE Plan Issuer Project include the southeaster alternative bid 24 inches diar Project Conta Email: tnguyer Bidders: APS Environ	scvwdplanroo neter replacemer ct For Questions y@valleywater.o ARY SEWER VII 25/24 2:00 PM : City of Los Alt es, but is not limi ern part of Los Alt l includes approx meter. ct For Questions n@losaltosca.go	m@valley nts at the F : Kimberly rg DEO INSP I 24-01 a 24-01 ted to, per ted to, per tos. The b imately 8, : Thanh Ne v	water.c Rincona Grund ECTIO 192 forming pase bio 722 line guyen	ada Water Treatr y 408-630-2245 N - CITY OF LO Los Altos g cleaning and te d for the project in ear feet of sewer	S ALTOS elevision inspection ncludes approxim lines. The variou	\$375,000 on of various sa hately 108,242 I s sanitary sewe	Contract #: to \$425,000 650-947-2780 Contract #: nitary sewer line inear feet of sew er lines range in	VW0447 Addenda: 1 Public Work WW01011 es located throughout ver lines and the add size from 6 inches to
Provide flow n Project Conta Email: kgrund SANIT/ SC 4/2 DNLINE Plan Issuer Project include the southeaste alternative bid 24 inches diar Project Conta Email: tnguye Bidders: APS Environ SOUTH 4/2 Plan Issuer	scvwdplanroo neter replacemer ct For Questions y@valleywater.o ARY SEWER VII 25/24 2:00 PM : City of Los Alt es, but is not limi ern part of Los Al lincludes approx meter. ct For Questions n@losaltosca.go mental I RIVER ROAD / : City of Paso F	m@valley nts at the F : Kimberly rg DEO INSP I 24-01 os - Engin ted to, per ltos. The b imately 8, : Thanh Ny v AND SERI Robles	water.c Rincona Grund ECTIO 192 neering forming base bio 722 lind guyen ENADE 236	ada Water Treatr y 408-630-2245 N - CITY OF LO Los Altos g cleaning and te d for the project in ear feet of sewer General Contract RRFB Paso Robles	S ALTOS elevision inspection ncludes approxim lines. The variou	\$375,000 on of various sa hately 108,242 I s sanitary sewe 916-800-941	Contract #: to \$425,000 650-947-2780 Contract #: nitary sewer line inear feet of sew er lines range in 7 Fax: \$34,000 805-237-3861 Contract #:	VW0447 Addenda: 1 Public Work WW01011 es located throughout ver lines and the add size from 6 inches to 000-000-0000 Addenda: 1 Public Work 805-237-3904 DPW 23-44
Plan Issuer Provide flow n Project Conta Email: kgrund SC 4/2 DNLINE Plan Issuer Project include the southeaste alternative bid 24 inches diar Project Conta Email: tnguye Bidders: APS Environ SOUTH 4/2 Plan Issuer The work shal	scvwdplanroo neter replacemer ct For Questions y@valleywater.o ARY SEWER VII 25/24 2:00 PM : City of Los Alt es, but is not limi ern part of Los Al includes approx meter. ct For Questions n@losaltosca.go mental I RIVER ROAD / 25/24 2:00 PM : City of Paso F Il include, but is r	m@valley nts at the F : Kimberly rg DEO INSP 1 24-01 as - Engin ted to, per Ited to, per Ited to, per Ited to, per tos. The b imately 8, · · · · · · · · · · · · ·	water.c Rincona Grund ECTIO 192 heering forming base bio 722 lind guyen ENADE 236 to, den	ada Water Treatr y 408-630-2245 N - CITY OF LO Los Altos g cleaning and te d for the project in ear feet of sewer General Contract RRFB Paso Robles	S ALTOS elevision inspection ncludes approxim lines. The variou	\$375,000 on of various sa hately 108,242 I s sanitary sewe 916-800-941	Contract #: to \$425,000 650-947-2780 Contract #: nitary sewer line inear feet of sew or lines range in 7 Fax: \$34,000 805-237-3861 Contract #: narkers and strip	VW0447 Addenda: 1 Public Work WW01011 es located throughout ver lines and the add size from 6 inches to 000-000-0000 Addenda: 1 Public Work 805-237-3904

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

SUNSET RIDGE SCHOOL MULTI-	PURPOSE BUILDING DRY R	OT REP/	AIR - PACIFICA S	SCHOOL DIS	TRICTAddenda:	: 1
SC 4/25/24 2:00 PM 24-012	70 Pacifica				So	chool
ONLINE						
Plan Issuer: Pacifica School District			65	0-738-6600	650-557-9672	
Prebid Conf: MAND Mandatory Pre-Bid V						
Repair of a large structural wall of a Multi-						
building parts as required. Provide and ins brackets (brackets provided by owner).	stall new weather resistive parr	ier, stucco	o, and roof liashir	ig, and rusted	a lire sprinkler sys	stem
blackets (blackets provided by owner).						
Project Contact For Questions: Sisi Meng						
Email: smeng@pacificasd.org						
Bidders:						
BuildCorp Inc	General Contractor	Ph:	925-339-8607	Fax:	000-000-0000	
Cal Pacific Construction	General Contractor	Ph:	650-557-1238	Fax:	650-557-1239	
EVRA Construction, Inc.	General Contractor	Ph:	415-467-1336	Fax:	415-467-1356	
OnPoint Construction	General Contractor	Ph:	650-347-3090	Fax:	650-347-3099	
Overhaul Construction Inc.	General Contractor	Ph:	209-968-1942	Fax:	000-000-0000	
Pro-Ex Construction, Inc.	General Contractor	Ph:	916-420-0519	Fax:	916-222-1478	
S & H Construction, Inc	General Contractor	Ph:	925-917-3160	Fax:	510-280-6087	
SM Construction & Associates, Inc.	General Contractor	Ph:	415-349-2070	Fax:	000-000-0000	
NEW WALNUT GROVE ELEMENTARY	SCHOOL PAINTING PROJEC	<u>ד:</u>			Addenda:	0
4/25/24 2:00 PM 24-0147	76 Pleasanton				So	chool
Plan Issuer: Pleasanton Unified Schoo	ol District		92	5-426-4335	000-000-0000	
Prebid Conf: MAND 4/17 @ 3:30 PM at 1	999 Harvest Road, Pleasantor	n		Contract #:	2023-24.11	
*** WAITING FOR DOCUMENTS ***						

The Project consists of: Power washing and painting each building on the campus.

PLEASE NOTE: Pursuant to Public Contract Code section 20111.5, only prequalified bidders will be eligible to submit a bid for this Project.

WELL CONSTRUCTION AND EQUIPPING AT MISSION HILLS GOLF COURSE						
4/25/24 2:00 PM 24-01089 Plan Issuer: Hayward Area Recreation & F Prebid Conf: MAND 4/2 @ 10 AM at Mission The replacement of the current irrigation well 1998 until 2021, pumped groundwater from th well failed and is now beyond its serviceable I and there is no connection to city water for irri functionality to the original well. The current irri equipping and connections to the existing deli	Hills Golf Course, 175 Indus ocated at Mission Hills Golf (e well was diverted to an ons ife. Currently water is supplie gation. This project will repla igation system will need to re very system are also include	Course site stored to the ce the emain o	rkway, Hayward C , 175 Industrial Park age pond and used e storage pond from existing well with a n operational througho	way, Hayward, CA 94544. From for irrigation. In 2021 the current a nearby metered fire hydrant ew well that is similar in		
Contact for Questions: Monty Boyd at boym@ Bidders:	haywardrec.org					
Ceau Company	General Contractor	Ph:	510-833-0121	Fax: 000-000-0000		
Layne	General Contractor	Ph:	909-649-6529	Fax: 000-000-0000		
Maggiora Bros. Drilling, Inc.	General Contractor	Ph:	831-724-1338	Fax: 831-724-3228		
South Valley Companies, Inc.	General Contractor	Ph:	661-831-5703	Fax: 000-000-0000		
Zim Industries, Inc	General Contractor	Ph:	559-834-1551	Fax: 559-834-5156		
HIGHLANDS ES - TK CLASS RESTRO	DOM PROJECT			Addenda: 1		
4/25/24 2:30 PM 24-01146	Pittsburg			School		
Plan Issuer: Pittsburg Unified School Distr	ict - Facilities Department		925-4	73-2300 000-000-0000		
Prebid Conf: MAND 4/16 @ 3 PM at Highland	ds ES, 4141 Harbor Street, F	littsburg	g C	Contract #: 24-027		
The Project consists of: Furnishing & installing existing Portable Classroom Bldg. in order to a Bidders:	all materials required for co		•	Inisex Restroom inside of an		
Construction West Services Inc.	General Contractor	Ph:	925-387-8177	Fax: 000-000-0000		
Galaxy Construction Services, Inc	General Contractor	Ph:	925-262-9154	Fax: 000-000-0000		

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimat</u>	<u>te</u>	<u>F</u>	<u>Project Type</u>
"AS NEE	EDED" LOCKSMITH		S FOR THE EDD	FACILITIES			Addenda: 1
4/25		24-00027	Vallejo, Oakland				State /
4/20	724 3.00 m 2	24-00027	valicjo, Oakland	, Oanta Nosa			Federal
Plan Issuer:	Employment Deve	lopment De	epartment juan.silv	a@edd.ca.gov	00	00-000-0000 Contract #: 1	000-000-0000
"As Needed" I	ocksmith Services f	or the FDD	facilities located a	t 1440 Marin Stre	et Valleio CA 9		
	606 Healdsburg Av					1000, 1220 1417	Wondo, Oukland,
SCOPE OF WO							
	will be expected to	nrovide an	v or all of the follow	ing during the ter	m of this Aareer	nent:	
	ertaining to repair w			ing during the ter		nont.	
 Consultation/ 	planning on the best	method to					
	f maintenance/repai	r work orde	rs as provided by t	he EDD Represe	ntative.		
Minor emerge Densire perm		vo workdov	va nar taak				
	ally not exceeding to			d faulty equipme	nt or other cond	litions encounter	red during the course
	he EDD office which						
	or shall comply with					n the premises.	
Questions: lus	n Silva at iyon ailya	add oo a	101/				
	n Silva at: juan.silva						
	REET SURFACE S	EAL AND (CITYWIDE SCHOO		NTS PROJECT ·	CITY OF SOU	H Addenda: 0
SC 4/25		24-01312	South San Franc	visco		\$3,500,000	Public Works
ONLINE 4/23	724 J.00 FINI 2	24-01312	South San Tranc	1300		ψ3,300,000	Fublic Works
-	City of South San	Francisco -	Engineering		65	50-829-6652	000-000-0000
	Non-Mandatory Pre-					Contract #: S	ST2402, TR2405
The work consi	ists of mobilization a	ind demobi	lization of construc	tion equipment; p	ublic posting an	d notification; tra	affic regulation and
	ea signs; changeabl						
	e improvements, bas						
	I slurry seal; sweepi ed at various locatior				rs, and installati	on of Rectangui	ar Rapid Flashing
Dedeene leedd			alon noighbornood				
	t For Questions: Jef	frey Chou 6	50-829-6668				
Email: jeffrey.cl	hou@ssf.net						
Bidders:	a Ino		General Contrac	tor Dh-	415-721-7160	Eax: 4	15-296-6437
CF Contracting O'Grady Pavir	•		General Contrac		650-966-1926		50-966-1946
	O SWIM CENTERS						
	ECTRIC PANEL RE			WENT, VARIADE		DINIVE, HEATE	R Addenda: 1
4/25		24-01171	San Lorenzo				Public Works
	Hayward Area Red				51	0-881-6715	000-000-0000
	/IAND 4/3 @ 10 AM			1 Lorenzo Avenu	e, San Lorenzo	Contract #: 2	
	all include procurem	•				vement; includir	ng but not limited to:
	int Strainers, New F						
	Electrical Panel, Ne						
	ments are considere			ct. In the event of	a conflict betwe	en the documer	its, the greater
quantity and/or	higher standard of v	WORKINANSI	lip shall apply.				
Contact for Que	estions: Diane Hard	y at 510-45	3-9970				
Email: hard@h		-					
Bidders:						_	
361 Construct			General Contrac				00-000-0000
JW Constructi	on		General Contrac	tor Ph:	510-697-0770	Fax: 0	00-000-0000

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		Project Type
4/2	Employment Devel	4-01338 opment De			916-654-2764	Addenda: 0 State-Federal 000-000-0000
Quarterly Prev	Melissa.Miranda@e MAND 4/16 @ 10 AM rentative Gate Mainter te(s) at the EDD-own	at 1225 4 nance and	th Avenue, Oaklan "As Needed" Rep	air Services for the Electric	Contract #: al/Mechanized Auton	
	iestions: Melissa Mira		-	-		
	EBRIS REMOVAL A			<u>CES</u>		Addenda: 0
	5/24 3:00 PM 2 County of San Luis	4-01258 Obispo	Various Cities		805-781-5200 Contract #:	Public Works 805-781-1074 1804
services will no disaster. Bid Contact: Ta Phone: (805) 7 Email: tmejia@	aylor Mejia 781-5906	such time	as a Notice to Pro	ceed has been issued; typic	cally, in response to a	a natural or manmade
NFW RFP FO				RIAL TESTING SERVICES		L Addenda: 0
-		<u>- PHASE</u> 4-01492	C AND RESIDEN Concord	TIAL PAVEMENT MAINTE	NANCE - ZONE 2L	Public Works
Plan Issuer:	City of Concord - C	ommunity	& Economic Deve			925-671-3381 2606, 2618 & 2626
("PROPOSER	") interested in provid 606, 2618, & 2626, R	ing constru	iction managemer	s ("RFP") to solicit proposal at services and material test ance - Phase C (Phase C)	ing services for the o	construction of City
Blvd (between rehabilitation ir installation/upg signal loops wi facilities, and in	Bailey Rd and Clayton n residential neighbor grades of curb ramps ith vehicle detection c	on city limit hood Zone at intersec ameras, a	s) and Ayers Rd (b 2L (including The tions, minor concr djustment of pedes	porhoods Zones 1E, 1F, and between Clayton Rd and My Alameda). Work on both pr ete repairs, storm drain and strian push buttons to meet ill include major striping cha	vrtle Dr). Zone 2L will rojects will also includ I utility adjustments, accessibility standar	involve pavement de the replacement of traffic ds, restriping, bicycle
Contact for Qu	estions: Justin Bosch	at justin.b	osch@cityofconco	ord.org		
NEW RFP FO	R FMC736-24-01 SE	WER LAT	ERAL PHASE 2 -	EBMUD		Addenda: 0

and Piedmont Plan Issuer: EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com 510-287-0447 000-000-0000 Prebid Conf: MAND 4/17 @ 8:30 AM (meet at EBMUD Administration Bldg, 375 11th St., 1st FI, Contract #: FMC736-24-01 Oakland)

Public Works

Oakland, Berkeley, Kensington

SCOPE:

4/25/24

4:00 PM 24-01502

It is the intent of these specifications, terms, and conditions to hire a company that can provide building sewer location services (i.e. manholes, lines, cleanouts), installation of sewer appurtenances, replacements, and compliance testing.

East Bay Municipal Utility District (District) intends to award a contract to the Proposer who best meets the District's requirements.

The District has a total of 19 building sewers at various locations, each requiring a different type of service, ranging from testing to sewer lateral replacement. (See Appendix A for type of service required and facility location and addresses of each sewer lateral).

Questions: Tracy Barrow, Construction and Maintenance Scheduler, at (510) 287-0627, or by email at: tracy.barrow@ebmud.com

<u>Plan# Name</u>	Bid Date & Time	<u>opr#</u>	Location	<u>Estimate</u>		Project Type
<u>RFQ 20</u>	24 - ENVIRONMEN	TAL ON-C	ALL SERVICES			Addenda: 0
	5/24 4:00 PM City of Seaside	24-01385	Seaside		831-899-6825	Public Works 831-899-6211
services for Ci Seaside's Pub select up to for	ty projects and impr lic Works and Engin	ovements. leering Dep term of the	Selection will be b artment and/or Co qualification is for a	OQs) from qualified firms to p ased on demonstrated exper mmunity and Economic Deve a three-year period, with the o Iltant.	tise in providing su lopment Departme	pport to the City of ent. The City intends to
Contact Perso E-mail: pwinfo Phone (831) 8	@ci.seaside.ca.us					
UV DIS	NFECTION SYSTE	M REPLAC	EMENT P034 - CI	TY OF PACIFICA		Addenda: 7
SC 4/2	5/24 4:00 PM	24-01187	Pacifica			Public Works
Prebid Conf: I Demolition of e Project Contac Email: dpatten Bidders: Mountain Cas RFP UL	ct For Questions: Da @pacifica.gov scade, Inc. TRAVIOLET DISINI	re-Bid Conf ion system aniel Patten FECTION S	erence 4/8 @ 10Å and construction o 650-922-7248 General Contrac	M & 4/16 @ 9AM f new UV disinfection system	370 Fax:	925-373-0940 Addenda: 2
	<u>EMENT (CM) SER</u> 5/24 5:00 PM	<u>VICES - CI</u> 24-01191	Pacifica			Public Works
ONLINE Plan Issuer: Prebid Conf:	City of Pacifica - (MAND Mandatory P cifica is accepting so	Calera Cree re-Proposa	k Water Recycling I Site Meeting 4/8 (650-738-4660 placement Project	
Project Contac Email: dpatten	ct For Questions: Da @pacifica.gov	aniel Patten	650-922-7248			
			Friday, A	pril 26, 2024		
RFP - C	ONSTRUCTION M	ANAGEME	NT SERVICES - C	OMMUNITY CENTER RENO	VATION	Addenda: 0
	6/24 11:00 AM City of Capitola	24-01231	Capitola		831-475-7300	Public Works 831-479-8879
The City of Ca	pitola is soliciting w	ritten propo	sals from qualified	firms to provide construction	management and	support services for the

The City of Capitola is soliciting written proposals from qualified firms to provide construction management and support services for the Capitola Community Center Renovation Project. Proposals shall be submitted by firms that have a capable and demonstrable background in the type of work described in Section III of this notice. In addition, all interested firms shall have sufficient, readily available resources in the form of trained personnel, support services, specialized consultants, and financial resources to carry out the work without delay or shortcomings.

Project Contact: Jessica Kahn, Public Works Director Email: jkahn@ci.capitola.ca.us

Project Type (ADVERTISEMENT ONLY) PREQUALIFICATION OF COUNTY OF SAN MATEO SOUTH SAN FRANCISCO Addenda: 0 WELLNESS CENTER SC 4/26/24 12:00 PM 24-01140 South San Francisco **Public Works** ONLINE Plan Issuer: XL Construction 408-240-6000 408-240-6001 Pre-Bid Meeting will be held 4/8 (Remotely via Video Teleconference; Prebid Prebid Conf: Contract #: 4567 meeting invite will be made available by requesting via email to pregual@xlconstruction.com) BID DOCUMENTS WILL NOT BE AVAILABLE IN ONLINE PLAN ROOM. PLEASE CONTACT XL CONSTRUCTION TO REQUEST A COPY OF THE PREQUALIFICATION DOCUMENTS. XL Construction intends to award subcontracts to Augered Cast-In-Place (ACIP) Piles (Delegated Design) subcontractors. Construction and Delegated Design services of a new 3 Story, 74,000 square foot ground up office building with surface parking. The building will house services for women, infants, and children; aging and adult and an OSHPD/HCAI 3 Medical Clinic on the First floor. The second and third floor will be office administration space with raised access flooring for Electrical/Low Voltage. The new building construction type is IIIB. Primary structure is timber with concrete topping slab. Project is to obtain LEED Gold Certification. The project scope includes supporting Make Ready work including the demolition and abatement of the existing probation building. Following County of San Mateo procedures, subcontractors who plan to participate in the bidding process for this project must be pregualified in order to considered a bidder. Pregualification Documents will be available beginning March 25, 2024 by requesting via e -mail to prequal@xlconstruction.com. Please reference the project name in the subject line of the e-mail. Project Contact For Questions: Jeff Herbage Email: jherbage@xlconstruction.com 123 NEW YORK ABATEMENT AND DEMO PROJECT - LOS GAOS SARATOGA UNION HIGH SCHOOL Addenda: 0 NEW **DISTRICT (LGSUHSD)** 4/26/24 2:00 PM SC 24-01518 Los Gatos School ONLINE 707-996-8390 Plan Issuer: Greystone West Company 707-933-0624

Prebid Conf: MAND Mandatory Pre-Bid Conference & Site Visit 4/16 @ 11AM

Site demolition of an existing residential dwelling and associated site improvements at Los Gatos High School.

Project Contact For Questions: Brenda Parella Email: brenda@greystonewest.com

CUSTODIAL SUPPLIES - FREMONT UNIFIED SCHOOL DISTRICT	Addenda: 0						
4/26/24 2:00 PM 24-01308 Fremont	Supplier						
Plan Issuer: Fremont Unified School District - Purchasing 510-657-2350	000-000-0000						
Contract #:	418-03-27-24						
Request for Quote: The successful bid/contractor shall supply product(s) to the District's warehouse within a five (5) business days							
after receiving an official purchase order from the District. All deliveries shall be made to the District's warehouse located at: Fremont							
Unified School District Warehouse 4210 Technology Drive, Fremont.							

OAK AVENUE AND MARY	Addenda:	3				
4/26/24 2:00 PM	Sch	ool				
Plan Issuer: Greenfield Union	831-674-3712					
Prebid Conf: MAND 4/5 @ 10am Site Work and Utility Installation		Contract #:	001142			
For questions regarding this RFP, Bidders:	please contact C. John Dominguez at	john@sc	hoolsitesolutions.c	om.		
JTS Construction	General Contractor	Ph:	661-835-9270	Fax:	661-835-8424	

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>
OUSD V	VAGNER RANCH ES	RELOCATA	BLE PROJECT - PATH	I OF TRAVEL UPGRADES

4/26/24 2:00 PM 24-01336 Orinda

Plan Issuer: Orinda Union School District

925-254-4901 Prebid Conf: MAND 4/4 and 4/11 @ 9 AM at Wagner Ranch Elementary School, 350 Camino

Pablo, Orinda. Group will meet in front of Multi-Purpose Building; just after solar

carport covers.

The Project consists of Accessible path of travel upgrades, which includes repairing grades at paving to meet accessible slope. Providing handrails at ramp, upgrading grades and striping at accessible parking, providing curb and ramp, to include passenger drop off. Scope of work includes minor work at Building 6 restrooms.

Project Type

000-000-0000

Addenda: 0

DOT Cal-

Trans

Contact for Questions: All questions about the meaning or intent of the Contract Documents are to be directed in writing to the District. Bidders:

R & M Paving Contr	actors, Inc		General Contractor	Ph:	408-946-2974	Fax: C	000-000-000
RENOVATION	I OF ROOF	NG AT DANI	EL LEWIS MIDDLE S	CHOOL & W	INIFRED PIFE	R ELEMENTARY	Addenda: 2
SCHOOL							
4/26/24	2:00 PM	24-01068	Paso Robles				School

Prebid Conf: MAND 3/25 @ 10am (Daniel Lewis Middle School at flag pole) & 3/25 @ 12pm Contract #: 24-02 / 010.09 (Winifred Pifer Elementary School at flag pole)

Renovation of existing roofs with a new coating; new roofing at portable classrooms; new parapet wall metal panel surfaces; new sheet metal gutters and painting; new gutter interior coating; and related roofing accessories as needed or indicated on drawings.

Project Contacts:

Andrea Ramsey @ ajmadrigalramsey@pasoschools.org

Britiany Baker @ bbaker@pasoschools.org

THE VILLAGE WELLNESS CENTER - GMP (REMAINING TRADES) SUB BIDS REQ	UESTED	Addenda: 1
4/26/24 2:00 PM 24-01224 San Francisco		Mixed-Use
Plan Issuer: Cahill Contractors estimating@cahill-sf.com	415-677-0611	415-986-4406
Prebid Conf: There is no Job Walk scheduled for these trades. However, subcontractors are		

encouraged to visit the site on their own.

THIS IS A CAHILL PROJECT

New Construction. It is a 6-story, mixed use, mass-timber building built on a 2-level concrete basement. The area of the building is approximately 42,000 sf. The Village SF project will create a physical, service, cultural and spiritual nexus for urban American Indians that will ensure the well-being of the community seven generations from now. Programming for each of the floors is as follows: basement level - recreation and support spaces, first floor - cultural center & gathering space, second floor - youth center and office space, third floor - dental clinic, fourth floor - medical & behavioral clinic, fifth floor - transitional housing, and sixth floor - women's lodge. The rooftop space & ground floor courtyard will provide gardens and outdoor space.

REQUESTED TRADE:

All Remaining Trades except for Shoring, Concrete, Mass Timber, HVAC, Electrical, Plumbing, Fire Sprinkler, Site Utilities - Dry Only.

LABOR REQUIREMENTS: Prevailing Wage (state or federal, higher of the two) for all trades / Union Labor required for carpenters, laborers, operating engineers only.

Questions may be submitted through BuildingConnected at: https://app.buildingconnected.com/opportunities/65f4c1da90d19d006d6813ce/messages RFIs are due no later than April 10, 2024, by 5 PM.

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		Project Type
4/20 Plan Issuer: Prebid Conf: *** BID DOCU	BBI Construction m 4/16 @ 11 AM and 4	4-01533 imagee@bl /17 @ 1 PN E AVAILAB	Oakland biconstruction.com 1 at Howie Harp Plaz LE IN ONLINE PLA	za, 430 28th Street, Oaklan N ROOM. PLEASE CONT/		Addenda: 1 Residential 000-000-0000 JCTION TO
painting, and p LABOR REQU - Prevailing wa - Signatory sul	blumbing, framing and	l flooring re	pair at the mechanic prer's Unions	rehabilitation scope includ al room. (The building will		
RFP 23 CLARA		RESSION, A	LARM, AND GAS	DETECTION SERVICES -	CITY OF SANTA	Addenda: 3
ONLINE Plan Issuer: Prebid Conf: Provide Fire S	City of Santa Clara Non-Mandatory Pre-I Clara); 4/11 @ 9AM (a Suppression, Alarm, ar	Proposal Co 850 Duane nd Gas Dete	Avenue, Santa Clar	AM (881 Martin Ave, Santa a) aintenance, Inspection, an		Public Works 408-985-7936 RFP 23-24-56
	ct For Questions: Sylv @SantaClaraCA.gov	ia Sosa				
4/20 Plan Issuer: The Contra Co wildfire fuel ma	Contra Costa Coun osta County Fire Prote anagement and mitiga each of the municipalit	4-01271 ty - Purcha ection Distri ation and at	Various Cities sing Services ct ("the District") is r patement work of ha	SERVICES equesting proposals from o zard targets in accordance appropriate in order to enh	with all local code	spondents") to conduct s, regulations and
communities, a Antioch, Brent	as well as the followin wood, Clayton, Conco	ig twelve (1 ord, Lafayet	2) cities within Cont te, Martinez, Oakley	ncorporated county land, s ra Costa County: /, Pinole, Pittsburg, Pleasa	nt Hill, Walnut Cree	k, San Pablo.

Contact for Questions: All questions regarding the proposal will be accepted through the Periscope 2SG BidSync site only. Bidders[.]

Diddeis.			
Pro Terra Services Inc	General Contractor	Ph: 209-277-0241	Fax: 000-000-0000

RFP FY25/FY26 ON-CALL MATERIALS TESTING SERVICES

4/26/24 4:00 PM 24-01289 Various Cities

Plan Issuer: Contra Costa Water District-CCWD

Projects will generally consist of the construction or modification of treated and untreated water pipelines, rehabilitation of treated water reservoirs and pump stations, modifications to the untreated water canal, improvements to water treatment facilities, and watershed improvements. Construction sites may be located throughout the CCWD's untreated water and treated water service area, along the Contra Costa Canal right-ofway, and/or at any of the CCWD's untreated water pumping, storage, and transport facilities. Please refer to Attachment 1 for a list of projects CCWD anticipates construction during the next two years that might require materials testing support services.

Materials testing services may consist of one or more of the following testing areas:

- Aggregate Base
- Asphalt Concrete
- Cathodic Protection
- Cement Treated Base
- Concrete
- Coring Services
- Grout
- Coating
- Reinforcing Steel
- Soil
- Shotcrete
- Structural Masonry
- Structural Steel
- Welding

- Non-destructive Testing (such as dry film thickness, radiographic, ultrasonic, liquid penetrant, and magnetic particle, including the ability to obtain ASNT/AWS/other duly certified inspectors)

- Specialty testing based on the specific needs of the various projects.

Contact for Questions: Bid Administrator at bidcoordinator@ccwater.com

RFQ/P FOR SALINAS VALLEY HEALTH FIRE SPRINKLER RETROFIT

4/26/24 4:00 PM 24-01230 Salinas

Plan Issuer: Kitchell ogalvan@kitchell.com

Prebid Conf: MAND 4/4 @ 9am- 535 E. Romie Lane, Suite 6, Salinas

Contract #: 01.1250.3273 Salinas Valley Health (SVH) is seeking highly qualified fire sprinkler specialty contractor (Trade Contractor) to submit Statement of Qualifications & Proposal to evaluate existing fire sprinkler system and provide basis of design of needed retrofit solution to bring system up to compliance ("Work") as part of SB1953 seismic compliance and safety requirements and in accordance with Government Code section 4525, and all other applicable laws.

All questions must be submitted in writing, via e-mail, to Omar Galvan at ogalvan@kitchell.com no later than 5:00 P.M. on April 9, 2024.

	RFP ANNUAL	MOWING S	SERVICES A	<u> BEDWELL BA</u>	AYFRONT PARK	- CITY OF ME	NLO PARK	Addenda: 0
SC ONLIN	4/26/24	5:00 PM	24-01253	Menlo Park				Public Works
	n⊏ an Issuer: City	of Menlo Pa	ark - Engineer	ng			650-330-6740	
							Contract #:	2024-032724-2

The City of Menlo Park is seeking a well-qualified contractor to submit proposals for the annual mowing of grass and weeds at Bedwell Bayfront Park. Work must be completed between June 1 and June 30. Scope of work may include, but not limited to the following tasks: perform weed control in landscaping and manage vegetation.

Project Contact For Questions: Joanna Chen 650-330-6764 Email: jpchen@menlopark.gov

Project Type

Addenda: 0

Public Works 000-000-0000

925-688-8300

000-000-0000

Addenda: 0

000-000-0000

Hospital

Plan# <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		Project Type
RFP FO	R ON-CALL TRAFF		ERING CONSUL	TANT SERVICES		Addenda: 0
	6/24 5:00 PM 2 City of Emeryville -	4-01417 DPW	Emeryville	510-	596-4330	Public Works 000-000-0000
("Consultant"), into a Professi as-needed bas Contact for Qu	as set forth in this R	equest for F nent ("Agre greement te	Proposals ("RFP" ement") for the se rm.	ms to provide "On-Call Traffic Engine). Firms submitting proposals must be ervices described in this RFP and mu	e prepared to	o immediately enter
	<u> </u>			CE DECK POLYESTER CONCRETE	OVERLAY	FOR Addenda: 0
<u>13TH S</u>	TREET BRIDGE ANI	NIBLICK	BRIDGE			
	6/24 5:00 PM 2		Paso Robles			Public Works
Plan Issuer:	City of Paso Roble	s		805-	237-3861	805-237-3904
					• • • • • • • • • • • • • • • • • • • •	DPW 16-24
to the rehabilit Professional se encroachment Specifications, The consultant years) for the o the designer a and Caltrans/F	ation and repair of the ervices may include, permit) applications, and Estimates (PS& t will provide a Califor design and administra nd all subconsultants	e bridge der but not be l utility coord E). U.S. Cu rnia register ation of this , if needed. ies as set fo	ck of the 13 th St imited to, the follo lination, topograp istomary Units (E red Civil or Struct project. The con The consultant orth in the Caltrar	ualified, professional, engineering tea reet Bridge and Niblick Bridge, within owing: quantity calculations, preparat ohic and boundary surveying, prepara nglish) shall be used. ural Engineer with recent bridge desi sultant will be responsible for reviewi vill set up and maintain all project rec us Local Assistance Procedures Man procedures.	the City of F ion of permit ation of a cor gn experient ng and coord cords in acco	Paso Robles. t (Caltrans mplete Plans, ce (minimum five dinating all plans with irdance with the City
Contact Perso Email: ditas@p	n: Ditas Esperanza, I orcity.com	P.E.				

<u>RFP P</u>	LAYGROU	IND EQUI	PMENT DES	IGN AND I	NSTALLATION AT VARIOUS CITY	PARKS	Addenda: 8
4/	26/24 5:	:00 PM	24-00624	Hayward			Public Works
Plan Issue	er: City of H	-Hayward	Engineering			510-583-4730	510-583-3620
Prebid Conf:	MAND 3/1	1 @ 10 Al	M at Twin Bri	dges Park (301 Arrowhead Way, Hayward, CA	Contract #:	24-027
	94544). Im	nmediately	/ following, a	mandatory,	pre-proposal, on-site visit will occur	at	
	Gordon E.	. Oliver Ed	len Shores P	ark (2481 S	ea Heaven Ct, Hayward, CA 94545)		

The City of Hayward is soliciting Proposals from qualified playground equipment manufacturers and/or vendors (Vendors) to design, provide, and install playground equipment to replace existing play structures at two existing City park locations, as detailed in this Request for Proposals (RFP). The type and quantity of equipment desired varies by location. In general, the City is looking for unique play equipment with engaging features and high play value that will encourage physical activity and enhance motor skill development. Equipment design must meet the requirements of the Americans with Disabilities Act (ADA) and utilize International Playground Equipment Manufacturers Association (IPEMA) certified equipment that meets or exceeds all federal and state guidelines, and conforms to the playground-related technical standards set by the American Society of Testing Materials International (ASTM) and the U.S. Consumer Products Safety Commission. The appropriate drainage systems, grading, and accessibility features should be included.

Contact for Questions: Manny Grewal at 510-583-2139 Email: manny.grewal@hayward-ca.gov Bidders: G&G Builders, Inc. General Contractor Ph: 925-846-9023 Fax: 925-846-9152

Plan# Name Bid Date & Time OPR# Location Estimate Project Type	<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
--	-------------------	-----------------	--------------	----------	-----------------	--------------

	<u>Monday, April</u>	29, 202	4			
NEW MILLBROOK ELEMENTARY SCHOO	BUILDING A ROOF REF	PLACEMEN		ZATION -	Addenda:	0
EVERGREEN ELEMENTARY SCHOO		<u>BID)</u>			-	
SC 4/29/24 1:30 PM 24-01436 ENROUT E	San Jose				Sc	chool
Plan Issuer: Evergreen Elementary Schoo	ol District		408-2	270-6800		
Prebid Conf: Non-Mandatory Pre-Bid Confe *** Waiting for bid documents - Available afte		:30PM				
At existing Building A, the scope of work inclu mounted conduits throughout. The Work also modernization of existing entry trellises/entry	includes selective light fixt	ure replacer	nent under existin	ig eaves at Bi		roof
MODERNIZATION OF THREE ELEME	ENTARY SCHOOL CAMP	USES, PHA	<u>SE 1</u>		Addenda:	1
4/29/24 10:00 AM 24-01168	Bay Point, Clayton, Con	cord			Sc	chool
Plan Issuer: Mount Diablo Unified School Department	•		925-8	325-7440	925-687-5044	
Prebid Conf: MAND 4/17 @ 2 PM starting at Point, CA 94565); and then con Detroit, Ave., Concord, CA 9452 (5880 Mt. Zion Dr, Clayton, CA	tinue to Meadow Homes E 20); and conclude at Mt. Di	lementary S	chool (1371	Contract #: 19	940	
The Project consists of: Modernization of Thre Elementary School, Rio Vista Elementary Sch associated civil, architectural, structural, plum materials.	nool. Work includes, but is	not limited to	: Selective demo	lition and con	struction, inclu	
PLEASE NOTE: To bid on this Project, the Bid District. All prequalification questionnaires will Vendor, Quality Bidders at https://www.quality Bidders:	be accepted online until 3	:00 PM, Apr				
Bobo Construction, Inc.	General Contractor	Ph: 9	16-383-7777	Fax: 91	16-383-1681	
CWS Construction Group Inc	General Contractor	Ph: 4	15-209-0229	Fax: 41	15-209-0228	
Galaxy Construction Services, Inc	General Contractor		25-262-9154		00-000-0000	
REM Construction, Inc.	General Contractor		30-876-1363		80-876-1169	
Strawn Construction, Inc	General Contractor		08-286-1299		08-286-1288	
Thompson Builders Corp.	General Contractor		15-456-8972		00-000-0000	
EDGEWATER PARK SOFTBALL AND FOSTER CITY	SOCCER SYNTHETIC R	ESURFACI	NG PROJECT - C	ITY OF	Addenda:	0
SC 4/29/24 2:00 PM 24-01373 ONLINE	Foster City				Public W	/orks
Plan Issuer: City of Foster City, Parks & F	Recreation		650-2	286-3380		
			(Contract #: C	IP 301-712	
Removal of the existing synthetic turf playing contract documents. Work shall also include r				urface as calle	ed out in the	
Project Contact For Questions: Amy Zhou 650 Email: azhou@fostercity.org Bidders:	0-286-3573					
Hellas Construction	General Contractor	Ph: 9	16-720-1825	Fax: 00	00-000-0000	

<u>Plan# Name</u>	Bid Date & Time	<u> 0PR#</u>	Location	<u>Estimate</u>	<u>Project Type</u>
-------------------	-----------------	--------------	----------	-----------------	---------------------

NEW CLEANING AND DESCALING SERVICES	Addenda: 0
4/29/24 3:00 PM 24-01508 Fremont & Newark	Public Works
Plan Issuer: Alameda County Water District - Procurement & Contracts De	epartment 510-668-4243 510-249-9483
	Contract #: 23/24-30

The Alameda County Water District (District) is requesting bids from prospective Bidders for Cleaning and Descaling Services as specified in this Invitation for Bid (IFB). The services will be performed at three facilities, Blending Facility, Newark Desalination Facility and Water Treatment Plan No. 2 (WTP2) located in the cities of Fremont and Newark. The Cleaning and Descaling Services will take place over a five-year period.

The goal of the District is to select one (1) Contractor who can provide cleaning and descaling of chemical tanks, process pipelines, chemical lines, Clearwell flow meters and static mixers associated with the District's facilities.

Contact for Questions: Audrey Stenerson at audrey.stenerson@acwd.com

4/29/24 3:00 PM 24-01240 Belvedere Tiburon	\$2,900,000	Public Works
Plan Issuer: Sanitary District No. 5 of Marin County		00-000-0000
Prebid Conf: MAND 4/12 @ 9 AM (meet at Sanitary District of Marin County No. 5, 2001 Dr, Belvedere Tiburon, CA 94920)	Paradise Contract #: 10	347063
The Project includes the following Work:		
A. Empty, clean, and return to operation two anaerobic digesters in a sequence that allows	s one to	
be in operation at all times.		
B. Perform various digester structural improvements including crack repair.		
C. Remove, clean, coat, and reinstall both digester covers.		
D. Demolish and install various valves, pipes, and pipe supports.		
E. Clean, video and coat pipes.		
F. Replace sludge grinder and control panel.		
G. Perform various concrete improvements throughout the Site.		
H. Install various metal improvements, including handrails, grating, and guiderails.		
I. And related work shown on drawings and project manual.		

For questions, contact: Maika Winkler, HDR Senior Project Coordinator, at (916) 679-8866, or by email at: maika.winkler@hdrinc.com Bidders:

Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
NEW RFP INSTALLATION SERVICES OF	ARTISTIC TILES AT BER	KELEY AQUATIC PARK	Addenda: 0
4/29/24 5:00 PM 24-01438	Berkeley		Public Works
Plan Issuer: City of Berkeley - Finance I	Dept/General Services Divisi	ion 510-981	-7200 000-000-0000

The City of Berkeley Civic Arts Program seeks competitive written proposals from California state-licensed contractors for the installation of Masako Miki's artistic tiles upon an exterior wall at the north end of Berkeley Aquatic Park located at 1 Bolivar Drive, Berkeley, CA.

The work to be done includes:

- Inquire and apply for any required City of Berkeley permits.
- Prepare all work area. Cover and protect sidewalk and surroundings.
- Clean wall. Remove loose paint. Repair any holes and cracks. Grind down any uneven surface areas.
- Install corner trim along all edges. Note: Wall tapers slightly.
- Install the artwork. Provide grout and spacers.
- o Front of retaining wall: 180 sq. ft.
- Install 10 "x 10" tiles on front surface.
- o Top and Side of retaining wall: 125 sq. ft.
- Install 8"x 8" tiles on top and side surfaces.
- Please provide alternate cost if 6"x 6" or 4"x 4" tiles were substituted for these 8"x 8" tiles.
- Remove, dispose, and haul away all trash from worksite daily.

Contact for Questions: In writing via email to msalinas@berkeleyca.gov cc: purchasing@berkeleyca.gov

Plan# Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
<u></u>		• • • •			110100017900

				Tuesday, Ap	ril 30. 20)24		
	EST BURLIN		RRACE SUB	DIVISION WATER MA			CT - CITY OF	Addenda: 0
SC ONLINE	4/30/24	1:00 PM	24-01380	Burlingame			\$3,050,000	Public Works
Plan Is	suer: City	of Burlingan	ne, DPW			6	50-558-7230	
Prebid Co The work	email to	o Weizhi Ch	eng at wchen	g 4/22 @ 10AM (Via Vi g@burlingame.org) nains in the City of Bui		nce; Register b	y Contract #:	84893
	ontact For C heng@burlir		Veizhi Cheng					
Casey C	onstruction, Pipelines, In			General Contractor General Contractor	Ph: Ph:	650-369-1876 415-822-3700		650-366-8578 415-822-3703
				PALMA CEIA ES				Addenda: 0
							¢75 000	
Plan le	4/30/24 suer: Havv	1:30 PM vard Unified	24-01463 School Distri	Hayward ct		E	\$75,000 510-784-2600	School 000-000-0000
Prebid Co	•) 3:30 PM a		Elementary School, 27	7679 Melbou		Contract #:	
The Proje	ect consists o	of ADA rend	vations at sta	ff and student restroon	ns.			
Contact for Bidders:	or Questions	s: Brian Ras	mussen at br	ian@trigroup.us				
	me Construe	·		General Contractor	Ph:	559-836-0319		000-000-0000
PR	IMARY CLA	ARIFIER NO). 1 REHABIL	ITATION AND BAFFL	<u>E SYSTEM</u>	INSTALLATIO	N PROJECT	Addenda: 1
	4/30/24	1:30 PM	24-01166	San Rafael			\$460,000	Public Works
			-	icy jwong@cmsa.us		2	15-459-1455	415-459-3971
	-	•		Andersen Dr, San Raf	,		Contract #:	
concrete strip; rem primary c	and steel su ove and rep larifier steel	Irfaces, rest lace four (4 members; r	irface the sluc) 6-inch glass ehabilitate de	erials and equipment t lge hopper concrete flo lined ductile cast iron fected concrete; install s and specifications for	por and walls pipe elbows o l new owner-i	; replace expar embedded in ex furnished baffle	ision joints and kisting concrete	install Hypalon sealing , blast and recoat the
	be conducte			MANDATORY for the 0 convenience prior to t				
	s: Jacky Wo days before			nsa.us, or by calling (4	15) 459-145	5 x130. Questic	ons are due no	later than seven (7)
	cholson Corp	C		General Contractor	Ph:	510-887-0900) Fax:	510-783-5736
-	le Managen	nent		General Contractor		916-331-4858		916-880-5504
	nstruction			General Contractor	Ph:	775-356-8004		000-000-0000
	nstruction C			General Contractor	Ph:	925-447-0292		925-447-0962
	nfrastructure			General Contractor	Ph:	925-249-0011	Fax:	925-249-0009
NEW DI			RIOR PAINTI	<u>NG</u>				Addenda: 0
	4/30/24	1:45 PM	24-01464	Hayward			\$100,000	School
	•		School Distri		Street House		510-784-2600	000-000-0000
Prebid Co	site visi	it to Helen T	urner Childre	,	-			24.102
-		-	-	existing painted surface	es as indicate	ea by the bid do	ocuments.	
			mussen at Dr	ian@trigroup.us				

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type

NEW FORT ORD DUNES STATE PARK - F			
4/30/24 10:00 AM 24-01526 Plan Issuer: State of California – The Res	Marina	\$200,000 831-647-6245	Public Works 000-000-0000
Recreation cassie.salopek@		031-047-0245	000-000-0000
Prebid Conf: MAND 4/16 @ 10am- Fort Ord Street, Marina	Dunes State Park – Stilwell Parking Lot locate	d at 8th Contract #:	C23720021
Dunes State Park. Work will include the interior disposal of trash and other debris, demolition interior surfaces of applying blocking primers/	ent necessary for improvements at the former or and exterior cleanup of six structures, includ of and removal of exterior steel structure attac sealers and graffiti-resistant paint coating at Fo accordance with the plans and specifications,	ling asbestos abatem hed to Building 6, cle ort Ord Dunes State F	ent of two structures, an exterior and Park located in
Project Contact: Cassie Salopek Email: cassie.salopek@parks.ca.gov			
MARSHALL ELEMENTARY SCHOOL	NEW PORTABLES		Addenda: 0
4/30/24 10:00 AM 24-01388	Seaside	\$650,000	School
Plan Issuer: Monterey Peninsula Unified S	School District	831-645-1200	831-649-4175
Prebid Conf: MAND 4/11 @ 10am- site		Contract #:	8282
Site Work and Utility Connections for Three (3	3) New Portables		
If you have any questions about this project, o 415.866.8050.	contact Nadov Rader, email: Nadov.Rader@cu	mming-group.com, C	ell phone:
NEW SAN LUIS COASTAL UNIFIED DISTR	ICT OFFICE PAVING		Addenda: 0
4/30/24 10:00 AM 24-01501	San Luis Obispo		School
Prebid Conf: MAND 4/19 @ 9am- site parkin Demolition, grading and paving at the San Lu Bidders:		Contract #:	326
e .			326 000-000-0000
Demolition, grading and paving at the San Lu Bidders:	is Coastal Unified District Office. General Contractor Ph: 408-946-		
Demolition, grading and paving at the San Lu Bidders: R & M Paving Contractors, Inc	is Coastal Unified District Office. General Contractor Ph: 408-946-		000-000-0000
Demolition, grading and paving at the San Lu Bidders: R & M Paving Contractors, Inc <u>WATER TREATMENT SOLIDS SERV</u>	is Coastal Unified District Office. General Contractor Ph: 408-946- ICES Concord & Oakley		000-000-0000 Addenda: 1
Demolition, grading and paving at the San Lu Bidders: R & M Paving Contractors, Inc <u>WATER TREATMENT SOLIDS SERV</u> 4/30/24 10:00 AM 24-01430 Plan Issuer: Contra Costa Water District-O Prebid Conf: 4/18 @ 9 AM at Bollman Water	is Coastal Unified District Office. General Contractor Ph: 408-946- ICES Concord & Oakley	925-688-8300 d and Contract #:	000-000-0000 Addenda: 1 Public Works 000-000-0000

Contact for Questions: CCWD Purchasing Officer at ccwdpurchasingrequests@ccwater.com

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	<u>Project Type</u>
--------------------------	-----------------	-------------	----------	-----------------	---------------------

	ERATOR UPGRADE			Addenda: 0
4/30/24 11:00 AM 24-01125	San Rafael		\$800,000	Public Works
Plan Issuer: Las Gallinas Valley Sanitary I				000-000-000
Prebid Conf: 3/26 @ 10 AM (Meet at 300 Sn 1734, or email: pquinn@lgvsd.o		ael. Please call 415-472-	Contract #: 12	2600-07
The project work is generally described as:	5 /			
• Installation of new conduit/duct bank and wir	ing to connect existing ele	ctrical panels and gear ir	n the Equipment Bu	uilding to the
existing service and standby generator installe			or a single service i	meter to serve the
wastewater treatment plant as well as the ope				
 The existing standby generator inside the Ec offsite once the new connection is made. 	quipment Building and ass	ociated equipment will be	decommissioned	and disposed
Questions regarding the bid package should be the opening of bids, to: Irene Huang, PE, Asso			er than five (5) wo	rking days prior to
Bidders:	belate Engineer, at maang	wigvsu.org		
Buhler Commercial Construction	General Contractor	Ph: 510-385-0102	. Fax: 00	0-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160		5-296-6437
CWS Construction Group Inc	General Contractor	Ph: 415-209-0229) Fax: 41	5-209-0228
NBC Construction & Engineering, Inc.	General Contractor	Ph: 925-324-2727	′ Fax: 80	0-622-9144
ARFF DIESEL TANK REPLACEMENT	- SOUTH FIELD OAKLA	ND INTERNATIONAL A	IRPORT	Addenda: 0
4/30/24 12:00 PM 24-01327	Oakland		\$575,000	Public Works
Plan Issuer: Port of Oakland		Ę		000-000-000
Shepard Way and John Glenn I Airport, Oakland. Site Tour: 4/15				
(510) 563-6508 or msummers@ confirm arrangements			ut	
(510) 563-6508 or msummers@	portoakland.com no later bor, materials, appliances scribed in the contract doc	than 12 PM on 4/10 to , tools, equipment, transp uments including demolis	ortation, services a shing and disposal	of two existing
(510) 563-6508 or msummers@ confirm arrangements Project consists, in general, of furnishing all la required to complete the scope of work as des	portoakland.com no later bor, materials, appliances scribed in the contract doc / 8,000 gallon rectangular	than 12 PM on 4/10 to , tools, equipment, transp uments including demolis	ortation, services a shing and disposal	of two existing
(510) 563-6508 or msummers@ confirm arrangements Project consists, in general, of furnishing all la required to complete the scope of work as des diesel tanks; furnishing and installing one new Contact for Questions: Mark Summers at 510	oportoakland.com no later abor, materials, appliances scribed in the contract doc / 8,000 gallon rectangular -563-6508	than 12 PM on 4/10 to , tools, equipment, transp uments including demolis diesel tank and electrical	ortation, services a shing and disposal	of two existing
(510) 563-6508 or msummers@ confirm arrangements Project consists, in general, of furnishing all la required to complete the scope of work as des diesel tanks; furnishing and installing one new Contact for Questions: Mark Summers at 510- Email: msummers@portoakland.com	oportoakland.com no later abor, materials, appliances scribed in the contract doc / 8,000 gallon rectangular -563-6508	than 12 PM on 4/10 to , tools, equipment, transp uments including demolis diesel tank and electrical	ortation, services a shing and disposal	of two existing onnections. Addenda: 0
(510) 563-6508 or msummers@ confirm arrangements Project consists, in general, of furnishing all la required to complete the scope of work as des diesel tanks; furnishing and installing one new Contact for Questions: Mark Summers at 510- Email: msummers@portoakland.com <u>2024 SIDEWALK REPAIR PROGRAM</u> SC 4/30/24 2:00 PM 24-01387 ONLINE	2portoakland.com no later abor, materials, appliances scribed in the contract doc / 8,000 gallon rectangular -563-6508	than 12 PM on 4/10 to , tools, equipment, transp uments including demolis diesel tank and electrical	portation, services a shing and disposal and mechanical co	of two existing onnections. Addenda: 0
(510) 563-6508 or msummers@ confirm arrangements Project consists, in general, of furnishing all la required to complete the scope of work as des diesel tanks; furnishing and installing one new Contact for Questions: Mark Summers at 510- Email: msummers@portoakland.com 2024 SIDEWALK REPAIR PROGRAM SC 4/30/24 2:00 PM 24-01387 ONLINE Plan Issuer: City of Burlingame, DPW	2portoakland.com no later abor, materials, appliances scribed in the contract doc / 8,000 gallon rectangular -563-6508	than 12 PM on 4/10 to , tools, equipment, transp uments including demolis diesel tank and electrical	ortation, services a shing and disposal and mechanical co \$1,000,000 \$50-558-7230	of two existing onnections. Addenda: 0 Public Works
(510) 563-6508 or msummers@ confirm arrangements Project consists, in general, of furnishing all la required to complete the scope of work as des diesel tanks; furnishing and installing one new Contact for Questions: Mark Summers at 510- Email: msummers@portoakland.com <u>2024 SIDEWALK REPAIR PROGRAM</u> SC 4/30/24 2:00 PM 24-01387 ONLINE	2portoakland.com no later abor, materials, appliances scribed in the contract doc / 8,000 gallon rectangular -563-6508 - <u>CITY OF BURLINGAMI</u> Burlingame	than 12 PM on 4/10 to , tools, equipment, transp uments including demolis diesel tank and electrical	sortation, services a shing and disposal and mechanical co \$1,000,000 \$50-558-7230 Contract #: 86	of two existing onnections. Addenda: 0 Public Works
(510) 563-6508 or msummers@ confirm arrangements Project consists, in general, of furnishing all la required to complete the scope of work as des diesel tanks; furnishing and installing one new Contact for Questions: Mark Summers at 510- Email: msummers@portoakland.com <u>2024 SIDEWALK REPAIR PROGRAM</u> SC 4/30/24 2:00 PM 24-01387 ONLINE Plan Issuer: City of Burlingame, DPW Prebid Conf: None Remove and replace sidewalk, driveway, curb	2portoakland.com no later abor, materials, appliances scribed in the contract doc / 8,000 gallon rectangular -563-6508 - <u>CITY OF BURLINGAMI</u> Burlingame	than 12 PM on 4/10 to , tools, equipment, transp uments including demolis diesel tank and electrical	sortation, services a shing and disposal and mechanical co \$1,000,000 \$50-558-7230 Contract #: 86	of two existing onnections. Addenda: 0 Public Works

<u>Plan#</u> Name	Bid Date	<u>& Time</u>	<u>OPR#</u>	Location	<u>Estima</u>	te	<u>F</u>	Project Type	
				NE - LIDDICOAT D WATER DISTRIC		ADERO ROAD W	ATER MAIN	Addenda: 1	1
SC 4/			4-01162	Los Altos Hills	-			Public Wor	rks
	r: Pakpour (MAND Mano			ing & Tour 4/18 @ 1	1PM (Purissima		5-224-7717	000-000-0000	
Installing app pipe, cathodi of varying siz	District, 263 proximately 1, c protection o	75 Piedm 900 LF of f newly in /ater mair	ont Road, f 12" DIP, 3 nstalled wa n/appurten	Los Altos Hills) 6,400 LF of 8" DIP, a ter main, installatio ance abandonment	and 125 LF of 6" n of 5 combinatio	DIP replace existi on air valves, 15 fi	re hydrants, 35	5 service connection	ons
Email: wlai@ Bidders:	act For Quest pcgengr.com		iam Lai						
-	mercial Const struction, Inc.	truction		General Contract		510-385-0102 650-369-1876		00-000-0000 50-366-8578	
NEW CORP	ORATION YA	ARD OFF	ICE BUILI	DING SIDING REP	LACEMENT & F	AINTING		Addenda: 0	J
Plan Issue Prebid Conf: The Project i	r: New Have MAND 4/17 s generally de	en Unified @ 2 PM a escribed a	at 3636 Sn as: Siding I	Union City istrict - Corporation nith Street, Union C Replacement and E set, Union City, CA	ity exterior Painting i		\$130,000)-471-5559 Contract #: 7 I upgrades and		
	uestions: Nai u@nhusd.k12		idu at 510-	681-9507					
DEL N	IONTE AND	CASA VE	RDE REC	REATIONAL TRA		ON IMPROVEME	<u>NT</u>	Addenda: 1	1
	r: City Of Mo	onterey	4-01188 AL	Monterey		831	-646-3877	Public Wor 831-646-3405	'ks
In general, th intersection a to, removing allow joint pe	e work consis and traffic sigr existing pave destrian and estrian Interva	sts of, but nal improv ment; nev bicycle tra	: is not limi /ements at w pavemei affic; modif	ted to, re-constructi the intersection of nt for the realigned ying traffic signals rosswalks and lane	Del Monte and (bicycle trail; moo to accommodate	Casa Verde. The w lifying median isla dedicated left-tur	vork shall inclu nds; reconstru n phasing on C	de, but not be limit cting curb returns Casa Verde and a	
	act: Parker Lo @monterey.or 646-3887								
Coastal Pav Granite Roc	ing & Excava k Company	ting		General Contract General Contract		831-901-0072 408-574-1400		00-000-0000 08-365-9548	
ELEC.	TRIC VEHICL	.E (EV) C	HARGER	S AT BART STATI	ON PARKING F	ACILITIES - BAR	T #6M6185	Addenda: 5	5
Plan Issue	r: BART-Bay 4/2 @ 1 PM with the Zoo	y Area Ra I - Pre Pro m link inc ould there	oposal Me cluded with be difficu	Various Location t District eting (All interested in the RFP in order lties in registering,	parties must RS to participate in	SVP by registering)-464-6544 Contract #: 6	Public Wor 000-000-0000 5M6185	'ks
facilities, incl	SERVICES: and Installation	on SERV ee reporti	ICE PROV	IDER(S) will design ns. Services to be p	n and install EV o provided are des	charging stations a cribed in Exhibit 1	at specified BA , AGREEMEN	RT-managed park ſ, Attachment A,	ing
Questions: v	eronica.zama	ni@bart.g	jov						

	Bid Date & Time	OPR#	<u>Location</u>	<u>Estimat</u>	te		<u>Project Type</u>
EVERE	TT MIDDI E SCHOO) - SCHOC	DLYARD IMPROVEMEN		т		Addenda: 8
		24-00995	San Francisco		<u>.</u>	\$3,600,000	
	SFUSD bongolant				11	\$3,000,000 5-241-6152	415-241-6148
			11 AM (Meet at Everett I	MS 450 Ch		Contract #:	
			the Pre Bid Meetings is			Contract #.	11909
			, but not limited to: Com		,	to include the	following new
			a synthetic turf field and				
			, synthetic turf mound a				
accessible par	king and parking lot	striping.					
All					4 1 (America la com	-1-14.
craigiea@sfus		Intent of the	e Contract Documents a	are to be dire	ected in writing to	Anatasna Cr	aigle at:
Bidders:	u.euu						
Angotti & Reil	lly Inc		General Contractor	Ph:	415-575-3700	Fav	415-575-1470
Arana Group,			General Contractor		415-656-0129		415-656-0139
Bana Builders			General Contractor		415-508-9253		415-715-8371
	nercial Construction		General Contractor		510-938-3033		000-000-0000
Cal Pacific Co	-		General Contractor		650-557-1238		650-557-1239
CF Contractin			General Contractor		415-721-7160		415-296-6437
Hellas Constr	-		General Contractor		916-720-1825		000-000-0000
-	Construction, Inc.		General Contractor		415-834-5756		415-829-3325
	onstruction Co.		General Contractor		650-438-1956		650-355-5923
S & H Constru			General Contractor		925-917-3160		510-280-6087
GRAFF	ITI REMOVAL SERV	<u>/ICES - SA</u>	NTA CLARA VALLEY V	NATER DIS	<u>STRICT (SCVWD</u>	1	Addenda: 0
SC 4/30 ONLINE	0/24 2:00 PM 2	24-01391	San Jose				Public Wor
Plan Issuer:	SCVWD- Santa Cl scvwdplanroom@v				40	8-630-3088	408-979-5831
Prebid Conf:		-	g 4/17 @ 10AM (Via Zoo	om Confere	nce)	Contract #:	VW0440
			ar contract (with up to th			enew) for grat	ffiti removal services
on Valley Wate	er-owned property an	nd facilities.	Graffiti removal services	s shall consi	st of providing re	gularly sched	uled bi-weekly site-
			response to public reque			ghout Santa C	Clara County where
Valley Water h	as fee title property o	ownership o	or other locations as dire	cted by Vall	ey Water.		
	at Ear Quantians: Kal	lly Grahaal	108 630 2207				
Project Contac			+00-030-2397				
Project Contac							
Email: kgrabee	el@valleywater.org						
Email: kgrabee	el@valleywater.org			<u>G</u>			Addenda: 1
Email: kgrabee	el@valleywater.org		R EXTERIOR PAINTING Hayward	<u>G</u>		\$120,000	Addenda: 1 Scho
Email: kgrabee NEW <u>HELEN</u> 4/30	el@valleywater.org	NS CENTE 24-01465	Hayward	<u>G</u>	51	\$120,000 0-784-2600	
Email: kgrabee NEW <u>HELEN</u> 4/30 Plan Issuer: Prebid Conf: 1	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AN	NS CENTE 24-01465 School Distri M at District	Hayward ict Office, 24411 Amador S		-	0-784-2600	Schc 000-000-0000
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: 1	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AN a site visit to Helen T	ENS CENTE 24-01465 School Distri M at District Furner Child	Hayward ict Office, 24411 Amador S rens Center)	treet, Hayw	ard. (Will include	0-784-2600 Contract #:	Schc 000-000-0000
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: 1	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AN a site visit to Helen T	ENS CENTE 24-01465 School Distri M at District Furner Child	Hayward ict Office, 24411 Amador S	treet, Hayw	ard. (Will include	0-784-2600 Contract #:	Schc 000-000-0000
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: 1 a The Project co	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AN a site visit to Helen T onsists of exterior pair	ENS CENTE 24-01465 School Distri M at District Furner Childr inting of all e	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces	treet, Hayw	ard. (Will include	0-784-2600 Contract #:	Schc 000-000-0000
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: 1 a The Project co	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AN a site visit to Helen T	ENS CENTE 24-01465 School Distri M at District Furner Childr inting of all e	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces	treet, Hayw	ard. (Will include	0-784-2600 Contract #:	Schc 000-000-0000
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: I The Project co Contact for Qu	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AN a site visit to Helen T onsists of exterior pail uestions: Brian Rasm	NS CENTE 24-01465 School District d at District furner Child inting of all e	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces	treet, Hayw s as indicate	ard. (Will include	0-784-2600 Contract #: uments.	Scho 000-000-0000 24.142
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: 1 The Project co Contact for Qu KERMIT	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AN a site visit to Helen T onsists of exterior pail uestions: Brian Rasm	NS CENTE 24-01465 School District at District furner Child inting of all e nussen at br RY SCHOO	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces ian@trigroup.us L, DANIEL LEWIS MIDI	treet, Hayw s as indicate	ard. (Will include	0-784-2600 Contract #: uments.	Schc 000-000-0000
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: I The Project co Contact for Qu KERMIN ELEME	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AN a site visit to Helen T onsists of exterior pair uestions: Brian Rasm T KING ELEMENTAR NTARY SCHOOL RE	NS CENTE 24-01465 School District at District furner Child inting of all e nussen at br RY SCHOO	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces ian@trigroup.us L, DANIEL LEWIS MIDI	treet, Hayw s as indicate	ard. (Will include	0-784-2600 Contract #: uments.	Scho 000-000-0000 24.142
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: I a The Project co Contact for Qu KERMIT ELEME 4/30	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AM a site visit to Helen T onsists of exterior pair uestions: Brian Rasm T KING ELEMENTAR NTARY SCHOOL RE 0/24 2:00 PM 2	NS CENTE 24-01465 School Distrid d at District Turner Childrin inting of all e nussen at br RY SCHOO EPLACEME 24-01235	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces ian@trigroup.us L, DANIEL LEWIS MIDI ENT OF HVAC	treet, Hayw s as indicate DLE SCHO	ard. (Will include ed by the bid docu OL & WINIFRED	0-784-2600 Contract #: uments. <u>PIFER</u>	Scho 000-000-0000 24.142 Addenda: 1 Scho BID NO. 24-03
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: I The Project co Contact for Qu KERMIT ELEME 4/30 Prebid Conf: I	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AM a site visit to Helen T onsists of exterior pair Jestions: Brian Rasm T KING ELEMENTAR NTARY SCHOOL RE 0/24 2:00 PM 2 MAND 4/4 @ 9am- 1	NS CENTE 24-01465 School Distrid d at District Turner Childu inting of all e nussen at br RY SCHOO EPLACEME 24-01235	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces ian@trigroup.us L, DANIEL LEWIS MIDI INT OF HVAC Paso Robles n Rd, Paso Robles (mee	treet, Hayw s as indicate DLE SCHO et at flag pol	ard. (Will include ed by the bid doct OL & WINIFRED	0-784-2600 Contract #: uments. <u>PIFER</u>	Scho 000-000-0000 24.142 Addenda: 1 Scho
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: I The Project co Contact for Qu KERMIT ELEME 4/30 Prebid Conf: I The Work of P	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AM a site visit to Helen T onsists of exterior pair uestions: Brian Rasm T KING ELEMENTAR NTARY SCHOOL RE 0/24 2:00 PM 2 MAND 4/4 @ 9am- 1 Project is defined by th	NS CENTE 24-01465 School Distrid d at District Turner Childu inting of all e nussen at br RY SCHOO EPLACEME 24-01235 1350 Cresto he Contract	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces ian@trigroup.us L, DANIEL LEWIS MIDI INT OF HVAC Paso Robles n Rd, Paso Robles (mee Documents and consist	treet, Hayw s as indicate DLE SCHO et at flag pol	ard. (Will include ed by the bid doct OL & WINIFRED de) owing:	0-784-2600 Contract #: uments. <u>PIFER</u> Contract #:	Scho 000-000-0000 24.142 Addenda: 1 Scho BID NO. 24-03 Project No. 032.00
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: I The Project co Contact for Qu KERMIT ELEME 4/30 Prebid Conf: I The Work of P removal of exis	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AM a site visit to Helen T onsists of exterior pair Jestions: Brian Rasm T KING ELEMENTAR NTARY SCHOOL RE 0/24 2:00 PM 2 MAND 4/4 @ 9am- 1 Project is defined by th sting roof and wall m	NS CENTE 24-01465 School Distrid d at District Turner Childu inting of all e nussen at br RY SCHOO EPLACEME 24-01235 1350 Cresto he Contract iounted HVA	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces ian@trigroup.us L, DANIEL LEWIS MIDI ENT OF HVAC Paso Robles n Rd, Paso Robles (mee Documents and consist AC units and their dispos	treet, Hayw s as indicate DLE SCHO et at flag pol ts of the follo sal; installati	ard. (Will include ed by the bid doct OL & WINIFRED le) owing: on of new HVAC	0-784-2600 Contract #: uments. PIFER Contract #: units on roofs	Scho 000-000-0000 24.142 Addenda: 1 Scho BID NO. 24-03 Project No. 032.00 s; installation of new
Email: kgrabee NEW HELEN 4/30 Plan Issuer: Prebid Conf: I The Project co Contact for Qu KERMIT ELEME 4/30 Prebid Conf: I The Work of P removal of exis HVAC units on	el@valleywater.org TURNER CHILDRE 0/24 2:00 PM 2 Hayward Unified S MAND 4/17 @ 10 AM a site visit to Helen T onsists of exterior pair uestions: Brian Rasm T KING ELEMENTAR NTARY SCHOOL RE 0/24 2:00 PM 2 MAND 4/4 @ 9am- 1 Project is defined by th sting roof and wall m n walls of portable bu	NS CENTE 24-01465 School Distrid d at District Turner Childu inting of all e nussen at br RY SCHOO EPLACEME 24-01235 1350 Cresto he Contract iounted HVA illdings; insta	Hayward ict Office, 24411 Amador S rens Center) existing painted surfaces ian@trigroup.us L, DANIEL LEWIS MIDI INT OF HVAC Paso Robles n Rd, Paso Robles (mee Documents and consist	treet, Hayw as indicate DLE SCHO et at flag pol ts of the follo sal; installati IVAC curbs	ard. (Will include ed by the bid docu OL & WINIFRED le) owing: on of new HVAC where required;	0-784-2600 Contract #: uments. PIFER Contract #: units on roofs replacement	Scho 000-000-0000 24.142 Addenda: 1 Scho BID NO. 24-03 Project No. 032.00 s; installation of new of curbs where show

HVAC units on walls of portable buildings; installation of new adapter HVAC curbs where required; replacement of curbs where shown on drawings; installation of condensate drain lines and supports; hook-up to electrical as needed for a complete installation; contractor warranty of units; and air balancing.

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type
					<u> </u>

PARNASSUS HEIGHTS (PH) MEDI	CAL SCIENCES BUILDING	<u>(MSB) S1</u>	390 LAB RENOVA	<u> FION - UC</u>	
4/30/24 2:00 PM 24-01323				1,000,000	
Plan Issuer: UCSF - Lisa Trogdon lisa.t				02-4268	000-000-0000
Prebid Conf: MAND 4/8 @ 1:30 PM (Partic Sciences Building - First Floo information, contact Universit DESCRIPTION OF WORK: The project scopes are to renovate the lab	r Lobby, 513 Parnassus Ave y's Project Manager, Vaness suite to a new specialty lab fo	San Fran a Ling, at 4	cisco. For further 415-412-7384.)		
UCSF Parnassus Campus, Medical Scienc	e Building.				
The project scope includes a lab suite with S1390B, and S1390C. This project is to dear new Killifish lab with new finishes, new equisafety systems.	sign and renovate a new killif	ish lab for	the new PI move-in	. The proje	ect will renovate the
Room 1390 Fish Lab: 4 double-sided fish ra Room 1390A Quarantine Room: 2 single-si Room 1390B Camera Room: office and can Room 1390C Pump Room: Fish rack support Questions may be submitted through Buildi https://app.buildingconnected.com/opportur	de fish racks mera orting pump and equipment ngConnected at: nities/660b29d16aacd716d06		ssages		
RFIs are due no later than Apr 17, 2024, at Bidders:	2 PM.				
Lyons Builders, Inc.	General Contractor	Ph:	925-284-1806	Fax:	925-284-1846
Marvin Collins Construction	General Contractor		510-741-2100		510-741-2105
TCB Builders, Inc.	General Contractor		415-550-5900		415-550-6691
NEW PUSD - FIRE PROTECTION AND M	ONITORING				Addenda: 2
4/30/24 2:00 PM 24-01479	9 Pleasanton				Schoo
Plan Issuer: Pleasanton Unified School				26-4335 Contract # [.]	000-000-0000 2023-24.10
The Project consists of all labor, materials e Pleasanton Unified School District (PUSD)		essary to p			
Contact for Questions: Rachel Mercado at	Purchasing@pleasantonusd.	net			
NEW RFP FOR BUS SHELTER CLEANIN	IG & MAINTENANCE				Addenda: 0
4/30/24 2:00 PM 24-01554	4 Oakland				Public Works
Plan Issuer: City of Oakland - DPW			510-23	38-3961	000-000-0000
Prebid Conf: 4/18 @ 11 AM via Microsoft					
	Teams				

Cleaning and optional maintenance of approximately one hundred ten bus shelters supporting AC Transit bus stops throughout Oakland.

Contact for Questions: Shahla Azimi at 510-407-8336 Email: skazimi@oaklandca.gov

Plan# Name Bid Date & Time OPR# L	Location
-----------------------------------	----------

<u>Estimate</u>

Project Type

NEW RFP JANITO	RIAL SERVI	<u>CES</u>			Addenda: 0
4/30/24	2:00 PM	24-01493	Martinez		Public Works
Plan Issuer: City	of Martinez	- DPW		925-372-3515	000-000-0000

The City of Martinez (City) is seeking proposals from professional janitorial companies (Provider) to provide routine janitorial services of several City's facilities including City Hall and Police Station, Library, Corporation Yard and Water Treatment Plant located throughout the city. Each facility requires varying levels of janitorial maintenance based on the facility function and amount of use. A combination of after-hours custodial, and specialty planned cleaning services are required. Some facilities have extensive public use, such as the library and some facilities provide services to city operational staff. Janitorial Services will be performed under an Agreement for General Services (Agreement) included as Attachment B. Provider will be required to have a valid City Business license.

The services to be provided are at the following four (4) city facilities.

- 1. City Hall, Police Department, 525 Henrietta Street
- 2. Corporation Yard, 300 Alhambra Avenue
- 3. City of Martinez Library, 740 Court Street

4. City Water Treatment Facility, 3000 Pacheco Boulevard

Contact for Questions: Joe Enke at jenke@cityofmartinez.org

RFP TO PROVIDE ON-CALL LIGHTING MAINTENANCE SERVICES - BART #6M371	<u>3</u>	Addenda: 3
4/30/24 2:00 PM 24-01362 Various Locations		Public Works
Plan Issuer: BART-Bay Area Rapid Transit District	510-464-6544	000-000-0000
Prebid Conf: 4/11 @ 1 PM (All interested parties must RSVP via registering with the Zoom lin	k Contract #:	6M3713
included within the RFP in order to participate in this Pre-Proposal Meeting. Sho	uld	
there be difficulties in registering, please contact: john.cho@bart.gov)		

Services for any work that may be authorized pursuant to this RFP shall be performed in accordance with the terms of Exhibit 1, Attachment A, SCOPE OF SERVICES. Such services must comply with applicable Federal, state, county, city, and District guidelines, policies, and procedures. CONTRACTOR services to be provided by CONTRACTOR under the Agreement shall comply with the latest specified edition of all applicable codes, ordinances, standards, regulations, and other laws unless otherwise specified by BART.

Questions may be sent to: john.cho@bart.gov

RFQ FOR AS-NEEDED COST ESTIMATING SERVICES NO. 7	Addenda: 2
4/30/24 2:00 PM 24-01003 San Francisco	Public Works
Plan Issuer: City & Co of San Francisco-DPW olivia.lee@sfdpw.org	628-271-3160 000-000-0000
	Contract #: 9087

San Francisco Public Works (Public Works), a department of the City and County of San Francisco (City), seeks to award up to three (3) master agreements (Contracts) to pre-qualified Consultants and/or joint venture (JV) firms to provide Cost Estimating Services and related services on an as-needed basis.

This RFQ is issued through the Micro-LBE Set-Aside Program (MLSAP). Only City and County of San Francisco, Contract Monitoring Division (CMD) certified Micro-LBE Consultants in Construction Management or Value / Quality Engineering certification categories are eligible to submit a Proposal on this Set-Aside RFQ. The selected Consultant, including its team of subconsultants, will support the Building Design and Construction Division of Public Works. The Consultant will provide Cost Estimating Services and other related services as described in Section 2 - Scope of Services of the RFQ. Projects may include various building facilities, such as library buildings, fire stations, police stations, health service centers, hospital buildings, recreation centers, parks, pump stations, and other City-owned facilities.

The City intends to award up to three (3) master agreements with a not to exceed value of up to \$1,000,000 for each master agreement. Public Works reserves the right to change the contract amount and have the sole discretion to extend the Contract duration to be awarded consistent with City contracting requirements.

Questions regarding the RFQ must be submitted no later than March 27, 2024, by 4:00 P.M., Pacific Time by email to the Contract Manager at: olivia.lee@sfdpw.org.

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimat</u>	<u>e</u>		Project Type
WATER 4/3 Plan Issuer: Prebid Conf: The Soquel Cr preconstructio Water Soquel	SOQUEL AWPF EDU 0/24 2:00 PM 24 Soquel Creek Wate 3/14 & 3/15 between reek Water District (Dis n and construction ma	JCATION AI 4-00889 r District 10:00am-11 strict) is requinagement s er Purificatio	CONSTRUCTION MAN ND OPERATIONS CEN Santa Cruz :30am (Optional site rev Jesting proposals from i ervices with a guarante on Facility (AWPF) Educ	view) nterested a ed maximu	831 and qualified cons um price for the d	-475-8500 Contract #: struction man esign and col	Public Works 831-475-4291 CWO-20-1191 agers to provide nstruction of the Pure
ROBER	TS AVENUE AND SU	JRF WAY P	AVEMENT REHABILIT	ATION			Addenda: 0
Plan Issuer: Prebid Conf: In general, the and restoration HMA, adjustm traffic control r	City Of Monterey 4/16 @ 11am- VIRTU work consists of, but of asphalt dike, pave ents of utilities boxes, neasures. ct: Parker Lovett monterey.org	IAL is not limited ment rehabi	Monterey I to, concrete sidewalk a litation by way of full de tion of traffic markings a	pth reclam	nd gutter repairs, ation, excess ma	terial offhaul	and placement of
Coastal Pavir Granite Rock	ng & Excavating Company		General Contractor General Contractor		831-901-0072 408-574-1400		000-000-0000 408-365-9548
	FAEL HIGH SCHOO					1 0/1.	Addenda: 0
Plan Issuer: Prebid Conf: PLANS & SPE The Project co	San Rafael City Sch 4/23 @ 2:30 PM (mee are required to sign-in CIFICATIONS WILL E onsists of: Installation of	nool (Bond F et at San Ra in front of th BE AVAILAB	San Rafael Program) bondprogram@ fael HS, 150 3rd St., Sa he Main Office (MACK) I LE ONLINE ONCE REC ew LED wall mount syst ems to complete a full v	an Rafael. A Bldg, San I CEIVED tem and sp	All participants Rafael.) beakers at the exis		e administration

commons building. Installation of a direct view LED wait mount system and speakers at the existing matrone administration equipment. Project shall include demolition and repair of existing finishes for installation of mounted system, conduit, wiring and finish elements. Minor adjustments to existing utilities as required to accommodate the installation as required. All wiring, conduit and devices shall be recessed unless otherwise indicated in the drawings. Bidders:

CF Contracting, Inc.	General Contractor	Ph:	415-721-7160) Fax:	415-296-6437
SEASIDE HIGH SCHOOL REMODEL	OF STUDENT RESTROOMS				Addenda: 2
4/30/24 2:00 PM 24-00896	Seaside			\$390,000	School
Plan Issuer: Monterey Peninsula Unified	School District		8	31-645-1200	831-649-4175
Prebid Conf: MAND 3/19 @ 2pm- site				Contract #:	8274
Renovate Student Restrooms to improve loo	k and operations.				

If you have any questions about this project, contact Chris Donat, Chris.Donat@rgmkramerr.com, Cell phone 831.229.9487.

Bidders:			
CSG Contracting	General Contractor	Ph: 831-333-6910	Fax: 000-000-0000
DMC Commercial Inc.	General Contractor	Ph: 831-760-2272	Fax: 000-000-0000
Pro-Ex Construction, Inc.	General Contractor	Ph: 916-970-0097	Fax: 916-222-1478
Tombleson, Inc.	General Contractor	Ph: 831-422-9696	Fax: 831-422-0566

ONLINE Plan Issuer: San Mateo County Community College Dist- SMCCCD 650-358-6975 Prebid Conf: MAND Mandatory Pre-Bid Conference 4/15 @ 10AM & 4/17 @ 1PM (Building 6, Room 203- Attendance at ONE conference is mandatory for prime bidders) Contract #: 86921 The Work generally consists of a like for like replacement of the existing primary and secondary heating hot water pumps and boiler flue in the existing mechanical room at Building 1. Project Contact For Questions: Kristin Moorhouse 650-378-7345 Email: moorhousek@smccd.edu STRUCTURAL REACH REPLACEMENT - CITY OF LOS ALTOS Addenda: 1	<u>Plan#</u> Nam	ne <u>Bid</u>	Date & Tim	<u>e OPR#</u>	<u>Location</u>	<u>Estima</u>	te		Project Type
SC 430/24 2:00 PM 24-01496 San Bruno School ONLINE Plan Issuer: San Mateo County Community College Dist. SMCCCD 660-358-6975 Prebid Conf. MAND Mandatory Pre-Bid Conference is mandatory for prime bidders) The Work generally consists of a like for like replacement of the existing primary and secondary heating hot water pumps and boiler fue in the existing mechanical room at Building 1. Preject Contact For Questions: Kristin Moorhouse 650-378-7345 Email: moorhousek@smood.edu Addende: 1 STECUTRAL REACH REPLACEMENT - CITY OF LOS ALTOS Addende: 1 SC 4/30/24 2:00 PM 24-01248 Los Altos \$750,000 to \$850,000 Public Works ONLINE Teal (Control, None Contract #: WW01002 Removal and replacement construction methods, sewer lateral reconnections, sewer mains pipe reaming/ horizontal directional drifting (hDD) pipe replacement construction methods, sewer lateral reconnections, sewer mains beciden the segmets, removal of outside drop pipe system, existing sever main abandomment in place, survey referencing of existing survey monuments, reinstallation of existing survey monuments in failuted during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: nguyen@losalizos.a.gov Fax: 000-000-0000 The TRESECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addende: 3 MOOr000-0000.0000 MCONT							ACEMENT PR	ROJECT - SAN	Addenda: 0
Plan Issuer: San Maleo County Community College Dist- SMCCCD 660-588-975 Prebid Conf: MAND Mandatory Pre-Bid Confreence 4/15 @ 10AM 8 4/17 @ IPM (Building 6, Contract #: 66921 Room 203-Attlendance at ONE conference is mandatory for prime bidders) The Work generally consists of a like for like replacement of the existing primary and secondary heating hot water pumps and boiler the in the existing mechanical corom at Building 1. Project Contact For Questions: Kristin Moorhouse 650-378-7345 Email: moorhousek@smccd.edu TRUCTURAL REACH REPLACEMENT - CITY OF LOS ALTOS Addenda: 1 SC 4/30/24 2:00 PM 24-01248 Los Altos \$750,000 to \$850,000 Public Works ONLINE Plan Issuer: City of Los Altos - Engineering 650-947-2780 Prebid Conf: None Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sewer mains using pipe reaming/ horizontal directional drilling (HDD) pipe replacement construction methods, sewer lateral reconnections, seware creatoration of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: Inguyen@losaltosca.gov Bidder: Plan Issuer: Alameda Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 4/30/24 2:00 PM 24-01114 Castro Valley Public Works Contact F: 2445 Phan Issuer: Alameda Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 Prebid Contin MAND 4/16 @ 10 AM via Microsoft Tems Contact F: 2445 Phan Issue: Contact For Questions: State Maguer Contact For Questions: General Contractor Ph: 510-70-5450 000-000-0000 Prebid Cont: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contact F: 2445 Phan Issue: Contact For Question Public Works Agency Contact For Question gashiet concrete surface within saw-out limit, constructing Donated signs and posts; construc						<u>, , , , , , , , , , , , , , , , , , , </u>			School
Prebic Conf. MAND Mandatory Pie-Bid Conference 3/15 @ 10AM 8.4/17 @ 1PM (Building 6, Contract #: 86921 The Work generally consists of a like for like replacement of the existing primary and secondary heating hot water pumps and boiler flue in the existing mechanical room at Building 1. Project Contract For Ouestions: Kristin Monhouse 650-378-7345 Email: monhousek@smcod.edu STRUCTURAL REACH REPLACEMENT - CITY OF LOS ALTOS Addend:: 1 SC 4/30/24 2:00 PM 24-01248 Los Altos \$750,000 to \$850,000 Public Works ONLINE Prebid Conf: None Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sever mains using pipe reaming/ horizontal directional fulling (HDD) pipe replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sever mains using pipe reaming/ horizontal directional fulling (HDD) pipe replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sever mains using pipe reaming/ horizontal directional fulling (HDD) pipe replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sever mains using pipe reaming/ horizontal directional fulling (HDD) pipe replacement of existing sever main abandoment in place, survey referencing of existing survey monuments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: tnguyeng (Bostaltosca, gov Builder Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 Prebid Confi: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract #: 2445 The project consisted providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting: removing and disposite refindered contractor Ph: 925-687-6666 Fax: 925-687-6145 Gioden in order to perform a complete salproject. Bidder Strains, installing permetale existing saynalt concrete pipe; modifying existing dark minets, furnishing and compacting asphalt concrete; cold planing existing asphalt concrete pipe; modifying existi									
Room 203 - Attendance at ONE conference is mandatory for prime bidders) ⁻ The Work generally consists of a like for like replacement of the existing primary and secondary heating hot water pumps and boiler flue in the existing mechanical room at Building 1. Project Contact For Questions: Kristin Moorhouse 650-378-7345 Email: moorhousek@smocd.edu STRUCTURAL REACH REPLACEMENT - CITY OF LOS ALTOS Addenda: 1 SC 4/30/24 2:00 PM 24-01248 Los Altos \$750,000 to \$850,000 Public Works ONLINE Plan Issuer: City of Los Altos - Engineering 650-947-2780 Prebid Conf: None Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sever mains using pipe reaming/ horizontal directional difflig (HDD) pipe replacement construction methods, sever lateral reconnections, severe manbole reconnections, surface restoration, raffic control, mobilization, string sever main abandonment in place, survey referencing of existing survey monuments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: Inguyen@losallosca.gov Builder Commercial Construction MA02/24 2:00 PM 24-01114 Castro Valley 4/30/24 2:00 PM 24-01114 Castro Valley 4/30/24 2:00 PM 24-01114 Castro Valley 9 Public Works 210-670-5450 000-000-0000 Prebid Conf. MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract H: 2445 The project consts of providing traffic control, furnishing and markings indjusting various utility contract h: 2445 Contract H: 244				•					
The Work generally consists of a like for like replacement of the existing primary and secondary heating hot water pumps and boiler fue in the existing mechanical room at Building 1. Project Contact For Questions: Kristin Moorhouse 650-378-7345 Email: moorhousek@smccd.edu TextCTURAL REACH REPLACEMENT - CITY OF LOS ALTOS Addend: 1 SC 4/30/2 2:00 PM 24-01248 Los Altos \$750,000 to \$850,000 Public Works ONLINE Pina Issuer: City of Los Altos - Engineering 6:00-947-2780 Prebid Conf: None Contract #: VW01002 Removal and replacement of existing 5-inch and 8-inch VCP with 8-inch HDPE sower mains using pipe realing/ horizontal directional rafific control, mobilization, stormwater control, utility coordination, sewage bypassing, video inspection of the segments, removal of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: trguyen@losaltosca.gov Builder Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 TERESCETO MIPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 VigCINITY OF INTERSTATE 580 VigCINITY OF MARKA Agency 510-670-5450 000-000-0000 Prebid Conf: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems The project consists of proving and the fuer surface within saw-cut limit; constructing bioretate, removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing bioretate, saw cutting; removing and fashall concrete surface within saw-cut limit; constructing bioretate, and posts; constructing bioretal construction General Contractor Ph: 925-687-666606 Fax: 925-687-2122 Catifornia Highway Construction General Contractor Ph: 925-687-66667 Fax: 925-687-2122 Catifornia Highway Construction General Contractor Ph: 925-687-66667 Fax: 925-687-2122 Catifornia Highway Construction General Contractor Ph: 925-687-66667 Fax: 925-687-2122 Catifornia Highway Construction General Contractor Ph: 925-687-6667 Fax: 925-687-2122 Catifornia Highway Const	Prebid Conf							Contract #	#: 86921
Email: monhousek@smccd.edu STRUCTURAL REACH REPLACEMENT - CITY OF LOS ALTOS Addenda: 1 SC 4/30/24 2:00 PM 24-01248 Los Altos \$750,000 to \$850,000 Public Works ONLINE Plan Issuer: City of Los Altos - Engineering 650-947-2780 Prebid Conf. None Prebid Conf. None Contract #: WW01002 Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sewer mains using pipe reaming horizontal directional drilling (HDD) pipe replacement control, utility coordination, sewage bypassing, video inspection of the segments, removal of or existing survey monuments if disturbed during construction, and all other wrk. Project Contact For Questions: Thanh Nguyen Email: Inguren@losallosca.gov Fax: 000-000-0000 Ittel INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 Midder: Addords 2: 200 PM 24-01114 Castro Valley Public Works Plan Issue: Alaol24 2:00 PM 24-01114 Castro Valley Public Works Project Contact For Questions: That INTERSTATE 580 Fax: 000-000.000 Public Works Plan Issue: Alaol24 2:00 PM 24-01114 Castro		generally c	consists of a	like for like r	eplacement of the e			heating hot wa	ter pumps and boiler
SC 4/30/24 2:00 PM 24-01248 Los Altos \$750,000 to \$850,000 Public Works Pina Issuer: City of Los Altos - Engineering 650-947-2780 Prebid Conf: None Contract #: WW01002 Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sever mains using pipe reaming/ horizontal directional directional directions, sever manhole reconnections, surface restoration, traffic control, mobilization, stormwater control, utility coordination, sewage bypassing, video inspection of the segments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: multice and the segments, reinstallation of existing survey monuments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: Theresection IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE INTER Addenda: 3 M30/24 2:00 PM 24-01114 Castro Valley Public Works Yean Markay, sidewalk, curb and gutter, and curb ramps; installing there pollution control plane; removing concrete; sav curbing and inplementing water pollution control plane; removing concrete; sav curbing removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing thermopolase transcription structure; neasting durin inlets; filmsihing and compleasting asphalt concrete				istin Moorhc	ouse 650-378-7345				
ONLINE Plan Issuer: City of Los Altos - Engineering 650-947-2780 Prebid Conf: None Contract #: WW01002 Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sewer mains using pipe reaming/ horizontal directional fulling (HDD) pipe replacement construction methods, sewer lateral reconnections, sewer manhole reconnections, surface restoration, traffic control, mobilization, stormwater control, utility coordination, sewage bypassing, video inspection of the segments, removal of outside drop pipe system, existing sever main abandomment in place, survey referencing of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: Inguyen@losaltosca.gov Buhler Commercial Construction General Contract Ph. 510-385-0102 Fax: 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 VICINITY OF INTERSTATE 580 Public Works 4/30/24 2:00 PM 24-01114 Castro Valley Public Works The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concrete drive walkway sukways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing divert samp sphalt concrete; applying surve self servicating; constructing lootentonin areas; modifying traffic signals; installing eshalt	STR	UCTURAL	REACH RE	PLACEME	NT - CITY OF LOS	ALTOS			Addenda: 1
Plan Issuer: 650-947-2780 Prebic Conf: None Contract #: WW01002 Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sewer mains using pipe reaming/ horizontal directional drilling (HDD) pipe replacement construction methods, sewer lateral reconnections, surface restoration, one billization, stormwater control. utility coordination, sewage bypassing, video inspection of the segments, removal of outside drop pipe system, existing sewer main abandomment in place, survey referencing of existing survey monuments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: Inguyen@losaltosca gov Bidders: Buhler Commercial Construction General Contractor Ph: 510-670-5450 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 4/02/4 2:00 PM 24-01114 Castro Valley Public Works Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000 Prebic Conf: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract #: 2445 The project consits of providing traffic controi, furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete; aplying slurry seal resurfacing; constructin		4/30/24	2:00 PM	24-01248	Los Altos		\$750,000	to \$850,000	Public Works
Prebid Conf: None Contract #: WW01002 Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDP sever mains using pipe rearning/ horizontal directional dirilling (HDD) pipe replacement construction methods, sewer lateral reconnections, sewer mainb due inspection of the segments, removal of uside drop pipe system existing severe main abandomment in place, survey referencing of existing survey monuments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: Inguyen@losaltosca.gov Buhler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 VICUTY OF INTERSTATE 580	-	0.1	C 1 A 1/	_					
Removal and replacement of existing 6-inch and 8-inch VCP with 8-inch HDPE sewer mains using pipe reaming/ horizontal directional drilling (HDD) pipe replacement construction methods, sewer lateral reconnections, surface restoration, and urific control, mobilization, stormwater control, utility coordination, sewage bypassing, video inspection of the segments, removal of outside drop pipe system, existing sewer main abandomment in place, survey referencing of existing survey monuments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: Inguyen@losaltosca.gov Buhler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE INTHE Addenda: 3 VICINITY OF INTERSTATE 580 VICINITY OF INTERSTATE 580 Public Works Han suser: Alarda County Public Works Agency 510-670-5450 000-0000 Prebic Conf. MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract #: 2445 The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; installing reinforced concrete surface within saw-cut limit; constructing portleant cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing istorm drain structures; installing reinforced concrete pipe; modifying various utility facilities to new grade; filing corner records; and the timrishing of all la		-	of Los Altos	- Engineerin	g				
drilling (HDD) pipe replacement construction methods, sewer lateral reconnections, sewer manhole reconnections, surface restoration, traffic control, mobilization, stormwater control, utility coordination, sewage bypassing, video inspection of the segments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: trguyen@losaltosca.gov Bidders: Buhler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THERESTATE 580 4/30/24 2:00 PM 24-01114 Castro Valley Public Works Project Constast of providing traffic control, furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete: applying slurry seal resurfacing; constructing Portand cement concrete driveways, walkways, sidewalk, curb and guther, and curb ramps; installing reinfored concrete pipe; modifying existing rand services necessary to be done in order to perform a complete said project. Bay Cities Paving & Grading, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-711 Cax: 415-445-48376 Califo	-								
traffic control, mobilization, stormwater control, utility coordination, sewage bypassing, video inspection of the segments, removal of outside drop pipe system, existing sever main abandonment in place, survey referencing of existing survey monuments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: tnguyen@losaltosca.gov Buthler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 VICINITY OF INTERSTATE 580 910-670-5450 000-000-0000 Proble Conf: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract #: 2445 The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw curing; removing and disposing existing asphalt concrete surface within saw-cut limit; furnishing and compacting asphalt concrete surface within saw-cut limit; furnishing and compacting asphalt concrete; pipe; modifying existing croadside signs and posts; constructing bioretention areas; modifying starting existing aread; iting corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project. Bidders: Galiomia Highway Construction Group, Inc. General Contractor Ph: 925-687-6066 Fax: 925-687-2122 California Highway Construction Group, Inc. Gen									
outside drop pipe system, existing sewer main abardonment in place, survey referencing of existing survey monuments, reinstallation of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: trguyen@losaltosca.gov Bidders: Buhler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 4/30/24 2:00 PM 24-01114 Castro Valley Public Works Agency S10-670-5450 000-000-0000 Prebid Conf: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract #: 2445 The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit, constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete pipe; modifying surves all resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project. Bay Cities Paving & Grading, Inc. General Contractor Ph: 925-766-7014 Fax: 000-000-0000 Ghilotti Bros., Inc General Contractor Ph: 925-776-7014 Fax: 000-000-0000 Ghilotti Bros., Inc General Contractor Ph: 415-454-7011 Fax: 415-454-8376 Ghilotti Construction Company, Inc. General Contractor Ph: 510-785-1221 Fax: 707-585-1201 Granite Construction Company, Inc. General Contractor Ph: 510-782-7739 Fax: 408-327-7039 F									
of existing survey monuments if disturbed during construction, and all other work. Project Contact For Questions: Thanh Nguyen Email: trguyen@losaltosca.gov Bidders: Buthler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THE INTERSTATE 580 THE INTERSTATE 580 TAIGO INTO P INTERSTATE 580 You Philipt Contract Ph: 510-385-0102 Fax: 000-000-0000 Prebid Conf: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract #: 2445 The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project. Bidders: Bay Cities Paving & Grading, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-766-7014 Fax: 000-000-0000 Ghilotti Bros, Inc General Contractor Ph: 925-776-714 Fax: 105-454-454-8376 Golden Bay Construction Company, Inc. General Contractor Ph: 510-783-2960 Fax: 510-783-2971 Granite Construction Company, Inc. General Contractor Ph: 925-375-7811 Fax: 000-000-0000 Kerex Engineering General Contractor Ph: 510-783-29709 Fax: 408-327-7099 Kerex Engineering Inc. General Contractor Ph: 510-582-1752 Fax: 415-282-5169 McG									
Project Contact For Questions: Thanh Nguyen Email: trguyen@losaltosca.gov Bidders: Buhler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 VICINITY OF INTERSTATE 580 4/30/24 2:00 PM 24-01114 Castro Valley Public Works Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000 Prebid Conf: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract #: 2445 The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete suplying slury seal resurfacing; constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete applying slury seal resurfacing; constructing pottland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing various utility facilities to new grade; filing corner records; aphalt concrete; cold planing existing asphalt concrete suplying slury seal resurfacing; constructing bioertention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project. Bidders: Bay Cities Paving & Grading, Inc. General Contractor Ph: 925-687-61666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 415-454-7011 Fax: 415-435-8161 Golden Bay Construction, Nnc. General Contractor Ph: 415-454-7011 Fax: 415-435-8161 Gildet Bay, Construction Congany, Inc. General Contractor Ph: 415-851-222 Fax: 707-585-1601 Golden Bay Construction, Nnc. General Contractor Ph							rencing of exis	sting survey mo	numents, reinstallation
Email: tnguyen@losaltosca.gov Bidlers: Buhler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 Vicinitry OF INTERSTATE 580 4/30/24 2:00 PM 24-01114 Castro Valley Public Works Providing traffic control: furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadide signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project. Bidders: Bay Cities Paving & Grading, Inc. General Contractor Ph: 925-687-61014 Fax: 000-000-000-000-0000 Ghilotti Bros, Inc General Contractor Ph: 925-766-7014 Fax: 000-000-000-000 General Contractor Ph: 925-786-7014 <t< td=""><td>or existing :</td><td>survey mo</td><td>numents il d</td><td>isturbed duri</td><td>ng construction, and</td><td>u all other work.</td><td></td><td></td><td></td></t<>	or existing :	survey mo	numents il d	isturbed duri	ng construction, and	u all other work.			
Email: tnguyen@losaltosca.gov Bidders: Buhler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 VICINITY OF INTERSTATE 580 4/30/24 2:00 PM 24-01114 Castro Valley Public Works Previde Control: Namo Addition of the Control of Control of the Control of the Control of the Control of the Control of Contrecol of Control of Control of Control of Contr	Project Co	ntact For (Questions: T	hanh Nauve	n				
Bidders: Buhler Commercial Construction General Contractor Ph: 510-385-0102 Fax: 000-000-0000 THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THE Addenda: 3 VICINITY OF INTERSTATE 580 Public Works Agency S10-670-5450 O00-000-0000 Prebid Conf: MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft Tems Contract #: 2445 The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Dortland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing ard compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment. Bay Cities Paving & Grading, Inc. General Contractor Ph: 925-687-6866 Fax: 925-687-2122 Bay Cities Paving & Grading, Inc. General Contractor Ph: 107-783-2960 Fax: 510-783-2971 <td< td=""><td></td><td></td><td></td><td>nann Nguye</td><td>11</td><td></td><td></td><td></td><td></td></td<>				nann Nguye	11				
Buhler Commercial ConstructionGeneral ContractorPh:510-385-0102Fax:000-000-0000THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THEAddenda:3Addenda:2<00 PM24-01114Castro ValleyPublic WorksPlan Issuer:Alameda County Public Works Agency510-670-5450000-000-0000Prebid Conf:MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft TemsContract #:2445The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concreteging and markings; adjusting varier ging constructing portland cement concreteasphalt concrete; cold planing existing asphalt concrete; applying slutry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner ecords; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6666Fax:925-687-2122Gidlornia Highway Construction Group, Inc.General ContractorPh:925-687-6666Fax:925-687-2122Gidlornia Highway Construction, Inc.General ContractorPh:510-670-5406Fax:925-687-2121Golden Bay Construction, Inc.General ContractorPh:510-783-2971 <t< td=""><td>•</td><td>lych@i03d</td><td>inosoa.gov</td><td></td><td></td><td></td><td></td><td></td><td></td></t<>	•	lych@i03d	inosoa.gov						
THE INTERSECTION IMPROVEMENTS AT NORBRIDGE AVENUE AND STROBRIDGE AVENUE IN THEAddenda: 34/30/242:00 PM24-01114Castro ValleyPublic WorksPlan Issuer:Alameda County Public Works Agency510-670-5450000-00000Prebid Conf:MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft TemsContract #: 2445The project consists of providing traffic control, furnishing and implementing water pollution control plans; removing concrete; sawcutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concretedriveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bidders: Bay Cities Paving & Grading, Inc. Gelifornia Highway Construction Group, Inc. General ContractorGeneral Contractor Ph: 925-687-6066Fax: 925-687-2122Ghilotti Construction Company, Inc. General ContractorGeneral Contractor Ph: 10783-2900Fax: 100-800-000000Ghilotti Bros., Inc General ContractorGeneral Contractor Ph: 10783-2960Fax: 107-783-2971Granite Construction Company, Inc. <br< td=""><td></td><td>mmercial (</td><td>Construction</td><td></td><td>General Contract</td><td>or Ph:</td><td>510-385-010</td><td>2 Fax</td><td>: 000-000-0000</td></br<>		mmercial (Construction		General Contract	or Ph:	510-385-010	2 Fax	: 000-000-0000
VICINITY OF INTERSTATE 5804/30/242:00 PM24-01114Castro ValleyPublic WorksPlan Issuer:Alameda County Public Works Agency510-670-5450000-0000Prebid Conf:MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft TemsContract #: 2445The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; sawcutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concretedriveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and compactingasphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifyingtraffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bidders:Bay Cities Paving & Grading, Inc.General ContractorPh: 925-687-6666Fax: 925-687-2122California Highway Construction Group, Inc.General ContractorPh: 925-766-7014Fax: 000-000-0000Ghilotti Bros., IncGeneral ContractorPh: 707-585-1221Fax: 707-585-1601Golden Bay Construction Co.General ContractorPh: 910-783-2960Fax: 510-783-2971Granite Construction Co.General ContractorPh: 925-375-7811Fax: 000-000-0000Marinship Development Interest, LLCGeneral ContractorPh: 415-85	THE	INTERSE	CTION IMP	ROVEMENT	S AT NORBRIDGE	AVENUE AND	STROBRIDGE	AVENUE IN T	HE Addonda: 3
Plan Issuer:Alameda County Public Works Agency510-670-5450000-000-0000Prebid Conf:MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft TemsContract #:2445The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; sawcutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concretedriveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6166Fax: 925-687-2122California Highway Construction Group, Inc.General ContractorPh:415-454-7011Fax: 115-454-8376Ghilotti Bros., IncGeneral ContractorPh:510-783-2960Fax: 510-783-2971Galden Bay Construction Company, Inc.General ContractorPh:510-783-2960Fax: 408-327-7039Golden Bay Construction Co.General ContractorPh:925-375-7811Fax: 000-000-0000Marinship Development Interest, LLCGeneral Contractor <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>Auuenua. 5</td>									Auuenua. 5
Plan Issuer:Alameda County Public Works Agency510-670-5450000-000-0000Prebid Conf:MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft TemsContract #: 2445The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bay Cities Paving & Grading, Inc.General ContractorPh: 925-687-6666Fax: 925-687-2122California Highway Construction Group, Inc.General ContractorPh: 925-766-7014Fax: 000-000-0000Ghilotti Bros., IncGeneral ContractorPh: 510-783-2960Fax: 510-783-2971Galden Bay Construction Company, Inc.General ContractorPh: 510-783-2960Fax: 408-327-7039Golden Bay Construction Co.General ContractorPh: 510-783-2960Fax: 510-782-169McGuire & HesterGeneral ContractorPh: 925-375-7811Fax: 000-000-0000		4/30/24	2:00 PM	24-01114	Castro Vallev				Public Works
Prebid Conf:MAND 4/2 @ 2 PM and 4/16 @ 10 AM via Microsoft TemsContract #: 2445The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating rodside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6666Fax: 925-687-2122Galifornia Highway Construction Group, Inc.General ContractorPh:925-766-7014Fax: 000-000.0000Ghilotti Bros., IncGeneral ContractorPh:707-585-1221Fax: 707-585-1601Golden Bay Construction, Inc.General ContractorPh:510-783-2960Fax: 510-783-2971Granite Construction Co.General ContractorPh:925-375-7811Fax: 000-000.0000Kerex EngineeringGeneral ContractorPh:925-375-7811Fax: 000-000.0000Marinship Development Interest, LLCGeneral ContractorPh:510-762-5129 </td <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>510-670-5450</td> <td></td>								510-670-5450	
The project consists of providing traffic control; furnishing and implementing water pollution control plans; removing concrete; saw cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bidders: Bay Cities Paving & Grading, Inc. General ContractorGeneral Contractor General ContractorPh: 925-687-6666Fax: 925-687-2122Bay Cities Paving & Grading, Inc. General ContractorGeneral Contractor Ph: 925-766-7014Fax: 900-000-0000Ghilotti Construction Company, Inc. General ContractorGeneral Contractor Ph: 510-783-2960Fax: 510-783-2971Granite Construction Co. General ContractorGeneral Contractor Ph: 925-375-7811Fax: 600-000-0000Marinship Development Interest, LLC McGuire & HesterGeneral Contractor General ContractorPh: 510-762-2509Fax: 510-562-5210McGuire & Hester Patriot Contracting, Inc.General Contractor General ContractorPh: 510-752-4032Fax: 600-0						t Tems			
cutting; removing and disposing existing asphalt concrete surface within saw-cut limit; constructing Portland cement concrete driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bidders:Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6666Fax: 925-687-2122Bay Cities Paving & Grading, Inc.General ContractorPh:925-766-7014Fax: 000-000-0000Ghilotti Bros., IncGeneral ContractorPh:415-454-7011Fax: 415-454-8376Ghilotti Construction Company, Inc.General ContractorPh:510-783-2960Fax: 510-783-2971Granite Construction, Inc.General ContractorPh:408-327-7039Fax: 408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax: 000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:510-762-5209Fax: 510-562-5210McGuire & HesterGeneral ContractorPh:510-755-4032Fax: 000-0000Marinship Development Interest, ILLCGeneral Contractor <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td>nollution cont</td> <td></td> <td></td>							nollution cont		
driveways, walkways, sidewalk, curb and gutter, and curb ramps; installing permeable pavers; relocating roadside signs and posts; constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bidders:Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6666Fax:925-687-2122California Highway Construction Group, Inc.General ContractorPh:925-766-7014Fax:000-000-0000Ghilotti Bros., IncGeneral ContractorPh:415-454-7011Fax:707-585-1601Golden Bay Construction Company, Inc.General ContractorPh:707-585-1221Fax:510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-000000Marinship Development Interest, LLCGeneral ContractorPh:415-452-2152Fax:415-428-5169McGuire & HesterGeneral ContractorPh:510-752-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-562-5209Fax:510-562-5210 <td>cutting: ren</td> <td>noving and</td> <td>d disposina e</td> <td>xisting asph</td> <td>alt concrete surface</td> <td>within saw-cut l</td> <td>imit: constructi</td> <td>ing Portland ce</td> <td>ment concrete</td>	cutting: ren	noving and	d disposina e	xisting asph	alt concrete surface	within saw-cut l	imit: constructi	ing Portland ce	ment concrete
constructing storm drain structures; installing reinforced concrete pipe; modifying existing drain inlets; furnishing and compacting asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bidders:Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6666Fax:925-687-2122California Highway Construction Group, Inc.General ContractorPh:925-766-7014Fax:000-000-0000Ghilotti Bros., IncGeneral ContractorPh:415-454-7011Fax:415-454-8376Golden Bay Construction Company, Inc.General ContractorPh:510-783-2960Fax:510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:415-452-1752Fax:415-452-169McGuire & HesterGeneral ContractorPh:510-783-2960Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:415-452-1752Fax:415-452-176RK Engineering, Inc.General ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-755-4032Fax:000-000-0000 <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>									
asphalt concrete; cold planing existing asphalt concrete; applying slurry seal resurfacing; constructing bioretention areas; modifying traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project.Bidders:Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6666Fax:925-687-2122California Highway Construction Group, Inc.General ContractorPh:925-766-7014Fax:000-0000Ghilotti Bros., IncGeneral ContractorPh:925-766-7014Fax:000-000-0000Ghilotti Construction Company, Inc.General ContractorPh:415-454-7011Fax:707-585-1601Golden Bay Construction, Inc.General ContractorPh:510-783-2960Fax:510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:510-562-5209Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-752-4032Fax: </td <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>									
traffic signals; installing thermoplastic traffic striping and markings; adjusting various utility facilities to new grade; filing corner records; and the furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to be done in order to perform a complete said project. Bidders: Bay Cities Paving & Grading, Inc. General Contractor Ph: 925-687-6666 Fax: 925-687-2122 California Highway Construction Group, Inc. General Contractor Ph: 925-766-7014 Fax: 000-000-0000 Ghilotti Bros., Inc General Contractor Ph: 415-454-7011 Fax: 415-454-8376 Ghilotti Construction Company, Inc. General Contractor Ph: 707-585-1221 Fax: 707-585-1601 Golden Bay Construction, Inc. General Contractor Ph: 510-783-2960 Fax: 510-783-2971 Granite Construction Co. General Contractor Ph: 408-327-7039 Fax: 408-327-7090 Kerex Engineering General Contractor Ph: 408-327-7039 Fax: 408-327-7090 Karinship Development Interest, LLC General Contractor Ph: 415-852-1752 Fax: 415-282-5169 McGuire & Hester General Contractor Ph: 510-562-5209 Fax: 510-562-5210 Patriot Contracting, Inc. General Contractor Ph: 510-755-4032 Fax: 000-000-0000 Redgwick Construction Company General Contractor Ph: 510-755-4032 Fax: 000-000-0000 Redgwick Construction Company General Contractor Ph: 510-783-2505 Fax: 000-000-0000									
done in order to perform a complete said project.Bidders:Bay Cities Paving & Grading, Inc.General ContractorPh: 925-687-6666Fax: 925-687-2122California Highway Construction Group, Inc.General ContractorPh: 925-766-7014Fax: 000-000-0000Ghilotti Bros., IncGeneral ContractorPh: 415-454-7011Fax: 415-454-8376Ghilotti Construction Company, Inc.General ContractorPh: 707-585-1221Fax: 707-585-1601Golden Bay Construction, Inc.General ContractorPh: 510-783-2960Fax: 510-783-2971Granite Construction Co.General ContractorPh: 408-327-7039Fax: 408-327-7090Kerex EngineeringGeneral ContractorPh: 925-375-7811Fax: 000-000-0000Marinship Development Interest, LLCGeneral ContractorPh: 510-562-5209Fax: 510-562-5210Patriot Contracting, Inc.General ContractorPh: 510-755-4032Fax: 000-000-0000Redgwick Construction CompanyGeneral ContractorPh: 510-755-4032Fax: 000-000-0000RK Engineering, Inc.General ContractorPh: 510-792-1727Fax: 510-792-1728RK Engineering, Inc.General ContractorPh: 510-792-1727Fax: 510-792-1728RK Engineering, Inc.General ContractorPh: 510-792-1727Fax: 000-000-0000									
Bidders:Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6666Fax:925-687-2122California Highway Construction Group, Inc.General ContractorPh:925-766-7014Fax:000-000-0000Ghilotti Bros., IncGeneral ContractorPh:415-454-7011Fax:415-454-8376Ghilotti Construction Company, Inc.General ContractorPh:707-585-1221Fax:707-585-1601Golden Bay Construction, Inc.General ContractorPh:510-783-2960Fax:510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:510-562-5209Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:510-792-1727Fax:000-000-0000Ret Engineering, Inc.General ContractorPh:510-792-1727Fax:000-000-0000Ret Engineering, Inc.General ContractorPh:510-792-1727Fax:000-000-0000	and the fur	nishing of	all labor, mat	terials, tools,	equipment, mecha	nical workmansl	nip, transportat	tion, and servic	es necessary to be
Bay Cities Paving & Grading, Inc.General ContractorPh:925-687-6666Fax: 925-687-2122California Highway Construction Group, Inc.General ContractorPh:925-766-7014Fax: 000-0000Ghilotti Bros., IncGeneral ContractorPh:415-454-7011Fax: 415-454-8376Ghilotti Construction Company, Inc.General ContractorPh:707-585-1221Fax: 707-585-1601Golden Bay Construction, Inc.General ContractorPh:510-783-2960Fax: 510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax: 408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax: 000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:510-562-5209Fax: 510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax: 000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax: 510-792-1728RK Engineering, Inc.General ContractorPh:510-792-5505Fax: 000-000-0000	done in ord	ler to perfo	orm a comple	ete said proje	ect.				
California Highway Construction Group, Inc.General ContractorPh:925-766-7014Fax:000-000-0000Ghilotti Bros., IncGeneral ContractorPh:415-454-7011Fax:415-454-8376Ghilotti Construction Company, Inc.General ContractorPh:707-585-1221Fax:707-585-1601Golden Bay Construction, Inc.General ContractorPh:510-783-2960Fax:510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:510-562-5209Fax:510-562-5210McGuire & HesterGeneral ContractorPh:510-755-4032Fax:000-000-0000Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-000-0000		_	_		_				
Ghilotti Bros., IncGeneral ContractorPh:415-454-7011Fax:415-454-8376Ghilotti Construction Company, Inc.General ContractorPh:707-585-1221Fax:707-585-1601Golden Bay Construction, Inc.General ContractorPh:510-783-2960Fax:510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:415-852-1752Fax:415-282-5169McGuire & HesterGeneral ContractorPh:510-562-5209Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-000-0000	•	•	•						
Ghilotti Construction Company, Inc.General ContractorPh:707-585-1221Fax:707-585-1601Golden Bay Construction, Inc.General ContractorPh:510-783-2960Fax:510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:415-852-1752Fax:415-282-5169McGuire & HesterGeneral ContractorPh:510-762-5209Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-000-0000			Construction	Group, Inc.			925-766-701		
Golden Bay Construction, Inc.General ContractorPh:510-783-2960Fax:510-783-2971Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:415-852-1752Fax:415-282-5169McGuire & HesterGeneral ContractorPh:510-562-5209Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-0000					General Contract	or Ph:			
Granite Construction Co.General ContractorPh:408-327-7039Fax:408-327-7090Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-000-0000Marinship Development Interest, LLCGeneral ContractorPh:415-852-1752Fax:415-282-5169McGuire & HesterGeneral ContractorPh:510-562-5209Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-000-0000				nc.					
Kerex EngineeringGeneral ContractorPh:925-375-7811Fax:000-0000Marinship Development Interest, LLCGeneral ContractorPh:415-852-1752Fax:415-282-5169McGuire & HesterGeneral ContractorPh:510-562-5209Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-000-0000		-					510-783-296		
Marinship Development Interest, LLCGeneral ContractorPh:415-852-1752Fax:415-282-5169McGuire & HesterGeneral ContractorPh:510-562-5209Fax:510-562-5210Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-0000	Granite Co	onstructior	n Co.		General Contract	or Ph:	408-327-703	9 Fax	: 408-327-7090
McGuire & Hester General Contractor Ph: 510-562-5209 Fax: 510-562-5210 Patriot Contracting, Inc. General Contractor Ph: 510-755-4032 Fax: 000-0000 Redgwick Construction Company General Contractor Ph: 510-792-1727 Fax: 510-792-1728 RK Engineering, Inc. General Contractor Ph: 415-859-5505 Fax: 000-000-0000					General Contract	or Ph:	925-375-781	1 Fax	: 000-000-0000
Patriot Contracting, Inc.General ContractorPh:510-755-4032Fax:000-000-0000Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-000-0000	Marinship	Developm	nent Interest,	LLC	General Contract	or Ph:	415-852-175	2 Fax	: 415-282-5169
Redgwick Construction CompanyGeneral ContractorPh:510-792-1727Fax:510-792-1728RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-000-0000	McGuire 8	k Hester			General Contract	or Ph:	510-562-520	9 Fax	:: 510-562-5210
RK Engineering, Inc.General ContractorPh:415-859-5505Fax:000-000-0000	Patriot Co	ntracting, I	Inc.		General Contract	or Ph:	510-755-403	2 Fax	: 000-000-0000
	Redgwick	Construct	ion Company	y	General Contract	or Ph:	510-792-172	7 Fax	:: 510-792-1728
	RK Engine	ering, Inc			General Contract	or Ph:	415-859-550	5 Fax	: 000-000-0000
	-	-			General Contract	or Ph:	925-443-420	0 Fax	: 925-443-5800
		- •							

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estima</u>	ate		<u>Project Type</u>	
4/30 Plan Issuer: Prebid Conf: I WWTF Electric emergency sta	ELECTRICAL SYST 0/24 2:00 PM 2 City of Watsonville MAND 3/13 @ 1pm-3 cal System Hazard M andby generator and a al work as needed to a	4-00819 500 Clearw itigation Pr appurtenar	Watsonville vater Lane, Watsonv oject ("Project") wol nces, duct banks, bo	rk includes but oxes, wiring, ele	is not limited to c ectrical appurtena	construction of		/orks ty,
Email: danielle Phone: (831) 7 Bidders: CWS Constru Neko Electric	uction Group Inc		General Contracto General Contracto	or Ph:	415-209-0229 408-446-4141		415-209-0228 000-000-0000	
4/30 Plan Issuer: Prebid Conf: I The Project sc	EDEN ELEMENTAR 0/24 2:15 PM 2 Hayward Unified So MAND 4/17 @ 2 PM a cope includes demoliti g, paving, striping, lat	4-01412 chool Distri at Lorin Ed on of porta	Hayward ict en ES, 27790 Ports ible classrooms, fou	mouth Avenue	, Hayward ities, erection of a	\$350,000 i10-784-2600 Contract #: a shade structu	000-000-0000 24.135	chool
Contact for Qu Bidders: World Vtech (lestions: Brian Rassm Construction	nussen at b	orian@trigroup.us General Contracte	or Ph:	415-499-2658	Fax:	415-226-7814	
4/30 Plan Issuer: Resurfacing ar - Street Resurf - Sidewalk Rep	FACING AND SIDEV 0/24 2:30 PM 2 City of Livermore - nd Sidewalk Improver facing Project No.202 pair Project No. 2023 Ramps Project No. 20	4-01499 Engineerin nents Proje 2-01 -02	Livermore Ig		9	\$3,655,000 25-960-4500	Addenda: Public W 000-000-0000	
improved, and of Street Resu trimming, root markers, repla concrete overla	located at various loc is described as follow irfacing and related m pruning, asphalt cond icement of damaged of ays and pavement re- ping and markings and	vs: the Cor inor concre crete paver concrete cu concrete cu	ntract Documents de ete work in the City nent and base repa urb, gutter and sidev n, adjustment of ex	escribe the Wo of Livermore. T irs, pavement <u>c</u> walk, constructi isting utility cov	rk, which include he project consis grinding, removal on of ADA-comp rers to grade, the	s, but is not lim sts of preparato l of existing tra- liant access cu	nited to the constr ory street cleaning ffic striping and urb ramps, asphal	g, tree t
Bidders: Sposeto Engi Teichert Cons	•	-	General Contracto General Contracto	or Ph:	925-443-4200	Fax:	925-443-5800 916-757-6499 Addenda:	: 2

 NEW
 AUTOZONE #3343 - PITTSBURG (SUB-BIDS ONLY)

 4/30/24
 3:00 PM
 24-01549
 Pittsburg

 Plan Issuer:
 Hanna Design Group, Inc. ymelero@hannadesigngroup.com
 847-892-8499

Commercial

000-000-0000

18,368 SF new ground-up retail store addition for AutoZone in Pittsburg, CA.

Trades to Include: Fencing, Full Site Demo, EIFS, Excavation, Framing/Drywall, Painting, Glazing, Flooring, Concrete Sealer, Electrical, Plumbing, HVAC, Sprinkler, Fire Alarm, Doors, Overhead Doors, Masonry, Concrete, Asphalt/Striping, Landscaping/Irrigation, Roofing, Structural Steel, Saw-Cut, Site Work, Utilities, Site Surveyor, Special Inspections, Dumpsters, Cleaning, Bike Racks, Toilet Accessories, Metal Trellis, and Retaining wall.

CITY HALL PARKING GARAGE LEVEL C ELECTRIC VEHICLE (EV) CHARGERS INSTALLATION Addenda: 0 PROJECT - CITY OF PALO ALTO SC 4/30/24 3:00 PM 24-01400 Palo Alto **Public Works** ONLINE Plan Issuer: City of Palo Alto - DPW 650-329-2271 Prebid Conf: Non-Mandatory Pre-Bid Meeting 4/17 @ 10AM (City Hall Parking Garage, Level A) Contract #: IFB190939 Install a new 225-amp 120/208 electrical subpanel in the Level C City Hall parking garage that will feed six new EV chargers that will be dedicated to City Fleet vehicles. Project Contact For Questions: Ann Marie Romero 650-329-2460 Email: annmarie.romero@cityofpaloalto.org QUARTERLY MAINTENANCE SERVICES ON THE AUTOMATIC GATES/ROLL-UP DOORS FOR THE CHP Addenda: 0 **COASTAL DIVISION AREA OFFICE** 4/30/24 3:00 PM 24-01351 **Public Works** San Luis Obispo Plan Issuer: California Highway Patrol 916-843-3610 916-322-3166 Prebid Conf: MAND 4/17 @ 12pm- site Contract #: QR #24C701002 Contractor shall provide quarterly maintenance every ninety (90) days as identified below and services are to consist of the following: A. Lube all points of friction, including but not limited to, rollers, bearings, gears, and guides, etc. B. Ensure the gates are balanced, the motor limiters are properly adjusted, the drive chains are tight, and the manual system is in proper working order, etc. C. Inspect and test the function of the gates, including but not limited to, the electrical wiring and connections, chain, chain shafts, gears, and bearings. etc. D. Quarterly maintenance supplies shall include, but is not limited to, belts, cleaning chemicals, oil, grease, cleaning rags, switches, and fuses. E. Oiling all moving parts, align, tighten drive chain on gate, set limit switches, etc. F. Inspect motor and clutch mechanism for wear. G. Inspect bearings, gears, and shafts for wear. H. Check oil and fluid levels, fill if needed. I. Grease chain shafts, bearings, etc. J. Inspect all electrical parts and wiring including touch pad controls and ground loops. This includes radio receivers. Any work requiring a C-7 or C-10 license will not be covered under this contract. K. Inspect chain for wear, lube and replace any broken or worn links. L. Inspect date wheel: grease as needed. M. Inspect welding of the gate structures and "V' groove wheel track. N. Make any adjustment to gates as needed for proper clearances and tolerances. O. All maintenance performed shall be in compliance with minimum manufacturer's operating specifications for the model and make of this equipment. P. Notify the CHP on-site contact of any deficiencies in a timely manner. Project Contact: Sri Krishnamurthy, Contract Analyst Email: sridharan.krishnamurthy@chp.ca.gov Phone: (916) 843-4318 Bidders: AAC Construction, Inc. **General Contractor** Ph: 559-358-1151 Fax: RFB 23-24-84 - VOLTAGE TRANSFORMERS, CAPACITIVE VOLTAGE TRANSFORMERS - CITY OF SANTA Addenda: 3 **CLARA** SC 4/30/24 3:00 PM 24-01433 Santa Clara **Public Works** ONLINE Plan Issuer: City of Santa Clara, Purchasing Department 408-491-7400 Contract #: RFB 23-24-84

Estimate

Project Type

Provide voltage transformers and capacitive voltage transformers.

Project Contact For Questions: Sylvia Sosa Email: SSosa@SantaClaraCA.gov

Plan# <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		<u>Project Type</u>
NEW <u>RFP FC</u>	OR PAINT AND PAIN	TING SUP	PLIES			Addenda: 0
	0/24 3:00 PM 2 City of Richmond - Operations	4-01473 Departme	Richmond nt of Infrastructure	e & Maintenance	510-231-3008	Supplie 510-231-3014
	ent is to select one qua e and maintenance of			l deliver a variety of paints,	stains, thinners, finish	es, and sundries for
	uestions: Carl Capistra apistrano@ci.richmon		-620-6896			
NEW RFP ON	N-CALL JANITORIAL	SERVICE	<u>S</u>			Addenda: 0
	0/24 3:00 PM 24 Contra Costa Coun	4-01495 ty - Public	Various Cities Works Departme	nt	925-313-2000 Contract #:	Public Works 000-000-0000 2309-687
On-Call Janito	orial Services.	•, •		from experienced and qua		a contract to provide
	•			accepted through the Peris		
				<u>DY FOR GEOMETRIC IMP</u> KINGTON AVENUE - CITY		Addenda: 0
		4-01372	Sunnyvale			Public Works
Plan Issuer:	: City of Sunnyvale D	PW			408-730-7415	000-000-0000
	None				Contract #:	
engineering st Avenue to imp includes resea	tudy to evaluate and re prove transportation sa arch, information gathe h, cost estimating and	ecommeno afety, decis ering, eval	d geometric desig sion/stopping sigh	ng firms to provide professi n improvements on Bernard t distances and multimodal conditions and design cons	do Avenue from Blair A access. The scope of	Avenue to Parkington work generally
Ducient Conto	ct For Questions: Lisa	Va 400 7	20 7000			

Project Contact For Questions: Lisa Vo 408-730-7608 Email: lvo@sunnyvale.ca.gov

RFP ENGINEERING SERVICES FOR THE SS2203 EFFLUENT OUTFALL VAULT IMPROVEMENTS PROJECT

4/30/24 4:00 PM 24-01376 Pinole

Plan Issuer: City of Pinole - Public Works pubwks@ci.pinole.ca.us

510-724-9010 000-000-0000 Contract #: PW-2024-04

The City of Pinole (City) is issuing a Request for Proposals (RFP) from qualified consultants or teams to provide Engineering Services for the SS2203 Effluent Outfall Vault Improvements Project (Project). Engineering services will include preliminary and final design, including preparing plans, specifications and estimates (PS&E) and contract bid documents, and support services during the bidding and construction phases. The primary objective of the Project is to improve the reliability and increase the discharge capacity of the Pinole-Hercules WPCP through the Effluent Force Main and Deepwater Outfall from 11.5 million gallons per day (mgd) to 13.9 mgd. The successful Consultant will have significant experience with engineering design, bidding, and construction phase consulting services for large-diameter (24-inch diameter or greater) sanitary sewer force main and vault improvements requiring development of detailed construction. This Request for Proposal (RFP) defines the scope of services and outlines the requirements that must be met by consultants interested in providing such services.

Estimate

The Project includes preliminary and final design services, including preparing a Preliminary Design Report (PDR), preparing plans, specifications and estimates (PS&E) and contract bid documents, and support services during the bidding and construction phases to recommend and complete recommended Effluent Outfall Vault and Effluent Force Main improvements. The City's objectives is for the Project to include:

- Effluent Pumping System - Updated documentation of the Pinole-Hercules effluent pumping system components and performance, including the improvements specifically including in this project, and consideration of the need for, advantages and disadvantages of, and recommendation for improvements and/or future projects including adding pumps at the Effluent Pump Station to improve pumping efficiencies, and adding surge protection.

- Outfall Vault - Piping modifications in the Outfall Vault at the junction of the two (2) effluent force mains and the deepwater outfall to increase the effluent pumping and conveyance capacity for the Pinole-Hercules WPCP from 11.5 mgd to 13.9 mgd. Effluent Force Main modifications adding appurtenances, piping, and surface infrastructure for effluent water quality testing.

- Bypass Pumping - Force main piping and appurtenances for bypass pumping of both effluent force mains, for future maintenance and construction and construction of this Project, or temporary bypass pumping system for construction, based on the preliminary design recommendations.

- Force Main Repair - Repair of the exposed Effluent Force Main in Duck Pond Park, Hercules.

- Other Improvements - Other effluent force main improvements recommended and selected during preliminary design.

Contact for Questions: Sanjay Mishra at 510-724-9017 Email: smishra@ci.pinole.ca.us

	RFP PUBLIC	PRIVATE PA	ARTNERSHI	P FOR BROADBAND SERVICES - CITY OF SOUTH	Addenda: 1
	FRANCISCO				
SC	4/30/24	5:00 PM	24-01177	South San Francisco	Public Works
ONLIN	IE				

Plan Issuer: City of South San Francisco - Engineering

650-829-6652 000-000-0000 Contract #: 2024-ITRFP-001

The City issues this RFP to solicit proposals from one or more qualified private entities (a "Partner") to collaborate with the City in a Public-Private Partnership The partnership will increase the availability of affordable broadband Internet access and market competition throughout the City. The private internet service provider will operate, manage, and sell retail internet services over the publicly owned fiber optic backbone network in exchange for lease payments, revenue share, match contributions for grant applications, and/or new City network construction (or a combination thereof). The City intends to work with the private partner in developing comprehensive and competitive federal and state grant applications.

Project Contact For Questions: Tony Barrera 650-829-3914 Email: tony.barrera@ssf.net

Wednesday, May 01, 2024

NEW CARMEL HIGH SCHOOL PARKING AND FIELD STORAGE

5/1/24 1:00 PM 24-01440 Carmel-by-the-Sea

Plan Issuer: Carmel Unified School District dpaul@carmelunified.org

Prebid Conf: MAND 4/17 @ 1pm- site

831-624-6311 831-624-5867 Contract #: 9396

Addenda: 0

School

2,640 S.F. single story combination wood & steel building with roof terrace, parking lot improvements & expansions along with various site grading and utility improvements.

All questions about the meaning or intent of the Contract Documents are to be directed via email to the HGHB to Matt Lightner at mlightner@hghb.net.

Addenda: 0

Project Type

Public Works

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimat</u>	<u>e</u>		Project Type
<u>2024 SL</u>	URRY SEAL PROJE	<u>ECT - TOV</u>	VN OF ATHERTO	<u>DN</u>			Addenda: 1
SC 5/1/2	24 1:30 PM 2	4-01266	Atherton			\$343,000	Public Works
ONLINE Plan Issuer:	Town of Atherton -	DPW			650)-752-0532 Contract #:	000-000-0000 56091
	ype II micro-surfacir face seal installatior						raffic control, prep h a 1-year guarantee.
	t For Questions: Rob @ci.atherton.ca.us	oert Ovadia	1				
Dryco Constru	iction		General Contra	actor Ph:	916-381-8033	Fax:	916-381-3703
BELTZ 1	2 AMMONIA IMPRO	OVEMENT	<u>'S PHASE II</u>				Addenda: 2
Prebid Conf:	City of Santa Cruz 4/11 @ 1:30pm- site	4-01340	Soquel		831	-420-5200 Contract #:	Public Works 000-000-0000 WT-0118
- Remove the e equipment and	Nork is generally deservisiting OSG system piping. City Operation egrate the new OSG	including ons is resp	the OSG unit, Brir				ther associated use at another location
Email: kfitzgera	t: Katy Fitzgerald Ild@santacruzca.gov 20-5200 Ext: 5206	V					
NEW PAVING	REHABILITATION	AT HUSD	CORP YARD				Addenda: 1
5/1/2	24 11:00 AM 2	4-01467	Hayward			\$1,100,000	School
Prebid Conf: N	Hayward Unified So AND 4/16 @ 2 PM Include visits to HUSI	at HUSD (Corporation Yard,			-784-2600 Contract #:	000-000-0000 24.127
	ope includes all labor lineated in the plans					AC paving,	fencing & gates and
Contact for Que	estions: Brian Rasmi	ussen at bi	rian@trigroup.us				
CF Contracting	g, Inc.		General Contra	actor Ph:	415-721-7160	Fax:	415-296-6437
Radius Earthw	vork		General Contra	actor Ph:	408-384-8630	Fax:	000-000-0000
	T OFFICE PAVEME	ENT REHA	BILITATION				Addenda: 0
5/1/2	24 11:15 AM 2	4-01466	Hayward			\$100,000	School
Plan Issuer: Prebid Conf: M ir	Hayward Unified So IAND 4/16 @ 2 PM and Include visits to HUSI Insists of digging out	chool Distr at HUSD (D District (ict Corporation Yard, Office and Helen T	īurner)	eet, Hayward (will)-784-2600 Contract #:	000-000-0000 24.128
Contact for Que	estions: Brian Rasm	ussen at bi	rian@trigroup.us				
Tri-Valley Exca	avating		General Contra	actor Ph:	925-331-8878	Fax:	925-391-1118
NEW HELEN	TURNER CHILDRE	NS CENTE	R PAVEMENT R	EHABILITATION			Addenda: 1
5/1/2			Hayward			\$170,000	School
	Hayward Unified Se		-		510)-784-2600	000-000-0000
Prebid Conf: N	AND 4/16 @ 2 PM	at HUSD (Corporation Yard,				
The Projects co	onsists of digging out	t damaged	AC pavement an	d patch back, cracl	k fill, slurry coats a	and stripping	
Contact for Que	estions: Brian Rasm	ussen at bi	rian@trigroup.us				

<u>Plan# Name</u>	Bid Date & Tim	<u>e OPR#</u>	Location	<u>Estimat</u>	te	<u>P</u>	roject Type
	OR SOBRANTE WA	TER TREAT	MENT PLANT	STANDBY GENER	ATOR DIESEL TA	<u>ANK</u>	Addenda: 0
5/1 Plan Issuer Prebid Conf:	12:00 PM : EBMUD (East Ba MAND 4/16 @ 10 A RSVP to Site Walk	ay Municipal I AM (meet at S by emailing C	obrante WTP, 5 Christian Narvae	purchase@ebmud. 5500 Amend Road, I z at: christian.narva	El Sobrante, CA. nez@ebmud.com	Contract #: 7	
diesel fuel sys standby diese	stem, installation of a ligenerator at the S	a new diesel obrante Wate	tank and the co r Treatment Pla		oning of a new di	esel fuel syster	n that serves the
			anical Engineer	, at (510) 287-1015	, or by email at: c	hristian.narvaez	
	URFACE SEAL PR						Addenda: 1
Plan Issuer	/24 2:00 PM : City of Lafayette			ette.ca.us and construction si		Contract #: 0	
pathways, asp and reinforced pathway; cons markings; sign provide a corr	bhalt berms; remova d concrete curb, gut struction of asphalt l nage installation; an	al and disposa ter, sidewalk, berms; aspha d all other mi	al of concrete cu driveway, and c It concrete pave scellaneous wo	val; removal and dis urb, gutter, sidewalk curb ramps; resetting ement repairs, crack rk as shown on the	, driveway, and co g existing pavers s seal; micro surfa	urb ramps; cons ; construction of acing; traffic stri	struction of concrete f asphalt concrete pes, markers, and
	ecycling Systems, Ir	IC.	General Contr		916-642-1751		61-948-5588
	Instruction Inc.		General Contr		925-245-1300		000-000-000
5/1 Plan Issuer Request for Q "Agency") des	/24 2:00 PM : Zone 7 Water Ag uote: Alameda Cou ires to hire a qualifi	24-01505 Jency nty Flood Co ed and reliab	Pleasanton ntrol and Water e contractor to	Conservation Distri perform Electrical P ting for various Zone	92 ct, Zone 7 Water ower Testing at M	5-454-5000 Contract #: 2 Agency (hereaf	ter referred to as
	uestions: Maria Gar)zone7water.com	n at 925-605-9	9281				
FIRE S	TATION 1 PRESSU	JRE REDUCI	NG VALVES R	EPLACEMENT - CI	TY OF MILPITAS	<u>5</u>	Addenda: 0
SC 5/1 ONLINE	/24 2:00 PM	24-01267	Milpitas				Public Works
Plan Issuer Prebid Conf:	: City of Milpitas - Voluntary Pre-Bid Icing valves replace	Conference 4	/15 & 4/17 @ 9	AM	40	8-586-3300	
	ct For Questions:Ac h@milpitas.gov	Irianne Smith	408-586-3312				

Plan# Name Bid Date & Time OPR# Location

HVAC IMPROVEMENTS AT INTERNATIONAL TERMINAL - SAN FRANCISCO INTERNATIONAL AIRPORT Addenda: 4 (SFIA) SC 5/1/24 2:00 PM 24-01307 San Francisco \$50,000,000 **Public Works** ONLINE Plan Issuer: SFIA - San Francisco International Airport 650-821-7735 Non-Mandatory Pre-Bid Meeting 4/4 @ 10AM (Via Microsoft Teams); Site Visit 4/4 @ Contract #: 11812.61 Prebid Conf: 1PM (Must RSVP) The International Terminal at SFO is comprised of the International Terminal Building (ITB), Boarding Area A (BAA) and Boarding Area G (BAG). The International Terminal HVAC system consists of air handling units (AHUs) which are past their useful life expectancy. Replacing these components will improve smoke control compliance, reduce energy usage, and improve resilience. Project Contact For Questions: Joshua Heth 650-821-7892 Email: josh.heth@flysfo.com LOS ALTOS COMMUNITY CENTER (LACC) LAUNDRY HOOK-UP FOR LACC WASHER / DRYER - CITY NEW Addenda: 0 **OF LOS ALTOS** SC 5/1/24 2:00 PM 24-01477 Los Altos \$23,000 **Public Works** ONLINE Plan Issuer: City of Los Altos - Engineering 650-947-2780 Prebid Conf: Non-Mandatory Pre-Bid Conference & Site Walk 4/24 @ 10AM Contract #: CF-01051 The project generally includes providing all utility connections required for a standard washer and dryer system at the Los Altos Community Center, including electricity, hot and cold water, sanitary sewer, and dryer vent. The improvements will require drywall, stucco, and paint touchups. Project Contact For Questions: Scott Reeves Email: sreeves@losaltosca.gov Bidders: Neko Electric **General Contractor** Ph: 408-446-4141 Fax: 000-000-0000

Estimate

Project Type

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

MISSION BAY (MB) HELEN DILLER FIRE LIF	E SAFETY 5TH FLOOR NEGATIVE PRI	ESSURE - UCSF	Addenda: 2				
5/1/24 2:00 PM 24-01397 San F	rancisco	\$1,500,000	Hospital				
Plan Issuer: UCSF - Lisa Trogdon lisa.trogdon@u			-000-0000				
Prebid Conf: MAND 4/10 @ 11 AM (Participants shall			659				
Family Cancer Research Bidg - Main Lo info, contact University's Project Manag	bby, 1450 3rd St., San Francisco. For fur	ther					
DESCRIPTION OF WORK:	ci, iiii i owie, at (+10) 237-7213.)						
Reduce exhaust airflow and increase supply airflow to	5th floor animal holding areas during a 5	th floor fire alarm. Redu	ice 4th floor				
exhaust airflow in laboratories during a 4th floor fire al	arm. Reduce exhaust airflow in laboratori	es during fire alarms an	id other				
corrective work on the 2nd and 3rd floors. Reduce neg		an atrium fire alarm. Cre	eate slight				
positive pressurization in the atrium during normal ope	eration.						
5TH FLOOR: Reprogram fire alarm sequences. Modify 5th floor cage wash system emergency shutdown wiring and reprogram fire alarm sequences to reduce cage wash room exhaust during fire alarm. Reduce airflow at BSL-2 suite during exhaust fans during 5th floor fire alarm. Replace constant volume Phoenix air valve controllers with new two position air valve controllers that can be remotely monitored and reset at biosafety cabinets and other non-tracking general exhaust valves.							
4TH FLOOR: Reprogram supply and exhaust termina constant volume Phoenix air valve controllers with new fume hoods and other non-tracking general exhaust v	w two-position air valve controllers that ca						
2ND AND 3RD FLOORS: Replace constant volume P remotely monitored and reset at exhaust valves. Repr floor, main supply fans go to a preprogrammed speed programmed fan speed during a fire alarm on the 1st	ogram main laboratory air handling units . 1st floor re-program main laboratory air	so that during a fire alar	m on the 2nd				

ATRIUM FIRE ALARM: Replace atrium outside air dampers and actuators. Remove existing actuators, lock existing outside air dampers wide open, abandon in place. Provide new outside air dampers and actuators, with integral end switches. Remove existing filter banks at outside air intake louvers, do not replace. New outside air dampers shall be directly controlled and monitored by the fire alarm system. Provide monitoring at existing fire fighter's control panel and BAS. Wire new end switches so that status of each switch can be monitored. New end switches shall be monitored by fire alarm system and BAS. When all corrective actions and control sequences are completed, test building automation system and building fire alarm sequences to demonstrate that differential pressures and door opening forces are acceptable, as described on sheet M7.1.

Questions may be submitted through BuildingConnected at:

https://app.buildingconnected.com/opportunities/660ededc112cd51a2670d15e/messages

RFIs are due no later than Apr 18, 2024, at 2 PM.

Riddore.

Lyons Builders, Inc.	General Contractor	Ph:	925-284-1806	Fax: 925-284-1846
Mar Con Builders, Inc.	General Contractor	Ph:	510-639-1914	Fax: 510-639-1915
Marvin Collins Construction	General Contractor	Ph:	510-741-2100	Fax: 510-741-2105

OAKLAND TECHNICAL HIGH SCHOOL ASPHALT REPLACEMENT		Addenda: 2
5/1/24 2:00 PM 24-01425 Oakland	\$1,200,000	School
Plan Issuer: Oakland Unified School District marcus.board@ousd.org	510-277-6719	000-000-0000
Prebid Conf: MAND 4/18 @ 10 AM at front entrance of the Oakland Tech School Site.	Contract #: 7	70047
The following scopes of work consist of removal and replacement of asphalt within specified a	areas: entrance by B	oys Gym, between

portable girls gym; between portables and track; between girl's gym and main campus building; to ensure proper drainage and improved functionality. Remove existing 3" of asphalt. Replace with 3" HMA (1/2" Hot Mix Asphalt) unless otherwise stated. All asphalt and overlays must have a consistent uniform finish. Restripe existing markings and add new "speed limit" markings. The addition of 6 speed bumps, location of speed bumps will be provided. Construction will start at boys' gym (Building G) on 45th St and proceed to work around the entire campus until complete.

PLEASE NOTE: This Contract is subject to prequalification pursuant to Public Contract Code section 20111.6.

Contact for Questions: Marcus Board at 510-277-6719							
Email: marcus.board@ousd.org							
Bidders:							
JP Paving & Grading	General Contractor	Ph:	408-436-0616	Fax: 000-000-0000			
R & M Paving Contractors, Inc	General Contractor	Ph:	408-946-2974	Fax: 000-000-0000			

<u>Plan#</u> <u>Name</u>	<u>Bid D</u>	ate & Time	<u>e OPR#</u>	<u>Location</u>	<u>Estima</u>	<u>te</u>		Project Type	
PA SYS	<u>TEM U</u> F	ORADES	- PACKAGE	2A LOWELL HIGH	<u>SCHOOL</u>			Addenda:	2
5/1/2			24-01366	San Francisco			\$670,000	Scl	hoo
				aigiea@sfusd.edu		000	0000-0000	000-000-0000	100
Prebid Conf: N	AND 4	/10 @ 11 A	M & 4/17 @	11 AM (meet at Lowe the Job Walks is MA					
The Project is g wall speakers, o	generally exterior	y described speakers a	l as: Public A and head-end	ddress System Upg d equipment, to upgr al exchange unit and	ades including	d the existing Put	olic Address s	clock-bell devices ystem coverage a	s, Ind
Questions: Ana Bidders:	itasha C	Craigie, Proj	ect Manager	r, at: craigiea@sfusd	.edu				
Youda Builder	s, Inc.			General Contracto	r Ph:	415-489-8378	Fax:	000-000-0000	
VEW RFP FO	R EL CE		VIM CENTEI	R SLIDE DEMOLITI	<u>NC</u>			Addenda:	0
5/1/2	24	2:00 PM	24-01513	El Cerrito				Public Wo	ork
Plan Issuer:						510)-215-4382	000-000-0000	
Prebid Conf: 4	4/17 @	3 PM at 70	07 Moeser L	ane, El Cerrito (If yo our earliest convenie					
the attached sp • Demolish exis • Demolish and • Protect and ca and carefully pr • Unscrew all nr • Remove all st protect all bolts • Repair cracks accordance witt • Haul away all • Patch holes o • Provide tempo • Work hours sh Contact for Que	ecial plating fen dispose ap off th rotect it uts secuructural at five f in the c h ACI 5 demolis r openir porary fen hall be N estions: MELES	an, that is a cing around e of the exist for future C uring the too supports fr (5) foundati concrete ele 03.7-07 shed materings in the p ncing arour Mondays th Marielle Cu S ENCAMI 2:00 PM	attached here d the slide ar sting slide to 3" Schedule & tity use wer and stair om existing ion support lo ements of the ials to leave a ool deck whe had the work a rough Friday uison at mcu 24-01542	materials, equipment ein and as follows: and stairs and coordin wer, slide flume, and 80 water supply pipe r structures to the bo bolts imbedded in the ocations for future Ci e flume and stair sup a clean area for the I ere the fencing, slide area in between work rs, 7 AM to 3 PM, and ison@ci.el-cerrito.ca	ate with Recre- slide stairs and to the slide flui its imbedded in e existing below ty use ports utilizing a ater installation tower, slide flu hours when the completed wi	ation Staff for on-s d risers me to 8" above fir the below-grade w-grade foundatio pressure-injected of a new slide sta me, and slide sta ie pool is open to thin 15 working da	site storage hished concre foundations a ns and secur d epoxy adhe ructure irs and risers the public	te grade and secu at five (5) locations ely and carefully sive in general were removed Addenda: Public Wo 510-494-4721	urely s
schedule listed	coordina below, encamp	ator"), Servi to clean-up pment and i	ce Provider s and dispose	ent Abatement shall provide service: of debris and waste ng activities or other	material				
will be clustered Sites include ur	d based nder stri	l on several uctures (e.c	l factors, incl g. overpass);	ally and determined b uding quantity of was tree-covered open s material and/or tent	ste, number of pace areas; rip	encampments, ac	cessibility an	d other conditions	
RFP JAN	NITORI	AL SERVIC	ES					Addenda:	0
5/1/2	24	2:00 PM	24-01332	Antioch				Public Wo	ork
Plan Issuer: Prebid Conf: M	City of /IAND 4	Antioch - C	Operation & I	Maintenance Division Maintenance Servic			5-779-6950 Contract #:	000-000-0000 910-0501-24	
The City of Anti	antioch ioch ("C ral direo	ity") is requ	esting propo Operations \$	sals from qualified fi Supervisor or his or h	rms for Janitori er designee.	al Services ("Serv	vices"), which	shall be provided	

Contact for Questions: Jason Bonilla at jrbonilla@antiochca.gov

Bid Date & Time OPR# Plan# Name Location

RFQ/P LEASE-LEASEBACK CONSTRUCTION SERVICES - WASHINGTON ES MODERNIZATION PROJECT 5/1/24 2:00 PM 24-01393 Berkeley School Plan Issuer: Berkeley Unified School District 510-644-6430 510-644-8703

Prebid Conf: MAND Mandatory Information Meeting: 4/10 @ 2:30 PM at Washington Elementary, Contract #: 2024-04-04 2300 Martin Luther King Jr. Way, Berkeley

Berkeley Unified School District ("District") is seeking proposals from qualified persons, firms, partnerships, corporations, associations, or professional organizations to provide constructability review, value engineering, master scheduling, cost estimating, budgeting, and construction services for the development and construction for the Washington ES Modernization Project ("Project"), in accordance with the lease-leaseback structure set forth in Education Code section 17406 et seq.

PLEASE NOTE: All firms submitting a Proposal, MUST be pregualified with the District via Quality Bidders, at https://www.qualitybidders.com, without exception, prior to submitting a proposal. PREQUALIFICATION RESPONSES ARE DUE BY 5:00 P.M. on April 12, 2024.

Contact for Questions: Kevin Wagner at capitalprojects@berkeley.net Bidders:

FRC, Inc.	General Contractor	Ph:	707-837-5065	Fax:	707-837-5623
PW 5 FULTON TRANSIT IMPROVEME	<u>NTS</u>				Addenda: 4
5/1/24 2:30 PM 24-01153	San Francisco			\$2,700,000	Public Works
Plan Issuer: City & Co of San Francisco - D	PW contractadmin.staff@sfd	pw.or	g 6	28-271-3139	000-000-0000
Prebid Conf: 4/11 @ 10 AM (Microsoft Teams	Pre Bid Meeting. See Advert	iseme	nt for Bids for	Contract #:	000006630
meeting participation instructions	.)				

Scope of Work: located along Fulton Street from Arguello Boulevard to 10th Avenue in District 5 of San Francisco, California, and consists of sewer, water, EFWS, paving, curb ramp, bus shelter mat foundation, structural, traffic signal, traffic control, and all related work.

Questions: Ellen (Wong) Lai, Project Manager, at (628) 271-2223, or email at: Ellen.Wong@sfdpw.org. Bidders:

Biddolo.				
A. Ruiz Construction	General Contractor	Ph:	415-647-4010	Fax: 415-285-9243
Bauman Landscape & Construction	General Contractor	Ph:	415-447-4800	Fax: 415-447-4258
CF Contracting, Inc.	General Contractor	Ph:	415-721-7160	Fax: 415-296-6437
City Building, Inc.	General Contractor	Ph:	415-850-1461	Fax: 000-000-0000
Empire Engineering & Construction Inc.	General Contractor	Ph:	415-294-5100	Fax: 415-762-0170
Esquivel Grading & Paving Inc.	General Contractor	Ph:	415-468-5700	Fax: 415-468-8108
Fontenoy Engineering	General Contractor	Ph:	415-559-7638	Fax: 415-852-5472
JMB Construction, Inc.	General Contractor	Ph:	650-267-5300	Fax: 650-267-5301
John Sutti & Associates, Inc.	General Contractor	Ph:	650-445-2001	Fax: 000-000-0000
Michael O'Shaughnessy Construction	General Contractor	Ph:	415-592-4017	Fax: 415-242-9334
Mitchell Engineering	General Contractor	Ph:	415-589-7308	Fax: 415-227-1046
Nibbi Brothers Construction	General Contractor	Ph:	415-863-1820	Fax: 415-241-2951
NTK Construction, Inc.	General Contractor	Ph:	415-643-1900	Fax: 415-643-1300
Precision Engineering	General Contractor	Ph:	415-621-4882	Fax: 415-621-4812
R&B Co	General Contractor	Ph:	650-366-3833	Fax: 650-366-1134
R&S Construction Management Inc.	General Contractor	Ph:	415-872-9935	Fax: 415-534-6692
Ronald R Nelson Contractor, Inc.	General Contractor	Ph:	415-595-5678	Fax: 000-000-0000
SAK Construction	General Contractor	Ph:	916-644-1413	Fax: 888-893-5986
SC Builders, Inc.	General Contractor	Ph:	408-328-0688	Fax: 408-328-0684
SubTerra Construction	General Contractor	Ph:	415-500-1685	Fax: 000-000-0000
Trico Construction & Development	General Contractor	Ph:	415-543-2100	Fax: 415-543-2106
Truebeck Construction	General Contractor	Ph:	650-753-3484	Fax: 650-227-1958

Estimate

Project Type

Addenda: 0

<u>R# Location</u>	<u>Estimate</u>	Project Type
SANITARY SEWER MAI	N REPLACEMENT PROJECT - (CITY OF Addenda: 0
512 Redwood City	\$400,000 to	Public Works
ngineering	65	0-780-7380
	ith new Polyvinyl Chloride (PVC)	SDR 26 pipe, sanitary sewer
ı 650-780-7362		
		Fax: 650-366-8578 Fax: 000-000-0000
IGS REPAIR PROJECT	- CITY OF PALO ALTO	Addenda: 2
375 Palo Alto		Public Works
d pilings and protection of		0-329-2271 Contract #: 190876 ing timber boardwalk located at the
		Fax: 415-457-5820
	DMATIC GATES/ROLL-UP DOOF	RS FOR THE CHP Addenda: 0
352 San Luis Obispo	91	Public Works 6-843-3610 916-322-3166
nance every ninety (90) t not limited to, rollers, be otor limiters are properly	earings, gears, and guides, etc. adjusted, the drive chains are tig	ht, and the manual system is in
include, but is not limited	to, belts, cleaning chemicals, oil	, grease, cleaning rags, switches,
or wear. r wear. l. ncluding touch pad contro e covered under this con ce any broken or worn lir and "V' groove wheel tra ded for proper clearance compliance with minimu deficiencies in a timely m ract Analyst	ols and ground loops. This include tract. hks. ack. es and tolerances. im manufacturer's operating spec	
	SANITARY SEWER MAI 512 Redwood City ngineering I Concrete Pipe (RCP) w ted work. a 650-780-7362 General Contract General Contract IGS REPAIR PROJECT 375 Palo Alto nce 4/16 @ 1:30PM d pilings and protection of a Center. O'Brien General Contract RVICES ON THE AUTO E 352 San Luis Obispo ol enance every ninety (90) t not limited to, rollers, bo otor limiters are properly tes, including but not limited for wear. or wear. and "V' groove wheel tra ded for proper clearance a compliance with minimu	SANITARY SEWER MAIN REPLACEMENT PROJECT - 1 SANITARY SEWER MAIN REPLACEMENT PROJECT - 1 512 Redwood City \$400,000 to ngineering 65 1 Concrete Pipe (RCP) with new Polyvinyl Chloride (PVC) ted work. a 650-780-7362 General Contractor Ph: 650-369-1876 General Contractor Ph: 707-498-0378 IGS REPAIR PROJECT - CITY OF PALO ALTO 375 Palo Alto 66 1 Concrete Pipe (RCP) with new Polyvinyl Chloride (PVC) ted work. a 650-780-7362 General Contractor Ph: 707-498-0378 IGS REPAIR PROJECT - CITY OF PALO ALTO 375 Palo Alto 67 1 Concrete Pipe (RCP) with new Polyvinyl Chloride (PVC) 1 General Contractor Ph: 415-453-3732 INTERVICES ON THE AUTOMATIC GATES/ROLL-UP DOOI 1 General Contractor Ph: 415-453-3732 INTUCES ON THE AUTOMATIC GATES/ROLL-UP DOOI 2 San Luis Obispo 2 San Luis Obispo 2 San Luis Obispo 3 San Luis Obispo 3 San Luis Not limited to, the electrical wiring and c 3 include, but is not limited to, belts, cleaning chemicals, oil 4 trive chain on gate, set limit switches, etc. 3 or wear. 4 the divide this contract. 5 ce any broken or worn links. 5 compliance with minimum manufacturer's operating spect 4 deficiencies in a timely manner. 5 ract Analyst

UNIVERSITY NO. 4 TANK REPLACEMENT				<u>IENT</u>		Addenda
5/1/2	24	3:00 PM	24-01257	Santa Cruz		Public
Plan Issuer:	City	of Santa Cr	uz		831-420-5160	831-420-516

Estimate

Prebid Conf: MAND 4/17 @ 2:30pm- U4 Tank site located in the County of Santa Cruz, California, Contract #: WT-0117 near Empire Grade Road

Bids will be received for a single prime contract for replacement of the existing steel 400,000-gallon potable water storage tank known as University Reservoir No. 4 (U4) which serves the University of California Santa Cruz (UCSC) campus and local Westside customers (Project). The Project includes decommissioning and removal of the old storage tank, construction of a new steel 400,000-gallon storage tank on the existing foundation, pump control upgrades and fire hardening of the roof of the U6 pump station. To meet system demands for the University and protect water supply pumps while the main reservoir is being replaced, a 40,000-gallon maintenance tank will be installed as part of the Project. Two road pullouts will be paved along the narrow guarter mile access road to allow small fire trucks and other vehicles to turn around. Other project work at the site will include replacing fencing and existing drainage infrastructure, installation of a new curb and gutter, and minor resurfacing and repairs to the access road once construction is complete.

Project Contact: Katy Fitzgerald Email: kfitzgerald@santacruzca.gov Phone: (831) 420-5200 Ext: 5206

NEW ON-CALL CONSTRUCTION SERVICES	Addenda: 0
5/1/24 4:00 PM 24-01546 Liverm	Public Works
Plan Issuer: City of Livermore - Purchasing	925-960-4500 000-000-0000

The City of Livermore Public Works Department is requesting proposals for on-call construction services per the specification of this request for bid (IFB). The objective of this IFB is to identify contractors that best meet the needs of the Public Works Department regarding the level of service, cost, and quality of the work completed.

The successful bidder shall provide all necessary labor, materials, equipment, and supplies to perform the following services that will be scheduled or on an as-needed basis:

· On-call repairs, and/or replacement of potable water, recycled water, wastewater, and stormwater conveyance, treatment, and distribution infrastructure.

• Traffic control, material procurement, material handling, material disposal, and any repairs or replacement of asphalt, concrete, traffic signage, and/or traffic striping made necessary by the tasks to be performed.

Contact for Questions: Olivia Mahedy at 925-960-4328 Email: osmahedy@livermoreca.gov

RFP - WASTE	WATER RE			ASSESSMENT AND IMPROVEMENT	Addenda: 1			
5/1/24	4:00 PM	24-01398	Soledad		Public Works			
Plan Issuer: City	of Soledad			831-223-5000	831-678-3965			
				Contract #:	WW23-04			
	The City of Soledad, California (City) is seeking proposals from qualified engineering firms capable of conducting a complete and							
thorough assessment of the City's existing Water Reclamation Facility (WRF) and prepare a Preliminary Engineering Report (PER) for								
use in securing the n	ecessary fu	nding for final	l design and	construction of improvements identified therein.				

Project Contact: Donald Wilcox Phone: 831.223.5176 Email: dwilcox@cityofsoledad.com da: 3

Project Type

: Works

61

Contract #: 24-348064

<u>Plan# Name</u>	Bid Date & Time	<u>e OPR#</u>	<u>Location</u>	<u>Estima</u>	<u>te</u>	<u>Pro</u>	<u>oject Type</u>
			Thursday, M	av 02 20	124		
OAKL	AND INNER & OUT	ER HARBOR	FY24 MAINTENAN	-			Addenda: 0
5/2		24-01401 f Engineers ·	Oakland		\$10,000,000 to	5-503-6989 0	State-Feder 00-000-0000
-depth and tra	ansporting of the dre	dged materia	ng of the Oakland Inr I per the requiremen itable and shall be ta	ts in specificat	ion Section 00 10	00 PRICING SC	us 1-ft of paid ov HEDULE and 01
PLEASE NOT	E: Site visits may be	e arranged d	uring normal duty hou	urs by contacti	ng: Justin Yee at	415-503-6788	
	uestions: Karen Smi smith@usace.army.r		3-6989				
Contact for Q	uestions: Karen S. S	mith at 415-	503-6989				
	CKAGE #2: SHERM		ELEMENTARY SCHO OL DISTRICT	DOL PHASE	1 - NEW GYM BU	JILDING	Addenda: 1
SC 5/2 DNLINE	2/24 1:30 PM	24-01485	San Jose				Scho
	: Aedis Architects				40	8-300-5160	
	MAND Mandatory F Gym Building Project		erence 4/4 @ 10AM			Contract #: 20	23048
Bidders: EVRA Const Flint Builders Gonsalves & JL Construct Rodan Build XL Construct	Stronck Constructic ion ers Inc. tion	n	General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor	Ph: Ph: Ph: Ph: Ph:	415-467-1336 603-966-9060 650-802-2960 707-527-5788 650-508-1700 916-282-2900	Fax: 000 Fax: 650 Fax: 707 Fax: 650	5-467-1356)-000-0000)-802-2970 7-636-5509)-508-1705 5-282-2901
			FY 2022-2023 PACK	AGE II - CITY	<u>OF SAN JOSE</u>		Addenda: 0
SC 5/2 DNLINE	2/24 11:00 AM	24-01250	San Jose			\$1,154,093	Public Work
Plan Issuer	City of San Jose	- DPW			40	8-535-8300	
approximately		Open-trench	10-, and 12-inch diam point repairs will be p P) liner.				otaling
Email Questic	ons To: PW_Procure	ment@sanjo	seca.gov				
<u>10095</u>	- COLEMAN ROAD	SANITARY	SEWER IMPROVEM	ENT PHASE	III - CITY OF SAM	N JOSE	Addenda: 0
C 5/2 DNLINE	2/24 11:00 AM	24-01395	San Jose			\$1,375,300	Public Worl
	: City of San Jose	- DPW			40	8-535-8300	
sewer main to	o 14-inch diameter H	DPE sewer r	itary sewer system by nain and installing ap edmond Ave. This pr	proximately 1	,019 LF of new 14	4-inch diameter H	h diameter VCP DPE sewer mair

Email Questions To: PW_Procurement@sanjoseca.gov

<u>lan# Name</u>	Bid Date & Time	<u>0PR#</u>	Location	<u>Estima</u>			Project Type
10383 - 1			JRFACING PROJEC		ESAN IOSE		Addenda: 1
SC 5/2/2			San Jose		<u>OAN JOOL</u>	\$10,764,62	
ONLINE						φ10,701,02	
Plan Issuer:	City of San Jose - I	Departmen	t of Transportation		40	08-535-3850 Contract #:	10383
ehabilitation wi	ill include removing a	and replaci	ity of San Jose majo ing areas of failed pa include the adjustme	vement and pla	acing a new 1.5"		ement resurfacing an f asphalt concrete
Email Question Bidders:	s To: PW_Procurem	ent@sanjo	oseca.gov				
Accurate Earth			General Contracto		415-206-1192		415-206-1194
DeSilva Gates	-		General Contracto				925-803-4263
O'Grady Pavin Teichert Const	•		General Contracto General Contracto		650-966-1926 916-757-6400		650-966-1946 916-757-6499
				e Pli.	910-757-0400	Fax.	
	DED MAIN SEWER		<u>-MENT NO. 10</u>				Addenda: 3
5/2/2		4-01368	San Francisco			\$12,100,00	
			Utilities QBD@sfwat	-	-	84-295-5417	000-000-0000
	articipation instruction		Meeting (See Advert	Sement for Bid	s for meeting	Contract #:	VVVV-720
•		,	ngency-based as-ne	eded main sew	er replacement (on short notice	e at the locations to be
etermined with	hin the City and Coul	nty of San	Francisco. The work				
PLEASE NOTE	: SFPUC encourage g/construction-contra	es Bidders acts/contra	to complete the Safe ct-opportunities-pay	ety Prequalificat ments/prequalif	y-construction at	t least 3-weeks	s prior to the date of
https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat	SFPUC encourage g/construction-contra accordance with Sec considering their bio	es Bidders acts/contra- ction 00 21 d submissio	to complete the Safe ct-opportunities-pay 13 - Instructions to I	ety Prequalificat nents/prequalif Bidders. Bidder C will notify Bidd	y-construction al s are required to ders that have pa	t least 3-weeks pass the Safe assed the Safe	ety Prequalification ety Prequalification pri
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat above for additi Bidders:	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information.	es Bidders acts/contra- ction 00 21 d submissio	to complete the Safe ct-opportunities-payi 13 - Instructions to I on complete. SFPUC ion 00 21 13 - Instru	ety Prequalificat nents/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder	y-construction at s are required to ders that have pa rs, "Bidder Quali	t least 3-weeks pass the Safe assed the Safe fications" and t	ety Prequalification ety Prequalification pri the website listed
PLEASE NOTE https://sfpuc.org Bid opening in a orior to SFPUC o or on the dat above for additi Bidders: JMB Construct	E: SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information.	es Bidders acts/contra- ction 00 21 d submissio	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC ion 00 21 13 - Instru General Contracto	ety Prequalificat nents/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph:	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300	t least 3-weeks pass the Safe assed the Safe fications" and Fax:	ety Prequalification ety Prequalification pri the website listed 650-267-5302
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat above for additi Bidders: JMB Construct K J Woods Co	SFPUC encourage g/construction-contra accordance with Sec considering their bid e of Bid opening. Re ional information. tion, Inc. nstruction, Inc.	es Bidders acts/contra- ction 00 21 d submissio	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC ion 00 21 13 - Instru General Contracto General Contracto	ety Prequalificat nents/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph:	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506	t least 3-weeks pass the Safe assed the Safe fications" and Fax: Fax:	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC o or on the dat above for additi bidders: JMB Construct K J Woods Co Mitchell Engine	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering	es Bidders acts/contra- ction 00 21 d submissio	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC ion 00 21 13 - Instru General Contracto General Contracto General Contracto	ety Prequalificat ments/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph:	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837	t least 3-weeks pass the Safe assed the Safe fications" and Fax: Fax: Fax: Fax:	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC o or on the dat above for additi idders: JMB Construct K J Woods Co Mitchell Enging Precision Engi	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering neering	es Bidders acts/contra tion 00 21 d submission fer to Sect	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC ion 00 21 13 - Instru General Contracto General Contracto General Contracto	ety Prequalificat nents/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph:	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837	t least 3-weeks pass the Safe assed the Safe fications" and Fax: Fax: Fax: Fax:	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812
PLEASE NOTE attps://sfpuc.org Bid opening in a prior to SFPUC o or on the dat above for additi idders: JMB Construct K J Woods Co Mitchell Engine Precision Engi	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering neering	es Bidders acts/contra ction 00 21 d submission fer to Sect	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto	ety Prequalificat nents/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph:	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837	t least 3-weeks pass the Safe assed the Safe fications" and Fax: Fax: Fax: Fax:	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC o or on the dat above for additi bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engi EW <u>CITYWIE</u> 5/2/2	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering neering DE TRASH CAPTUR 24 2:00 PM 2	es Bidders acts/contra ction 00 21 d submissi fer to Sect RE DEVICE 4-01535	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC ion 00 21 13 - Instru General Contracto General Contracto General Contracto	ety Prequalificat nents/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph:	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882	t least 3-weeks pass the Safe fications" and Fax: Fax: Fax: Fax: Fax:	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engine IEW <u>CITYWIE</u> 5/2/2 Plan Issuer:	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering neering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo -	es Bidders acts/contra ction 00 21 d submission fer to Sect refer to Sect RE DEVICE 4-01535 DPW	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto	ety Prequalificat nents/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph:	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882	t least 3-weeks pass the Safe assed the Safe fications" and Fax: Fax: Fax: Fax: 10-215-3060	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engine EW <u>CITYWIE</u> Plan Issuer: rebid Conf: 4	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM	es Bidders acts/contra- ction 00 21 d submission fer to Sect fer to Sect RE DEVICE 4-01535 DPW via Zoom	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto General Contracto San Pablo	ety Prequalificat ments/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: ROJECT	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882	t least 3-weeks pass the Safe assed the Safe fications" and Fax: Fax: Fax: Fax: 10-215-3060 Contract #:	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engine EW <u>CITYWIE</u> Plan Issuer: rebid Conf: 4 The City of San	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM a Pablo (City) is seek	es Bidders acts/contra- ction 00 21 d submission fer to Sect fer to Sect RE DEVICE 4-01535 DPW via Zoom via Zoom	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto General Contracto INSTALLATION P San Pablo	ety Prequalificat nents/prequalif Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: ROJECT	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882 5 ⁻ Water Resources	t least 3-weeks pass the Safe assed the Safe fications" and f Fax: Fax: Fax: Fax: 10-215-3060 Contract #: 5 Control Board	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305 d (Water Board)
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC o or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engine EW <u>CITYWIE</u> Plan Issuer: rebid Conf: 4 The City of San pertified full trasponsidered certified CITY	SFPUC encourage g/construction-contra accordance with Sec considering their bid e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM a Pablo (City) is seek sh capture systems k ified by the Water Bo	es Bidders acts/contra- ction 00 21 d submission fer to Sect effer to Sect RE DEVICE 4-01535 DPW via Zoom via Zoom cing contra- coord: 1) the	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto EINSTALLATION P San Pablo	ety Prequalificat ments/prequalificat Bidders. Bidder Cwill notify Bidd ctions to Bidder r Ph: r Ph: r Ph: ROJECT e/install State Was (CPS). CPS tified by the Wa	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882 5' Vater Resources devices must fa ater Board Execu	t least 3-weeks pass the Safe assed the Safe fications" and f Fax: Fax: Fax: Fax: 10-215-3060 Contract #: s Control Board Il into one of tw utive Director, o	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305 d (Water Board) wo categories to be or designee, after
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC o or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engine EW <u>CITYWIE</u> Flan Issuer: rebid Conf: 4 The City of San pertified full trass considered certa adoption of the	SFPUC encourage g/construction-contra accordance with Sec considering their bid e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM a Pablo (City) is seek sh capture systems k ified by the Water Bo Trash Provisions, or	es Bidders acts/contra- ction 00 21 d submission fer to Sect effer to Sect RE DEVICE 4-01535 DPW via Zoom via Zoom cing contra- com as co pard: 1) the contra- cond: 1) the dev	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto EINSTALLATION P San Pablo	ety Prequalificat ments/prequalificat Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph: ROJECT e/install State Was (CPS). CPS tified by the Wa m that was cer	y-construction at s are required to ders that have pa rs, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882 5 ⁷ Vater Resources devices must fa ater Board Execu tified pursuant to	t least 3-weeks pass the Safe assed the Safe fications" and f Fax: Fax: Fax: Fax: 10-215-3060 Contract #: Control Board Il into one of tw utive Director, o the Trash Pro	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305 d (Water Board) wo categories to be or designee, after ovisions that include
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC o or on the dat above for additi bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engi EW <u>CITYWIE</u> Flan Issuer: rebid Conf: 4 The City of San certified full tras- considered certa adoption of the hose full captu	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM a Pablo (City) is seek sh capture systems k ified by the Water Bo Trash Provisions, or re devices listed in A	E DEVICE 4-01535 DPW via Zoom crown as c opard: 1) the 2) the dev oppendix 1 of	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto EINSTALLATION P San Pablo ctors to repair/replac connector pipe scree e device is newly cer vice is a legacy syste of the Bay Area-wide	ety Prequalificat ments/prequalificat Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph: ROJECT e/install State V ns (CPS). CPS tified by the Wa m that was cer	y-construction at s are required to ders that have pars, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882 5 ⁻ Water Resources devices must fa ater Board Execu- tified pursuant to pemonstration	t least 3-weeks pass the Safe assed the Safe fications" and f Fax: Fax: Fax: Fax: 10-215-3060 Contract #: Control Board Il into one of tw utive Director, o the Trash Pro Project, Final I	ety Prequalification ety Prequalification pr the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305 d (Water Board) wo categories to be or designee, after pyisions that include Project Report (May 8
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engine FW CITYWIE 5/2/2 Plan Issuer: rebid Conf: 4 The City of San certified full tras- considered certa adoption of the hose full captu 2014). CPS dev approved by the	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM a Pablo (City) is seek sh capture systems k ified by the Water Bo Trash Provisions, or re devices listed in A vices shall be manufie e Water Board: Unite	E DEVICE 4-01535 DPW via Zoom chown as c opard: 1) the actured by	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto EINSTALLATION P San Pablo ctors to repair/replac connector pipe scree e device is newly cer vice is a legacy syste of the Bay Area-wide the following, or app	ety Prequalificat ments/prequalificat Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph: ROJECT e/install State Was (CPS). CPS tified by the Was m that was cer Trash Capture proved equal, a	y-construction at s are required to ders that have pars, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882 5 ⁻ Water Resources devices must fa ater Board Execu- tified pursuant to bemonstration nd shall be on th	t least 3-weeks pass the Safe assed the Safe fications" and f Fax: Fax: Fax: Fax: 10-215-3060 Contract #: Control Board Il into one of tw utive Director, o the Trash Pro Project, Final I e list of trash of	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305 d (Water Board) wo categories to be or designee, after ovisions that include Project Report (May 8
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC o or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engine EW <u>CITYWIE</u> Flan Issuer: rebid Conf: 4 The City of San certified full tras- considered certa adoption of the hose full captu 2014). CPS dev approved by the Environmental S	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM a Pablo (City) is seek sh capture systems k ified by the Water Bo Trash Provisions, or re devices listed in A vices shall be manufie e Water Board: Unite	es Bidders acts/contra- ction 00 21 d submission fer to Sect effer to Sect 2 E DEVICE 4-01535 DPW via Zoom ing contra- condition as co pard: 1) the condition as condition as co pard: 1) the condition as condition as co pard: 1) the condition as condition as con	to complete the Safe ct-opportunities-pay 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto EINSTALLATION P San Pablo ctors to repair/replac connector pipe scree e device is newly cer vice is a legacy syste of the Bay Area-wide the following, or app ater Inc., G2 Constru	ety Prequalificat ments/prequalificat Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph: ROJECT e/install State Was (CPS). CPS tified by the Was m that was cer Trash Capture proved equal, a	y-construction at s are required to ders that have pars, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882 5 ⁻ Water Resources devices must fa ater Board Execu- tified pursuant to bemonstration nd shall be on th	t least 3-weeks pass the Safe assed the Safe fications" and f Fax: Fax: Fax: Fax: 10-215-3060 Contract #: Control Board Il into one of tw utive Director, o the Trash Pro Project, Final I e list of trash of	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305 d (Water Board) wo categories to be or designee, after ovisions that include Project Report (May 8 capture devices
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engi IEW CITYWIE 5/2/2 Plan Issuer: Prebid Conf: 4 The City of San certified full tras considered cert adoption of the those full captu 2014). CPS dev approved by the Environmental S The estimated of The estimated of Contact for Que	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM a Pablo (City) is seek sh capture systems k ified by the Water Bo Trash Provisions, or re devices listed in A vices shall be manufe e Water Board: Unite Services Inc.	es Bidders acts/contra- ction 00 21 d submission fer to Sect effer to Sect 2 E DEVICE 4-01535 DPW via Zoom ing contra- condition as co pard: 1) the condition as condition as co pard: 1) the condition as condition as co pard: 1) the condition as condition as con	to complete the Safe ct-opportunities-payr 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto EINSTALLATION P San Pablo ctors to repair/replac connector pipe scree e device is newly cer vice is a legacy syste of the Bay Area-wide the following, or app ater Inc., G2 Constru \$\$88,000. \$\$144,000.	ety Prequalificat ments/prequalificat Bidders. Bidder Will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph: ROJECT e/install State Was (CPS). CPS tified by the Was m that was cer Trash Capture proved equal, a	y-construction at s are required to ders that have pars, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882 5 ⁻ Water Resources devices must fa ater Board Execu- tified pursuant to bemonstration nd shall be on th	t least 3-weeks pass the Safe assed the Safe fications" and f Fax: Fax: Fax: Fax: 10-215-3060 Contract #: Control Board Il into one of tw utive Director, o the Trash Pro Project, Final I e list of trash of	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305 d (Water Board) wo categories to be or designee, after ovisions that include Project Report (May 8 capture devices
PLEASE NOTE https://sfpuc.org Bid opening in a prior to SFPUC to or on the dat above for additi Bidders: JMB Construct K J Woods Co Mitchell Engine Precision Engi IEW CITYWIE Flan Issuer: Prebid Conf: 4 The City of San certified full tras considered cert adoption of the those full captu 2014). CPS dev approved by the Environmental S The estimated of The estimated of Contact for Que	SFPUC encourage g/construction-contra accordance with Sec considering their bio e of Bid opening. Re ional information. tion, Inc. nstruction, Inc. eering DE TRASH CAPTUR 24 2:00 PM 2 City of San Pablo - 4/18 @ 11-11:30 AM Pablo (City) is seek sh capture systems k ified by the Water Bo Trash Provisions, or re devices listed in A vices shall be manuf- e Water Board: Unite Services Inc. construction cost for construction cost for construction cost for estions: Itzel Gomez sanpabloca.gov	es Bidders acts/contra- ction 00 21 d submission fer to Sect effer to Sect 2 E DEVICE 4-01535 DPW via Zoom ing contra- condition as co pard: 1) the condition as condition as co pard: 1) the condition as condition as co pard: 1) the condition as condition as con	to complete the Safe ct-opportunities-payr 13 - Instructions to I on complete. SFPUC tion 00 21 13 - Instru General Contracto General Contracto General Contracto General Contracto EINSTALLATION P San Pablo ctors to repair/replac connector pipe scree e device is newly cer vice is a legacy syste of the Bay Area-wide the following, or app ater Inc., G2 Constru \$\$88,000. \$\$144,000.	ety Prequalificat ments/prequalificat Bidders. Bidder will notify Bidd ctions to Bidder r Ph: r Ph: r Ph: r Ph: ROJECT e/install State V ns (CPS). CPS tified by the Wa m that was cer Trash Capture proved equal, a loction, Inc., Rav	y-construction at s are required to ders that have pars, "Bidder Quali 650-267-5300 415-759-0506 510-934-5837 415-621-4882 5 ⁻ Water Resources devices must fa ater Board Execu- tified pursuant to bemonstration nd shall be on th	t least 3-weeks pass the Safe assed the Safe fications" and the Fax: Fax: Fax: Fax: 10-215-3060 Contract #: Control Board I into one of two tive Director, co the Trash Pro Project, Final I the list of trash of al Manufacturin	ety Prequalification ety Prequalification pri the website listed 650-267-5302 415-468-1359 000-000-0000 415-621-4812 Addenda: 0 Public Work 510-215-3013 0305 d (Water Board) wo categories to be or designee, after ovisions that include Project Report (May 8 capture devices

<u>Plan#</u> <u>Name</u>	<u>Bid Date & Time</u>	<u> 0PR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>

NEW D.A. PORATH SANITATION FACILITY UPGRADE ACCESS HATCH		Addenda: 0			
5/2/24 2:00 PM 24-01545 Santa Cruz	\$110,000	Public Works			
Plan Issuer: County of Santa Cruz	831-454-2160	831-454-2385			
Contract #: P54111					
The subject work involves providing access upgrades to the D.A. Porath Pump Station w	et well by installing two	new access hatches			

The subject work involves providing access upgrades to the D.A. Porath Pump Station wet well by installing two new access hatches, one as an expansion of the existing opening, and the other in a second location. This project is being proposed to improve safety and access to the existing wet well located underneath the pump building's concrete floor.

The project will construct the access hatches in phases to keep the pump building operational during construction. The first order of work is for the contractor to employ Ground Penetrating Radar technology to identify the existing structural features in the proposed work area. Once positively identified, the contractor will be able to install the access hatch in the new location. Once this hatch is installed, the District will remove and relocate the existing electrical equipment, hoist, and floats located at the existing wet well access opening to the new hatch. Then the contractor will be able to remove a nonstructural interior wall, air duct system, water filtration system, and door to be able to expand the existing access opening in the wet well and install the new hatch. The contractor will then replace the removed section of wall and air ducting and extend the water line to the relocated water filtration system.

Project Contact: Amber Myer Email: amber.myer@santacruzcountyca.gov Phone: (831) 454-2344

NEW FY23-24 PAV	EMENT REH		N PROJECT		Addenda: 0
5/2/24	2:00 PM	24-01500	Piedmont	\$1,136,000	Public Works
Plan Issuer: City	of Piedmont -	- DPW		510-420-3050	000-000-0000

The work in general consists of asphalt concrete pavement, rubberized cape seal, minor concrete, curb ramp and sidewalk, striping and pavement markings, signage, and such other items of work as are required to complete the project.

Contact for Questions: Heidi Utterback at utterback@coastlandcivil.com Bidders:

R & M Paving Contractors, Inc General Contractor			408-946-2974	Fax:	000-000-0000
LINDA-BEACH PICKLEBALL COUR	IS RENOVATION PROJECT				Addenda: 1
5/2/24 2:00 PM 24-01330	Piedmont			\$190,000	Public Works
Plan Issuer: City of Piedmont - DPW		5	10-420-3050	000-000-0000	

The work in general consists of improvements to the Linda-Beach Pickleball Courts, including repair of surface defects in all courts, installation of "slipsheet" overlay system, restriping; installation of new net posts and nets; installation of new chain link fencing surrounding courts; and such other items of work as are required to complete the project.

Contact for Questions: Steve Van Saun at vansaun@coastlandcivil.com

bluders.			
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437

<u> Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	
--------------------	-----------------	--------------	----------	--

5/2/24 2:00 PM 24-00988 Millbrae

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfwater.org Prebid Conf: 3/26 @ 10 AM Teleconference Pre Bid Meeting (See Advertisement for Bids for

meeting participation instructions)

MILLBRAE YARD SECURITY UPGRADES

THIS PROJECT IS "SECURITY SENSITIVE" AND WILL NOT BE AVAILABLE ONLINE. If interested in obtaining a bid set, please complete and return the Confidentiality Agreement (available online in the Specs Folder) to the Owner at: QBD@sfwater.org with the Contract Number and "Confidentiality Agreement to Subs/Suppliers" in the subject field.

The objective of the Project is to install various security improvements within the Millbrae Yard. The Work is to be performed in San Mateo County, California.

A Site Inspection will be held at the Millbrae Yard (Address: 1000 El Camino Real, Millbrae, CA 94030) at 1:00 PM on 3/26/2024. The Site Inspection shall be limited to no more than one representative per company.

A second Site Inspection will be held at the Millbrae Administration Building (Address: 1000 El Camino Real, Millbrae, CA 94030) at 1:00 PM on 4/15/2024.

PLEASE NOTE: SFPUC encourages Bidders to complete the Safety Pregualification Web Form at: https://sfpuc.org/construction-contracts/contract-opportunities-payments/prequalify-construction at least 3-weeks prior to the date of Bid opening in accordance with Section 00 21 13 - Instructions to Bidders. Bidders are required to pass the Safety Prequalification prior to SFPUC considering their bid submission complete. SFPUC will notify Bidders that have passed the Safety Prequalification prior to or on the date of Bid opening. Refer to Section 00 21 13 - Instructions to Bidders, "Bidder Qualifications" and the website listed above for additional information.

NIXON ELEMENTARY SCHOOL INTERIOR PAINTING PROJECT, NIP-24 - PALO ALTO UNIFIED SCHOOL Addenda: 1 **DISTRICT (PAUSD)**

SC 5/2/24 2:00 PM 24-01304 Stanford ONLINE

Plan Issuer: Palo Alto Unified School District- PAUSD

Prebid Conf: MAND Mandatory Pre-Bid Conference 4/9 @ 3PM

One coat of paint of existing campus buildings except for the two "Day Care" buildings. The project includes, but not limited to, painting and patching of any handrails, window trims, doors, bathrooms. Project excludes the painting of wooden trims at the "Theater Buildina".

Project Contact For Questions: AG Geaitar 408-413-8984

Email: ag@fs3h.com

5/2/24	2:00 PM	24-01288	Berkeley			\$150,000	Public Works
NORTH BEF	RKELEY SEN	IOR CENTER	POWER, DATA, & KI	TCHEN UPC	GRADES		Addenda: 2
Speed Boy Paintir	ng		General Contractor	Ph:	831-731-0507	Fax: 000-000-0000	
Selway Constructi	on		General Contractor	Ph:	408-382-9841	Fax: 00	00-000-0000
Bidders:							

Plan Issuer: City of Berkeley - Engineering

Prebid Conf: 4/9 @ 11 AM at 1901 Hearst Avenue, Berkeley

Interior surface-mounted electrical and data raceway upgrades and the replacement of gas-fired kitchen appliances with electrical appliances, including ancillary work in accordance with the terms and conditions of the Contract Documents.

Contact for Questions: Uriel Gonzalez at 510-981-6627

Email: ugonzalez@berkeleyca.gov Ridders.

Diudeis.			
BNO Builders	General Contractor	Ph: 800-644-1872	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Galaxy Construction Services, Inc	General Contractor	Ph: 925-262-9154	Fax: 000-000-0000
Greenlife Construction Company	General Contractor	Ph: 503-957-8316	Fax: 000-000-0000
JW Construction	General Contractor	Ph: 510-697-0770	Fax: 000-000-0000
NV Construction LLC	General Contractor	Ph: 707-305-9676	Fax: 000-000-0000

Addenda: 1

School

000-000-0000

Public Works

Project Type

884-295-5417 000-000-0000

\$7,500,000 to \$8,500,000

Contract #: WD-2883

650-329-3927

510-981-6400

Contract #: NIP-24

Contract #: 22-11495

Plan# Name	Bid Date & Time	OPR#	Location	Estimate

PURCHASE OF VALVES FOR SUNNYHILLS TURNOUT REPAIR - CITY OF MILPITAS

Milpitas

SC **5/2/24 2:00 PM** 24-01396 ONLINE

Plan Issuer: City of Milpitas Purchasing Prebid Conf: None Purchase the following:

TWO (2) 8" Singer Valve Pressure Reducing Valve with Integral Backup ONE (1) SPI-MV insertion magnetic flow meter manufactured by McCrometer per valve TWO (2) Rosemount 2088 G 3 S 22 A 1 M5 B4 KB T1 Q4 Pressure Transmitters per valve

Project Contact For Questions: Steve Pietrobono 408-472-8085 Email spietrobono@milpitas.gov

RFP FOR JUSTICE SYSTEMS CONSULTING SERVICES

5/2/24 2:00 PM 24-01390 Marin County Plan Issuer: County of Marin, DPW bids@marincounty.org

The County of Marin (County) is seeking a consultant or team of consultants with analytical, business process, and vendor selection experience to conduct a full assessment of Information Services and Technology Department Justice Case Management Systems (CMS) to document the needs and requirements of participating departments. Depending on the outcome, there may be a second phase of work to draft sections of a procurement packet for replacement systems and facilitate selection of replacement systems. Responders should propose on both phases of work separately, with the knowledge that the second phase of work is an option. The Justice CMS contains functionality and features for each of the County's Justice Departments including, but not limited to, justice system business practices and legal regulations.

All questions must be emailed and received by Thursday, April 18, 2024, no later than 4:00 PM PST. All questions must be submitted to Jorge Molina with the Procurement Division via email at: Jorge.Molina@MarinCounty.gov or through the Bid Express® online platform at: https://www.bidexpress.com/businesses/53528/home?agency=true

NEW RFP WWTP FIRE ALARM SYSTEM UPGRADES		Addenda: 0
5/2/24 2:00 PM 24-01517 Pleasanton		Public Works
Plan Issuer: Dublin San Ramon Services District	925-828-0515	925-829-1180
Prebid Conf: MAND Pre-Proposal Meeting: 4/18 @ 10 AM at District's Wastewater Treatment Plant, 7399 Johnson Dr., Bldg. A, Pleasanton	Contract #:	16-P024

Dublin San Ramon Services District (hereinafter referred to as the "District" or "DSRSD") is seeking Proposals from qualified contractors for the WWTP Fire Alarm System Upgrades Project (CIP 16-P024) (Project). The Project includes assessment, design, specifications, removal of existing obsolete Fire Alarm Control Panels (FACP), installation of new Fire Alarm Control Panels and Subpanels, and programming and testing of new FACP's with the existing EST3 System. Design shall be in accordance with Districts Electrical System Design Standards as provided in attachment B.

The work will take place at the following District's Wastewater Treatment Plant buildings (Building A, Building R, Building S, Building T, and Building Q) The District's Wastewater Treatment Plant is located at 7399 Johnson Dr Pleasanton, CA 94588.

Contact for Questions: Karla Castro at 925-875-2267 Email: kcastro@dsrsd.com

Addenda: 0

Public Works

415-473-7877 000-000-0000 Contract #: 2853

408-586-3163

Contract #: 24-091

Addenda: 0 Public Works

Project Type

<u>Plan# Name</u>	Bid Date & Time	<u> </u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	----------	----------	-----------------	--------------

NEW ROOSEVELT MIDDLE SCHOOL GYM ROOF REPLACEMENT		Addenda: 0
5/2/24 2:00 PM 24-01552 Oakland	\$600,000	School
Plan Issuer: Oakland Unified School District marcus.board@ousd.org	510-277-6719	000-000-0000
Prebid Conf: MAND 4/25 @ 10 AM at front entrance of the Roosevelt School Site *** WAITING FOR DOCUMENTS. AVAILABLE ON OR AFTER APRIL 17, 2024 ***	Contract #: 1	24118

Project consists of: Installation of replacement of its existing roof system, including demolition of the current roof system, installation of insulation and decking, and application of a two-ply membrane. Removal and reinstallation of solar panels will be done by a separate contractor before and after construction of the roof. Demolition: Complete removal and disposal of the existing roof system, scuppers, drains, and any associated debris. Installation: Mechanically attach 2" insulation, crickets, and 1/2" primed Dens Deck at field locations and mechanical unit locations. Membrane Application: Torch a two-ply Johns Manville Smooth and Cap Sheet APP roof roll membrane to all field and mechanical areas, as well as base flashings. Flashings and Metals: Mechanically attach all roof flashings, counter flashing, and coping metals.Warranty: Provide both the manufacturer's warranty and a 20-year warranty from the contractor. Quality Assurance: Water testing will be performed with OUSD & the contractor present before final sign off. Punch List: Contractors are required to sign and return a punch list upon completion of the project.

Contact for Questions: Marcus Board at 510-277-6719 Email: marcus.board@ousd.org

NEW SIR FRANCIS DRAKE BLVD MP 20.97 SLIDE REPAIR PROJECT

5/2/24 2:00 PM 24-01498 Marin County Plan Issuer: County of Marin, DPW bids@marincounty.org

Prebid Conf: No Pre Bid Meeting is scheduled for this Project

Addenda: 1

n

\$1,400,000 **Public Works** 415-473-7877 000-000-0000 Contract #: 2019-22

Work will generally include constructing two separate cast-in-drilled-hole concrete retaining walls with a pile cap and tiebacks. One wall will be approximately 101 feet in length and the other will be approximately 148 feet in length. Work will also involve a culvert replacement, installation of rock slope protection, and roadway paving. Construction for this project shall ONLY occur between June 15 and October 15 unless granted approval from the County. Nesting bird survey is required if work is to occur between February 15 to August 31. Coordination with the County will be required for nesting bird survey.

PLEASE NOTE: Bidder must visit the work site before submitting a bid. Bidder shall thoroughly investigate the conditions which will be encountered in the project including, but not limited to, existing underground and overhead utilities, road grade, road width, space needed to flag traffic, staging and site access challenges.

Questions concerning the Bid should be submitted via Bid Express at: https://www.bidexpress.com/businesses/53528/home? agency=true

no later than 5 PM on Thursday, April 25, 2024.

CLAYTON ROAD					/	Ŭ
TREAT BOULEVARD PAVEMENT R	EHABILITATION PROJECT	T PHASE 2	2 - SAN MIGUEL	<u>ROAD TO</u>	Addenda:	0
Valentine Corporation	General Contractor	Ph:	415-453-3732	Fax: 41	5-457-5820	
CF Contracting, Inc.	General Contractor	Ph:	415-721-7160	Fax: 41	5-296-6437	
Argonaut Constructors	General Contractor	Ph:	707-542-4862	Fax: 707	7-542-4897	
Diduers.						

5/2/24 2:00 PM 24-01374 Concord Plan Issuer: City of Concord - Engineering Services Division

\$5,800,000 Public Works 925-671-3361 000-000-0000

Contract #: 2559

The work to be completed by the awarded contractor, in general, consists of mobilization, traffic control, water pollution control, demolition, bird nesting survey, tree removal, potholing of existing utilities, street pavement rehabilitation by cold in-place recycling method, asphalt concrete grind and overlay, placing and compacting hot mixed asphalt and rubberized hot mixed asphalts, remove and replace concrete curb and gutter, remove and replace concrete sidewalk, upgrade concrete ADA ramp construction, utility cover adjustments, traffic striping, pavement markings and markers, landscaping, irrigation, and all other work as shown on the Plans and as specified in these Special Provisions.

Contact for Questions: Kevin Wheat at 925-671-3422 Email: kevin.wheat@cityofconcord.org

Diqueis.			
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
JV Lucas Paving, Inc.	General Contractor	Ph: 925-285-8479	Fax: 925-283-4031
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

5/2/24 2:30 PM 24-01490 San Rafael Public Works \$722,000 Plan Issuer: County of Marin, DPW bids@marincounty.org 415-473-7877 000-000-0000 Prebid Conf: No Pre Bid Meeting is scheduled for this Project Contract #: 2019-13 Improvements for this Project will generally include constructing a reinforced concrete wall supported by drilled shaft foundations and tieback ground anchors along approximately 36 feet of the eastbound shoulder of Lucas Valley Road at Mile Post 9.6. A rock buttress will be installed along the bank of Nicasio Creek to mitigate future slides. The construction will include a stream diversion, staging to maintain one lane of controlled traffic through the site at all times, and road reconstruction. Construction will take place in the daytime hours with traffic control. Construction for this project shall ONLY occur between June 15 and October 15 unless granted approval from the County. Nesting bird survey is required if work is to occur between February 15 to August 31. Coordination with the County will be required for nesting bird survey. PLEASE NOTE: Bidder must visit the work site before submitting a bid. Bidder shall thoroughly investigate the conditions which will be encountered in the project including, but not limited to, existing underground and overhead utilities, road grade, road width, space needed to flag traffic, staging and site access challenges. Questions concerning the Bid should be submitted via Bid Express at: https://www.bidexpress.com/businesses/53528/home? agencv=true no later than 5 PM on Thursday, April 25, 2024. Bidders: Argonaut Constructors **General Contractor** Ph: 707-542-4862 Fax: 707-542-4897 CF Contracting. Inc. **General Contractor** Ph∙ 415-721-7160 Fax: 415-296-6437 Valentine Corporation **General Contractor** 415-453-3732 Fax: 415-457-5820 Ph: ZONE 3N PAVEMENT MAINTENANCE AND ASPEN DR SEWER REPLACEMENT Addenda: 0 \$700.000 Public Works 5/2/24 2:30 PM 24-01386 Concord Plan Issuer: City of Concord - Engineering Services Division 925-671-3361 000-000-0000 Contract #: 2623 & 2703 Bid Schedule A - Zone 3N Paving Project, in general, consists of mobilization; traffic control; water pollution control program; cold

planning and wedge grinding of asphalt roadway section; installation of Hot Mix Asphalt (HMA) levelling courses and overlays; removal & replacement HMA including dig-out repairs; adjustment of utility covers and monument covers to finish grade; removal & replacement of speed humps, traffic striping and pavement markings; and installation of new signs; and all other work shown on the Plans and as specified in these Special Provisions.

Bid Schedule B - Aspen Dr Sewer Project, in general, consists of pipebursting the existing 10" VCP sanitary sewer main and installing a new 12" SDR 17 HDPE PIPE including restoring the connections to existing manholes and reconnecting existing laterals to the new main, utility locating and protection, installation of bedding, backfill and paving as needed and performing related traffic control, public convenience and temporary bypass systems as shown on the Plans and as specified in these Special Provisions.

Bid Schedule C - Robin Ln & Meadow Ln Storm Drain, in general, consists of removal of existing 22"x36" Oval DIP and replacement with new 24" RCP, CL V including restoring the connections to existing manholes, utility locating, installation of bedding, backfill and paving as shown and performing related traffic control, public convenience and temporary bypass systems (if needed) as shown on the Plans and as specified in these Special Provisions.

Contact for Questions: Justine Gee at 925-671-3284 Email: justine.gee@cityofconcord.org

HIGH AND SWEENEY HALL RES (SJSU)	TROOM REMODEL #P19021	862 - SAN JOSE STATE UNI	VERSITY Addenda: 1
SC 5/2/24 3:00 PM 24-011 ONLINE	13 San Jose		\$730,000 School
Plan Issuer: San Jose State Universit	y - SJSU	408-	924-2246
Prebid Conf: MAND Mandatory Pre-Bid Building A)	Nalk Through 4/2 @ 10AM (Fa	acilities Corporation Yard,	Contract #: SJSU-RFP- 00000543-2024, WR00104890
Renovation of HGH Building restrooms (1 with a lactation room. Upgrades will inclu			
Project Contact For Questions: Pegah Pc Email: pegah.pornouri@sjsu.edu Bidders:	rnouri		
World Vtech Construction	General Contractor	Ph: 415-499-2658	Fax: 415-226-7814

NEW LUCAS VALLEY RD MP 9.6 SLOPE IMPROVEMENT PROJECT

slope will be filled with native soil and planted Construction for this project shall ONLY occur survey is required if work is to occur between survey.	with willows and other nat between June 15 and Oc	tive plants. The exposed concre tober 15 unless granted approv	te piers will be filled with grout. al from the County. Nesting bird
PLEASE NOTE: Bidder must visit the work site encountered in the project including, but not lin needed to flag traffic, staging and site access	nited to, existing undergro		
Questions concerning the Bid should be subm agency=true no later than 5 PM on Thursday, April 25, 2024	·	ttps://www.bidexpress.com/bus	inesses/53528/home?
PALO ALTO HIGH SCHOOL TENNIS ((PAUSD)	OURTS RENOVATIONS	- PALO ALTO UNIFIED SCHO	OL DISTRICT Addenda: 1
SC 5/2/24 4:00 PM 24-01305 ONLINE	Palo Alto		School
Plan Issuer: Palo Alto Unified School Distr	ict- PAUSD	650-32	9-3927
Prebid Conf: MAND Mandatory Pre-Bid Confe	erence 4/9 @ 2PM	Co	ontract #: PAUSD-
Renovation and Resurfacing of seven (7) tenn	is courts and new windsc	reen at the Palo Alto High Scho	PALYTENNIS-24 ol campus.
Project Contact For Questions: Miles Cappello Email: miles@fs3h.com Bidders: Guerra Construction Group	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
Radius Earthwork VNH Builders	General Contractor General Contractor	Ph: 408-384-8630 Ph: 415-670-0661	Fax: 000-000-0000 Fax: 000-000-0000
RFP 2403-001 - CONSTRUCTION MAI			
NORTH 1ST ST. RENOVATION CONV			
SC 5/2/24 4:00 PM 24-01329 ONLINE	San Jose		Public Works
Plan Issuer: Santa Clara County Housing			5-8770
Prebid Conf: Non-Mandatory Pre-Proposal C Mandatory Site Visit 4/10 @ 10/ Jose) & @ 11:30AM (1510 North	M (Willows Apartments, 8		ontract #: RFP 2403-001
Provide construction management and general N. 1st Street. Interested firms are invited to su indicating their project selection(s) within their	bmit their proposal(s) for o	one or both projects outlined in	
Project Contact For Questions: Marian Mikhae Email: Marian.Mikhael@scchousingauthority.c Bidders:			
R & M Builders	General Contractor	Ph: 408-628-3110	Fax: 000-000-0000
RFP FOR CIVIL ENGINEERING DESIC IMPROVEMENTS	<u>SN SERVICES FOR STRI</u>	EET LIGHTING AND SAFETY	Addenda: 0
5/2/24 4:00 PM 24-01364	Concord		Public Works
Plan Issuer: City of Concord - Engineering	Services Division	925-67 Co	1-3361 000-000-0000 ontract #: 2695
The scope of the project to construct street lig safety improvements around the City of Conce	hting improvements, cross ord.	sing improvements at five locati	ons, and various traffic signal

Contact for Questions: Tianjun Cao at 925-671-3243 Email: tianjun.cao@cityofconcord.org

NEW MARSHALL PETALUMA RD MP 8.24 EROSION REPAIR

5/2/24 3:00 PM 24-00029 Petaluma

Plan# Name

Plan Issuer: County of Marin, DPW bids@marincounty.org

Prebid Conf: No Pre Bid Meeting is scheduled for this Project

The winter storms during February 2019 caused an embankment failure immediately below an existing retaining wall on Marshall Petaluma Road MP8.24. Work will generally include the installation a rip rap buttress along the slope starting from the bottom of the existing wall to the top of slope of the creek. The width of the buttress will be approximately 75 feet wide. The existing you's along the

Bid Date & Time OPR# Estimate **Location**

Project Type

Addenda: 1

\$350,000 Public 415-473-7877 000-000-0000 Contract #: 2019-21

<u>Friday, May 03, 2024</u>

Estimate

OPERATED EQUIPMENT SUPPLY FOR ENGINEERED REPAIRS AND UPGRADES TO FLOOD PROTECTION FACILITIES

5/3/24 2:00 PM 24-01399 Livermore

Plan Issuer: Zone 7 Water Agency

Public Works 925-454-5000 925-454-5725 Contract #: 305-24

Prebid Conf: MAND Mandatory Pre-Bid: 4/16 @ 10 AM starting at 5997 Parkside Drive,

Pleasanton and then going to the Project Sites. Optional Site Visit: 4/16 @ 1 PM and 4/17 @ 9 AM (Contractor must schedule which session, if any, they would like to

attend in advance with the Project Engineer)

The Work consists of the supply of fully operated and maintained construction equipment and the furnishing of labor and material to implement engineered repairs and upgrades to flood protection facilities on an as-needed or emergency basis. The Work may include, but is not limited to, the following major end-items:

01. Installation and maintenance of a water diversion system for flows in a live stream, creek, or flood protection channel in compliance with regulatory permits

02. Installation of riprap embankment and/or riprap repairs for bank slides in a live stream, creek, or flood protection channel

03. Installation of geosynthetic materials to structurally support access roads or channel embankments in a live stream, creek, or flood protection channel

04. Construction and / or repair of riprap structures in a live stream, creek, or flood protection channel, such as rock veins, rock spurs, or rock grade controls

05. Construction of biotechnical stabilization in live stream, creek, or flood protection channel embankments like MSE walls, BioD Blocks, and/or log crib walls

06. Removal of accumulated sediment, debris, or vegetation from a live stream, creek, or flood protection channel in compliance with regulatory permits

07. Construction of access road improvements adjacent to flowing water body, like a live stream, creek, or flood protection channel, or regulated environmentally sensitive areas, including road surfacing with various materials, concrete V-ditches, drain inlets, culverts, and outfalls

08. Construction and / or repair of concrete structures in a live stream, creek, or flood protection channel, such as panels, outfalls, grade controls, confluence structures, cut-off walls, and utility crossings

09. Removal of miscellaneous concrete and / or rock structures from a live stream, creek, or flood protection channel

10. Excavation and repair of major storm drain pipes

11. Construction of new or replacement facility access points, storage areas, and staging locations

12. Fencing installation and repair within the agency's right-of-way

13. Incidental items to facilitate major end-items, such as 1) procurement, delivery, staging, and maintenance of materials and equipment, 2) Environmental site assessment, silt fence installation and maintenance, 3) tree trimming and vegetation removal, 4) Planting trees and plants per Zone 7 standard details and specifications, 5) hydroseeding, 6) applications for appropriate traffic control permits, 7) installation of appropriate project signage and 8) compliance with all and implementation of permit requirements 14. Miscellaneous work as directed by the District Representative

Contact for Questions: Justin Pascual at 925-454-5021

Email: jpascual@zone7water.com

Bidders:

Brar	non Corporatio	n		General Contractor	Ph:	408-294-2910	Fax: 408-	294-2920
NEW	RFP POTABL	E WATER	TANK CLEAN	ING AND INSPECTION -	CITY OF	MILPITAS		Addenda: 0
SC	5/3/24	2:00 PM	24-01480	Milpitas				Public Works
ONLI	NE							
Pla	an Issuer: City	of Milpitas F	Purchasing			4	08-586-3163	

Contract #: 24-093

The City is seeking proposals from experienced tank diving companies to perform comprehensive inspection and interior cleaning services. The scope includes 5 potable water tanks. Tanks vary in material, size, and capacity and are located throughout the City's service territory. The City has three concrete tanks and two steel tanks.

Project Contact For Questions: Steve Pietrobono 408-472-8085 Email: spietrobono@milpitas.gov Project Type

Addenda: 0

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

NEW LEASE TO LEASEBACK (LLB) CACE PORTABLE ADDITION BLACKFORD HIGH SCHOOL - CAMPBELL Addenda: 0 UNION HIGH SCHOOL DISTRICT (REQUEST FOR SUB BIDS) SC 5/3/24 3:00 PM 24-01481 School San Jose ONLINE Plan Issuer: Kent Construction 408-846-5550 408-846-5660 Prebid Conf: Voluntary Pre-Bid Conference & Site Visit 4/19 @ 10AM *** Kent Construction is the Negotiated Contractor *** Relocation of (1) 24'x10' portable classroom building to CACE at Blackford Highschool. The scope of work includes associated site and underground utility work. Additionally, the portable classroom will receive exterior painting, new signage and casework installed. Project Contact For Questions: Matt Adamkiewicz Email: matt@kentconstruction.com Monday, May 06, 2024 SUNSET RIDGE SCHOOL LIBRARY EXTENSION AND CANOPY - PACIFICA SCHOOL DISTRICT Addenda: 0 SC 5/6/24 24-01264 School 2:00 PM Pacifica \$800,000 ONLINE Plan Issuer: Pacifica School District 650-738-6600 650-557-9672 Prebid Conf: Mandatory Pre-Bid Walk 4/9 @ 2:30PM The scope includes two projects under two DSA application numbers, included in one bid package, to be delivered via two construction phases: Phase 1 - Summer of 2024 - Interior extension and modification of existing library, new acoustic panels at D wing and E wing corridor, parking ADA upgrade. Phase 2 - Summer of 2025 - Demolition of existing covered walkway, construction of new canopies, and miscellaneous associated work Project Contact For Questions: Sisi Meng Email: smeng@pacificasd.org Bidders: **General Contractor** Alex Kushner General Contractor Ph: 415-756-0945 Fax: 415-358-5769 **Buhler Commercial Construction** General Contractor Ph: 510-938-3033 Fax: 000-000-0000 Fax: 650-557-1239 Cal Pacific Construction General Contractor Ph: 650-557-1238 OnPoint Construction General Contractor Ph: 650-347-3090 Fax: 650-347-3099 S & H Construction. Inc General Contractor Ph: 925-917-3160 Fax: 510-280-6087 SM Construction & Associates, Inc. **General Contractor** Ph 415-349-2070 Fax: 000-000-0000 World Vtech Construction **General Contractor** Ph: 415-499-2658 Fax: 415-226-7814

NEW	RFP FOR ON-CALL MATERIALS TESTING AND SPECIAL INSPECTION SERVICES	Addenda:

Estimate

5/6/24 4:00 PM 24-01451 Orinda

Bid Date & Time OPR#

Plan Issuer: City of Orinda - DPW

The selected firm shall perform materials testing and special inspection services for various CIPs and other City projects on an asneeded basis. For each on-call service request, the consultant and the City will agree upon the specific scope of work and cost for that project. Travel time and mileage to and from the City should not be included or charged as part of the services. Travel time and mileage between jobsites within the City related to services rendered should be incorporated into the rates in the fee schedule. Billable work hours or durations will be based on on-site hours and no more than a 2-hour minimum shall be allowed for durations less than 2 hours. Office and laboratory service hours shall be based on the actual hours. The City has the right to retain other consulting firms in its sole discretion when the City believes there will be an economic or other significant advantage for doing so.

Materials testing and special inspection services shall be performed as specified in the design or construction documents, which often refers to the California Department of Transportation (Caltrans) Standard Specifications and Plans. If testing requirements are not identified, the Consultant shall make recommendations to the City's project manager based on industry standards and best practices.

Materials testing and special inspections services may include but not limited to:

- Material sampling
- · Compaction curves/R-value/sand equivalent/sieve analysis/durability
- Soil or aggregate base compaction testing
- Concrete compression strength
- · Hot mix asphalt test
- AC modifier

Plan# Name

- Crumb Rubber Modifier
- Asphalt rubber binder
- Asphaltic emulsion
- Spray rate
- · Structural steel and welding
- Staff augmentation for construction inspections

Contact for Questions: Kevin McCourt at 925-253-4251 Email: KMcCourt@cityoforinda.org

NEW RFQ FOR ON-CALL CIVIL ENGINEERING SERVICES		Addenda: 0
5/6/24 4:00 PM 24-01454 Orinda		Public Works
Plan Issuer: City of Orinda - DPW	925-253-4231	925-253-7699

The City of Orinda plans to select up to five firms to provide on-call Civil Engineering services through June 30, 2026, with the ability for the City Manager to extend the contract for one additional year. The time and materials contract limit is \$150,000 with the ability to amend the limit on an as needed basis. The City's usage of the consultants' services will be on as-needed basis so if the demand is not there, then the services will not be requested.

For each on-call service request, the consultant and the City will agree upon the specific scope of work and cost for that project. The City has the right to retain other consulting firms in its sole discretion when the City believes there will be an economic or other significant advantage for doing so. Services for each contract will be provided on a negotiated fee basis, per work order. No minimum amount of work is guaranteed under these agreements. Compensation will be based on time and materials with a not to-exceed limit agreed upon by both Consultant and City before work begins.

Work may include, but is not limited to, the following:

- General Civil Engineering Services;
- Development/Compliance Peer Review;
- Site Improvement Planning and Design;
- Drainage/Utility Design;
- Flood Insurance Studies:
- Preliminary design studies as needed
- Attend meetings located in Orinda as needed

Contact for Questions: Kevin McCourt at 925-253-4251 Email: KMcCourt@cityoforinda.org

Location

n

Public Works 925-253-4231 925-253-7699

Project Type

NEW RFQ FOR ON-CALL CONSTRUCTION MANAGEMENT SERVICES

5/6/24 4:00 PM 24-01452 Orinda

Plan Issuer: City of Orinda - DPW

The City of Orinda plans to select up to five firms to provide on-call Construction Management services through June 30, 2026, with the ability for the City Manager to extend the contract for one additional year. The time and materials contract limit is \$150,000 with the ability to amend the limit on an as needed basis. The City's usage of the consultants' services will be on as-needed basis so if the demand is not there, then the services will not be requested.

Estimate

For each on-call service request, the consultant and the City will agree upon the specific scope of work and cost for that project. The City has the right to retain other consulting firms in its sole discretion when the City believes there will be an economic or other significant advantage for doing so. Services for each contract will be provided on a negotiated fee basis, per work order. No minimum amount of work is guaranteed under these agreements. Compensation will be based on time and materials with a not-to-exceed limit agreed upon by both Consultant and City before work begins.

Work may include, but is not limited to, the following:

- Prepare constructability review of draft bid documents.

- Participate in pre-bid and/or pre-construction conferences.

- Act as construction project coordinator and the point of contact for all communications and interaction with the contractor, affected local agencies, utilities, developers, and designers.

- Review and monitor the construction schedules.
- Prepare daily and weekly reports documenting the progress of construction.
- Take photographs and video recordings of the construction progress on a regular basis.
- Schedule and manage construction staking with project designer or contractor provided surveyors.
- Schedule, manage and document all field and laboratory testing services.
- Assess the need for and schedule, manage, document, and perform source inspection in compliance with Caltrans procedures.
- Evaluate, negotiate, recommend, and prepare change orders.
- Assist in processing submittals and monitoring design Consultant review activities.
- Identify potential claims and make recommendations to avoid or resolve said claims.
- Assist in all construction administrative activities, including correspondence and document control.
- Prepare calculation sheets to support quantities of progress payments or change orders.

- Perform field inspection activities, monitor contractor's performance and enforce all requirements of applicable codes, specifications, and contract drawings.

- Support the design clarification process.

- Prepare record drawings: track, log and redline changes and certify that the project was built according to the record drawings.

- Provide record drawings to the City for preparing CADD files.
- Provide coordination and review of Contractor's detours and staging plans with engineering Consultant and local agencies.
- Facilitate final inspection services and project closeout activities, including preparation of the final construction project report.
- Provide post-construction services as needed for project closeout and warranty issues.

- Assure advanced written notice is given to the residents of nearby property or the general public informing them of the work to take place that might affect them.

- Identify actual and potential problems associated with the construction and recommend sound solutions to the City.
- Oversee compliance with environmental requirements.

Contact for Questions: Kevin McCourt at 925-253-4251 Email: KMcCourt@cityoforinda.org Addenda: 0

Public Works

Project Type

925-253-7699

925-253-4231

Plan# Name Bid Date & Time OPR# Location

<u>Estimate</u>

Project Type

NEW RFQ FOR ON-CALL ENVIRONMENTAL SERVICES

5/6/24 4:00 PM 24-01456 Orinda

Plan Issuer: City of Orinda - DPW

The City of Orinda plans to select up to three firms to provide on-call Environmental services through June 30, 2026, with the ability for the City Manager to extend the contract for one additional year. The time and materials contract limit is \$150,000 with the ability to amend the limit on an as needed basis. The City's usage of the consultants' services will be on as-needed basis so if the demand is not there, then the services will not be requested.

For each on-call service request, the consultant and the City will agree upon the specific scope of work and cost for that project. The City has the right to retain other consulting firms in its sole discretion when the City believes there will be an economic or other significant advantage for doing so. Services for each contract will be provided on a negotiated fee basis, per work order. No minimum amount of work is guaranteed under these agreements. Compensation will be based on time and materials with a not-to-exceed limit agreed upon by both Consultant and City before work begins.

Work may include, but is not limited to, the following:

- Preparation of CEQA/NEPA documents, CEQA compliance
- On-Site hazardous material assessment, testing and Hazardous Waste Management
- Documentation of testing results and recommended remedial actions
- Preparation of work plans for remediation of materials found
- Water Quality Studies
- Environmental Assessment and initial study analysis and documentation
- Archeological Surveys and Reports
- Noise Studies and Reports
- Air Quality Studies and Reports
- Certified arborist services
- Nesting bird surveys
- JARPA

- Other permit compliance and technical studies as needed.

Contact for Questions: Kevin McCourt at 925-253-4251 Email: KMcCourt@cityoforinda.org

NEW RFQ FOR ON-CALL GEOTECHNICAL ENGINEERING SERVICES		Addenda: 0
5/6/24 4:00 PM 24-01455 Orinda		Public Works
Plan Issuer: City of Orinda - DPW	925-253-4231	925-253-7699

The City of Orinda plans to select up to three firms to provide on-call Geotechnical Engineering services through June 30, 2026, with the ability for the City Manager to extend the contract for one additional year. The time and materials contract limit is \$150,000 with the ability to amend the limit on an as needed basis. The City's usage of the consultants' services will be on as-needed basis so if the demand is not there, then the services will not be requested.

For each on-call service request, the consultant and the City will agree upon the specific scope of work and cost for that project. The City has the right to retain other consulting firms in its sole discretion when the City believes there will be an economic or other significant advantage for doing so. Services for each contract will be provided on a negotiated fee basis, per work order. No minimum amount of work is guaranteed under these agreements. Compensation will be based on time and materials with a not-to-exceed limit agreed upon by both Consultant and City before work begins.

Work may include, but is not limited to, the following:

- Geotechnical report peer review
- Slide and erosion analysis with repair recommendations
- Development/compliance peer review
- Soils and foundation investigations

- Consultation on geotechnical matters such as grading design, geologic hazard mitigations, roadway and storm drain projects, and retaining walls

- field and laboratory materials testing services, including meeting the City's Quality Assurance Plan requirements

- Review of geology, soils and hazards sections of CEQA documents prepared for the City

Contact for Questions: Kevin McCourt at 925-253-4251 Email: KMcCourt@cityoforinda.org

Addenda: 0

Public Works 925-253-4231 925-253-7699 NEW RFQ FOR ON-CALL LANDSCAPE ARCHITECTURE SERVICES

5/6/24 4:00 PM 24-01453 Orinda

Plan Issuer: City of Orinda - DPW

The City of Orinda plans to select up to three firms to provide on-call Landscape Architecture services through June 30, 2026, with the ability for the City Manager to extend the contract for one additional year. The time and materials contract limit is \$150,000 with the ability to amend the limit on an as needed basis. The City's usage of the consultants' services will be on as-needed basis so if the demand is not there, then the services will not be requested.

Estimate

For each on-call service request, the consultant and the City will agree upon the specific scope of work and cost for that project. The City has the right to retain other consulting firms in its sole discretion when the City believes there will be an economic or other significant advantage for doing so. Services for each contract will be provided on a negotiated fee basis, per work order. No minimum amount of work is guaranteed under these agreements. Compensation will be based on time and materials with a not to-exceed limit agreed upon by both Consultant and City before work begins.

Work will include, but is not limited to, the following:

- Services of a certified arborist
- Landscape Design
- Landscape Plan Review
- Green Infrastructure
- Planning, form, scale, and siting of new developments
- Computer visualizations
- Peer review of plans
- Cost estimation

Contact for Questions: Kevin McCourt at 925-253-4251 Email: KMcCourt@cityoforinda.org

NEW RFQ FOR ON-CALL STRUCTURAL ENGINEERING SERVICES

5/6/24	4:00 PM	24-01457	Orinda		Public Works
Plan Issuer: City	of Orinda - I	DPW		925-253-4231	925-253-7699

The City of Orinda plans to select up to three firms to provide on-call Structural Engineering services through June 30, 2026, with the ability for the City Manager to extend the contract for one additional year. The time and materials contract limit is \$150,000 with the ability to amend the limit on an as needed basis. The City's usage of the consultants' services will be on as-needed basis so if the demand is not there, then the services will not be requested.

For each on-call service request, the consultant and the City will agree upon the specific scope of work and cost for that project. The City has the right to retain other consulting firms in its sole discretion when the City believes there will be an economic or other significant advantage for doing so. Services for each contract will be provided on a negotiated fee basis, per work order. No minimum amount of work is guaranteed under these agreements. Compensation will be based on time and materials with a not-to-exceed limit agreed upon by both Consultant and City before work begins.

Work may include, but is not limited to, the following:

- General structural engineering services
- Inspection and testing services
- Structural design and drafting of bridges, retaining wall and other structures
- Plan checking services
- Design of repairs, retrofits, or modifications to existing bridges and structures
- Seismic analysis of existing bridges and other structures
- Load rating of existing bridges
- The consultant may be required to attend City and public meetings and make presentations of their findings
- Conduct studies and prepare reports
- Design temporary shoring for structures damaged during a disaster
- Other structural engineering services as needed

Contact for Questions: Kevin McCourt at 925-253-4251 Email: KMcCourt@cityoforinda.org Project Type

Addenda: 0 Public Works

Addenda: 0

925-253-4231 925-253-7699

NEW RFQ FOR ON-CALL TRAFFIC ENGINEERING SERVICES

5/6/24 4:00 PM 24-01459 Orinda

Plan Issuer: City of Orinda - DPW

Plan# Name

The City of Orinda plans to select up to five firms to provide on-call Traffic Engineering services through June 30, 2026, with the ability for the City Manager to extend the contract for one additional year. The time and materials contract limit is \$150,000 with the ability to amend the limit on an as needed basis. The City's usage of the consultants' services will be on as-needed basis so if the demand is not there, then the services will not be requested.

Estimate

For each on-call service request, the consultant and the City will agree upon the specific scope of work and cost for that project. The City has the right to retain other consulting firms in its sole discretion when the City believes there will be an economic or other significant advantage for doing so. Services for each contract will be provided on a negotiated fee basis, per work order. No minimum amount of work is guaranteed under these agreements. Compensation will be based on time and materials with a not-to-exceed limit agreed upon by both Consultant and City before work begins.

Work may include, but is not limited to, the following:

- Analyze implementation of traffic control devices
- Conduct traffic counts, accident data gathering and analysis
- Perform safety analysis of roadways/intersection/crosswalks/etc. for vehicles, pedestrians, and bicyclists

Location

- Review and recommend traffic calming measures
- Review and recommend traffic congestion relief measures or lane reconfigurations
- Prepare signing and striping plans including any necessary specifications
- Prepare traffic signal modification plans
- Prepare traffic control plans
- Perform speed radar surveys to establish appropriate speed limits
- Prepare traffic signal/stop sign warrant analysis reports
- Prepare studies to update or establish a mitigation fee program
- Prepare and implement transportation demand management programs

- Perform traffic modeling to generate simulations/projections for City projects or proposed development projects in conformance with CEQA and/or NEPA including both project-specific and cumulative impacts

- Analyze parking impacts from proposed development projects
- Generally advise City staff on potential traffic control measures
- On special occasion attend and advise the Traffic Safety Advisory Committee

- On special occasion, attend City Council and Planning Commission meetings as experts regarding CEQA and/or NEPA on City projects or proposed development projects

Contact for Questions: Kevin McCourt at 925-253-4251 Email: KMcCourt@cityoforinda.org

Tuesday, May 07, 2024

NEW MONTEREY ADULT SCHOOL MODE	RNIZATION EXTERIOR PA	<u>AINT</u>			Addenda:	0
5/7/24 1:00 PM 24-01522	Seaside		\$	160,000	Sc	hool
Plan Issuer: Monterey Peninsula Unified S	School District		831-6	45-1200	831-649-4175	
Prebid Conf: MAND 4/16 @ 1pm- site						
Brief Description: Painting of Exterior Campus	3					
If you have any questions on this project, con Garrett.Fonseca@cumming-group.com, Cell: Bidders: Prime Time Construction, LLC		Ph:	559-836-0319		000-000-0000	
NEW MONTEREY ADULT SCHOOL MODE	RNIZATION ROLLER SHA	DES			Addenda:	0
5/7/24 1:00 PM 24-01520	Seaside		\$	80,000	Sc	hool
Plan Issuer: Monterey Peninsula Unified S	School District		831-6	45-1200	831-649-4175	
Prebid Conf: MAND 4/16 @ 2pm- site			C	ontract #:	8275	
Brief Description: Provide and Install Roller S	hades					

If you have any questions on this project, contact the Project Manager - Garrett Fonseca for this project, email: Garrett.Fonseca@cumming-group.com, Cell: 831.818.4584.

Bid Date & Time OPR#

Addenda: 0

925-253-4231

Public Works 925-253-7699

Plan# Name Bid Date & Time OPR# Location Estimate Project Ty	Гуре	Project Type	<u>Estimate</u>	Location	OPR#	Bid Date & Time	<u>Plan# Name</u>
--	------	--------------	-----------------	----------	------	-----------------	-------------------

NEW LAGUNITAS CREEK COHO HABITA	T ENHANCEMENT PROJE	<u>CT - PH/</u>	ASE 1A (MMWD)	L	Addenda: 1
5/7/24 10:00 AM 24-01540	Lagunitas			\$2,123,800	Public Works
Plan Issuer: Marin Municipal Water Distric	•		41	5-945-1530	000-000-0000
Prebid Conf: MAND 4/18 @ 10 AM (meet at	the Leo T. Cronin Fish View	ing Area		Contract #:	
Drake Blvd, Lagunitas CA, 949 This Contract is for furnishing labor, equipme Lagunitas Creek. The Work to be done is loca Irving Group Picnic Area within the County of	nt, and materials for the inst ated in Samuel P Taylor Stat				
Project Contact: Jonathan Koehler at (415) 94	45-1191. Questions are due	no later	than April 26, 202	24, by 5 PM.	
Bidders: CF Contracting, Inc.	General Contractor	Ph:	415-721-7160	Fax:	415-296-6437
NEW MARINA VISTA ELEMENTARY SCHO	DOL PORTABLES				Addenda: 0
5/7/24 10:00 AM 24-01523	Marina			\$620,000	School
Plan Issuer: Monterey Peninsula Unified	School District		83	1-645-1200	831-649-4175
Prebid Conf: MAND 4/18 @ 3pm- site				Contract #:	8230
Brief Description: Relocation of One (1) Porta Mobile Modular to Marina Vista Elementary S					ew Portables from
If you have any questions about this project, a Bidders:	contact Chris Donat, Chris.D)onat@c	umming-group.co	om Cell 831.22	29.9487.
Prime Time Construction, LLC	General Contractor	Ph:	559-836-0319	Fax:	000-000-0000
2024 PARADISE PUMP STATION RE	HABILITATION PROJECT				Addenda: 3
5/7/24 2:00 PM 24-01147	Corte Madera			\$8,825,000	Public Works
Plan Issuer: Sanitary District No. 2 of Mar		org	41	5-927-5057	000-000-0000
Prebid Conf: 4/11 @ 10 AM (meet at Paradi		•	Corte Madera)	Contract #:	23-202
This Project consists of improvements for the	•		,		
improvements include installation of new pur					
controller, valve vault, access hatch, ventilatio					
erosion control, temporary bypass pumping, propagation					
replacement, bypass pumping connection, fu chain-link gate installation, surge tank drain li					vare improvements,
onan mik gato motanatori, oargo tank aran n		luonig u			
All technical and administrative questions sha	all be directed to Fernanda S	Stefanick	at (415) 927-579	2.	
Bidders:				_	
CWS Construction Group Inc	General Contractor		415-209-0229		415-209-0228
Ghilotti Brothers Inc	General Contractor		415-454-7011		415-454-8376
Ghilotti Construction Company, Inc.	General Contractor		707-585-1221		707-585-1601
Maggiora & Ghilotti Inc	General Contractor	Ph:	415-459-8640		415-459-2065
Pacific infrastructure	General Contractor	Ph:	925-249-0011		925-249-0009
Ranger Pipelines, Inc.	General Contractor	Ph:	415-822-3700		415-822-3703
Terracon Constructors, Inc.	General Contractor	Ph:	707-433-0323		707-433-0322
Valentine Corporation	General Contractor	Ph:	415-453-3732		415-457-5820
CITYWIDE STREET REHABILITATIO		<u>T - CITY</u>	OF SAN MATE		Addenda: 0
SC 5/7/24 2:00 PM 24-01394 ONLINE	San Mateo			\$4,260,000	Public Works
Plan Issuer: City of San Mateo - DPW			65	0-522-7300	650-522-7301
Citywide street rehabilitation.				Contract #:	467009-0005
Project Contact For Questions: Stephanie Pir Email: publicworks@cityofsanmateo.org	ňon				
Bidders:	Conoral Contractor	יים	11E 704 7400	-	
CF Contracting, Inc.	General Contractor	Ph:	415-721-7160		445 000 0407
DeSilva Gates Construction				-	415-296-6437
	General Contractor	Ph:	925-829-9220		925-803-4263
JV Lucas Paving, Inc.	General Contractor	Ph:	925-348-6648	Fax:	925-803-4263 925-283-4031
JV Lucas Paving, Inc. O'Grady Paving Teichert Construction				Fax: Fax:	925-803-4263

<u>Plan# Name</u>	<u>Bid D</u>	ate & Time	<u>∋ OPR#</u>	Location	<u>Estimate</u>		<u>Project Type</u>
5/7/ Plan Issuer: Prebid Conf: I In general, the consumables a	/ 24 Contra MAND 4 Work c as need	2:00 PM a Costa Cor /19 @ 10 A onsists of, b ed to comple	24-01422 mmunity Co M at San R out not limite ete the syst	ed to, the following	era@4cd.edu 690 Watermill Road, S g: Provide a complete e to the audio video sy	\$290,000 925-229-6957 San Ramon Contract # system and installation, in ystems (AVS) at the San R	
Contact for Qu	lestions	Rod Herre	ra at rherre	ra@4cd.edu			
NEW EWP PF 5/7/ Plan Issuer: Prebid Conf: Remove dama stabilization ar	/ 24 City o 4/23 @ aged reta	2:00 PM f Santa Cru: 3pm- site aining wall a	24-01550 z	Santa Cruz	lier pier retaining wall	831-420-5160 Contract # and associated drainage f	Addenda: 0 Public Work: 831-420-5161 E: PW-0124 facilities, slope
Project Contac Email: ngoodm Phone: (831) 4	nan@sa 120-542	ntacruzca.g ô				F SOUTH SAN FRANCIS	CO Addenda: 0
SC 5/7/			24-01537	South San Fran		- SOUTH SAN FRANCIS	Public Work
Prebid Conf: I Provide desigr contractor to d automatic gate	MAND N n-build n lesign, p e with all	Aandatory P ew gate to r repare cons the necess	Pre-Bid Mee replace an e struction do ary equipm	existing vehicle ga cuments, obtain a pent and apparatus	Il the required approva s for a fully functional a	650-829-6652 ay Gate) Contract # rtment, City of South San I als and permits, fabricate a automatic sliding gate.	- rancisco. The
Project Contac Email: fsamsa			rshid Sams	sami 415-290-125	1		
NEW ZONE 2		R RESERVO	<u> DIR AND A</u>	IRPORT BOOSTI	ER PUMP STATION N	MODIFICATION	Addenda: 0
The project sce existing booste	City o MAND 4 at Burch ope of w	f Watsonvill /15 @ 12pr ell Avenue I /ork include	n (virtual) & located off o s but is not e improveme	of Freedom Bouley limited to construct ents including und	vard in Watsonville ction of a new prestres erground and above g	\$10,900,0 831-768-3100 Intrance Gate Contract # ssed concrete reservoir, m ground piping, subgrade pi ting, fencing, and all other	831-763-4065 WA-20-14829 odifications to the reparation, tank
construction, n		cal and instr	rumentation	n improvements, p	aving, siurry seai, coa	ung, ienung, and an other	additional work as

General Contractor

Ranger Pipelines, Inc.

Ph: 415-822-3700

Fax: 415-822-3703

Wednesday, May 08, 2024										
NEW	A&E ON-CAL	L ROADWAY	<u>(CONSTRU</u>	CTION - CONSTRUCTION E	NGINEERING, INSI	PEC	TIONS AND	Addenda	: 3	
	SCHEDULING	SERVICES	, DISTRICT	<u>4 (DOT #04A6995)</u>						
	5/8/24	10:00 AM	24-00028	Napa, San Francisco, San Mateo, Solano Counties	\$21,280,000	to	\$34,580,000	Cal-	Trans	
Pla	n Issuer: Depa	artment of Tr	ansportation	alma.cortez@dot.ca.gov		000	-000-0000	000-000-0000)	
							Contract #: 0	04A6995		
				ons (SOQs) from qualified firm ring, Inspections and Schedul			ward of a cont	ract for A&E O	n-Call	
a) Th neede facilit A - Re B - El	ed" basis to sup	all perform p port Caltrans og services al uction Inspect uction Inspect	s, Division of re being requ tion and Offi tion	0 0						
	mitted from this									

E - Construction Scheduling / CPM

- F (Omitted from this contract)
- G (Omitted from this contract)
- H Roadway Construction Management Consultant Resident Engineer

Questions concerning this Request for Qualifications (RFQ) must be submitted in writing to the attention of Alma Cortez at: alma.cortez@dot.ca.gov. Questions must be received no later than seven (7) business days after the RFQ advertisement.

SCENA	SCENARIO VILLAGE BUILDINGS #2 & #3 ROOF REPLACEMENT							
5/8	3/24 10:00 AM	24-01381	Dublin	\$200,000	Public Works			
Plan Issuer	: Alameda County	General Serv	vices Agency - Building Maintenance	510-667-3045	510-667-3050			
	Department							
Prebid Conf:	MAND Mandatory	Site Visit: 4/18	3 @ 9 AM at Security Gate located at on Barnett	Contract #:	902421			
	Blvd., Dublin. Mano	datory Pre-Bio	I: 4/18 @ 2 PM via Microsoft Teams					

The Project consists of:

Contractor shall furnish all expertise, labor, materials, parts, equipment, and incidentals necessary to provide a complete roof replacement of Scenario Village Building #2 and #3 at the Sheriffs Regional Training Academy located at 6289 Madigan Road, Dublin. This project requires the replacement of two (2) separate roofs consisting of an approximate total of 4,572 square feet of space, the contractor must confirm dimensions of each roof.

Contractor shall remove and replace the existing shingle roof systems on each building (Scenario Building #2 and #3) including all roofing details such as gutters, downspouts, flashing, counterflashing, metal edges, curbs and roofing around all pipes and mechanical units. The contractor shall inspect roof sheathing (deck), joists, support beams, and fascia for any signs of damage, deterioration, or rot and perform repairs and replacement as needed.

All painted surfaces on both buildings including the fascia, flashing, gables, and siding were sampled and tested positive for lead. Removal and disposal work shall be performed by lead certified workers and in accordance with the Lead Hazard Control specifications and requirements from the County Environmental Department included in Exhibit D.

There must be a 30-year warranty on the system, and all related work should be included in the scope to prevent any kind of leak through the roof. This is a full turn-key project, and the Contractor is to provide all necessary work required to complete the roof replacement on each building.

Contact for Questions: Ramon Davis at \$	510-268-5396		
Email: ramon.davis@acgov.org			
Bidders:			
World Vtech Construction	General Contractor	Ph: 415-499-2658	Fax: 415-226-7814

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
-------------------	-----------------	--------------	----------	-----------------	--------------

NEW 1915-204 CONVERT EXISTING FACILITY TO BEACH VOLLEYBALL DE ANZA COLLEGE - FOOTHILL DE Addenda: 0 ANZA COMMUNITY COLLEGE DISTRICT (FHDACCD) SC 5/8/24 2:00 PM 24-01448 Cupertino \$3,200,000 School ONLINE Plan Issuer: Foothill De Anza Community College District (De Anza) 408-864-5888 Prebid Conf: MAND Mandatory Job Walk 4/16 @ 10AM (Administration Building Room #106) Contract #: 1915 - 204 Convert Existing Facility to Beach Volleyball work includes: demolition of existing softball field facility and information/Wayfinding Kiosk. Installation of new beach volleyball facility with six courts, netting, referee stands, wide concrete surface for temporary seating areas, conduit (for future Wi-Fi network and live streaming, N.I.C.), conduit and infrastructure for speaker system connection, court lighting and speaker system, new entry way/plaza, new storage building, multi panel scoreboard, partial perimeter fencing, drainage system, sanitary sewer, domestic water and electrical/communication improvements, relocation shed and pedestrian light post, accessibility improvements at Southwest Parking Lot, paving adjustments and patching along path of travel and accessibility improvements at restrooms west of vollevball. Project Contact For Questions: Samer Qadoura 650-949-6906 Email: qadourasamer@fhda.edu NEW 2024 ANNUAL STREET REPAIR AND RESURFACING - TOWN OF LOS GATOS Addenda: 0 2:00 PM SC 5/8/24 24-01548 Los Gatos **Public Works** ONLINE 408-399-5770 Plan Issuer: Town of Los Gatos - DPW Contract #: 811-9901 Project involves grinding the existing pavement, performing diagout repairs, installing hot mix asphalt leveling course and overlay, microsurfacing, or slurry seal, adjusting valves, boxes, and monument covers, striping, and associated work. Project Contact For Questions: Janice Chin 408-395-3460 Email: JChin@losgatosca.gov Bidders: JV Lucas Paving, Inc. General Contractor Ph: 925-348-6648 Fax: 925-283-4031 967 MISSION STREET - DELEGATED DESIGN VIMS & GROUND IMPROVEMENT (SUB BIDS NEW Addenda: 0 REQUESTED) 5/8/24 2:00 PM 24-01458 San Francisco Residential 415-241-2951

Plan Issuer: Nibbi Brothers Construction and rewk@nibbi.com 415-863-1820

Nibbi Brothers has been selected as the General Contractor for the 967 Mission project in San Francisco.

PROJECT DESCRIPTION: 967 Mission St is located on the southern side of Mission St between 5th & 6th Street in San Francisco's SOMA neighborhood. It is an 8,782 square foot rectangular through block parcel with frontage on both Mission and Minna Streets. Currently the site is home to Kapwa Gardens, an interim use public space activation project which hosts community events.

A 9 story building (plus occupied roof) mid-rise residential building with ground floor resident serving space, the building will provide approximately 95 units of 100% Affordable senior housing including a manager's unit. The project unit mix is studios and onebedrooms weighted more towards studios. 25% of the units will be for formerly homeless seniors, and all units will be restricted at 50% AMI or lower. Given the proximity to transportation, services and retail, there will be no car parking and only bike parking. Additionally, the ground floor plate is not large enough to accommodate commercial space and is programmed with property management offices, a community room with a kitchen that allows for flexibility of uses, services offices, and a small conference room, lobby with mail area and back of house spaces. This required ground floor program will not allow sufficient area to provide a transformer vault in the building, the project will apply for an under sidewalk transformer vault. The building will be built for connectivity so that the residents can access Wi-Fi. The building will be all-electric.

Labor Requirements: Prevailing Wage

PLEASE NOTE: Nibbi is signatory to the Carpenter's and Laborer's Union.

Questions may be sent through BuildingConnected at: https://app.buildingconnected.com/opportunities/661068ab419d144842299467/messages

<u>Plan# Name</u>	Bid Date & Tin	ne <u>OPR#</u>	Location	<u>Estima</u>	<u>te</u>		Project Type
			E REPAIR SERVIC	<u>ES - CITY OF N</u>	MENLO PARK		Addenda: 0
SC 5/8 ONLINE	/24 2:00 PM	24-01384	Menlo Park				Public Works
Plan Issuer: Prebid Conf:	•	re-Bid Meetin	ring ig 4/23 @ 11AM (Via contractor for asphalt		3)	50-330-6740 Contract #:	2024-040324
Email: _PWsu Bidders:	ct For Questions: J pportstaff@menlo					_	
	Contractors, Inc		General Contracto		408-946-2974	Fax:	0000-0000
SC 5/8		24-01268	- CITY OF MILPITAS Milpitas	<u>)</u>			Addenda: 0 Public Works
Prebid Conf: Provide ditch I Project Contac	•	Conference -	4/22 & 4/24 @ 9AM h 408-586-3312		4	08-586-3300	
HEARS	T SAN SIMEON S	TATE HISTO	RIC MANSION - OF	FICE MODUL	ARS		Addenda: 0
Prebid Conf: Install site wor	Department of F MAND 4/24 @ 10a	am- 750 Hear Iars at Elepha		Simeon	v 9		Public Works 916-445-9027 C23863046 ON STATE HISTORIC
	ct: Merrilee Byrnes e.byrnes@parks.ca						
JOHN N	UIR ELEMENTA	RY SCHOOL	FENCE PROJECT				Addenda: 0
Prebid Conf:	SFUSD - Gioia S MAND 4/17 @ 3 P CIFICATIONS WI	PM (meet at Jo	San Francisco kg@sfusd.edu ohn Muir ES, 380 We ABLE ONLINE ON/Al		Francisco)	\$350,000 15-355-2210 Contract #: TED IN THE N	

The Project is generally described as: Partial removal of existing wood fence, structural supports and its replacement with new wood fence topped with chain link mesh, supported on new drilled concrete piers, to match existing fence height and finishes along play yard eastern property line. New wood fence includes painting, patch and repair work throughout the existing asphalt paving and ground areas where drilled piers will be placed and replacement of play yard edge rubber tiles, if applicable, and other miscellaneous site work. Contractor shall provide labor and material for temporary fence for the project, if project is unfinished, after first day of school, August 19, 2024. There is hazardous materials abatement involved.

Questions: Gioia Suplick by email at: suplick@sfusd.edu, or by calling (415) 355-2210. Bidders:

SM Construction & Associates, Inc.	General Contractor	Ph:	415-349-2070	Fax: 000-000-0000
,				

an# <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	Project Type
	NIZATION OF ONE (HOUSING DEVELO			LING UNIT CA-11003, BRIDGEMONT	Addenda: 0

Public Works

925-372-0236

925-957-8012

831-801-0810

000-000-0000

5/8/24 2:00 PM 24-01371 Antioch

Ρ

Plan Issuer: Housing Authority of the County of Contra Costa (HACCC)

Prebid Conf: 4/24 @ 10 AM at Unit 170, 818 9th Street, Antioch Contract #: QSP-2487-310 The scope of work consists of demolishing interior and exterior building components in one (1) of two units at a duplex building. Unit #170, located at Bridgemont Public Housing Development, 818 9th Street, in Antioch, CA. Unit #170 is a three-bedroom unit. The work consist of all walls and ceiling (kitchen and bathroom ceiling shall remain with smooth finish) to receive new "medium orange peel" texture, one (1) coat of prime and two (2) coats of finish paint; floor cover overlay; removal and replacement of all kitchen cabinets, countertops and accessories; removal and replacement of bathroom vanities and accessories; cleaning and maintenance of existing water heater and central air- forced heating system; removal and replacement of all existing windows; professional refinishing of existing tubs, re-grouting and caulking existing tile tub surrounds; recessing all surface mount electrical outlets and bringing them to code standards: removal and replacement of electrical fixtures: removal and relocation wall-mount bedroom light fixtures: new combination smoke alarm and carbon monoxide detectors as per current uniform building code requirements; install new wall mount air-conditioning unit; retro-fit existing plumbing with additional water service lines, new plumbing drain, vent and electrical outlets to accommodate stacked washer and dryer at new location; removal and replacement of all damaged interior doors and fames with prehang interior doors; cleaning, preparing and painting all exterior surfaces of the duplex building; general clean-up and disposal; and other miscellaneous work as described in the work specifications (ATTACHMENT - 3). Replacements in kind are specified in the Product List Specification (ATTACHMENT - 7). All required building permits and other fees (business license) shall be borne by the contractor.

Contact for Questions: Ted Ancheta at 925-957-8035

NEW			- PACKAGE	2B JOHN O'CONI	NELL HIGH SCHOOL	<u>& RAOUL WALLE</u>	NBERG	Addenda:	0
	I Conf: MAN 40 Ve the da	2:00 PM USD - Anatas D 4/18 @ 11 / ega St., San F ate & time for	AM & 4/24 @ rancisco & Jo the Job Walk	ohn O'Connell HS, Bidders shall mee	all meet at Raoul Wal 2355 Folsom St., Sar et directly in front of th	Francisco at	000 0	000-000-0000	hool
wall s instal	Project is gene speakers, exte	rally describe rior speakers ote door devi	d as: Public A and head-en	d equipment, to up	grades including asso grade and expand the and client station at Jo	existing Public Add	ress syst	em coverage a	
Ques	tions: Anatash	a Craigie, Pro	oject Manage	r, at: craigiea@sfus	d.edu				
	SPILLWAY F	REPAIR, PAC	HECO PASS	<u>DAM</u>				Addenda:	1
	5/8/24	2:00 PM	24-01411	Hollister				Public W	orks

Plan Issuer: Pacheco Pass Water District

Prebid Conf: MAND 4/23 @ 10am- 10031 Pacheco Pass Highway, Hollister

This project involves repair to the spillway and at the Pacheco Pass Dam which includes: Removing damaged spillway and debris, placing of new drain rock and drainage pipe, installation of rip rap and shotcrete facing (alternative: gabion rock mats), vegetation removal and crack sealing in the spillway, repair to a spillway access road, and miscellaneous items, in accordance with the plans and specifications.

Project Contact: Anne Hall Email: ahall@sanbenitoeng.com

MCCLAREN AND TWIN PEAKS TRAILS	Addenda: 2
MODEALER AND THIRT LAND THALE	Autonua. Z
5/8/24 2:30 PM 24-01429 San Francisco \$2,200,000	Public Works
Plan Issuer: City & Co of San Francisco - DPW contractadmin.staff@sfdpw.org 628-271-3139	000-000-0000
Prebid Conf: 4/15 @ 10:30 AM (Meet at the Jerry Garcia Amphitheater Parking Lot located at 20 Contract #:	0000009247
John F Shelley Dr, San Francisco. Site Walk of project areas in McLaren Park will be	

Estimate

Project Type

conducted, and then go to Twin Peaks for a Site Walk of that project area.)

Location

Plan# Name

Bid Date & Time OPR#

Scope of Work: The project spans two City properties. There are four distinct project areas within John McLaren Park and one at Twin Peaks Open Space. Work is per the respective trail logs, trail segment maps, construction details, and direction in the field by the City Representative. The Project involves trail construction (native soil, reinforced native soil, Park Tread, Box Steps, and stringer steps), grading, drainage, erosion control, irrigation, landscaping, restoration planting, restoration seeding, split rail fencing, signage, stone masonry, asphalt, concrete, and striping. The Contractor is advised to carefully review the access and schedule requirements for each trail segment, as well as sensitive habitat protection requirements.

For questions regarding John McLaren Park, contact: Lauren D. Chavez, Project Manager, at (628) 652-6643, or by email at: Lauren.Chavez@sfgov.org.

For questions regarding Twin Peaks, contact Keri Ayers, Project Manager, at (628) 652-6642, or by email at: Keri.Ayers@sfgov.org. Bidders:

Bauman Landscape & Construction	General Contractor	Ph:	415-447-4800	Fax: 415-447-4258
CF Contracting, Inc.	General Contractor	Ph:	415-721-7160	Fax: 415-296-6437
City Building, Inc.	General Contractor	Ph:	415-850-1461	Fax: 000-000-0000
Esquivel Grading & Paving Inc.	General Contractor	Ph:	415-468-5700	Fax: 415-468-8108
Michael O'Shaughnessy Construction	General Contractor	Ph:	415-592-4017	Fax: 415-242-9334
NTK Construction, Inc.	General Contractor	Ph:	415-643-1900	Fax: 415-643-1300
Ronald R Nelson Contractor, Inc.	General Contractor	Ph:	415-595-5678	Fax: 000-000-0000
Yerba Buena Engineering & Construction	General Contractor	Ph:	415-822-4400	Fax: 415-822-0900

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>
-------------------	-----------------	--------------	----------	-----------------

Project Type

SCHAPER RESIDENCE (REQUEST FOR SUB BIDS)

SC 5/8/24 3:00 PM 24-01172 San Jose ONLINE

Plan Issuer: Bosco Construction info4@boscoco.com

Prebid Conf: Non-Mandatory Job Walk 4/8 @ 9AM

*** Bosco Construction is the Negotiated Contractor***

Special project we are working on, and are looking for a select few contractors who are interested in being a part of this rare opportunity. This rare project will make a name for the few contractors who are chosen. We have been asked to build a large estate in the San Jose Foothills.

This estate will be nestled in a 49 acre working farm that is close to the east end of Story Road. When complete, it will consist of an 8,500 square foot Single Family Residence, a 3,700 square foot Pool House and a 2,200 square foot Tractor Barn (man cave). The first phase of the project is the 8,500 square foot Single Family Residence and a Road Improvement Project. The 2 story, 5 bedroom and 5 bathroom, 8,500 square foot, Single Family Residence is a beautiful example of Earl American Farm House design, with a wrap around porch and turret.

The Road Improvement part of the project, consists of installing a Storm Drain (with catch basin), approximately a 500 foot long by 12 foot wide Drive Way (Curb and Asphalt Road) and Parking Area.

We are looking for bids for the following trades:

- Excavation
- Storm Drains
- Cement Curb and Asphalt Road
- Foundation
- Framing (including window, door, siding and garage door installation)
- Roofing and Gutters
- Insulation
- Plumbing
- Electrical
- Flooring
- Drywall and texturing
- Cabinets
- Trim work - Interior Doors
- Painting

Project Contact For Questions: Walt Hunter Email: walter.hunter@schaperco.com

SM Construction & Associates, Inc.	General Contractor	Ph:	415-349-2070	Fax: 000-000-0000
	<u>Thursday, May</u>	09, 20	<u>)24</u>	
PHYSICS SOUTH KOLKOWITZ LA	B RENOVATION - UC BERK	(ELEY		Addenda: 1
5/9/24 1:00 PM 24-01369 Plan Issuer: UC Berkeley - Capital Proj	ects		510-6	1,245,000 Schoo 42-6273 000-000-0000
Prebid Conf: MAND 4/9 @ 1 PM at Physic Atomic molecular and optical lab renovation				Contract #: 12881A
suspended rack system. Additionally, path of Contact for Questions: Jed Mark at 510-77	of travel upgrades in the Men			
suspended rack system. Additionally, path of Contact for Questions: Jed Mark at 510-77 Email: jedmark@berkeley.edu	of travel upgrades in the Men			
suspended rack system. Additionally, path of Contact for Questions: Jed Mark at 510-77 Email: jedmark@berkeley.edu	of travel upgrades in the Men			
suspended rack system. Additionally, path of Contact for Questions: Jed Mark at 510-77 Email: jedmark@berkeley.edu Bidders:	of travel upgrades in the Men 8-0194	's and Wo	omen's Restroom on	Level 1.
suspended rack system. Additionally, path o Contact for Questions: Jed Mark at 510-778 Email: jedmark@berkeley.edu Bidders: Beals Martin, Inc.	of travel upgrades in the Men 8-0194 General Contractor	's and Wo Ph:	omen's Restroom on 650-364-8141	Level 1. Fax: 650-367-7645
suspended rack system. Additionally, path of Contact for Questions: Jed Mark at 510-778 Email: jedmark@berkeley.edu Bidders: Beals Martin, Inc. Rodan Builders, Inc.	of travel upgrades in the Men 8-0194 General Contractor General Contractor	's and Wo Ph: Ph:	omen's Restroom on 650-364-8141 650-508-1700	Level 1. Fax: 650-367-7645 Fax: 650-508-1705
suspended rack system. Additionally, path of Contact for Questions: Jed Mark at 510-776 Email: jedmark@berkeley.edu Bidders: Beals Martin, Inc. Rodan Builders, Inc. SC Builders, Inc.	of travel upgrades in the Men 8-0194 General Contractor General Contractor General Contractor	's and Wo Ph: Ph: Ph: Ph:	650-364-8141 650-508-1700 408-328-0688	Level 1. Fax: 650-367-7645 Fax: 650-508-1705 Fax: 408-328-0684

Residential

408-396-3870 408-904-4792

<u>Plan#</u> Name	Bid Date & Tim	<u>ne OPR#</u>	Location	<u>Estimate</u>	<u>Project Type</u>
			ASTRUCTURE ENH		Addenda: 0
5/9/2		24-01437	Atascadero	\$8,000,000 to \$	
5/5/2	.4 1.30 PW	24-01437	Alascadelo	φ0,000,000 το φ	
	VILL BE AVAILAB		FTER 1/12 ***	С	Contract #: C2017T01
BID DOCS					
Construction of in downtown At		way, lighting, t	traffic signal, landsca	pe and irrigation improvements alo	ng 0.6 miles of El Camino Rea
Project Contact Email: aperez@	: Anel Perez)atascadero.org				
		ELEMENTAR	RY SCHOOL AND BO	OULDER CREEK ELEMENTARY S	CHOOL Addenda: 0
FENCINO 5/9/2		24-01543	Felton & Boulder C	reek	Scho
Plan Issuer:		lley Unified S	chool District jbergqu		35-3465 000-000-0000
	WILL BE AVAILAB				
				ecorative fencing and gates and au ab walkways and curb, pave back a	
	•	· ·		FY 2022-2023 PACKAGE II - CIT	
SC 5/9/2		24-01509	San Jose		653,000 Public Wor
ONLINE				400 5	05.0000
Video inspectio	oproximately 4,46	defects to ass			
Video inspectio installation of a and a manhole Email Question	ns showing pipe d oproximately 4,46 installation. s To: PW_Procure	defects to ass i0 ft of cured i ement@sanjo	n place pipe lining fo oseca.gov	C tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew	Contract #: 10065 The project will include the er mains,manhole rehabilitatio
Video inspectio installation of a and a manhole Email Question	ns showing pipe d oproximately 4,46 installation. s To: PW_Procure CAST IRON SEW	defects to ass i0 ft of cured i ement@sanjo / <mark>ER REPLAC</mark>	n place pipe lining fo oseca.gov <u>EMENT FY 2022-202</u>	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC	Contract #: 10065 The project will include the er mains,manhole rehabilitatio SE Addenda: 0
Video inspectio installation of a and a manhole Email Question NEW 10072 - 0 SC 5/9/2 ONLINE	ns showing pipe d oproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM	defects to ass 0 ft of cured i ement@sanjo / <mark>ER REPLAC</mark> 24-01511	n place pipe lining fo oseca.gov	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$	Contract #: 10065 The project will include the er mains,manhole rehabilitatio DSE Addenda: 0 999,000 Public Wor
Video inspectio installation of a and a manhole Email Question NEW 10072 - 0 SC 5/9/2 ONLINE	ns showing pipe d oproximately 4,46 installation. s To: PW_Procure CAST IRON SEW	defects to ass 0 ft of cured i ement@sanjo / <mark>ER REPLAC</mark> 24-01511	n place pipe lining fo oseca.gov <u>EMENT FY 2022-202</u>	C tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$ 408-5	Contract #: 10065 The project will include the er mains,manhole rehabilitatio DSE Addenda: 0 999,000 Public Wor 35-8300
Video inspectio installation of a and a manhole Email Question NEW 10072 - (SC 5/9/2 ONLINE Plan Issuer: Removal and re	ns showing pipe d opproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM City of San Jose eplacement of app	defects to ass 0 ft of cured i ement@sanjc ER REPLAC 24-01511 - DPW proximately 1,	n place pipe līning fo oseca.gov <mark>EMENT FY 2022-202</mark> San Jose	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Chch and 8-inch Cast Iron pipe. The	Contract #: 10065 The project will include the er mains,manhole rehabilitatio PSE Addenda: 0 999,000 Public Wor 35-8300 Contract #: 10072
Video inspectio installation of a and a manhole Email Question NEW 10072 - (SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be Email Question	ns showing pipe d opproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM City of San Jose eplacement of app	defects to ass 0 ft of cured i ement@sanjc 2 ER REPLAC 24-01511 - DPW proximately 1, pre durable D	n place pipe lining fo oseca.gov <u>EMENT FY 2022-202</u> San Jose 770 linear feet of 6-ir uctile Iron pipe and V	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Chch and 8-inch Cast Iron pipe. The	Contract #: 10065 The project will include the er mains,manhole rehabilitatio PSE Addenda: 0 999,000 Public Wor 35-8300 Contract #: 10072
Video inspectio installation of a and a manhole Email Question NEW 10072 - (SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be	ns showing pipe d opproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM City of San Jose eplacement of app replaced with mo s To: PW_Procure	defects to ass 0 ft of cured i ement@sanjc 2 ER REPLAC 24-01511 - DPW proximately 1, pre durable D	n place pipe lining fo oseca.gov <u>EMENT FY 2022-202</u> San Jose 770 linear feet of 6-ir uctile Iron pipe and V	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Chch and 8-inch Cast Iron pipe. The fitrified Clay pipe.	Contract #: 10065 The project will include the er mains,manhole rehabilitatio PSE Addenda: 0 999,000 Public Wor 35-8300 Contract #: 10072
Video inspectio installation of a and a manhole Email Question NEW 10072 - 0 SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be Email Question Bidders: Casey Constru NEW 9220 - C JOSE	ns showing pipe d oproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM City of San Jose eplacement of app replaced with mo s To: PW_Procure iction, Inc. HARCOT AREA S	defects to ass i0 ft of cured i ement@sanjo /ER REPLAC 24-01511 - DPW proximately 1, pre durable D rement@sanjo	n place pipe lining fo pseca.gov <u>EMENT FY 2022-20</u> San Jose 770 linear feet of 6-ir uctile Iron pipe and V pseca.gov <u>General Contractor</u>	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Chich and 8-inch Cast Iron pipe. The fitrified Clay pipe. r Ph: 650-369-1876 5 - MEASURE T (PACKAGE I) - CI	Contract #: 10065 The project will include the er mains,manhole rehabilitatio SE Addenda: 0 999,000 Public Wor 35-8300 Contract #: 10072 segments to be removed and Fax: 650-366-8578 TY OF SAN Addenda: 0
Video inspectio installation of a and a manhole Email Question NEW 10072 - 0 SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be Email Question Bidders: Casey Constru NEW 9220 - C JOSE SC 5/9/2	ns showing pipe d oproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM City of San Jose eplacement of app replaced with mo s To: PW_Procure iction, Inc. HARCOT AREA S	defects to ass i0 ft of cured i ement@sanjo /ER REPLAC 24-01511 - DPW proximately 1, pre durable D rement@sanjo	n place pipe lining fo pseca.gov <u>EMENT FY 2022-20</u> San Jose 770 linear feet of 6-ir uctile Iron pipe and V pseca.gov <u>General Contractor</u>	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Chich and 8-inch Cast Iron pipe. The fitrified Clay pipe. r Ph: 650-369-1876 5 - MEASURE T (PACKAGE I) - CI	Contract #: 10065 The project will include the er mains,manhole rehabilitation SE Addenda: 0 999,000 Public Wor 35-8300 Contract #: 10072 segments to be removed and Fax: 650-366-8578 TY OF SAN Addenda: 0
Video inspectio installation of a and a manhole Email Question NEW 10072 - 0 SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be Email Question Bidders: Casey Constru NEW 9220 - C JOSE SC 5/9/2 ONLINE	ns showing pipe d oproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM City of San Jose eplacement of app replaced with mo s To: PW_Procure iction, Inc. HARCOT AREA S	defects to ass i0 ft of cured i ement@sanjc 24-01511 - DPW proximately 1, ore durable D rement@sanjc STORM DRA 24-01510	n place pipe lining fo oseca.gov EMENT FY 2022-202 San Jose 770 linear feet of 6-ir uctile Iron pipe and V oseca.gov General Contractor IN IMPROVEMENTS	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sewer 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Conch and 8-inch Cast Iron pipe. The fitrified Clay pipe. r Ph: 650-369-1876 5 - MEASURE T (PACKAGE I) - CI \$ 408-5	Contract #: 10065 The project will include the er mains,manhole rehabilitation SE Addenda: (1) 999,000 Public Word 35-8300 Contract #: 10072 segments to be removed and Fax: 650-366-8578 TY OF SAN Addenda: (1) 21,300,000 Public Word 35-8300
Video inspectio installation of a and a manhole Email Question NEW 10072 - 0 SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be Email Question Bidders: Casey Constru NEW 9220 - C JOSE SC 5/9/2 ONLINE Plan Issuer: Diversion of hig constructing a c approximately 2	ns showing pipe d opproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM City of San Jose eplacement of app replaced with mo s To: PW_Procure inction, Inc. HARCOT AREA S 24 11:00 AM City of San Jose h flows from the C liversion along Be 20 acres in size, f	defects to ass i0 ft of cured i ement@sanjo 24-01511 - DPW proximately 1, ore durable D rement@sanjo STORM DRA 24-01510 - DPW Charcot Avent ering Drive an east of Zanko	n place pipe lining fo pseca.gov EMENT FY 2022-202 San Jose 770 linear feet of 6-ir uctile Iron pipe and V pseca.gov General Contractor IN IMPROVEMENTS San Jose ue storm drain syster id up sizing multiple s per Road between Trin	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sewer 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Conch and 8-inch Cast Iron pipe. The fitrified Clay pipe. r Ph: 650-369-1876 5 - MEASURE T (PACKAGE I) - CI \$ 408-5	Contract #: 10065 The project will include the er mains,manhole rehabilitation SE Addenda: (1) 999,000 Public World 35-8300 Contract #: 10072 segments to be removed and Fax: 650-366-8578 TY OF SAN Addenda: (1) 21,300,000 Public World 35-8300 Contract #: 9220 e improvement includes e. It will serve a tributary area
Video inspectio installation of a and a manhole Email Question NEW 10072 - (SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be Email Question Bidders: Casey Constru NEW 9220 - C JOSE SC 5/9/2 ONLINE Plan Issuer: Diversion of hig constructing a c approximately 2	ns showing pipe d opproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 24 11:00 AM City of San Jose eplacement of app replaced with mo s To: PW_Procure inction, Inc. HARCOT AREA S 24 11:00 AM City of San Jose h flows from the C liversion along Be 20 acres in size, 1 20 feet of 60 to	defects to ass i0 ft of cured i ement@sanjo 24-01511 - DPW proximately 1, ore durable D rement@sanjo STORM DRA 24-01510 - DPW Charcot Avent ering Drive an east of Zanko 96 diameter	n place pipe lining fo pseca.gov EMENT FY 2022-202 San Jose 770 linear feet of 6-ir uctile Iron pipe and V pseca.gov General Contractor IN IMPROVEMENTS San Jose ue storm drain syster id up sizing multiple s er Road between Trin inch pipes along Ber	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sewer 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Conch and 8-inch Cast Iron pipe. The fitrified Clay pipe. r Ph: 650-369-1876 5 - MEASURE T (PACKAGE I) - CI \$ 408-5 Conchart to the Rincon II pump station. The storm sewers along Charcot Avenue nble Road and E. Brokaw Road. The	Contract #: 10065 The project will include the er mains,manhole rehabilitation SE Addenda: (999,000 Public Wor 35-8300 Contract #: 10072 segments to be removed and Fax: 650-366-8578 TY OF SAN Addenda: (21,300,000 Public Wor 35-8300 Contract #: 9220 e improvement includes e. It will serve a tributary area
Video inspectio installation of a and a manhole Email Question NEW 10072 - (SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be Email Question Bidders: Casey Constru NEW 9220 - C JOSE SC 5/9/2 ONLINE Plan Issuer: Diversion of hig constructing a c approximately 2 Email Question Bidders:	ns showing pipe d opproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 4 11:00 AM City of San Jose eplacement of app replaced with mo s To: PW_Procure intion, Inc. HARCOT AREA S 4 11:00 AM City of San Jose h flows from the C liversion along Be 20 acres in size, i 1,200 feet of 60 to s To: PW_Procure	defects to ass i0 ft of cured i ement@sanjo 24-01511 - DPW proximately 1, ore durable D rement@sanjo STORM DRA 24-01510 - DPW Charcot Avent ering Drive an east of Zanko 96 diameter	n place pipe lining fo pseca.gov EMENT FY 2022-202 San Jose 770 linear feet of 6-ir uctile Iron pipe and V pseca.gov General Contractor IN IMPROVEMENTS San Jose ue storm drain syster id up sizing multiple s er Road between Trin inch pipes along Ber pseca.gov	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Choch and 8-inch Cast Iron pipe. The or Ph: 650-369-1876 5 - MEASURE T (PACKAGE I) - CI \$ 408-5 Choch and Rincon II pump station. The storm sewers along Charcot Avenue nble Road and E. Brokaw Road. Th ing Drive and Charcot Avenue.	Contract #: 10065 The project will include the er mains,manhole rehabilitation SE Addenda: 0 999,000 Public Wor 35-8300 Contract #: 10072 segments to be removed and Fax: 650-366-8578 TY OF SAN Addenda: 0 21,300,000 Public Wor 35-8300 Contract #: 9220 e improvement includes a. It will serve a tributary area le project will install
Video inspectio installation of a and a manhole Email Question NEW 10072 - (SC 5/9/2 ONLINE Plan Issuer: Removal and re replaced will be Email Question Bidders: Casey Constru NEW 9220 - C JOSE SC 5/9/2 ONLINE Plan Issuer: Diversion of hig constructing a c approximately 2 Email Question	ns showing pipe d opproximately 4,46 installation. s To: PW_Procure CAST IRON SEW 4 11:00 AM City of San Jose eplacement of app replaced with mo s To: PW_Procure intion, Inc. HARCOT AREA S 4 11:00 AM City of San Jose h flows from the C liversion along Be 20 acres in size, of 20 det of 60 to s To: PW_Procure ion, Inc.	defects to ass i0 ft of cured i ement@sanjo 24-01511 - DPW proximately 1, ore durable D rement@sanjo STORM DRA 24-01510 - DPW Charcot Avent ering Drive an east of Zanko 96 diameter	n place pipe lining fo pseca.gov EMENT FY 2022-202 San Jose 770 linear feet of 6-ir uctile Iron pipe and V pseca.gov General Contractor IN IMPROVEMENTS San Jose ue storm drain syster id up sizing multiple s er Road between Trin inch pipes along Ber	tys sanitary sewer repair back-log. r several 6", 15", and 18" VCP sew 23 PACKAGE I - CITY OF SAN JC \$ 408-5 Chch and 8-inch Cast Iron pipe. The fitrified Clay pipe. r Ph: 650-369-1876 5 - MEASURE T (PACKAGE I) - CI \$ 408-5 Che to the Rincon II pump station. The storm sewers along Charcot Avenue nble Road and E. Brokaw Road. The ing Drive and Charcot Avenue.	Contract #: 10065 The project will include the er mains,manhole rehabilitatio SE Addenda: 0 999,000 Public Wor 35-8300 Contract #: 10072 segments to be removed and Fax: 650-366-8578 TY OF SAN Addenda: 0 21,300,000 Public Wor 35-8300 Contract #: 9220 e improvement includes e. It will serve a tributary area

<u>Plan# Name</u>	Bid [Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	<u>Proj</u>	<u>ect Type</u>
SC 5/	CAMDE 9/24	EN COMMUN 11:00 AM		ER IMPROVEMI San Jose	<u>ENTS - CITY OF SAN JOSE</u>		Addenda: 0 Public Works
Prebid Conf: Project scope	Non-M e of work	involves var	e Visit 4/17 (ious improve	ements to archit	ng B, Reception Area) ectural, ous Buildings at Camden Commu	408-535-8300 Contract #: 9414 unity Center.	4
Email Questi		_		-			
SC 5/9 ONLINE Plan Issue	<mark>A VALLE</mark> 9/24 r: SCV ⁻	EY TRANSPO 12:00 PM TA -Santa Cl	24-01460 ara Valley T	San Jose		408-321-7189 Contract #: M23	Public Works
Email: christi	ne.hasse			ey 408-321-566	7		Addenda: 0
5/9 Plan Issue Prebid Conf: The work cor throughout th	9/24 r: City c 4/4 @ nsists of s the City of t of the lo and trip l Questions	2:00 PM of Oakland - 1 10:30 AM via sidewalk trip Oakland and ocations of w hazards for r	24-01377 DPW a Microsoft T hazards sur d as outlined ork under th epair.	vey and repair u l in the scope of is contract. It is	using the horizontal concrete sha services below. The City will cor estimated that approximately 1,5	Contract #: 100 ving method at various ntinuously issue Task C	Public Works 0-000-0000 6640 locations order Packages
NEW DR. M	ARTIN L	UTHER KIN	G JR. MIDD	LE SCHOOL E	XTERIOR PAINTING		Addenda: 0
5/5	9/24	2:00 PM	24-01482	San Francisco)	\$370,000	Schoo
PLANS & SP	350 Gir ECIFICA	ard St., San TIONS WILL	Francisco. A _ BE AVAILA	ttendance at on BLE ONLINE O	et at Dr. Martin Luther King, Jr. M e of the meetings is MANDATOF N/AFTER APRIL 11, 2024, AS S	RY.) TATED IN THE INVITA	TION TO BID
miscellaneou Hazardous N	is repaint	ting of exterio	or items including	iding concrete b	to: Exterior repainting of all build bench seating and concrete site r	retaining walls. Miscella	ineous

NEW FY 2023 RETAINING WALL AND STORM DRAIN IMPROVEMENT PROJECT (REBID)

5/9/24 2:00 PM 24-01547 Berkeley

Plan Issuer: City of Berkeley - Engineering

The work of the FY 2023 RETAINING WALL AND STORM DRAIN IMPROVEMENT PROJECT consists of the following components: • Retaining Wall and Storm Drain Improvement - "Bid Package A".

The work done under this component includes, but is not limited to: traffic control; potholing; protection of underground utilities; survey monument and utility cover adjustments; tree removals; stump grinding; removal and replacement of retaining wall asphalt pavement, concrete pavement, sidewalk, and curb & gutter; retaining wall crack sealing; storm drain maintenance hole removal and replacement; removal and replacement of metal fence; removal and replacement of guardrails; pavement marker placement; and roadway sign installation.

The work under this component is described in the bid documents, including but not limited to:

o Plans, titled FY 2023 Retaining Wall and Storm Drain Improvement Project, Specification No. 23-11616-C (Re-Issued).

o Technical Specifications, with associated bid items indicated with the prefix "A".

• Intersection Work at Woolsey Street & Eton Avenue - "Bid Package B".

The work done under this component includes, but is not limited to: saw cutting and removing existing asphalt concrete pavement, Portland cement concrete pavement, and associated base materials; utility cover and manhole adjustments for communications, sanitary sewer, storm drain, and domestic water utilities; removal of existing trees, stumps, and roots; new Portland cement concrete sidewalks, curb, gutter, curb ramps, roadway medians, and traffic circle; new asphalt concrete pavement sections, including a raised crosswalk; pavement markings; and signage.

The work under this component is described in the bid documents including, but not limited to:

o Plans, titled Pedestrian Improvements at Intersection of Woolsey Street and Eton Avenue, Specification No. 23-11614-C (Re-Issued). o Technical Specifications, with associated bid items indicated with the prefix "B".

Contact for Questions: Randy Kong at wkong@berkeleyca.gov

NEW JOHN O'CONNELL HIGH SCHOOL ROOF, WALL, FLOOR REPAIRS AT GYM AND OT	THER SCHOOL	Addenda: 0
AREAS		
5/9/24 2:00 PM 24-01462 San Francisco	\$1,250,000	School
Plan Issuer: SFUSD - Gioia Suplick suplickg@sfusd.edu	415-355-2210	000-000-0000
Prebid Conf: MAND 4/18 @ 2 PM (meet at John O'Connell HS, 2355 Folsom St., San Francisco	co) Contract #:	12395
PLANS & SPECIFICATIONS WILL BE AVAILABLE ONLINE ON/AFTER APRIL 18, 2024, AS ST	TATED IN THE NO	DTICE TO

CONTRACTORS

The Project is generally described as: Replacement of existing damaged full gym wood sport flooring and underlayment. Provide cover at gymnasium exterior wall corner to neighbor residential building gap. Grout injection throughout the floor and 6 feet up the perimeter walls of the gymnasium. Provide repairs and replacement to existing modified bitumen roof deck at east wing next to school gymnasium with 80mil TPO. Adjust drainage pattern within interior courtyard across accessible ramp with new trench drains and tie-in to existing storm drain system. Replace expansion joint cover over main atrium cover at courtyard. Some hazardous material abatement is also included involving replacement of gutter/downspout and wood floor at gymnasium.

Questions: Gioia Suplick, Project Manager, by email at: suplickg@sfusd.edu, or by calling (415) 355-2210.

NEW MARINA VISTA ES - KITCHEN HOOD MODIFICATION PROJECT		Addenda: 0
5/9/24 2:00 PM 24-01519 Pittsburg		School
Plan Issuer: Pittsburg Unified School District - Facilities Department	925-473-2300	000-000-0000
Prebid Conf: MAND 4/24 @ 3 PM at Marina Vista ES, 50 East 8th Street, Pittsburg	Contract #: 24-020	
*** WAITING FOR DOCUMENTS, AVAILABLE ON OR AFTER APRIL 15, 2024 ***		

The Project consists of: Modification of the existing Kitchen Hood, the Hood Ventilation System, and the Hood Fire Suppression System as required to make the Hood be Code Compliant.

Addenda: 0

Project Type

Public Works

510-981-6400 000-000-0000 Contract #: 23-11616-C & 23-11614-C

NEW RFP SECONDARY SEDIMENTATION BASINS UPGRADES PROJECT	Addenda: 0
5/9/24 2:00 PM 24-01534 Richmond Plan Issuer: West County Wastewater District 510 West County Wastewater District ("WCW") is seeking proposals from qualified firm(s) to provide De documents for four (4) Secondary Sedimentation Basins Upgrade at the Water Quality Resource ar West County Wastewater (WCW).("Services"), as further detailed in Section 3, Scope of Services. Directors, the successful Proposer will execute an agreement in the form of Attachment A for a two (3) one year option terms.	nd Recovery Plant (WQRRP) at If approved by WCW's Board of
 The Designer shall provide detailed design and technical specifications for the following: Replace the metal railings and wall mounts. Replace the floor plastic strips for the flight shoes. Replace the gears and corroded shafts. Repair the basin walls (NDT testing needed to determine whether the addition of protective coatin or replacement in addition the application of protective coating will be needed). Update the flight drive local control stations to function with new drives (consider future MCC and Replace manually-operated aeration effluent valves with automated valves. Improve the sediments removal system (fly and sump). Any other point not listed above but is addressed through the following reports: Evoqua Water Technology report dated 06/01/2023 (Attachment G). Alisto report dated 12/05/2023 (Attachment H). Please refer to the attachment section for further details. Contact for Questions: Mohammed Masoud at 510-407-9563	
NEW 24.1 JOB ORDER CONTRACT - JOC 24.1	Addenda: 0
5/9/243:00 PM24-01536San Luis ObispoPlan Issuer:County of San Luis Obispo805Prebid Conf:MAND 4/25 @ 1:30pm- 976 Osos Street, Room 111 (Rotunda), San Luis ObispoThis project will complete countywide maintenance and repair projects.	Public Works 5-781-5200 805-781-1074 Contract #: JOC 24.1
Bid Contact: Ryan Monie (805) 781-5523 rmonie@co.slo.ca.us	
RFP DUBLIN ARTS CENTER AV PRODUCTION SERVICES FOR THE PRECINCT BLACK	K BOX THEATER Addenda: 0
5/9/24 4:00 PM 24-00959 Dublin	Public Works
Plan Issuer:City of Dublin - Parks & Community Services925	5-556-4500 000-000-0000
The City of Dublin is looking for a qualified contractor to provide AV production services for the Pred	cinct Black Box Theater related to

The City of Dublin is looking for a qualified contractor to provide AV production services for the Precinct Black Box Theater related to sound and lighting equipment. The theater will be equipped with basic sound and lighting equipment, but additional equipment may be needed depending on the production/show. Theater shows are being planned for, but not limited to, evenings and weekends.

Contact for Questions: Tyler Phillips at 925-556-4558 Email: tyler.phillips@dublin.ca.gov

Plan# Name

Bid Date & Time

<u>OPR#</u>

Location

Estimate

Project Type

Bid Date & Time OPR# Plan# Name Location

RFP ENGINEERING DESIGN SERVICES - MANHOLE, GRAVITY INTERCEPTOR, AND EASEMENT ROAD Addenda: 0 NEW **IMPROVEMENTS PHASE 2 PROJECT** 5/9/24 4:00 PM 24-01515 Bay Point & Pittsburg **Public Works**

Plan Issuer: Delta Diablo Sanitation District 925-756-1900 Prebid Conf: Pre-Proposal Meeting & Site Walk: 4/23 @ 2 PM at District's WWTP, 2500 Pittsburg- Contract #: 24112 Antioch Hwy, Antioch

Delta Diablo (District) invites proposals for the Manhole, Gravity Interceptor, and Easement Road Improvements Phase 2 Project (Project) from qualified consulting firms to provide engineering design services as described in the proposed Scope of Work defined in Section 11.

The project primarily involves evaluating and completing engineering design services to perform the following:

- Cured-in-place pipe (CIPP) rehabilitation or alternate method of approximately 6,000 to 10,000 linear feet (LF) of 30", 33", and 21" RCP on the Willow Pass Interceptor

- Rehabilitation of up to 31 manholes on the Willow Pass Interceptor
- Rehabilitation of 500 LF of 30" VCP on the Shore Acres Interceptor
- Evaluate the need for additional repairs on the 30" VCP on the Shore Acres Interceptor
- Structural rehabilitation of 24 manholes on the Shore Acres Interceptor
- Construction of levy berm roads to access the five (5) Shore Acres Interceptor manholes
- Concrete rehabilitation, epoxy lining and cover replacement for the two Arcy Lane junction structures

Contact for Questions: Thanh Vo at thanhv@deltadiablo.org

NEW RFB LA HONDA FUEL BREAK PROJECT - SAN MATEO RESOURCE CONSERVATION DISTRICT Addenda: 0 SC 5/9/24 5.00 PM 24-01474 La Honda Public Works ONLINE Plan Issuer: San Mateo Resource Conservation District 650-712-7765

Prebid Conf: MAND Mandatory Pre-Bid Tour 4/24 @ 10AM (RSVP to fire@sanmateorcd.org)

The Resource Conservation District is seeking an experienced contractor to implement a 239.7 acre shaded fuel break in and around the community of La Honda, CA. This project encompasses approximately 118.4 acres of mechanical mastication and 121.3 acres of handwork. Understory vegetation less than 8" diameter will generally be cut by hand or masticated, chipped on site and broadcast back into treatment areas, or lopped and scattered.

Project Contact For Questions: Eddie Sanchez Email: eddie@sanmateorcd.org

Friday, May 10, 2024						
RFP FOR CONSULTING SERVICES FOR TERMINAL WAYFINDING AND SIGNAGE STANDARDS	Addenda: 0					
5/10/24 11:00 AM 24-01122 Oakland	Public Works					
Plan Issuer: Port of Oakland 510-627-1140	000-000-0000					
Prebid Conf: 4/15 @ 1 PM at Oakland International Airport, 1 Airport Drive, Oakland (Meet at T1- Contract #: 23-24/24 Airport Offices, Conference Room - M102 Lake Merritt)						
The Port of Oakland (Port), which owns and operates the Oakland International Airport (OAK), is seeking qualifie proposals to provide Consulting Services for a Sign Standards Update. The Port intends to select one consultan						

comprehensive review and analysis of the airport's current terminal wayfinding and signage standards, provide recommendations, and to prepare an updated Terminal Wayfinding and Sign Standards.

The airport seeks to engage a consultant for a comprehensive evaluation of the current terminal signage and wayfinding program. The goal is to identify best practices employed by airports of comparable size and offer policy guidance for enhancing the overall signage and wayfinding program and standards from the first curb to across Terminal 1 and Terminal 2. The consultant will assess optimal signage placement and size; signage mounting standards; and propose specific measures to minimize visual clutter throughout the airport.

Contact for Questions: Nickulaus Sioson at nsioson@portokaland.com

Estimate

Project Type

925-756-1961

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	Project Type
--------------------------	-----------------	--------------	----------	-----------------	--------------

NEW	ROOF REPLA	CEMENT A	T STEVENS	CREEK ELEMEN	NTARY SCHOOL	- CUPERTINO I	JNION SCHOOL	Addenda: 0
SC ENRO	5/10/24 UT	2:00 PM	24-01471	Cupertino				School
E								
Pla	n Issuer: Cup	ertino Union	School Distr	ict		4	08-252-3000	408-343-2802
Prebid	Conf: MAND	Mandatory	Pre-Bid Conf	erence & Site Vis	it 4/26 @ 7:30AM			
*** Wa	aiting for bid do	cuments - A	vailable after	4/12 ***				

Tear-off existing shingles, underlayment and metal flashings to wood deck. Install new self-adhering underlayment and asphalt shingles including all accessories. Install new 24-gauge, pre-finished sheet metal flashings.

NEW IFB 24C725001 HVAC MAINTENANCE SERVICES - CALIFORNIA HIGHWAY PATR	OL (CHP)	Addenda: 0
SC 5/10/24 3:00 PM 24-01491 Gilroy ONLINE		State-Federal
Plan Issuer: California Highway Patrol	916-843-3610	916-322-3166
Prebid Conf: MAND Mandatory Walk Through 4/30 @ 2PM	Contract #:	24C725001
Provide HVAC maintenance service at CHP Hollister – Gilroy Area office.		
Email: sridharan.krishnamurthy@chp.ca.gov <u>KORET ATHLETIC TRAINING CENTER ROOF REPLACEMENT #P21022054 - SAN</u> UNIVERSITY (SJSU)	JOSE STATE	Addenda: 0
SC 5/10/24 5:00 PM 24-01112 San Jose ONLINE	\$660,000	School
Plan Issuer: San Jose State University - SJSU	408-924-2246	
Prebid Conf: MAND Mandatory Pre-Bid Walk Through 4/11 @ 10AM	Contract #:	SJSU-IFB- 00000547-2024
Roof replacement of Koret Athletic Training Center.		

Project Contact For Questions: Mel Vierra 408-924-1642 Email: melissa.vierra@sjsu.edu

Monday, May 13, 2024

NEW MULTI-PURPOSE PIPELINE PUMP STATION PLC AND LOCAL PUMP CONTROLS	Addenda: 1
5/13/24 10:00 AM 24-01461 Oakley	Public Works
Plan Issuer: Contra Costa Water District-CCWD 925-688-8300	000-000-0000
Prebid Conf: 4/16 and 4/25 @ 10 AM at Randall-Bold Water Treatment Plant, 3750 Neroly Road, Contract #:	123041
Oakley	
The Work includes, but is not limited to, demolition of existing programmable logic controller (PLC) panel and PL	C components;

temporary relocation of control wiring and associated programming (programming by others) for Multi-Purpose Pipeline (MPP) flow meter and reverse flow valve to another PLC on-site for the duration of the upgrade project, controls to be returned to the new PLC once installed; fabrication, testing, and installation of new PLC panel and equipment; construction of new concrete equipment pad; fabrication, testing, and installation of a new local pump controls panel; installation of electrical and instrumentation conduits and wires as shown in Contract Drawings and described in specifications; disposal of all removed materials and equipment unless otherwise specified; testing, startup, and commissioning of new control panels and PLC; integrating of new panels into existing plant communications network; and providing training to District staff.

Contact for Questions: Bid Administrator at bidcoordinator@ccwater.com

Tuesday, May 14, 2024

Estimate

ELECTRICAL CONTRACTOR JOB ORDER CONTRACT 2024 FOR CITY PROJECTS

5/14/24 2:00 PM 24-01356 Monterey

Plan Issuer: City of Monterey engineering-admin@monterey.org

831.6/

646-3921 000-000-0000

Prebid Conf: 4/23 @ 11am- VIRTUAL

This is a job order contract, which shall be used to provide the City with a readily available work force for repairs to existing facilities, new construction of projects less than \$100,000 and emergency repairs as the City deems appropriate. In general, the work consists of, but is not limited to repair, replacement and construction of any structure, shelter or enclosure and miscellaneous associated work at such times and locations as required. The work shall be located in the City of Monterey.

Project Contact: Parker Lovett Email: lovett@monterey.org Phone: (831) 646-3887

> EMERGENCY RESTORATION, MAINTENANCE, NON-EMERGENCY REPAIR, RELOCATION AND SUPPORT WORK OF THE COMMERCIAL FIBER OPTIC AND WIRELESS - BART #99CR-110 Addenda: 0

5/14/242:00 PM24-01087Various Locations\$4,600,000to\$5,400,000Public WorksPlan Issuer:BART-Bay Area Rapid Transit District510-464-6544000-000-0000Prebid Conf:4/3 @ 10 AM - Pre Bid Zoom Meeting (Persons wishing to participate must pre-Contract #: 99CR-110

Prebid Conf: 4/3 @ 10 AM - Pre Bid Zoom Meeting (Persons wishing to participate must preregister with Contract Administrator, Claudia Hogan, at: chorton@bart.gov)

SECURITY SENSITIVE PROJECT. PLANS & SPECIFICATIONS WILL NOT BE AVAILABLE FOR VIEWING IN THE ONLINE PLAN ROOM.

Any prospective Bidder intending to participate in the bidding process must sign a Non-Disclosure Agreement for Release of Security Sensitive Information (SSI) for Bidding Purposes (Agreement) with the District. The Security Sensitive Information as defined in the Agreement includes, but is not limited to, the Bid Documents.

The Work includes furnishing all labor, materials, equipment and services for the Emergency Restoration, Preventive Maintenance, Non-Emergency Repair and Seismic Relocation Work as described below. The Work will be accomplished by task orders.

Emergency Restoration: The work under this Contract includes the immediate mobilization of the Contractor, upon notification by BART, of interruption in service in any part of its commercial fiber optic or wireless system network due to an accident, derailment, or other unforeseen events in the BART right-of-way. The Contractor's designated representative is to be on site within two (2) hours of notification. The Contractor and BART representatives will determine and agree on the required effort for the emergency restoration work before the Contractor mobilizes manpower, materials and equipment to commence the work. The Contractor shall provide emergency restoration services on a stand-by basis for twenty-four (24) hours a day, 365 days of the year.

Preventive Maintenance, Non-Emergency Repair Work and Seismic Relocation Work: Preventive maintenance consists of periodic inspections of the fiber and wireless infrastructures as described in the Summary of Work. Non-Emergency Repair Work will be performed on a non-emergency basis and is defined as work not addressed in the Emergency Restoration and Preventive Maintenance Work. The Seismic Relocation Work will require relocation of some egress facilities as required by BART's Earthquake Safety Program.

The Work shall be authorized on a Task Order basis under a three (3) year Contract, subject to the termination provisions of the Contract. The District does not guarantee that any minimum amount of services will be authorized under this Contract.

Questions: Claudia Hogan, Contract Administrator, at: chorton@bart.gov

<u>RFP</u>	TRAFFIC	SIGNAL A	ND STREET	LIGHT SER	<u> VICES (FY 2024/25 - FY 2026/27) - CITY OF PACIFICA</u>	Addenda: 0
SC ONLINE	5/14/24	2:00 PM	24-01379	Pacifica		Public Works
Plan Iss	uer: City	of Pacifica -	DPW		650-738-3767	
				0	traffic signals throughout the CITY OF PACIFICA. The selectly of the proposers.	ection will be
•			/lichael Pham	Phone:650-	501-0305	
Email: pha	mm@ci.pa	acifica.ca.us	i			
Bidders [.]						

World Vtech Construction	General Contractor	Ph: 415-499-2658	Fax: 415-226-7814
--------------------------	--------------------	------------------	-------------------

Project Type

Addenda: 0 Public Works

831-646-3921

Plan# Name Bid Date & Time OPR# Location

SC 5/14/24 3:00 PM 24-01494 Sunnyvale

ONLINE

NEW

Plan Issuer: City of Sunnyvale DPW

Prebid Conf: None

SUNNYVALE

408-730-7415 000-000-0000 Contract #: F24-157

Rehabilitate City of Sunnyvale Senior Center's heating, ventilation, and air conditioning system (HVAC), electrical/solar, and sections of roofing to maintain its operational effectiveness and efficiency. Consultant shall conduct a thorough investigation and evaluation of the building equipment and develop appropriate design recommendations and construction drawings.

RFP PROFESSIONAL SERVICES FOR THE SENIOR CENTER BUILDING REHABILITATION - CITY OF

Estimate

Project Contact For Questions: Lisa Vo 408-730-7608 Email: lvo@sunnyvale.ca.gov

Wednesday, May 15, 2024

	<u>wearesuay</u> , may	<u>10, 2024</u>	
NEW LAFAYETTE WATER TREATMENT P	LANT CONTROL SYSTEMS	IMPROVEMENTS - EBMUD	Addenda: 0
5/15/24 1:30 PM 24-01486 Plan Issuer: EBMUD (East Bay Municipal rebid Conf: 4/24 @ 9 AM - Pre Bid Job Site Lafayette, CA. For Pre Bid Job (510) 287-1665.) Work includes installation of new distributed of control system components and cables.	e Inspection Tour (assemble a Site Inspection questions ON	t 3848 Mt. Diablo Blvd, Contra LY, call Karl Tingwald at	447 000-000-0000 act #: 2177
Submit questions online through EBMUD's we	ebsite at: www.ebmud.com		
Bidders: CWS Construction Group Inc	General Contractor	Ph: 415-209-0229	Fax: 415-209-0228
EW NORTH MONTEREY COUNTY HIGH S	SCHOOL ENTRY AND CAM	PUS IMPROVEMENTS	Addenda: 0
Plan Issuer: Cumming Group Suzanne.Ma rebid Conf: 4/26 @ 11am- site Vork of this Contract consists of Entry and Ca . Hardscape paving, fencing, site furnishing i 2. Softscape and Irrigation upgrades	ampus Improvements includir	g, but not necessarily limited to,	
To be prequalified for the Contract, prequalific at 5pm to Quality Bidders: https://www.quality		st be completed and submitted e	lectronically by May 3, 202
Project Contact: Suzanne Mainguy, Project M Phone: 408-613-1521 Email: suzanne.mainguy@cumming-group.cc	-		
EW RFP HVAC EMERGENCY RESPONSE	E AND REPAIR SERVICES		Addenda: 0
5/15/24 2:00 PM 24-01506 Plan Issuer: Alameda Unified School Dist	Alameda rict	510-337-7(Contra	Schoo 000 000-000-0000 act #: 024-077-05
Alameda Unified School District ("AUSD" or "I	District") is issuing this Reque		

Alameda Unified School District ("AUSD" or "District") is issuing this Request for Proposals ("RFP") to solicit Proposals from Heating, ventilation, and air conditioning ("HVAC") service providers to provide mechanical system repair maintenance and improvement services on an as-needed basis. This includes complete mechanical installation, repair, and maintenance services for various sites in District locations. The services being sought would be provided on an as-needed basis.

Contact for Questions: In wiriting via email to purchasing@alamedaunified.org

Project Type

Autonua. U

Public Works

Addenda: 0

Plan# Name Bid Date & Time OPR# Location Estimate

NEW TRAFFIC SIGNALS STANDARDIZATION AND UPGRADES - SAN FRANCISCO INTERNATIONAL Addenda: 0 AIRPORT (SFIA) SC 5/15/24 2:00 PM 24-01553 San Francisco **Public Works** \$6,715,000 to \$7,725,000 ONLINE Plan Issuer: SFIA - San Francisco International Airport 650-821-7735 Non-Mandatory Pre-Bid Meeting 4/18 @ 10AM (Via Microsoft Teams); Site Visit 4/18 Contract #: 11757.61 Prebid Conf: @ 1PM The purpose of this contract is to standardize and upgrade the traffic signal, pedestrian signal, and lighting equipment at all SFOowned intersections. Traffic signal work includes, but is not limited to: furnishing and installing poles, conduits, pull boxes, vehicle and pedestrian signal heads, cabinets and controllers, maintenance pads, street lights, signal mounting assemblies, and associated wiring. Project Contact For Questions: Michael Tan 650-821-7734 Email: michael.tan@flysfo.com **RFP DESIGN-BUILD SERVICES FOR 40TH AND 49TH STREET PARKING LOTS** Addenda: 3 5/15/24 4:00 PM 24-00794 Oakland **Public Works** Plan Issuer: Oakland Housing Authority 510-535-3110 510-535-3118 Prebid Conf: Pre-Proposal Meeting: 3/12 @ 10 AM; Second Site Visit: 4/23 @ 10-10:30 AM (950 Contract #: 24-001 40th St); 10:45-11:15 AM (357-65 49th St) It is the intent of this RFP to establish a term contract, with a vendor or multiple vendors for the Oakland Affordable Housing Preservation Initiatives (OAHPI) for labor, materials, and equipment necessary to provide Design and Construction services to OAHPI parking lot. OAHPI owns and manages multiple housing units in a variety of configurations, throughout the City of Oakland. The program for the design and construction work scope includes the following: Provide all necessary design, engineering, and technical support services for the complete replacement of parking lot(s). By using applicable parking lot design and standards, (as required by applicable codes), review for adequacy of right of way points (and sight triangles), adequacy of ingress, egress and internal circulation, accessibility and ADA requirements, entrance and exits per city and/or code, vertical clearances, parking stall sizing, wheel stops as applicable, painting and striping, signage, protection of adjacent structures, sidewalk encroachments, access gates dead end points and all other items necessary or per all applicable codes and industry standards for a fully functional parking lot. Contact for Questions: Loretta Lovell at v6llovell@oakha.org Bidders: JJ Construction and Design DBA Forward **General Contractor** Ph: 510-479-4316 Fax: 000-000-0000 **Design Build NEW RFP FOR BACKFLOW PREVENTION SYSTEM REPLACEMENT SOFTWARE - EBMUD** Addenda: 0 5/15/24 4:00 PM 24-01538 Oakland **Public Works** Plan Issuer: EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com 000-000-0000 510-287-0447 Contract #: ISD-24-01 It is the intent of these specifications, terms, and conditions to describe a replacement solution for the existing Backflow Prevention System (BPS) application. The District intends to award a professional services contract to implement the solution and a five-year contract for licensing with five options to renew for one year terms to the Proposer(s) who best meets the District's requirements.

Project Type

Questions: Danny Pham, Project Manager, at (510) 287-7000, or by email to: danny.pham@ebmud.com. RFP questions are due no later than Wednesday, April 24, 2024, by 4 PM.

<u>Thursday, May 16, 2024</u>

MATCONVILLE DLDCC A 9 D

Addanda, O

NEW CABRIELO COLLEGE ROOFING PROJECT - APTOS BEDG TIUD, WATSONVIL	LE DLDG5 A & D	Addenda: 0
5/16/24 2:00 PM 24-01527 Aptos & Watsonville	\$850,000	School
Plan Issuer: Cabrillo College bids@cabrillo.edu	831-477-5613	000-000-0000
Prebid Conf: MAND 4/24 @ 10am- 6500 Soquel Dr, Bldg 2030, Aptos	Contract #:	B24-06
Re-roof buildings B1100 Aptos, Watsonville A & B. Project will consist of but no limited to existing roof system with Garland supplied roofing products. B1100 roofing composition a provided by contractor.		

Project Manager: Ditas Esperanza, P.E. Email: ditas@prcity.com **GEARY BOULEVARD SEWER AND WATER IMPROVEMENTS PHASE 2** Addenda: 7 5/16/24 2:00 PM 24-01277 San Francisco **Public Works** \$44,690,834 to \$49,395,132 884-295-5417 000-000-0000 Plan Issuer: City & Co of San Francisco - Utilities QBD@sfwater.org 4/9 @ 10 AM - Virtual Pre Bid Meeting (See Advertisement for Bids for meeting Contract #: WW-743 participation instructions) PLEASE NOTE: SFPUC encourages Bidders to complete the Safety Prequalification Web Form at: Bidders: Cratus, Inc. General Contractor Ph: 415-939-2840 Fax: 415-520-6037 **DMZ Builders** General Contractor Ph: 925-826-5387 Fax: 925-826-5766 Insituform Technologies, LLC **General Contractor** Ph: 562-413-1585 Fax: 000-000-0000 JMB Construction. Inc. **General Contractor** Ph: 650-267-5300 Fax: 650-267-5301 K J Woods Construction, Inc. **General Contractor** Ph: 415-759-0506 Fax: 415-468-1359 **M** Squared Construction **General Contractor** 415-661-6902 Fax: 415-661-6976 Ph: Fax: 000-000-0000 **Mitchell Engineering General Contractor** Ph: 510-934-5837 Mountain Cascade, Inc. **General Contractor** Ph: 925-373-8370 Fax: 925-373-0940 NTK Construction **General Contractor** Ph: 415-643-1900 Fax: 415-643-1300 Precision Engineering **General Contractor** Fax: 415-621-4812 Ph: 415-621-4882 Ranger Pipelines, Inc. **General Contractor** Ph: 415-822-3700 Fax: 415-822-3203 Steve P. Rados, Inc General Contractor Ph: 916-475-1654 Fax: 916-475-1655 RFP NEW OPERATIONS CONTROL CENTER AT CERONE - SANTA CLARA VALLEY TRANSPORTATION Addenda: 7 **AUTHORITY (SCVTA)** 5/16/24 4:00 PM 24-00929 SC San Jose **Public Works** ONLINE Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189 Non-Mandatory Pre-Proposal Conference 3/29 @ 11AM (SCVTA, 3331 North First Prebid Conf: Contract #: S24031 Street, Building B, Room B106 San Jose); Site Visit 3/29 @ 10AM (Cerone Complex, 3990 Zanker Road San Jose) Provide architectural, engineering, technical services, and design support during construction for a new Operations Control Center

Project Contact For Questions: Norman David 408-952-4259

ELM COURT AND PALM COURT ROAD REPAIRS

5/16/24 2:00 PM 24-01365 Paso Robles

Plan Issuer: City of Paso Robles

The work shall include, but is not limited to, demolition and removal of existing curbs, gutters, sidewalks, and deteriorated paving, and installing new, including striping and markings, all as shown on the plans and/or as specified herein.

Estimate

Prebid Conf:

The objective of the Project is to replace and rehabilitate sewer and water mains and install fiber optic conduits along Geary Boulevard from 32nd Avenue to Stanyan Street. The Work is to be performed in San Francisco, California.

https://sfpuc.org/construction-contracts/contract-opportunities-payments/pregualify-construction at least 3-weeks prior to the date of Bid opening in accordance with Section 00 21 13 - Instructions to Bidders. Bidders are required to pass the Safety Pregualification prior to SFPUC considering their bid submission complete. SFPUC will notify Bidders that have passed the Safety Pregualification prior to or on the date of Bid opening. Refer to Section 00 21 13 - Instructions to Bidders, "Bidder Qualifications" and the website listed above for additional information.

("OCC") at the Cerone Bus Division.

Email: norman.david@vta.org

Project Type

Addenda: 0

Public Works \$326,400 805-237-3861 805-237-3904

Contract #: DPW 23-22

Monday, May 20, 2024

Estimate

NEW NORTH HARBOR TRANSFORMER REPLACEMENT

5/20/24 10:00 AM 24-01541 Santa Cruz

Plan Issuer: Santa Cruz Port District scpd@santacruzharbor.org

Prebid Conf: MAND 4/23 @ 10am- site

The Santa Cruz Port District invites qualified contractors to submit sealed bid proposals for the North Harbor Transformer Replacement Project. Work required as part of this project consists, in general, of sitework, concrete construction, and electrical construction necessary to complete electrical renovations in the north harbor, including replacement and relocation of six power transformers.

Bid Contact: Renee Ghisletta (831) 475-6161 ext 22 rghisletta@santacruzharbor.org

Wednesday, May 22, 2024

RFP ON-CALL FUELS MANAGEMENT SPECIALTY CONTRACTORS LIST

5/22/24 2:00 PM 24-01126 Berkeley

Plan Issuer: East Bay Regional Park District-EBRPD

Prebid Conf: MAND 4/23 @ 10 AM - 1 PM at Big Leaf Picnic Ground, Tilden Central Park Drive,

Berkeley

The District is seeking proposals from experienced, reputable, and qualified Licensed Timber Operators, Tree Service Contractors, and wildland vegetation/forestry maintenance contractors; who wish to enter into one-year, on-call contracts with the District to perform a variety of wildland fuels management and tree removal services in the East Bay Hills.

The project areas include sensitive habitats. During the entire project, the protection and preservation of environmentally sensitive areas are of high importance. The Contractor shall avoid adverse impacts to habitat and wildlife.

Contact for Questions: In writing via email to FuelsRFPs@ebparks.org

 Bidders:
 Pro Terra Services Inc
 General Contractor
 Ph:
 209-277-0241
 Fax:
 000-0000

 RFQ FOR ALTERNATIVE DESIGN-BUILD SERVICES - COLISEUM COLLEGE PREPARATORY ACADEMY Addenda:
 2

 5/22/24
 2:00 PM
 24-01042
 Oakland
 School

 Plan Issuer:
 Oakland Unified School District kenya.chatman@ousd.k12.ca.us
 510-535-7050
 510-535-7042

 Prebid Conf:
 MAND Mandatory Pre-Proposal Meeting: 4/10 from 10-11 AM via Zoom. Non-Mandatory Site Visit: 4/10 from 11:30-12:30 PM
 Contract #: 21113

Pursuant to Education Code sections 17250.60 et seq., the Oakland Unified School District seeks a design-build entity to produce final designs for, and construct, the new gymnasium and classroom building at the Coliseum College Preparatory Academy ("CCPA") campus, at 3190 66th Avenue, Oakland, California 94621 (the "Project"). The Project will be constructed on the southwest portion of the campus. The Project will be a new single story gymnasium building and a two-story modular classroom building comprised of 14 standard classrooms and two laboratory classrooms. Procurement of the modular building manufacturer will be issued by the District under a separate RFQ. As set forth herein, the design-build entity will be responsible for the final design and transmission of their final design (that would include the modular building design) to the Division of the State Architect ("DSA"), and for obtaining final DSA approval. No construction work shall be performed until the design-build entity receives written approval of the plans, as to the safety of design and construction, from the DSA, and until the price for the construction has been set.

Contact for Questions: Kenya Chatman at kenya.chatman@ousd.org and cc: Colland Jang at colland.jang@ousd.org Bidders:

C. Overaa & Company	General Contractor	Ph:	510-234-0926	Fax: 510-237-2435

Project Type

831-475-6161

510-544-2301

Contract #: 2024-F044

Addenda: 0

000-000-0000

Public Works

Addenda: 0

831-475-9558

Public Works

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		Project Type
	<u>DR DESIGN-BUILD S</u> GE PREPARATORY			TURED MODULAR BUILDING	<u>S - COLISEUM</u>	Addenda: 2
5/2	2/24 2:00 PM 2 : Oakland Unified So	4-01043	Oakland	n@ousd.k12.ca.us	510-535-7050	School 510-535-7042
Prebid Conf:	MAND Mandatory Pre	e-Proposal	Meeting: 4/10 fro	om 10-11 AM via Zoom. Non- at parking lot off 66th Avenue	Contract #:	21113

Pursuant to Education Code sections 17250.10 et seq., the Oakland Unified School District seeks a design-build entity to produce final designs for, and construct, the classroom building at the Coliseum College Preparatory Academy ("CCPA") campus, at 3190 66th Avenue, Oakland, California 94621 (the "Project"). The Contract will be constructed on the southwest portion of the campus. The scope of the Contract will be a two-story modular classroom building comprised of 14 standard classrooms and 2 laboratory classrooms. Procurement of the Project's design-build entity will be issued by the District under a separate RFQ. As set forth herein, the design-build entity for the modular building will be responsible for the final design and coordination of their final design with the Project design-build entity in order to obtain final Division of the State Architect ("DSA") approval. No construction work shall be performed until the design-build entity receives written approval of the plans, as to the safety of design and construction, from the DSA.

Contact for Questions: Kenya Chatman at kenya.chatman@ousd.org and cc: Colland Jang at colland.jang@ousd.org

Thursday, May 23, 2024 RFP CLOSED CIRCUIT TELEVISION (CCTV) MAINTENANCE - SANTA CLARA VALLEY Addenda: 2 TRANSPORTATION AUTHORITY (SCVTA) 5/23/24 Public Works

SC 5/23/24 2:00 PM 24-01431 San Jose ONLINE

Plan Issuer:SCVTA -Santa Clara Valley Transportation Authority408-321-7189Prebid Conf:Non-Mandatory Pre-Proposal Conference 4/16 @ 11AM (Via Microsoft Teams)Contract #: S24039Provide all technical and professional labor, material, tools, and test equipment required to perform maintenance and modifications
Services and upgrades as needed on VTA's Closed Circuit Television (CCTV) security systems.

Project Contact For Questions: Elena Lazo 408-321-5574 Email: lazo_e@vta.org

NEW RFP FOR ID/IQ SCHEDULING CONSULTING SERVICES	Addenda: 0
5/23/24 3:00 PM 24-00030 Various Locations	State / Federal
Plan Issuer: Judicial Council of California Xavier.Contreras@jud.ca.gov 916-643-6961	000-000-0000
Prebid Conf: MAND 5/1 @ 9 AM - Mandatory Pre-Proposal Conference (See RFP Packet for link Contract #: to attend conference)	RFP-FS-2023-15- XC

PURPOSE OF THIS RFP:

Consultants. The Judicial Council seeks proposals from firms to provide the services of qualified, properly licensed consultants with expertise in all phases of scheduling) of public buildings ("Proposals"). It is anticipated that selected firms will review and evaluate contractor's project schedules, recreate project schedules, provide a forensic review of schedules, prepare time impact analysis reports, review contractor time impact analyses and provide a report, and provide potential schedule simulations considering delay probabilities and known risks). Prospective firms for the purpose of this RFP will be referred to as "Consultants."

Statewide Areas. Consultants will be evaluated and selected to provide services throughout the State. A map of the three Judicial Council regions is included in this RFP for information only as Attachment B.

Questions may be submitted by email to: Solicitations@jud.ca.gov. Deadline for Consultant's Submission of Questions Form (Attachment E) is May 8, 2024, by 3 PM.

lic Works
'301

The City of San Mateo (City) is issuing this Request for Qualifications / Request for Proposal (RFQ/RFP) for the purpose of obtaining comprehensive evaluations (architectural, structural, mechanical, electrical, plumbing and water intrusion) and developing a complete Facilities Condition Assessment document (FCA) for the City-owned facilities.

Project Contact For Questions: Stephen Wu 650.522.7345 Email: swu@cityofsanmateo.org

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>		Project Type
		-	<u>Thursday,</u>	<u>May 30, 2024</u>		
NEW JACK L	ONDON ELEMENTA	RY SCHOO	OL ROOFING PR	OJECT		Addenda: 0
	0/24 10:00 AM 24		Antioch			School
	Antioch Unified Sch		nervine let 4550	Annalagaa May Antiach	925-779-7600	000-000-0000
		p and drop- en Country	off students. I wo) Appaloosa Way, Antioch. ould recommend parking of Vallaby Court.		
This Project In Campus.	volves The Complete	Tear Off An	d Replacement (Of All The Composition Shi	ngle Roofs On All Bui	ldings On The Entire
	uestions: Wayne Setne @setness.com	ess at 209-4	171-8487			
<u>RFP FC</u>	R BATTERY ENERG	Y STORAC	<u>SE SYSTEMS</u>			Addenda: 1
	• ·• · · · · · · · · · ·					
Plan Issuer: Prebid Conf: The Las Gallir	1734, or email: pquinr nas Valley Sanitary Dis	Sanitary Di t 300 Smith @lgvsd.org strict (LGVS	Ranch Road, Sa to RSVP) D) is seeking pro	an Rafael. Please call 415 posals for the design and	installation of two Bat	tery Energy Storage
Plan Issuer: Prebid Conf: The Las Gallir Systems (BES	Las Gallinas Valley 4/18 @ 1 PM (meet a 1734, or email: pquinr has Valley Sanitary Dis S) at the LGVSD Was	Sanitary Di t 300 Smith @lgvsd.org strict (LGVS stewater Tre	strict ihuang@lgv Ranch Road, Sa to RSVP) D) is seeking pro eatment Plant pur	an Rafael. Please call 415	-472- Contract #: installation of two Bat vernment Code Section	000-000-0000 24600-14 tery Energy Storage
Plan Issuer: Prebid Conf: The Las Gallin Systems (BES and other app PLEASE NOT	Las Gallinas Valley 4/18 @ 1 PM (meet a 1734, or email: pquinr has Valley Sanitary Dis S) at the LGVSD Was licable law. The propo	Sanitary Di t 300 Smith @lgvsd.org strict (LGVS stewater Tre sal shall be w after the	strict ihuang@lgv n Ranch Road, Sa g to RSVP) D) is seeking pro eatment Plant pur prepared as per pre-proposal mee	an Rafael. Please call 415 posals for the design and suant to the California Gov	-472- Contract #: installation of two Bat vernment Code Section the attached RFP.	000-000-0000 24600-14 tery Energy Storage on 4217.10 to 4217.18
Plan Issuer: Prebid Conf: The Las Gallin Systems (BES and other appl PLEASE NOT minimum of fiv	Las Gallinas Valley 4/18 @ 1 PM (meet a 1734, or email: pquinr has Valley Sanitary Dis SS) at the LGVSD Was licable law. The propo- E: A Site Visit will follo ve (5) working days be	Sanitary Di t 300 Smith @lgvsd.org strict (LGVS stewater Tre sal shall be w after the fore propos	strict ihuang@lgv Ranch Road, Sa to RSVP) D) is seeking pro eatment Plant pur prepared as per pre-proposal mee al deadline.	an Rafael. Please call 415 posals for the design and suant to the California Gov the guidelines set forth in t	-472- Contract #: installation of two Bat vernment Code Section the attached RFP. ay be scheduled 24 ho	000-000-0000 24600-14 tery Energy Storage on 4217.10 to 4217.18 ours in advance a
Plan Issuer: Prebid Conf: The Las Gallin Systems (BES and other appl PLEASE NOT minimum of fiv Questions: Ire	Las Gallinas Valley 4/18 @ 1 PM (meet a 1734, or email: pquinr has Valley Sanitary Dis S) at the LGVSD Was licable law. The propo E: A Site Visit will follo (e (5) working days be ne Huang at (415) 472	Sanitary Di t 300 Smith @lgvsd.org strict (LGVS stewater Tre sal shall be w after the fore propos 2-1734, or b	strict ihuang@lgv Ranch Road, Sa to RSVP) D) is seeking pro eatment Plant pur prepared as per pre-proposal mee al deadline.	an Rafael. Please call 415 oposals for the design and rsuant to the California Gov the guidelines set forth in t eting. Special site visits ma	-472- Contract #: installation of two Bat vernment Code Section the attached RFP. ay be scheduled 24 ho	000-000-0000 24600-14 tery Energy Storage on 4217.10 to 4217.18 ours in advance a
Plan Issuer: Prebid Conf: The Las Gallin Systems (BES and other appl PLEASE NOT minimum of fiv Questions: Ire LANEY 5/3 Plan Issuer: Prebid Conf:	Las Gallinas Valley 4/18 @ 1 PM (meet a 1734, or email: pquinr has Valley Sanitary Dis S) at the LGVSD Was licable law. The propo- E: A Site Visit will follo (e (5) working days be ne Huang at (415) 472 COLLEGE LIBRARY 0/24 2:00 PM 24 : Peralta Community 4/9 and 4/11 @ 10 Al	Sanitary Di t 300 Smith @lgvsd.org strict (LGVS stewater Tre sal shall be w after the fore propos 2-1734, or b & LEARNI 4-01165 College Dis M via Zoom	strict ihuang@lgv Ranch Road, Sa to RSVP) D) is seeking pro eatment Plant pur prepared as per pre-proposal med al deadline. by email at: ihuan ING RESOURCE Oakland strict - Purchasing	an Rafael. Please call 415 oposals for the design and rsuant to the California Gov the guidelines set forth in t eting. Special site visits ma g@lgvsd.org. RFIs are due <u>CENTER PROJECT</u>	-472- Contract #: installation of two Bat vernment Code Section the attached RFP. ay be scheduled 24 ho e no later than May 9, \$85,000,00 510-466-7225 Contract #:	000-000-0000 24600-14 tery Energy Storage on 4217.10 to 4217.18 ours in advance a 2024. Addenda: 2 0 School 000-000-0000

PLEASE NOTE: Pursuant to Public Contract Code section 20651.5, only prequalified bidders will be eligible to submit a bid for this Project.

Contact for Questions: John Hiebert at jhiebert@peralta.edu Bidders:

Bay City Mechanical, Inc.	General Contractor	Ph:	510-233-7000	Fax: 000-000-0000
BHM Construction, Inc.	General Contractor	Ph:	707-643-4580	Fax: 707-643-4581
Keller North America, Inc.	General Contractor	Ph:	707-673-7016	Fax: 000-000-0000
ProWest Constructors	General Contractor	Ph:	951-678-1038	Fax: 951-678-1083
SC Builders, Inc.	General Contractor	Ph:	408-328-0688	Fax: 408-328-0684
Swinerton	General Contractor	Ph:	415-421-2980	Fax: 000-000-0000
Syserco, Inc.	General Contractor	Ph:	510-498-1171	Fax: 000-000-0000
Wickman Development & Construction	General Contractor	Ph:	415-239-4500	Fax: 415-239-4511
XL Construction	General Contractor	Ph:	408-240-6000	Fax: 000-000-0000

Plan# Name Bid Date & Time OPR# Location

B & M Builders, Inc.

Prime Time Construction, LLC

<u>Estimate</u>

Project Type

NEW	OYSTER POI			N ACCESS IMPROVEME	NTS 2024	1-04 - SAN MA	TEO COUNTY	Addenda: 0
SC ONLIN	5/30/24	2:00 PM	24-01555	South San Francisco				Public Works
-	in Issuer: San	Mateo Cou	ntv Harbor Dis	trict		e	650-741-9176	
Prebid	Conf: MANE	Mandatory	•	erence & Site Visit 4/25 @	10:30AM		Contract #:	2024-04
			existing conc	rete access piers in the We	est Basin	of Oyster Poin	t Marina that se	erve Docks 1/2, 3/4,
	nstruction of th	ree pile-sup	oorted dock ad	ccess platforms to serve D	ocks 1/2,	3/4, and 5/6, ir	ncluding alumin	um gangways and
 3. Co 4. De 5. Ins permination 6. Co 	nstruction of th molition and re tallation of tem anent lines are ain access to [moval of exi porary potat installed. A t Docks 1/2. w potable w	sting water, el ble water, fire v cemporary acc vater, fire wate	orting aluminum gangways ectrical, and communicatic vater, electrical, and comm ess float shall be furnished r, electrical, and communic of connection.	on utilities nunicatior d and inst	installed on th nutilities to mai alled between	e existing acces ntain dock utilit Docks 2 and 3 (y service until during construction to
Proje	ct Contact For : jmoren@smh	Questions: J						
	RFQ FOR ON	I-CALL SAN	ITARY SEWE	R CONSTRUCTION SER	VICES 2	024		Addenda: 0
Prebid The C const contra arise, const	City of Oakland ruction service actors possess bids will be so ruction, and re	ubmittal Me (City) seeks s for capital i ing license ty licited inform pairs of sanif	eting: 4/22 @ Statement of improvements ypes sought by nally from the o ary sewer infr	Oakland 10:30 AM via Microsoft Te Qualifications (SOQ) from to the City's sanitary sewe y this RFQ to include, but is contractor pool with the ap astructures within the City' ther associated work.	licensed er infrastr may not b propriate	contractors int ucture. The Cit be limited to: A, licenses. Poter	y will establish a C-34, or C42. A ntial projects inv	a pool of pre-qualified As specific projects volve rehabilitation,
Conta Bidder	act for Questior s [.]	ns: Wen Che	n at wchen@o	baklandca.gov				
	nship Developr	ment Interest	LLC	General Contractor	Ph:	415-852-1752	2 Fax:	415-282-5169
				Friday, May 3 ^r	1, <mark>20</mark> 2	<u>4</u>		
NEW	ANTIOCH HI	<u> ЭН SCHOOI</u>	GYM HVAC	PROJECT				Addenda: 0
Pla	5/31/24 In Issuer: HKI	1:30 PM T Architects	24-01478	Antioch		Ę	510-625-9800	School 510-625-9801
*** W	AITING FOR D	OCUMENT	S ***					
				dows Installation of electric ng lot Painting of exterior b		HVAC unit inst	allation Replac	ement/repair of roof
Conta Bidder	act for Questior s:	ns: Erwin Wo	n at EWon@h	ikit.com				

General Contractor

General Contractor

Ph: 916-638-8626

559-836-0319

Ph:

Fax: 916-352-6944

Fax: 000-000-0000

<u>Plan# Name</u>	Bid Date & Time	<u> OPR#</u>	Location	<u>Estimate</u>	
-------------------	-----------------	--------------	----------	-----------------	--

NEW <u>RFP - CONSTRUCTION MANAGEMENT WITH MASTER ARCHITECTURAL SERVICES FOR THE COUNTY</u> Addenda: 0 <u>OF SAN LUIS OBISPO - SHERIFF'S NIPOMO SUBSTATION</u>

5/31/24 3:00 PM 24-01488 Nipomo

Plan Issuer: County of San Luis Obispo

805-781-5200 805-781-1074 Contract #: 320215 / 1793

The County plans to construct an approximately 7,000 square foot, Sheriff's Substation with secure parking for patrol vehicles and unsecured parking for visitors using the Design-Build project delivery method. The Consultant being solicited by this RFP will provide Construction Management with Master Architectural Services and will be responsible for preparing the Bridging Documents to be used as the basis for final design by the Design-Build Entity selected in the future. The Bridging Documents will be prepared based upon a building program, and site analysis developed by the Consultant selected from this RFP. The new building shall include, but not limited to, office space, interview rooms, a multi-purpose room, community services rooms, administration offices, criminal investigation rooms, volunteer patrol rooms, report room, fitness room, locker rooms with showers, break rooms, staff restrooms, public restrooms, armory, access controls, utility/equipment rooms, storage space, and a kitchen including traditional appliances (e.g. stove, refrigerator, microwave). The intent is to build a user-friendly, accessible, safe, and healthy environment for the San Luis Obispo County Sheriff's Department.

Bid Contact: Missy Viles (805) 781-5216 mviles@co.slo.ca.us

Tuesday, July 30, 2024

CONS	TRUCTION OF OP	ERATIONS C		ITER MODERNIZATION - BAR	RT #60	0CC-100A	Addenda: 0
7/	30/24 2:00 PM	24-00691	Oakland	\$16,700,	000 t	o \$18,600,000	Public Works
Plan Issue	r: BART-Bay Area	a Rapid Transi	t District		5	10-464-6544	000-000-0000
Prebid Conf:		re-register wit		held via ZOOM. Persons wishir ninistrator, Claudia Hogan at:	ng to	Contract #:	60CC-100A

PLEASE NOTE: The Contract Documents will not be available at public and private plan rooms. A Bidder who has passed the Security Clearance but does not wish to purchase the Contract Documents may view them by arrangement at BART's offices at 2150 Webster Street, Oakland. A request for such viewing shall be directed to the Contract Administrator, Claudia Hogan, at: chorton@bart.gov. Viewing sessions are limited to two hours in duration. Additional sessions may be available but are not guaranteed.

Any prospective Bidder intending to participate in the bidding process must sign a Non-Disclosure Agreement for Release of Security Sensitive Information for Bidding Purposes (NDA for Bidding Purposes) with the District. The Security Sensitive Information as defined in the NDA for Bidding Purposes includes, but is not limited to, the Bid Documents. The NDA for Bidding Purposes may be obtained from the Contract Administrator by submitting a written request, in the form of Attachment 1 to this Invitation to Bid, to the Contract Administrator by email to: apalmqu@bart.gov or in person delivery at the mailing address: San Francisco Bay Area Rapid Transit District (BART), 2150 Webster St., 4th Fl., Oakland, CA 94604-2688, Attention: Amanda Palmquist. In order to participate, this written request must be received by the Contract Administrator by 4:00 PM on FRIDAY, MARCH 22, 2024.

THE WORK INCLUDES:

BART'S OCC is past its useful life and needs renewal and upgrades to facilitate two of BART's key projects: Communications Based Train Control (CBTC) and BART Silicon Valley Phase II (BSVII). The Modernization of the OCC project will provide upgrades that include CBTC specific infrastructure for Automatic Train Supervision (ATS) training, testing, and to provide new workstation consoles for the rail operators. 3 large LED display screens will provide the necessary improvements to monitor the BART system. A complete remodel of the OCC space with electrical, lighting, mechanical and a new fire suppression, will modernize this essential facility.

Project Type

Public Works

Tuesday, December 31, 2024

Estimate

OAKLAND UNIFIED SCHOOL DISTRICT ANNUAL PREQUALIFICATION 2023-2024

12/31/24 2:00 PM 23-03949 Oakland

Plan Issuer: Oakland Unified School District

Oakland Unified School District ("District") is pregualifying certain contractors on the District's state-funding eligible lease-leaseback projects.

It is mandatory that all of the following contractors who intend to submit a bid or proposal for District Projects, fully complete the District's prequalification questionnaire, provide all materials requested therein, and be approved by the District to be on the final prequalified contractors list. If a contractor has been prequalified by the District within the past three (3) years, that contractor may complete the District's "renewal" prequalification questionnaire for a total of three (3) years. The District will notify contractors of their three (3) year anniversary date in the contractor's pregualification letter.

This prequalification requirement applies to the following contractors:

• A contractor with an A, B, C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or C-46 license(s) that intends to bid as a contractor (prime contractor) directly to the District for design-bid-build and lease-leaseback projects.

• A contractor with a C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or C-46 license(s) that intends to submit proposals as a first-tier subcontractor to a general contractor (prime contractor) that is bidding directly to the District for design-bid-build and lease-leaseback projects.

Addenda: 0

School

510-879-8642

000-000-0000

Project Type

Cal Trans Projects Bidding Plan# Name Bid Date & Time OPR# Location Estimate Project Type Monday, April 15, 2024 CDOT 08-1N7104 ALTERNATIVE PIPELINER, CLEANING, INSPECTING, AND PREPARING CULVERT Addenda: 0 4/15/24 2:00 PM 24-00124 San Bernardino \$550,000 Cal-Trans Countv Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In San Bernardino County At Crestline At 1.2 Miles North Of Old Mill Road And At 0.2 Mile South Of Crestline Cut-off The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 30 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Tuesday, April 16, 2024 **CDOT 03-3G1604 MODIFY TRAFFIC MONITORING STATIONS** Addenda: 0 4/16/24 2:00 PM 24-00119 Butte, El Dorado, \$400,000 **Cal-Trans** Nevada and Placer Counties Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Butte, El Dorado, Nevada, And Placer Counties At Various Locations The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10. 25 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: **Tully Consulting Group** Consultant Office: 707-693-1926 Fax: 707-471-0318 Blain Stumpf Construction Fence Rentals Supplier Office: 530-622-4450 CDOT 04-2W4504 MASONRY BLOCK SOUND WALL, MINOR CONCRETE AND CIDH CONCRETE Addenda: 1 PILING 24-00120 4/16/24 2:00 PM Santa Clara County \$1.120.000 **Cal-Trans** Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Santa Clara County In San Jose Near West Virginia Street The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-29. 120 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: PTS Masonry, Inc. Concrete/Masonry Contractor Office: 916-718-7141 Fax: 916-369-6835 Office: 925-918-3490 **Diablo Consulting** Consultant **Tully Consulting Group** Consultant Office: 707-693-1926 707-471-0318 Fax: 000-000-0000 Laine Equipment Equipment Office: 408-691-6766 Fax: Porter Rents Equipment Office: 510-376-6001 **B & D Excavation and Construction** General Contractor Office: 415-745-6246 Granite Construction General Contractor Office: 408-327-7053 408-327-7090 Fax: Granite Construction Co. General Contractor Office: 408-327-7053 Fax: 707-467-4143 Granite Rock Company General Contractor Office: 408-574-1400 408-365-9548 Fax. 916-383-3000 Anrak Corporation Sub-Contractor/Specialty Office: 916-383-1787 Fax: Contractor Blain Stumpf Construction Fence Rentals Supplier Office: 530-622-4450

		<u>OPR#</u>	Location	<u>Estimate</u>	2		<u>Project Type</u>	
<u>CDOT 08-1N</u> OVERLAY	2304 FURNISH E	BR DECK T	REATMENT MATER	IAL, FURNIS	H POLYESTER CON	<u>C</u>	Addenda:	0
<u>OVERLAY</u> 4/16/2	24 2:00 PM	24-00112	San Bernardino		¢2 620 000	,	Cal-Trans	
-, 10/2	2.0011	24-00112	County		\$3,620,000)	Cal-Trans	
Plan Issuer: CD	ot DES.OE.FMIII	l.Awards@d	ot.ca.gov		916-227	-6299		
*Bids to be received	d via Bid Express	website.**						
			rom Etiwanda Avenue	e To Sand Cr	eek Bridge			
		ass A licens	e or any combination	of the followi	ng Class C licenses w	hich co	onstitutes a majoi	rity o
he work: C-8, C-12, 60 Working Days *		rement * Sr	nall Business Prefere	ence applies f	% SBE Requirement	*		
	o /o B FBE i toqui		ednesday, Ar		-			
CDOT 02-4J	9004 COLD CEN		NT RECYCLING WIT				Addenda:	0
4/17/2		24-00116	Siskiyou County		\$2,040,000	h	Cal-Trans	•
Plan Issuer: CD					\$2,040,000 916-227		Cal-ITAIIS	
Tian issuer. Ob			ol.ca.gov		510-221	-0233		
*Bids to be received	d via Bid Express	website.**						
n Siskiyou County A	bout 3.4 Miles W	est Of Tulel			Merrill Road To 0.3 Mi			
					which constitutes a m	ajority o	of the work: C-12	
	% DVBE Require	ement. * Sm	all Business Preferen	ice applies.5%	% SBE Requirement *			
dders: Anrak Corporation		Sub (Contractor/Specialty	Office	916-383-3000	Fax:	916-383-1787	
anak Corporation			actor	Onice.	910-303-3000	Гах.	910-303-1707	
Plus Sweeping		-	Contractor/Specialty	Office:	916-383-5030			
			ractor					
							A	•
CDOT 03-3G	0304 COLD PLA	<u>ANE AC PVI</u>	<u>VII, HIVIA, & RHIVIA</u>				Addenda:	U
				V	\$2,250,000	h		U
4/17/2	24 2:00 PM	24-00117	Sacramento County	y	\$2,250,000 916-227		Addenda: Cal-Trans	U
	24 2:00 PM	24-00117	Sacramento County	y	\$2,250,000 916-227			U
4/17/ 2 Plan Issuer: CD	24 2:00 PM Pot DES.OE.FMIII	24-00117 I.Awards@d	Sacramento County	y				U
4/17/2 Plan Issuer: CD *Bids to be received	24 2:00 PM oot DES.OE.FMIII d via Bid Express	24-00117 I.Awards@d website.**	Sacramento County ot.ca.gov			-6299	Cal-Trans	U
4/17/2 Plan Issuer: CD Bids to be received Sacramento Cour he Contractor must	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla	ridge To Sher ss C license v	916-227 man Island East Leve vhich constitutes a ma	-6299 e Roac ajority c	Cal-Trans	-
4/17/2 Plan Issuer: CD *Bids to be received of Sacramento Cour 'he Contractor must 5 Working Days * 3	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla	ridge To Sher ss C license v	916-227 man Island East Leve	-6299 e Roac ajority c	Cal-Trans	-
4/17/2 Plan Issuer: CD *Bids to be received a Sacramento Cour he Contractor must 5 Working Days * 3 idders:	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen	ridge To Sher ss C license v nce applies.25	916-227 man Island East Leve which constitutes a m 5% SBE Requirement	-6299 e Roac ajority c	Cal-Trans	-
4/17/2 Plan Issuer: CD Bids to be received Sacramento Cour he Contractor must 5 Working Days * 3 dders: Diablo Consulting	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla % DVBE Require	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant	ridge To Sher ss C license v nce applies.25 Office:	916-227 man Island East Leve which constitutes a m i% SBE Requirement 925-918-3490	-6299 e Roac ajority c	Cal-Trans	-
4/17/2 Plan Issuer: CD Bids to be received Sacramento Cour The Contractor must 5 Working Days * 3 dders: Diablo Consulting Fully Consulting Gro	24 2:00 PM oot DES.OE.FMIII d via Bid Express hty Near Antioch F t have either a Cla % DVBE Require	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant	ridge To Sher ss C license v ice applies.25 Office: Office:	916-227 man Island East Leve which constitutes a m % SBE Requirement 925-918-3490 707-693-1926	-6299 ee Road ajority c Fax:	Cal-Trans of the work: C-12. 707-471-0318	-
4/17/2 Plan Issuer: CD Bids to be received Sacramento Cour he Contractor must 5 Working Days * 3 dders: Diablo Consulting Fully Consulting Gro All-American Constr	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla % DVBE Require	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor	ridge To Sher ss C license v ice applies.25 Office: Office: Office:	916-227 man Island East Leve which constitutes a ma % SBE Requirement 925-918-3490 707-693-1926 530-617-5111	-6299 e Roac ajority c * Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236	-
4/17/2 Plan Issuer: CD Bids to be received a Sacramento Cour he Contractor must 5 Working Days * 3 dders: Diablo Consulting Fully Consulting Gro All-American Constr All-American Constr	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla % DVBE Require oup ruction, Inc. ruction, Inc.	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor	ridge To Sher ss C license v ice applies.25 Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma % SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312	-6299 e Road ajority o * Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470	-
4/17/2 Plan Issuer: CD Bids to be received a Sacramento Cour he Contractor musi 5 Working Days * 3 dders: Diablo Consulting Cully Consulting Gro All-American Constr All-American Constr & M BUILDERS, I	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla % DVBE Require oup ruction, Inc. ruction, Inc.	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor eral Contractor	ridge To Sher ss C license v ice applies.25 Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma % SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626	-6299 e Road ajority o * Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944	-
4/17/2 Plan Issuer: CD Bids to be received a Sacramento Cour he Contractor must 5 Working Days * 3 dders: Diablo Consulting fully Consulting Gro All-American Consti & M BUILDERS, I George Reed, Inc.	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla % DVBE Require DVBE Require Dup ruction, Inc. ruction, Inc. NC.	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor	ridge To Sher ss C license v ice applies.25 Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a m 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104	-6299 e Road ajority o Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927	-
4/17/2 Plan Issuer: CD Bids to be received a Sacramento Cour the Contractor must 5 Working Days * 3 dders: Diablo Consulting fully Consulting Gro All-American Constr All-American Constr & M BUILDERS, I George Reed, Inc. Ghilotti Constructior	24 2:00 PM oot DES.OE.FMIII d via Bid Express nty Near Antioch F t have either a Cla % DVBE Require DVBE Require DVBE Require DVBE Require DVBE Require DVBE Require	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene	Sacramento County ot.ca.gov le North Of Antioch Ba e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor	ridge To Sher ss C license v ice applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a m 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221	-6299 e Road ajority o * Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601	-
4/17/2 Plan Issuer: CD *Bids to be received on Sacramento Courr The Contractor must 5 Working Days * 3 idders: Diablo Consulting Grou All-American Constr All-American Constr & M BUILDERS, I George Reed, Inc. Ghilotti Construction Granite Rock Comp	24 2:00 PM bot DES.OE.FMIII d via Bid Express hty Near Antioch F t have either a Cla % DVBE Require pup ruction, Inc. ruction, Inc. NC. a Company, Inc. any	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene	Sacramento County ot.ca.gov le North Of Antioch Bu e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor	ridge To Sher ss C license v ice applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a m 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400	-6299 e Road ajority o * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12. 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548	-
4/17/2 Plan Issuer: CD Bids to be received a Sacramento Cour he Contractor must 5 Working Days * 3 dders: Diablo Consulting fully Consulting Gro All-American Constr All-American Constr & M BUILDERS, I George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cor	24 2:00 PM bot DES.OE.FMIII d via Bid Express hty Near Antioch F t have either a Cla % DVBE Require pup ruction, Inc. ruction, Inc. NC. a Company, Inc. any	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene	Sacramento County ot.ca.gov le North Of Antioch Br e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor	ridge To Sher ss C license v oce applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a m 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911	-6299 e Road ajority o * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447	-
4/17/2 Plan Issuer: CD *Bids to be received in Sacramento Cour The Contractor must 5 Working Days * 3 idders: Diablo Consulting Tully Consulting Gro All-American Constr All-American Constr B & M BUILDERS, I George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cor	24 2:00 PM bot DES.OE.FMIII d via Bid Express hty Near Antioch F t have either a Cla % DVBE Require pup ruction, Inc. ruction, Inc. NC. a Company, Inc. any	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Gene	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor	ridge To Sher ss C license v ice applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a m 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911	-6299 e Road ajority o * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12. 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548	-
4/17/2 Plan Issuer: CD *Bids to be received on Sacramento Court The Contractor must 5 Working Days * 3 idders: Diablo Consulting Fully Consulting Group All-American Constru- All-American Constru- B & M BUILDERS, I George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cort Anrak Corporation	24 2:00 PM bot DES.OE.FMIII d via Bid Express thy Near Antioch F thave either a Cla % DVBE Require bup ruction, Inc. ruction, Inc. NC. n Company, Inc. any istruction	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Sub-(Contr	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor	ridge To Sher ss C license v orce applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000	-6299 e Road ajority c * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447 916-383-1787	-
4/17/2 Plan Issuer: CD *Bids to be received in Sacramento Cour The Contractor must 5 Working Days * 3 idders: Diablo Consulting fully Consulting Gro All-American Constr All-American Constr & M BUILDERS, I George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cor Anrak Corporation	24 2:00 PM bot DES.OE.FMIII d via Bid Express thy Near Antioch F thave either a Cla % DVBE Require bup ruction, Inc. ruction, Inc. NC. n Company, Inc. any istruction	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Gene Ge	Sacramento County ot.ca.gov le North Of Antioch Br e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor contractor/Specialty factor Contractor/Specialty	ridge To Sher ss C license v oce applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000	-6299 e Road ajority o * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447	-
4/17/2 Plan Issuer: CD *Bids to be received in Sacramento Cour The Contractor musi 5 Working Days * 3 idders: Diablo Consulting Fully Consulting Gro All-American Constr All-American Constr & M BUILDERS, I George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cor Anrak Corporation Frank C. Alegre Tru	24 2:00 PM bot DES.OE.FMIII d via Bid Express thy Near Antioch F thave either a Cla % DVBE Require bup ruction, Inc. ruction, Inc. NC. n Company, Inc. any istruction	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Sub-(Contr Sub-(Contr	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor contractor/Specialty factor	ridge To Sher ss C license v ore applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000	-6299 e Road ajority c * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447 916-383-1787	-
4/17/2 Plan Issuer: CD *Bids to be received in Sacramento Cour The Contractor musi 5 Working Days * 3 idders: Diablo Consulting Tully Consulting Gro All-American Constr All-American Constr B & M BUILDERS, I George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cor Anrak Corporation Frank C. Alegre Tru	24 2:00 PM bot DES.OE.FMIII d via Bid Express thy Near Antioch F thave either a Cla % DVBE Require bup ruction, Inc. ruction, Inc. NC. n Company, Inc. any istruction	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Sub-(Contri Sub-(Contri	Sacramento County ot.ca.gov le North Of Antioch Br e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor contractor/Specialty factor Contractor/Specialty	ridge To Sher ss C license v ore applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma by SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000 209-334-2112	-6299 e Road ajority c * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447 916-383-1787	-
4/17/2 Plan Issuer: CD *Bids to be received in Sacramento Cour The Contractor musi 5 Working Days * 3 idders: Diablo Consulting Tully Consulting Gro All-American Constr All-American Constr All-American Constr George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cor Anrak Corporation Frank C. Alegre Tru KelCo Construction	24 2:00 PM bot DES.OE.FMIII d via Bid Express thy Near Antioch F thave either a Cla % DVBE Require bup ruction, Inc. ruction, Inc. NC. n Company, Inc. any istruction	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Sub-0 Contr Sub-0 Contr Sub-0	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty	ridge To Sher ss C license v ore applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma % SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000 209-334-2112 707-498-0378	-6299 e Road ajority c * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447 916-383-1787	-
4/17/2 Plan Issuer: CD *Bids to be received on Sacramento Cour the Contractor musi 5 Working Days * 3 idders: Diablo Consulting Fully Consulting Gro All-American Constr All-American Constr All-American Constr Construction George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cor Anrak Corporation Frank C. Alegre Tru KelCo Construction	24 2:00 PM bot DES.OE.FMIII d via Bid Express thy Near Antioch F thave either a Cla % DVBE Require bup ruction, Inc. ruction, Inc. NC. n Company, Inc. any istruction	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Gene Sub-0 Contr Sub-0 Contr Sub-0 Contr	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant ultant contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor	ridge To Sher ss C license v ice applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma % SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000 209-334-2112 707-498-0378	-6299 e Road ajority c * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447 916-383-1787	-
4/17/2 Plan Issuer: CD *Bids to be received in Sacramento Cour The Contractor musi 5 Working Days * 3 idders: Diablo Consulting fully Consulting Gro All-American Constr All-American Constr All-American Constr All-American Constr All-American Constr Construction Granite Rock Comp Martin Brothers Cor Anrak Corporation Frank C. Alegre Tru KelCo Construction Plus Sweeping Blain Stumpf Constr	24 2:00 PM Pot DES.OE.FMIII d via Bid Express hty Near Antioch F t have either a Cla % DVBE Require puction, Inc. ruction, Inc. NC. n Company, Inc. any hstruction cking, Inc.	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Gene Sub-(Contr Contr Sub-(Contr Contr Sub-(Contr	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant ultant contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor	ridge To Sher ss C license v ice applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a m 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000 209-334-2112 707-498-0378 916-383-5030	-6299 e Road ajority c * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447 916-383-1787	-
4/17/2 Plan Issuer: CD *Bids to be received n Sacramento Cour The Contractor musi 5 Working Days * 3 idders: Diablo Consulting Tully Consulting Gro All-American Constr All-American Constr All-American Constr Construction B & M BUILDERS, I George Reed, Inc. Ghilotti Construction Granite Rock Comp Martin Brothers Cor Anrak Corporation Frank C. Alegre Tru KelCo Construction Plus Sweeping Blain Stumpf Constr Golden State Trucki	24 2:00 PM Pot DES.OE.FMIII d via Bid Express hty Near Antioch F t have either a Cla % DVBE Require puction, Inc. ruction, Inc. NC. n Company, Inc. any hstruction cking, Inc.	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Gene Gene Gene Gene Gene Gene Gene Ge	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty	ridge To Sher ss C license v loce applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a ma % SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000 209-334-2112 707-498-0378 916-383-5030	-6299 e Road ajority c * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans of the work: C-12 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447 916-383-1787	-
4/17/2 Plan Issuer: CD **Bids to be received n Sacramento Cour The Contractor must	24 2:00 PM Pot DES.OE.FMIII d via Bid Express hty Near Antioch F t have either a Cla % DVBE Require puction, Inc. ruction, Inc. NC. n Company, Inc. any hstruction cking, Inc.	24-00117 I.Awards@d website.** From 0.1 Mil ass A licens ement. * Sm Cons Cons Gene Gene Gene Gene Gene Gene Gene Sub-(Contr Contr Sub-(Contr Contr Sub-(Contr	Sacramento County ot.ca.gov le North Of Antioch Bi e or the following Cla all Business Preferen ultant ultant eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor eral Contractor contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty factor Contractor/Specialty	ridge To Sher ss C license v loce applies.25 Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-227 man Island East Leve which constitutes a m 5% SBE Requirement 925-918-3490 707-693-1926 530-617-5111 916-870-8312 916-638-8626 209-523-07343104 707-585-1221 408-574-1400 916-381-0911 916-383-3000 209-334-2112 707-498-0378 916-383-5030 530-622-4450	-6299 e Road ajority o * Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Cal-Trans 707-471-0318 530-267-5236 530-673-9470 916-352-6944 209-523-4927 707-585-1601 408-365-9548 916-381-1447 916-383-1787 209-367-0572	-

Plan# Name Bid Dat	te & Time	OPR#	Location	<u>Estimat</u>	<u>e</u>		Project Type
<u>CDOT 07-348904</u> OVERLAY	REPLACE B	BRIDGE RA	AIL WITH CB & E	BRIDGE DECK P	OLYESTER C	CONCRETE	Addenda: 1
4/17/24	2:00 PM	24-00122	Los Angeles C	ounty	\$1	,570,000	Cal-Trans
Plan Issuer: CDot D	ES.OE.FMIII./	Awards@d	ot.ca.gov			916-227-6299	
**Bids to be received via In Los Angeles County Ne The Contractor must have 160 Working Days * 3% D Bidders:	ear Glendora e either a Cla	At Van Orr ss A license	e or the following	Class C license			of the work: C-8.
Beador Construction Cor	npany, Inc.	Gene	ral Contractor	Office:	951-674-73	52	
FEC Future Contractors	and Engineer	rs Gene	ral Contractor	Office:	949-328-97	58	
Inc							
McCuen Construction, In	С	Gene	ral Contractor	Office:	916-652-782	24 Fax:	916-652-7602
Myers & Sons Constructi	on, LLC.	Gene	ral Contractor	Office:	916-600-773	32	
Peterson Chase General	Engineering	Gene	ral Contractor	Office:	949-252-044	41	
Construction, Inc.							
Yakar		Gene	ral Contractor	Office:	909-599-16	12	
<u>CDOT 08-1N7004</u>	ALTERNAT	IVE PIPEL	INER				Addenda: 0
4/17/24	2:00 PM	24-00123	San Bernardino County	0	\$7	90,000	Cal-Trans
Plan Issuer: CDot D	ES.OE.FMIII./	Awards@d	,			916-227-6299	

Bids to be received via Bid Express website.

In San Bernardino County Near San Bernardino At 2.7 Miles North Of Kenwood Avenue And At 0.8 Mile South Of Cajon Boulevard The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 40 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement *

CDOT 08-1N780	4 RUBBERI	<mark>ZED HMA, C</mark>	OLD PLANE AC PVM	T AND REPLACE AC SURFACING	Addenda: 0
4/17/24	2:00 PM	24-00125	San Bernardino County	\$7,800,000	Cal-Trans
Plan Issuer: CDot I	DES.OE.FMI	I.Awards@d	ot.ca.gov	916-227-6299	

Bids to be received via Bid Express website.

In San Bernardino County From 2.9 Miles West To 3.2 Miles East Of Route 95

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12. 75 Working Days * DVBE participation incentive up to \$250,000. * Small Business Preference applies.5% SBE Requirement *

CDOT 09-392504	4 HOT MIX /	ASPHALT (T	YPE A), SHOUL	DER BACKING, & STRIPING	Addenda: 1
4/17/24	2:00 PM	24-00126	Inyo County	\$7,000,000	Cal-Trans
Plan Issuer: CDot D	ES.OE.FMI	II.Awards@d	ot.ca.gov	916-227-6299	

Bids to be received via Bid Express website.

In Inyo County About 9 Miles South Of Olancha From 0.8 Mile South Of Sykes Road To 0.3 Mile North Of Haiwee Canyon Road The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12. 45 Working Days * DVBE participation incentive up to \$250,000. * Small Business Preference applies.5% SBE Requirement * Bidders:

Calmex Engineering Inc.	General Contractor	Office:	909-546-1311			
Granite Construction Company	General Contractor	Office:	661-399-3361			
Sully-Miller	General Contractor	Office:	714-578-9600	Fax:	714-578-9672	
Anrak Corporation	Sub-Contractor/Specialty Contractor	Office:	916-383-3000	Fax:	916-383-1787	

<u>Plan# Name Bid Date & Time OP</u>	<u>R# Location</u>	<u>Estimat</u>	<u> </u>		<u>Project Type</u>
	<u>Thursday, Apri</u>	I 18, 20	24		
CDOT 03-3G0504 PARTIAL DEP	TH RECYCLING AND RHMA		<u>vy</u>		Addenda:
4/18/24 2:00 PM 24-0	00118 Yolo County		\$2,840,0	000	Cal-Trans
Plan Issuer: CDot DES.OE.FMIII.Awa	ards@dot.ca.gov		916-2	227-6299	
Bids to be received via Bid Express web					
Yolo County In And Near Esparto From	Road 82b To 0.3 Mile West O	f Capay Ca	nal Bridge And Fro	m 0.3 Mile	East Of Capay C
ridge To 0.3 Mile East Of Road 86a		0.15			f the sum also 0 40
ne Contractor must have either a Class A 5 Working Days * 3% DVBE Requiremer					of the work: C-12.
dders:		c applies.ze		ont	
ully Consulting Group	Consultant	Office:	707-693-1926	Fax:	707-471-0318
II-American Construction, Inc.	General Contractor	-	530-617-5111	Fax:	530-267-5236
& M BUILDERS, INC.	General Contractor		916-638-8626	Fax:	916-352-6944
aranite Rock Company	General Contractor		408-574-1400	Fax:	408-365-9548
nrak Corporation	Sub-Contractor/Specialty	Office:	916-383-3000	Fax:	916-383-1787
	Contractor				
3 & C Asphalt Grinding, Inc.	Sub-Contractor/Specialty	Office:	530-867-0540	Fax:	530-661-1834
	Contractor				
rank C. Alegre Trucking, Inc.	Sub-Contractor/Specialty	Office:	209-334-2112	Fax:	209-367-0572
	Contractor				
lain Stumpf Construction Fence Rentals			530-622-4450		
CDOT 04-0Q8204 CONST DRAIN					Addenda:
HMA 4/18/24 2:00 PM 24/	00110 Nana County		¢40.000		
4/18/24 2:00 PM 24-0	00110 Napa County		\$13,200		Cal-Trans
	· ·),000 227-6299	Cal-Trans
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa	ards@dot.ca.gov				Cal-Trans
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa *Bids to be received via Bid Express web	ards@dot.ca.gov		916-2	227-6299	
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No	ards@dot.ca.gov site.** rth Of First Street Overcrossir		916-2 ile South Of Tranca	227-6299 as Street C	Overcrossing
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A	ards@dot.ca.gov site.** Inth Of First Street Overcrossir A license or the following Class		916-2 ile South Of Tranca	227-6299 as Street C	Overcrossing
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requirement	ards@dot.ca.gov site.** Inth Of First Street Overcrossir A license or the following Class		916-2 ile South Of Tranca	227-6299 as Street C	Overcrossing
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No the Contractor must have either a Class A 70 Working Days * 18% DBE Requirement dders:	ards@dot.ca.gov site.** Inth Of First Street Overcrossir A license or the following Class	C license	916-2 le South Of Tranca which constitutes a	227-6299 as Street C	Overcrossing of the work: C-42.
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No the Contractor must have either a Class A 70 Working Days * 18% DBE Requirement Iders: ully Consulting Group	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant	C license of Office:	916-2 ile South Of Tranca which constitutes a 707-693-1926	227-6299 as Street C majority c Fax:	Overcrossing of the work: C-42. 707-471-0318
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No ne Contractor must have either a Class A 70 Working Days * 18% DBE Requirement dders: ully Consulting Group .ccurate Earthworks, Inc.	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt *	C license Office: Office:	916-2 ile South Of Tranca which constitutes a 707-693-1926 415-206-1192	227-6299 as Street C majority c Fax: Fax: Fax:	Overcrossing of the work: C-42.
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: fully Consulting Group accurate Earthworks, Inc. Shilotti Construction Company, Inc.	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor	Office: Office: Office: Office:	916-2 ile South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221	227-6299 ns Street C majority c Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: fully Consulting Group Accurate Earthworks, Inc. Shilotti Construction Company, Inc. Ranger Pipelines, Inc.	ards@dot.ca.gov site.** with Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor	Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700	227-6299 as Street C majority c Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: Fully Consulting Group Accurate Earthworks, Inc. Chilotti Construction Company, Inc. Ranger Pipelines, Inc. Thompson Builders Corp.	ards@dot.ca.gov site.** with Of First Street Overcrossir Alicense or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor General Contractor	Office: Office: Office: Office: Office: Office: Office:	916-2 le South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972	227-6299 as Street C majority of Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: Fully Consulting Group Accurate Earthworks, Inc. Shilotti Construction Company, Inc. Ranger Pipelines, Inc. Thompson Builders Corp.	ards@dot.ca.gov site.** with Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor	Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700	227-6299 ns Street C majority c Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: fully Consulting Group accurate Earthworks, Inc. Chilotti Construction Company, Inc. Ranger Pipelines, Inc. Thompson Builders Corp. Anrak Corporation	ards@dot.ca.gov site.** with Of First Street Overcrossin A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor	Office: Office: Office: Office: Office: Office: Office: Office:	916-2 le South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972	227-6299 as Street C majority of Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: fully Consulting Group Accurate Earthworks, Inc. Ghilotti Construction Company, Inc. Ranger Pipelines, Inc. Thompson Builders Corp. Anrak Corporation	ards@dot.ca.gov site.** with Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty	Office: Office: Office: Office: Office: Office: Office: Office:	916-2 le South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000	227-6299 ns Street C majority c Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: Fully Consulting Group Accurate Earthworks, Inc. Chilotti Construction Company, Inc. Ranger Pipelines, Inc. Thompson Builders Corp. Anrak Corporation OR Traffic Control LLC	ards@dot.ca.gov site.** orth Of First Street Overcrossin A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor	Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 le South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000	227-6299 ns Street C majority c Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa	ards@dot.ca.gov site.** orth Of First Street Overcrossin A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty	Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410	227-6299 ns Street C majority c Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: fully Consulting Group Accurate Earthworks, Inc. Shilotti Construction Company, Inc. Ranger Pipelines, Inc. 'hompson Builders Corp. Anrak Corporation OR Traffic Control LLC KelCo Construction	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor	Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410	227-6299 ns Street C majority c Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: fully Consulting Group accurate Earthworks, Inc. Shilotti Construction Company, Inc. Ranger Pipelines, Inc. 'hompson Builders Corp. Anrak Corporation OR Traffic Control LLC GelCo Construction	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty	Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410 707-498-0378	227-6299 ns Street C majority c Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: 'ully Consulting Group accurate Earthworks, Inc. Shilotti Construction Company, Inc. Ranger Pipelines, Inc. 'hompson Builders Corp. Anrak Corporation OR Traffic Control LLC CelCo Construction 'otal Traffic Control	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410 707-498-0378	227-6299 ns Street C majority c Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: 'ully Consulting Group accurate Earthworks, Inc. Shilotti Construction Company, Inc. Canger Pipelines, Inc. 'hompson Builders Corp. Anrak Corporation OR Traffic Control LLC CelCo Construction Fotal Traffic Control Blain Stumpf Construction Fence Rentals	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410 707-498-0378 415-963-0427 530-622-4450	227-6299 ns Street C majority c Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend ders: fully Consulting Group accurate Earthworks, Inc. Chilotti Construction Company, Inc. Changer Pipelines, Inc. Chompson Builders Corp. Anrak Corporation OR Traffic Control LLC felCo Construction Fotal Traffic Control Clain Stumpf Construction Fence Rentals Oldcastle Infrastructure	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Suplier	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410 707-498-0378 415-963-0427 530-622-4450	227-6299 ns Street C majority c Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: fully Consulting Group accurate Earthworks, Inc. Chilotti Construction Company, Inc. Ranger Pipelines, Inc. Thompson Builders Corp. Anrak Corporation OR Traffic Control LLC CelCo Construction Fotal Traffic Control Blain Stumpf Construction Fence Rentals Didcastle Infrastructure Golden State Trucking Services, Inc.	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Supplier Supplier Trucking	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410 707-498-0378 415-963-0427 530-622-4450 916-261-2969 510-938-5157	227-6299 Ins Street C majority c Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787 415-441-4410 510-400-6007
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web Napa County In Napa From 0.1 Mile No he Contractor must have either a Class / 70 Working Days * 18% DBE Requiremend dders: 'ully Consulting Group Accurate Earthworks, Inc. Chilotti Construction Company, Inc. Ranger Pipelines, Inc. 'hompson Builders Corp. Anrak Corporation DR Traffic Control LLC CelCo Construction Total Traffic Control Blain Stumpf Construction Fence Rentals DIdcastle Infrastructure	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Supplier Supplier Trucking	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410 707-498-0378 415-963-0427 530-622-4450 916-261-2969 510-938-5157	227-6299 Ins Street C majority c Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787 415-441-4410
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web a Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: Tully Consulting Group Accurate Earthworks, Inc. Chilotti Construction Company, Inc. Ranger Pipelines, Inc. Thompson Builders Corp. Anrak Corporation DR Traffic Control LLC CelCo Construction Total Traffic Control Blain Stumpf Construction Fence Rentals Didcastle Infrastructure Solden State Trucking Services, Inc. CDOT 06-0U5004 INDIVIDUAL SI GRADED	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class nt * Consultant General Contractor General Contractor General Contractor General Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Sub-Contractor/Specialty Contractor Supplier Supplier Trucking	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 lle South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410 707-498-0378 415-963-0427 530-622-4450 916-261-2969 510-938-5157 E A) AND RHMA (C	227-6299 Is Street C Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787 415-441-4410 510-400-6007 Addenda:
4/18/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awa Bids to be received via Bid Express web a Napa County In Napa From 0.1 Mile No he Contractor must have either a Class A 70 Working Days * 18% DBE Requiremend dders: Tully Consulting Group Accurate Earthworks, Inc. Bhilotti Construction Company, Inc. Ranger Pipelines, Inc. Thompson Builders Corp. Anrak Corporation DR Traffic Control LLC CelCo Construction Total Traffic Control Blain Stumpf Construction Fence Rentals DIdcastle Infrastructure Bolden State Trucking Services, Inc. CDOT 06-0U5004 INDIVIDUAL SI GRADED	ards@dot.ca.gov site.** orth Of First Street Overcrossir A license or the following Class of the following Class o	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	916-2 le South Of Tranca which constitutes a 707-693-1926 415-206-1192 707-585-1221 415-822-3700 415-456-8972 916-383-3000 415-441-4410 707-498-0378 415-963-0427 530-622-4450 916-261-2969 510-938-5157 E A) AND RHMA (C \$16,600	227-6299 Is Street C Fax: Fax: Fax: Fax: Fax: Fax: Fax: Fax:	Overcrossing of the work: C-42. 707-471-0318 415-206-1194 707-585-1601 415-822-3703 916-383-1787 415-441-4410 510-400-6007

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

135 Working Days * 21% DBE Requirement *

Bidders:

Tully Consulting Group

<u> Plan# Name Bid Date & Time OP</u>	<u>R# Location</u>	<u>Estimat</u>	<u>e</u>		<u>Project Type</u>	
GCI Equipment Rental	Equipment	Office:	661-345-9264			
Houchin Brother's Equipment Rentals	Equipment	Office:	661-809-6838			
Luxor Specialty Rentals	Equipment	Office:	661-573-7966			
Anrak Corporation	Sub-Contractor/Specialty Contractor	Office:	916-383-3000	Fax:	916-383-1787	
AAA Quality Services, Inc.	Supplier	Office:	661-487-3466	Fax:	559-594-9468	
A and B Trucking Services Inc.	Trucking	Office:	661-588-4100	Fax:	000-000-0000	
CDOT 06-0W8204 COLD PLANE	WITH HOT MIX ASPHALT (T	YPE A) AN	D RHMA-G		Addenda:	0
4/18/24 2:00 PM 24-0	00099 Kings County		\$15,400	000	Cal-Trans	
Plan Issuer: CDot DES.OE.FMIII.Awa	u			27-6299		
**Bids to be received via Bid Express web n Kings County At And Near Stratford Fro The Contractor must have either a Class A 150 Working Days * 21% DBE Requireme Bidders:	om Nevada Avenue To Route 4 A license or the following Class	1/198 Sepa s C license v	ration which constitutes a	majority c	of the work: C-12.	
Tully Consulting Group	Consultant	Office:	707-693-1926	Fax:	707-471-0318	
Luxor Specialty Rentals	Equipment	Office:	661-573-7966			
Cal Valley Construction, Inc.	General Contractor		559-274-0300	Fax:	559-274-0311	
Granite Construction Co.	General Contractor	Office:	559-441-5700	Fax:	559-441-5791	
Teichert Construction	General Contractor	Office:	916-757-6400	Fax:	916-757-6499	
Anrak Corporation	Sub-Contractor/Specialty Contractor	Office:	916-383-3000	Fax:	916-383-1787	
City Rise LLC	Sub-Contractor/Specialty Contractor	Office:	916-873-0323	Fax:	916-339-2544	
Martin Marietta	Supplier	Office:	559-250-3041	Fax:	559-277-7134	
CDOT 08-1J5404 CB, JPCP (RSC), STRUCTURAL CONCRET	E AND MO	DIFYING LIGHTING	G SYSTE	MS Addenda:	1
4/18/24 2:00 PM 24-0	00073 San Bernardino County		\$11,600	,000	Cal-Trans	
Plan Issuer: CDot DES.OE.FMIII.Awa	,		916-2	27-6299		
Bids to be received via Bid Express web n San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders:	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent *		ng Class C licenses		onstitutes a majorit	y of
Bids to be received via Bid Express web n San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc.	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent * General Contractor	Office:	ng Class C licenses 310-669-8949		onstitutes a majorit	y of
Bids to be received via Bid Express web In San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc.	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor	Office: Office:	ng Class C licenses 310-669-8949 951-674-7352	s which co		y of
Bids to be received via Bid Express web In San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc.	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor General Contractor	Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100		onstitutes a majorit 858-586-0164	y of
*Bids to be received via Bid Express web n San Bernardino County In Ontario At Ro The Contractor must have either a Class A he work: C-8, C-12. 160 Working Days * 22% DBE Requireme bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc	ards@dot.ca.gov psite.** oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor General Contractor General Contractor General Contractor	Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999	s which co		y of
Bids to be received via Bid Express web n San Bernardino County In Ontario At Ro The Contractor must have either a Class A he work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc FEC Future Contractors and Engineers Inc	ards@dot.ca.gov psite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor	Office: Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999 949-328-9758	s which co		y of
Bids to be received via Bid Express web n San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc FEC Future Contractors and Engineers Inc Griffith Company - Santa Fe Springs	ards@dot.ca.gov psite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor	Office: Office: Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999 949-328-9758 562-929-1128	s which co		y of
Bids to be received via Bid Express web n San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc FEC Future Contractors and Engineers Inc Griffith Company - Santa Fe Springs J. Francis Company	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor	Office: Office: Office: Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999 949-328-9758 562-929-1128 951-776-9100	s which co		y of
Bids to be received via Bid Express web In San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc FEC Future Contractors and Engineers Inc Griffith Company - Santa Fe Springs J. Francis Company Malcolm Drilling Co., Inc	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor General Contractor	Office: Office: Office: Office: Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999 949-328-9758 562-929-1128 951-776-9100 626-338-0035	s which co Fax:	858-586-0164	y of
Bids to be received via Bid Express web In San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc FEC Future Contractors and Engineers Inc Griffith Company - Santa Fe Springs J. Francis Company Malcolm Drilling Co., Inc McCuen Construction, Inc	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor	Office: Office: Office: Office: Office: Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999 949-328-9758 562-929-1128 951-776-9100 626-338-0035 916-652-7824	s which co		y of
Bids to be received via Bid Express web In San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc FEC Future Contractors and Engineers Inc Griffith Company - Santa Fe Springs J. Francis Company Malcolm Drilling Co., Inc McCuen Construction, Inc Myers & Sons Construction, LLC.	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999 949-328-9758 562-929-1128 951-776-9100 626-338-0035 916-652-7824 916-600-7732	s which co Fax:	858-586-0164	y of
Bids to be received via Bid Express web In San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc FEC Future Contractors and Engineers Inc Griffith Company - Santa Fe Springs J. Francis Company Malcolm Drilling Co., Inc McCuen Construction, Inc Myers & Sons Construction, LLC. Security Paving Company, Inc.	ards@dot.ca.gov posite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999 949-328-9758 562-929-1128 951-776-9100 626-338-0035 916-652-7824 916-600-7732 818-362-9200	s which co Fax:	858-586-0164	y of
Bids to be received via Bid Express web In San Bernardino County In Ontario At Ro The Contractor must have either a Class A the work: C-8, C-12. 160 Working Days * 22% DBE Requireme Bidders: Alfaro Communications Construction Inc. Beador Construction Company, Inc. Coffman Specialties, Inc. Doja Inc FEC Future Contractors and Engineers Inc Griffith Company - Santa Fe Springs J. Francis Company Malcolm Drilling Co., Inc McCuen Construction, Inc Myers & Sons Construction, LLC.	ards@dot.ca.gov osite. oute 10/15 Separation A license or any combination o ent * General Contractor General Contractor	Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office: Office:	ng Class C licenses 310-669-8949 951-674-7352 858-536-3100 909-628-1999 949-328-9758 562-929-1128 951-776-9100 626-338-0035 916-652-7824 916-600-7732	s which co Fax:	858-586-0164	y of

<u>Plan#</u> <u>Name</u>	<u>Bid Da</u>	te & Time	<u>OPR#</u>	Location	Estimate	<u>9</u>		Project Type	
CDOT 0	9-387604	MEDIAN T	ERMINAL S	YSTEMS, CRASH C	USHIONS, A	ND MIDWEST GUAF		Addenda:	0
4	/18/24	2:00 PM	24-00139	Kern County		\$1,110,00	า	Cal-Trans	
Plan Issuer:	-			•		916-227		ourinuns	
	ODOUD			01.00.901		510-221	-0200		
Bids to be rec	eived via	Bid Express	s website.						
				3 From Route 202/58	Separation Te	o Route 14/route 58 S	Separati	on	
				e or one of the followi	ng Class C li	censes: C-32, C-13.			
75 Working Day	/s * 20% l	DBE Requir	ement *						
Bidders:	Dental				Officer	004 045 0004			
GCI Equipment				oment oment		661-345-9264 661-573-7966			
Luxor Specialty RCH CONSTR				eral Contractor		805-316-7963			
Refrechistre									
CDOT 0	1-0M910			UESDAY, Apr			Т	A	0
MARKE								Addenda:	U
4	/23/24	2:00 PM	24-00128	Del Norte, Humbolo	lt,	\$1,460,000	C	Cal-Trans	
				Lake, Mendocino		· , ,			
				Counties					
Plan Issuer:	CDot D	ES.OE.FMI	II.Awards@d	ot.ca.gov		916-227	7-6299		
**D:			l: **						
**Bids to be rec				ounties At Various Loc	ations				
				e or the following Clas		which constitutes a m	aiority c	of the work C-32	
				all Business Preferen					•
Bidders:									
Tully Consulting	g Group		Cons	ultant	Office:	707-693-1926	Fax:	707-471-0318	
Gregg Simpsor	n Trucking	9	Gene	eral Contractor	Office:	707-468-1654	Fax:	707-468-7448	
Blain Stumpf C	onstructio	on Fence Re	entals Supp	lier	Office:	530-622-4450			
<u>СDОТ 0</u>	3-4J7304		RAMP ME	FERING SYSTEM				Addenda:	0
4	/23/24	2:00 PM	24-00132	Sacramento County	/	\$610,000		Cal-Trans	
Plan Issuer:	CDot D	ES.OE.FMI	II.Awards@d	ot.ca.gov		916-227	7-6299		
			C	Ū					
**Bids to be rec									
				Florin Road Northbou					
				e or the following Clas				of the work: C-10.	•
20 Working Day Bidders:	/S 5% D	VBE Requir	ement. Sm	all Business Preferen	ce applies.5%	% SBE Requirement			
Tully Consulting	a Group		Cons	ultant	Office	707-693-1926	Fax:	707-471-0318	
Blain Stumpf C		on Fence Re	-		Office:		T UA.		
Green Waste (2				e Management Servio	-	916-215-1395			
Management)									
	0-1P7204	POLYEST	ER CONCRI	ETE OVERLAY, STRU	JCTURAL C	ONCRETE, COLD PL	ANE A	ND Addenda:	1
HMA	/23/24	2:00 PM	24-00127	San Joaquin Count	v	¢c 200 000	n	Cal Trana	
۲ :Plan Issuer				•	у	\$6,200,000 916-227		Cal-Trans	
Fidit issuel.	CDOLD	E3.0E.FIMI	II.Awalus@u	ol.ca.gov		910-221	-0299		
Bids to be rec	eived via	Bid Express	s website.						
In San Joaquin	County Ir	And Near S	Stockton At \	arious Locations Fro					
				e or the following Clas					
-	ays * DVE	BE participat	ion incentive	up to \$250,000. * Sm	nall Business	Preference applies.5	% SBE	Requirement *	
Bidders:			0-		0.4	005 040 0400			
Diablo Consulti	•		-	ultant	-	925-918-3490	Farr	707 474 0040	
Tully Consulting	y Group			ultant		707-693-1926	Fax:	707-471-0318	
Porter Rents	Construct	tara Marta		oment	Office:		Ген	707 747 0500	
American Civil	Construc	lors west C	oast Gene	eral Contractor	Office:	707-746-8028	Fax:	707-747-0593	
Golden State B	ridae Inc		Gane	eral Contractor	Office:	925-372-8000			
McCuen Const	-			ral Contractor	Office:	925-572-8000	Fax:	916-652-7602	
Myers & Sons (-	eral Contractor	Office:	916-600-7732	· u.	510 00Z-100Z	
Steelbead Con				anal Contractor	-	530-226-6400	Eav	530-226-6401	

General Contractor

Office: 530-226-6400

Fax: 530-226-6401

Steelhead Constructors

Plan# Name Bid Date & Time OPF	<u>R# Location</u>	Estimate	<u>e</u>		Project Type
Truesdell Corporation of California, Inc.	General Contractor	Office:	602-437-1711		
Anrak Corporation	Sub-Contractor/Specialty Contractor	Office:	916-383-3000	Fax:	916-383-1787
Juarez Brothers General Engineering Inc.	Sub-Contractor/Specialty Contractor	Office:	559-908-2540		
7/11 Materials, Inc.	Supplier	Office:	209-529-4050	Fax:	209-525-9051
Blain Stumpf Construction Fence Rentals	Supplier	Office:	530-622-4450		
Central Valley Concrete, Inc.	Supplier	Office:	209-723-8846	Fax:	209-384-2395
Chambers Transport	Trucking	Office:	209-664-9476	Fax:	209-634-9692
CDOT 10-1Q2604 MODIFY TRAFF	IC MONITORING STATIONS				Addenda: 0
4/23/24 2:00 PM 24-0	0141 San Joaquin County		\$540,000		Cal-Trans
Plan Issuer: CDot DES.OE.FMIII.Awar	ds@dot.ca.gov		916-22	7-6299	
In San Joaquin County In And Near Lodi At Route 99/12 Separation The Contractor must have either a Class A 30 Working Days * 5% DVBE Requirement Bidders: Tully Consulting Group	license or the following Class C	Clicense v applies.59	which constitutes a n	najority o *	-
Blain Stumpf Construction Fence Rentals	Supplier	Office:	530-622-4450		
	Wednesday, Apri	l 24, 2	024		
CDOT 03-3J2204 UPGRADE RAM	P METERING SYSTEM AND C	ONSTRU	JCT MVP		Addenda: 0
4/24/24 2:00 PM 24-0	0130 Sacramento County		\$790,000		Cal-Trans
Plan Issuer: CDot DES.OE.FMIII.Awar	ds@dot.ca.gov		916-22	7-6299	
**Bids to be received via Bid Express webs In Sacramento County Near Sacramento A The Contractor must have either a Class A 20 Working Days * 5% DVBE Requirement Bidders: Tully Consulting Group Blain Stumpf Construction Fence Rentals Jalquin's Trucking	t The Mack Road Northbound (license or the following Class C . * Small Business Preference a Consultant	Clicense v applies.59 Office: Office:	% SBE Requirement 707-693-1926	*	f the work: C-10. 707-471-0318
CDOT 08-1M8504 RHMA (GAP-GF	RADED), COLD PLANE AC PV	<u>'MT, THE</u>	RMOPLASTIC TRA	FFIC ST	RIPE Addenda: 0
4/24/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awar	0136 Riverside County rds@dot.ca.gov		\$10,300,0 916-22		Cal-Trans
**Bids to be received via Bid Express webs In Riverside County At Salton Sea From Im The Contractor must have either a Class A 80 Working Days * DVBE participation ince	perial County Line To 0.1 Mile I license or the following Class C	license v	which constitutes a n		
CDOT 11-2N2034 INSTALL PAVE	MENT MARKING, SIGNS AND	LIGHTIN	IG		Addenda: 0
4/24/24 2:00 PM 24-0 Plan Issuer: CDot DES.OE.FMIII.Awar	0144 San Diego County ds@dot.ca.gov		\$1,370,00 916-22		Cal-Trans
**Bids to be received via Bid Express webs In San Diego County At Various Locations The Contractor must have either a Class A the work: C-10, C-32. 90 Working Days * 3% DVBE Requirement	license or any combination of the				nstitutes a majority of

<u>Plan#</u> <u>Name</u>		<u>e & Time</u>		<u>R#</u>	<u>Location</u>	<u>Estimate</u>	<u>e</u>		<u>Project Type</u>	_
				T	hursday, Ap	ril 25, 20	24			
<u>СDОТ 0</u>	5-1P7304			C PAV	EMENT, PLACE RH	IMA-G, AND	RECONSTRUCT	CURB RA	MPS Addenda:	0
4	4/25/24	2:00 PM	24-00	0133	Santa Cruz County		\$2,250	.000	Cal-Trans	
Plan Issuer:	CDot DE	S.OE.FMII	I.Awar	ds@do	ot.ca.gov			227-6299		
he Contractor	County In A must have	nd Near Be either a Cl	en Lorr ass A	nond Fr license	rom 0.1 Mile North C or the following Cla all Business Preferer	ss C license v	which constitutes a	a majority o		
Tully Consulting	g Group			Consu	ıltant	Office:	707-693-1926	Fax:	707-471-0318	
Darrel Varni E				Electri	ical Contractor	Office:	831-761-2288	Fax:	831-761-2285	
Cal Valley Con	struction. I	nc.			al Contractor		559-274-0300	Fax:	559-274-0311	
Granite Constru				-	al Contractor		831-763-6100	Fax:	831-761-1042	
Granite Rock C				-	al Contractor		408-574-1400	Fax:	408-365-9548	
Plus Sweeping					contractor/Specialty		916-383-5030	T GAL		
Blain Stumpf C	opotruction	- Eonoo Bo	ntolo	Suppli		Office:	530-622-4450			
Security Shorin			mais	Suppli		-	831-728-7777			
CDOT 0	6-0Q4324	HMA, MIN		ONCRE	TE AND JPCP				Addenda:	0
4	4/25/24	2:00 PM	24-00	0121	Tulare County		\$9,900	000	Cal-Trans	
Plan Issuer:								227-6299	vurinaila	
he Contractor ne work: C-12, 40 Working Da idders:	C-8. ays * DVBE			entive (or any combination up to \$250,000. * Sn	nall Business	Preference applie	es.		rity c
The Contractor the work: C-12, 40 Working Da idders: Fully Consulting Luxor Specialty Cal Valley Con Granite Constru Feichert Constru	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction	E participati nc.	on inc	entive o Consu Equipr Gener Gener Gener	up to \$250,000. * Sn Iltant ment ral Contractor ral Contractor ral Contractor	nall Business Office: Office: Office: Office: Office:	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400		707-471-0318 559-274-0311 559-441-5791 916-757-6499	rity c
he work: C-12, 40 Working Da idders: Tully Consulting Luxor Specialty Cal Valley Con Granite Constru Teichert Constru Juarez Brothers	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General I	E participati nc.	on inc	entive o Consu Equipr Gener Gener Sub-C Contra	up to \$250,000. * Sn iltant ment ral Contractor ral Contractor ral Contractor contractor/Specialty actor	nall Business Office: Office: Office: Office: Office: Office:	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540	es. Fax: Fax: Fax:	707-471-0318 559-274-0311 559-441-5791	rity c
The Contractor the work: C-12, 40 Working Da idders: Fully Consulting Luxor Specialty Cal Valley Con Granite Constru Feichert Constru Juarez Brothers DIdcastle Infras	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General structure	E participati nc. Engineering	on inc	entive o Consu Equipr Gener Gener Sub-C Contra Suppli	up to \$250,000. * Sn Iltant ment al Contractor ral Contractor ral Contractor contractor/Specialty actor	nall Business Office: Office: Office: Office: Office: Office: Office:	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540 916-261-2969	es. Fax: Fax: Fax: Fax:	707-471-0318 559-274-0311 559-441-5791 916-757-6499	
The Contractor the work: C-12, 40 Working Da idders: Fully Consulting Luxor Specialty Cal Valley Con Granite Constru Feichert Constru Juarez Brothers DIdcastle Infras CDOT 0	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General structure 8-1N2604	E participati nc. Engineering	on inc	entive of Consu Equipr Gener Gener Sub-C Contra Suppli	up to \$250,000. * Sn Iltant ment ral Contractor ral Contractor contractor/Specialty actor ter CONC OVERLAY, San Bernardino	nall Business Office: Office: Office: Office: Office: Office: Office:	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540 916-261-2969	es. Fax: Fax: Fax: Fax: DVERLAY	707-471-0318 559-274-0311 559-441-5791 916-757-6499	
The Contractor he work: C-12, 40 Working Da idders: Tully Consulting Luxor Specialty Cal Valley Con Granite Constru Teichert Constru Juarez Brothers DIdcastle Infras <u>CDOT 0</u>	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General structure 8-1N2604 4/25/24	E participati nc. Engineering FURNISH 2:00 PM	on inc g Inc. POLY 24-00	entive of Consu Equipr Gener Gener Sub-C Contra Suppli ESTER D137	up to \$250,000. * Sn ultant ment ral Contractor ral Contractor contractor/Specialty actor ter CONC OVERLAY, San Bernardino County	nall Business Office: Office: Office: Office: Office: Office: Office:	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540 916-261-2969 YESTER CONC (\$5,300,	es. Fax: Fax: Fax: Fax: DVERLAY	707-471-0318 559-274-0311 559-441-5791 916-757-6499 Addenda:	
The Contractor The work: C-12, 40 Working Da idders: Fully Consulting Luxor Specialty Cal Valley Con Granite Constru- Teichert Constru- Juarez Brothers DIdcastle Infras CDOT 0 Plan Issuer: *Bids to be recon San Bernardi The Contractor The work: C-8, C	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General structure 8-1N2604 4/25/24 CDot DE every via E ino County must have C-12, C-32.	E participati nc. Engineering FURNISH 2:00 PM ES.OE.FMII Bid Express In And Nea e either a Cl	on inc g Inc. 24-00 I.Awar webs ar Fon ass A	entive of Consu Equipr Gener Gener Sub-C Contra Suppli ESTER D137 ds@dc ite.** tana At license	up to \$250,000. * Sn ultant ment ral Contractor ral Contractor contractor/Specialty actor ter CONC OVERLAY, San Bernardino County	nall Business Office: Office: Office: Office: Office: Office: PLACE POL	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540 916-261-2969 .YESTER CONC (\$5,300, 916- 0 To Route 210 ng Class C license	es. Fax: Fax: Fax: Fax: DVERLAY ,000 227-6299 es which co	707-471-0318 559-274-0311 559-441-5791 916-757-6499 Addenda: Cal-Trans	0
The Contractor he work: C-12, 40 Working Da idders: Tully Consulting Luxor Specialty Cal Valley Con Granite Constru Teichert Constru Juarez Brothers DIdcastle Infras <u>CDOT 0</u> Plan Issuer: *Bids to be recon n San Bernardi The Contractor he work: C-8, C 00 Working Day	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General structure 8-1N2604 4/25/24 CDot DE evived via E ino County must have C-12, C-32. /s * DVBE	E participati nc. Engineering FURNISH 2:00 PM ES.OE.FMII Bid Express In And Nea e either a Cl participatio	on inc g Inc. POLY 24-00 I.Awar ar Fon ass A n ince	entive of Consu Equipr Gener Gener Sub-C Contra Suppli ESTER D137 ds@do ite.** tana At license ntive up	up to \$250,000. * Sn Iltant ment ral Contractor ral Contractor contractor/Specialty actor CONC OVERLAY, San Bernardino County ot.ca.gov Various Locations F or any combination	nall Business Office: Office: Office: Office: Office: Office: PLACE POL	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540 916-261-2969 YESTER CONC (\$5,300, 916- 0 To Route 210 ng Class C license Preference applies	es. Fax: Fax: Fax: Fax: DVERLAY ,000 227-6299 es which co	707-471-0318 559-274-0311 559-441-5791 916-757-6499 Addenda: Cal-Trans	0 rity c
The Contractor the work: C-12, 40 Working Da idders: Fully Consulting Luxor Specialty Cal Valley Con Granite Constru- Feichert Constru- Feichert Constru- Juarez Brothers Didcastle Infras CDOT 0 Plan Issuer: *Bids to be recon San Bernardi The Contractor the work: C-8, C 0 Working Day	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General structure 8-1N2604 (25/24 CDot DE eived via E ino County must have C-12, C-32. ys * DVBE	E participati nc. Engineering FURNISH 2:00 PM ES.OE.FMII Bid Express In And Nea e either a Cl participatio HMA (TYP)	on inc g Inc. POLY 24-00 I.Awar webs ar Fon ass A n ince E A), C	entive of Consu Equipr Gener Gener Sub-C Contra Suppli ESTER D137 ds@dc ite.** tana At license ntive up	up to \$250,000. * Sn Iltant ment al Contractor al Contractor contractor/Specialty actor er CONC OVERLAY, San Bernardino County ot.ca.gov Various Locations F or any combination p to \$250,000. * Sma 2 AGGREGATE B/	nall Business Office: Office: Office: Office: Office: Office: PLACE POL	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540 916-261-2969 YESTER CONC (\$5,300, 916- 0 To Route 210 ng Class C license Preference applies	ES. Fax: Fax: Fax: Fax: OVERLAY 000 227-6299 ES which co	707-471-0318 559-274-0311 559-441-5791 916-757-6499 Addenda: Cal-Trans	0 rity c
The Contractor the work: C-12, 40 Working Da idders: Fully Consulting Luxor Specialty Cal Valley Con Granite Constru- Feichert Constru- Feichert Constru- Juarez Brothers Didcastle Infras CDOT 0 Plan Issuer: *Bids to be recon San Bernardi The Contractor the work: C-8, C 0 Working Day	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General structure 8-1N2604 4/25/24 CDot DE ceived via E ino County must have C-12, C-32 ys * DVBE 9-384304 4/25/24	E participati nc. Engineering FURNISH 2:00 PM ES.OE.FMII Bid Express In And Nea e either a Cl participatio HMA (TYP) 2:00 PM	on inc g Inc. POLY 24-00 I.Awar ar Fon ass A n ince E A), C 24-00	entive of Consul Equipr Gener Gener Sub-C Contra Suppli ESTER 0137 ds@dc ite.** tana At license ntive up CLASS 0138	up to \$250,000. * Sm Itant ment al Contractor al Contractor al Contractor contractor/Specialty actor er CONC OVERLAY, San Bernardino County ot.ca.gov t Various Locations F or any combination p to \$250,000. * Sma 2 AGGREGATE B/ Inyo County	nall Business Office: Office: Office: Office: Office: Office: PLACE POL	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540 916-261-2969 YESTER CONC (\$5,300, 916- 0 To Route 210 ng Class C license Preference applies [RIPING \$1,140,	ES. Fax: Fax: Fax: Fax: OVERLAY 000 227-6299 ES which co	707-471-0318 559-274-0311 559-441-5791 916-757-6499 Addenda: Cal-Trans	0 rity c
The Contractor The work: C-12, 40 Working Da idders: Fully Consulting Luxor Specialty Cal Valley Con Granite Constru- Feichert Constru- Juarez Brothers Didcastle Infras CDOT 0 Plan Issuer: *Bids to be reconstruction The Contractor The Working Day CDOT 0 Plan Issuer: *Bids to be reconstruction Plan Issuer: *Bids to be reconstruction *Bids to be reconstructio	C-8. ays * DVBE g Group / Rentals struction, I uction Co. ruction s General 8-1N2604 4/25/24 CDot DE eived via E ino County must have C-12, C-32. ys * DVBE 9-384304 4/25/24 CDot DE eived via E Near Bisho must have	E participati nc. Engineering FURNISH 2:00 PM ES.OE.FMII Bid Express In And Nea either a Cl participatio HMA (TYP 2:00 PM ES.OE.FMII Bid Express op From Sci e either a Cl	on inc g Inc. POLY 24-00 I.Awar ass A n ince E A), C 24-00 I.Awar ass A	entive of Consul Equipr Gener Gener Sub-C Contra Suppli ESTER 0137 ds@do ite.** tana At license ntive up CLASS 0138 ds@do ite.** Lane T license	up to \$250,000. * Sm Itant ment al Contractor al Contractor al Contractor contractor/Specialty actor er CONC OVERLAY, San Bernardino County ot.ca.gov t Various Locations F or any combination p to \$250,000. * Sma 2 AGGREGATE B/ Inyo County	All Business Office: Office: Office: Office: Office: Office: Office: PLACE POL	Preference applie 707-693-1926 661-573-7966 559-274-0300 559-441-5700 916-757-6400 559-908-2540 916-261-2969 YESTER CONC (\$5,300, 916- 0 To Route 210 ng Class C license Preference applies TRIPING \$1,140, 916-	es. Fax: Fax: Fax: Fax: 0000 227-6299 es which co 55% SBE F ,000 227-6299	707-471-0318 559-274-0311 559-441-5791 916-757-6499 Addenda: Cal-Trans onstitutes a major Requirement * Addenda: Cal-Trans	0 rity c

Plan# Name Bid Date & Time OP	<u>R# Location</u>	Estimat	<u>e</u>		Project Type	
CDOT 10-1P7404 POLYESTER C	CONCRETE OVERLAY, STRUCT	FURAL C	ONCRETE, COLD P		Addenda:	0
4/25/24 2:00 PM 24-	00140 San Joaquin and Stanislaus Counties		\$1,640,000)	Cal-Trans	
Plan Issuer: CDot DES.OE.FMIII.Awa			916-227	-6299		
**Bids to be received via Bid Express web In San Joaquin And Stanislaus Counties A						
The Contractor must have either a Class A		ne followi	ng Class C licenses w	hich co	onstitutes a major	rity of
the work: C-8, C-12. 60 Working Days * 3% DVBE Requiremer Bidders:	nt. * Small Business Preference a	applies.59	% SBE Requirement *			
Magellan Construction, Inc.	Asphalt /Road / Bridge / Heavy Highway Contractor	/ Office:	510-789-8807			
Tully Consulting Group	Consultant	Office:	707-693-1926	Fax:	707-471-0318	
Steelhead Constructors	General Contractor	Office:	530-226-6400	Fax:	530-226-6401	
7/11 Materials, Inc.	Supplier	Office:	209-529-4050	Fax:	209-525-9051	
Blain Stumpf Construction Fence Rentals		Office:	530-622-4450			
Central Valley Concrete, Inc.	Supplier	Office:	209-723-8846	Fax:	209-384-2395	
California Materials, Inc.	Trucking	Office:	209-471-5891			
Sekhon & Son Trucking, Inc.	Trucking	Office:	209-484-7474			
CDOT 11-2N1674 POLYESTER C	ONCRETE OVERLAY, APPLY	METHAC	CRYLATE,& JOINT S	EALS	Addenda:	0
4/25/24 2:00 PM 24-	00142 Imperial County		\$2,640,000)	Cal-Trans	
Plan Issuer: CDot DES.OE.FMIII.Awa	ards@dot.ca.gov		916-227	-6299		
The Contractor must have either a Class A the work: C-8, C-12. 115 Working Days * 3% DVBE Requireme Bidders:	ent. * Small Business Preference	applies.5	5% SBE Requirement	*	·	rity of
De La Fuente Construction, Inc.	General Contractor	-	619-512-5505	Fax:	619-878-2980	
	<u>Tuesday, April 3</u>	<u>30, 20</u>	<u>24</u>			
CDOT 02-1J7104 RHMA-G, REPL	ACE AC SURFACING, DRAIN	AGE, MIC	WEST GUARDRAIL		Addenda:	0
4/30/24 2:00 PM 24-	00129 Trinity County		\$1,090,000)	Cal-Trans	
Plan Issuer: CDot DES.OE.FMIII.Awa	ards@dot.ca.gov		916-227	-6299		
**Bids to be received via Bid Express web In Trinity County Near Douglas City From The Contractor must have either a Class / 30 Working Days * 3% DVBE Requiremen Bidders:	Reading Creek Bridge To Route A license or the following Class C	license			of the work: C-12.	
Anrak Corporation	Sub-Contractor/Specialty Contractor	Office:	916-383-3000	Fax:	916-383-1787	
CDOT 03-2G8004 REMOVE, FUR	NISH, & PLACE POLYESTER	CONCRE	TE OVERLAY		Addenda:	0
4/30/24 2:00 PM 24-	00146 Nevada and Placer Counties		\$3,610,000)	Cal-Trans	
Plan Issuer: CDot DES.OE.FMIII.Awa	ards@dot.ca.gov		916-227	-6299		
**Bids to be received via Bid Express web In Nevada And Placer Counties At Various The Contractor must have either a Class A the work: C-8, C-12. 85 Working Days * 3% DVBE Requirement	s Locations A license or any combination of th		-		onstitutes a major	rity of
Bidders:	Ormentheast	05	707 000 4000	-	707 474 0040	
Tully Consulting Group	Consultant	-	707-693-1926	Fax:	707-471-0318	
McCuen Construction	General Contractor		916-652-7824	Fax:	916-652-7602	
Anrak Corporation	Sub-Contractor/Specialty Contractor	Office:	916-383-3000	Fax:	916-383-1787	
Blain Stumpf Construction Fence Rentals	-	Officer	530-622-4450			

<u>Plan# Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	<u>e</u>		<u>Project Type</u>	
West Coast Wa	ater & Trucking, Inc.	Tru	cking	Office:	916-358-8697			
<u>СDОТ 0</u>	3-3G2704 REPLACE	PAVEME	<u>NT</u>				Addenda:	0
	4/30/24 2:00 PM	24-00149	,		\$5,400,0	000	Cal-Trans	
Plan Issuer:	CDot DES.OE.FMII	I.Awards@)dot.ca.gov		916-2	27-6299		
**Bids to be rec	eived via Bid Express	s website.*	*					
In Sutter Count	y On Route 99 Near N	Nicolaus Fr	rom 0.3 Mile North Of Rou					
			nse or the following Class					
	ys * DVBE participatio	n incentive	e up to \$250,000. * Small	Business F	reference applies.	25% SBE	Requirement *	
Bidders: Tully Consultin	a Group	Co	nsultant	Office	707-693-1926	Fax:	707-471-0318	
-	construction, Inc.		neral Contractor	-	530-617-5111	Fax:	530-267-5236	
Lamon Constru	•	-	neral Contractor	-	530-671-1370	Fax:		
Anrak Corporat	•	_	o-Contractor/Specialty	-	916-383-3000	Fax:	916-383-1787	
			ntractor	Office.	310-000-0000	T dA.	310-303-1707	
B & C Asphalt	Grinding, Inc.		o-Contractor/Specialty ntractor	Office:	530-867-0540	Fax:	530-661-1834	
Blain Stumpf C	onstruction Fence Re	ntals Su	oplier	Office:	530-622-4450			
Select Excavat	ing and Logistics	Tru	cking	Office:	530-370-0917			
<u>СDОТ 0</u>	6-1G1204 HOT MIX	ASPHALT	AND STRIPING				Addenda:	0
4	4/30/24 2:00 PM	24-00152	2 Kern County		\$1,090,0	000	Cal-Trans	
Plan Issuer:	CDot DES.OE.FMII	I.Awards@	dot.ca.gov			27-6299		
30 Working Day Bidders:	ys * 3% DVBE Requir	ement. * S	nse or the following Class mall Business Preference	e applies.5%	% SBE Requireme	nt *		
Tully Consulting		-	nsultant	Office:	707-693-1926	Fax:	707-471-0318	
GCI Equipmen	t Rental		unmont	0.00				
Luxor Specialty		-	uipment	-	661-345-9264			
		Equ	uipment	Office:	661-573-7966	-		
	ervices, Inc.	Eq. Su	ppier	Office: Office:	661-573-7966 661-487-3466	Fax:	559-594-9468	
	ervices, Inc. 17-353804 MODIFY F	Equ Sup IBER OPT	uipment oplier IC CABLE SYSTEMS, LI	Office: Office:	661-573-7966 661-487-3466		559-594-9468	0
CDOT 0	ervices, Inc. 17-353804 MODIFY F 4/30/24 2:00 PM	Equ Sup <u>IBER OPT</u> 24-00135	uipment oplier <mark>IC CABLE SYSTEMS, Ll</mark> 5 Los Angeles County	Office: Office:	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800	DING WO ,000	559-594-9468	0
CDOT 0	ervices, Inc. 17-353804 MODIFY F	Equ Sup <u>IBER OPT</u> 24-00135	uipment oplier <mark>IC CABLE SYSTEMS, Ll</mark> 5 Los Angeles County	Office: Office:	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800	DING WO	559-594-9468 RK Addenda:	0
CDOT 0 Plan Issuer: **Bids to be rec In Los Angeles	ervices, Inc. 7-353804 MODIFY F 4/30/24 2:00 PM CDot DES.OE.FMII ceived via Bid Express County At Various Lo	Equ Sup 1BER OPT 24-00138 II.Awards@ s website.* cations	uipment oplier IC CABLE SYSTEMS, LI 5 Los Angeles County 0dot.ca.gov *	Office: Office: IGHTING S	661-573-7966 661-487-3466 <u>YSTEMS, & BUIL</u> \$18,800 916-2	DING WO ,000 227-6299	559-594-9468 RK Addenda: Cal-Trans	
CDOT 0 Plan Issuer: **Bids to be rec In Los Angeles The Contractor 300 Working Da	ervices, Inc. 7-353804 MODIFY F 4/30/24 2:00 PM CDot DES.OE.FMII ceived via Bid Express County At Various Lo must have either a C ays * 22% DBE Requi	Equ Sup 24-00138 II.Awards@ s website.* cations lass A licer irement *	uipment oplier IC CABLE SYSTEMS, Li 5 Los Angeles County 9dot.ca.gov * hse or the following Class	Office: Office: IGHTING S	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800 916-2 which constitutes a	DING WO ,000 227-6299	559-594-9468 RK Addenda: Cal-Trans	
CDOT 0 Plan Issuer: **Bids to be rec In Los Angeles The Contractor 300 Working Da CDOT 1 METHA	Arvices, Inc. 17-353804 MODIFY F 4/30/24 2:00 PM CDot DES.OE.FMII Every divide Bid Express County At Various Lo must have either a C ays * 22% DBE Requir 1-2N1694 GRIND BR CRYLATE	Equ Sup 1BER OPT 24-00138 II.Awards@ s website.* cations lass A licer irement *	ipment oplier IC CABLE SYSTEMS, LI Los Angeles County dot.ca.gov * nse or the following Class CK, PLACE POLYESTER	Office: Office: IGHTING S	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800 916-2 which constitutes a TE, AND APPLY	DING WO ,000 227-6299 majority c	559-594-9468 RK Addenda: Cal-Trans	
CDOT 0 Plan Issuer: **Bids to be rec In Los Angeles The Contractor 300 Working Da CDOT 1 METHA	Arvices, Inc. 7-353804 MODIFY F 4/30/24 2:00 PM CDot DES.OE.FMII ceived via Bid Express County At Various Lo must have either a C ays * 22% DBE Requi 1-2N1694 GRIND BF CRYLATE 4/30/24 2:00 PM	Equ Sup 24-00138 II.Awards@ s website.* cations lass A licer irement * RIDGE DEC 24-00143	Dipment Diplier Dic CABLE SYSTEMS, Li Discompany Diplies County Diplies County A sea or the following Class CK, PLACE POLYESTER San Diego County	Office: Office: IGHTING S	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800 916-2 which constitutes a TE, AND APPLY \$2,260,0	DING WO ,000 227-6299 majority c	559-594-9468 RK Addenda: Cal-Trans of the work: C-10.	
CDOT 0 Plan Issuer: **Bids to be rec In Los Angeles The Contractor 300 Working Da CDOT 1 METHA	Arvices, Inc. 17-353804 MODIFY F 4/30/24 2:00 PM CDot DES.OE.FMII Every divide Bid Express County At Various Lo must have either a C ays * 22% DBE Requir 1-2N1694 GRIND BR CRYLATE	Equ Sup 24-00138 II.Awards@ s website.* cations lass A licer irement * RIDGE DEC 24-00143	Dipment Diplier Dic CABLE SYSTEMS, Li Discompany Diplies County Diplies County A sea or the following Class CK, PLACE POLYESTER San Diego County	Office: Office: IGHTING S	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800 916-2 which constitutes a TE, AND APPLY \$2,260,0	DING WO ,000 227-6299 majority c	559-594-9468 RK Addenda: Cal-Trans of the work: C-10. Addenda:	
CDOT 0 Plan Issuer: **Bids to be rec In Los Angeles The Contractor 300 Working Da CDOT 1 METHA Plan Issuer:	Arvices, Inc. 7-353804 MODIFY F 4/30/24 2:00 PM CDot DES.OE.FMII ceived via Bid Express County At Various Lo must have either a C ays * 22% DBE Requi 1-2N1694 GRIND BF CRYLATE 4/30/24 2:00 PM CDot DES.OE.FMII	Equ Sup 24-00138 II.Awards@ s website.* cations lass A licer irement * RIDGE DEC 24-00143 II.Awards@	Dipment Diplier IC CABLE SYSTEMS, LI Los Angeles County dot.ca.gov * nse or the following Class CK, PLACE POLYESTER San Diego County dot.ca.gov	Office: Office: IGHTING S	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800 916-2 which constitutes a TE, AND APPLY \$2,260,0	DING WO ,000 227-6299 majority c	559-594-9468 RK Addenda: Cal-Trans of the work: C-10. Addenda:	
CDOT 0 Plan Issuer: **Bids to be rec In Los Angeles The Contractor 300 Working Da CDOT 1 <u>METHA</u> Plan Issuer: **Bids to be rec In San Diego C	Arvices, Inc. 7-353804 MODIFY F 4/30/24 2:00 PM CDot DES.OE.FMII reived via Bid Express County At Various Lo must have either a C ays * 22% DBE Requi 1-2N1694 GRIND BF CRYLATE 4/30/24 2:00 PM CDot DES.OE.FMII reived via Bid Express ounty At Various Loca	Equ Sup 24-00138 II.Awards@ s website.* cations lass A licer irement * RIDGE DEC 24-00143 II.Awards@ s website.* ations Fron	Dipment Dipment Diplier IC CABLE SYSTEMS, Li Los Angeles County dot.ca.gov * nse or the following Class CK, PLACE POLYESTER San Diego County dot.ca.gov * n College Boulevard Under	Office: Office: IGHTING S Clicense v CONCRE	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800 916-2 which constitutes a TE, AND APPLY \$2,260,0 916-2 Fo San Felipe Cree	DING WO ,000 227-6299 majority c 000 227-6299 k Bridge	559-594-9468 RK Addenda: Cal-Trans of the work: C-10. Addenda: Cal-Trans	0
CDOT 0 Plan Issuer: **Bids to be rec In Los Angeles The Contractor 300 Working Da CDOT 1 <u>METHA</u> Plan Issuer: **Bids to be rec In San Diego C	Arvices, Inc. 7-353804 MODIFY F 4/30/24 2:00 PM CDot DES.OE.FMII eeived via Bid Express County At Various Lo must have either a C ays * 22% DBE Requi 1-2N1694 GRIND BF CRYLATE 4/30/24 2:00 PM CDot DES.OE.FMII eeived via Bid Express ounty At Various Loca must have either a C	Equ Sup 24-00138 II.Awards@ s website.* cations lass A licer irement * RIDGE DEC 24-00143 II.Awards@ s website.* ations Fron	 ipment ipplier iC CABLE SYSTEMS, Li Los Angeles County dot.ca.gov * ase or the following Class CK, PLACE POLYESTER San Diego County dot.ca.gov * 	Office: Office: IGHTING S Clicense v CONCRE	661-573-7966 661-487-3466 YSTEMS, & BUIL \$18,800 916-2 which constitutes a TE, AND APPLY \$2,260,0 916-2 Fo San Felipe Cree	DING WO ,000 227-6299 majority c 000 227-6299 k Bridge	559-594-9468 RK Addenda: Cal-Trans of the work: C-10. Addenda: Cal-Trans	0

the work: C-8, C-12, C-32. 105 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement *

<u>Plan#</u> Name	Bid Da	<u>ate & Time</u>	<u> OPR#</u>	Location	<u>Estimate</u>	<u>e</u>		<u>Project Type</u>	
CDOT 1	1-2N204	4 INSTALL	RUMBLE ST	TRIPS AND PAVEME	ENT MARKIN	GS		Addenda:	0
	4/30/24	2:00 PM	24-00162	Imperial and San		\$780,000)	Cal-Trans	
Plan Issuer:	CDot E	DES.OE.FMII	I.Awards@d	Diego Counties lot.ca.gov		916-22	27-6299		
The Contractor the work: C-12,	nd Imper must hav C-32.	ial Counties ve either a C	On Route 8 / lass A licens	At Various Locations e or any combination all Business Preferer		-		onstitutes a major	ity of
			W	ednesday, M	lay 01, 2	024			
CDOT 0	3-2G810	4 PLACE PO	OLYESTER	CONCRETE OVERL	AY			Addenda:	0
5	5/1/24	2:00 PM	24-00147	Placer County		\$3,410,0	00	Cal-Trans	
Plan Issuer:	CDot D	ES.OE.FMII		•			27-6299		
the work: C-8, C	y At Vari must hav C-12.	ous Location ve either a C	s lass A licens	e or any combination all Business Preferer		-		onstitutes a majoi	ity of
Tully Consulting	g Group		Cons	ultant	Office:	707-693-1926	Fax:	707-471-0318	
B & M BUILDEI			Gene	eral Contractor	Office:	916-638-8626	Fax:	916-352-6944	
McCuen Const			Gene	eral Contractor	-	916-652-7824	Fax:	916-652-7602	
Anrak Corporat	tion			Contractor/Specialty ractor	Office:	916-383-3000	Fax:	916-383-1787	
Blain Stumpf C	onstructi	on Fence Re		lier	Office:	530-622-4450			
Blain Stumpf Co West Coast Wa						530-622-4450 916-358-8697			
West Coast Wa	ater & Tr	ucking, Inc.	entals Supp Truck	king	Office:	916-358-8697	INERS	Addenda:	0
West Coast Wa	ater & Tr	ucking, Inc.	entals Supp Truck REINFORCE	king ED CONCRETE PIPE	Office:	916-358-8697 D-IN-PLACE PIPEL			0
West Coast Wa	ater & Tro <mark>3-3G120</mark> 5/1/24	ucking, Inc. 4 INSTALL 2:00 PM	entals Supp Truck REINFORCE 24-00148	king ED CONCRETE PIPE Yolo County	Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000		Addenda: Cal-Trans	0
West Coast Wa <u>CDOT 0</u> 5 Plan Issuer: **Bids to be rec In Yolo County N The Contractor	ater & Tri 3-3G120 5/1/24 CDot E veived via Near Gui must hav /s * 5% E g Group	ucking, Inc. 14 INSTALL 2:00 PM DES.OE.FMII a Bid Express nda At Variou ve either a C	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-0	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla hall Business Preferer sultant Contractor/Specialty	Office: AND CURE oad 61 ass C license of the applies.59 Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-23 which constitutes a) 27-6299 majority c t *	Cal-Trans	
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting	ater & Tri 3-3G120 5/1/24 CDot E Reived via Near Gui must hav /s * 5% E g Group ction	ucking, Inc. 4 INSTALL 2:00 PM DES.OE.FMII a Bid Express nda At Variou ve either a C DVBE Requir	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-0 Contr	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla will Business Preferer sultant Contractor/Specialty ractor	Office: AND CURE oad 61 iss C license w nce applies.59 Office: Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926) 27-6299 majority c t *	Cal-Trans	
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Co	ater & Tri 3-3G120 5/1/24 CDot E eeived via Near Gui must hav /s * 5% E g Group ction onstructi	ucking, Inc. 14 INSTALL 2:00 PM DES.OE.FMII a Bid Express nda At Varior ve either a C DVBE Requir OVBE Requir	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-C Contre entals Supp	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla call Business Preferent sultant Contractor/Specialty ractor viler	Office: AND CURE oad 61 iss C license whice applies.59 Office: Office: Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-2: which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450) 27-6299 majority c t *	Cal-Trans of the work: C-42 707-471-0318	
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Co CDOT 0	ater & Tri 3-3G120 5/1/24 CDot E reived via Near Gui must hav /s * 5% E g Group ction onstructi 6-1F830	ucking, Inc. 4 INSTALL 2:00 PM DES.OE.FMII a Bid Express nda At Variou ve either a C DVBE Requir OVBE Requir on Fence Re 4 COLD PLA	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-0 Conti entals Supp NE AC PAN	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla call Business Preferer sultant Contractor/Specialty ractor lier /EMENT, RHMA-G A	Office: AND CURE oad 61 iss C license whice applies.59 Office: Office: Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450 (PE A)) 27-6299 majority c t * Fax:	Cal-Trans of the work: C-42 707-471-0318 Addenda:	
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Co CDOT 0	ater & Tri 3-3G120 5/1/24 CDot E reived via Near Gui must hav /s * 5% E g Group ction onstructi 6-1F830 5/1/24	4 INSTALL 2:00 PM DES.OE.FMII a Bid Express nda At Vario ve either a C DVBE Requir on Fence Re 4 COLD PLA 2:00 PM	entals Supp Truck 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-(Contr entals Supp NE AC PAN 24-00151	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla iall Business Preferent sultant Contractor/Specialty ractor lier /EMENT, RHMA-G A Fresno County	Office: AND CURE oad 61 iss C license whice applies.59 Office: Office: Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450 (PE A) \$3,460,0) 27-6299 majority c t * Fax:	Cal-Trans of the work: C-42 707-471-0318	
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Cd CDOT 0 5 Plan Issuer: **Bids to be reco In Fresno Count The Contractor 45 Working Day	ater & Tri 3-3G120 5/1/24 CDot E reived via Near Gui must hav /s * 5% E g Group ction onstructi 6-1F830 5/1/24 CDot E reived via ty Near H must hav	Acking, Inc. 4 INSTALL 2:00 PM DES.OE.FMII a Bid Express nda At Variou ve either a C DVBE Requir 00 Fence Re 4 COLD PL/ 2:00 PM DES.OE.FMII a Bid Express Cerman From ve either a C	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-0 Contr entals Supp NE AC PAN 24-00151 I.Awards@d s website.** n Goldenrod lass A licens	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla iall Business Preferent sultant Contractor/Specialty ractor lier /EMENT, RHMA-G A Fresno County	Office: AND CURE oad 61 iss C license v Office: Office: Office: Office: AND HMA (TY Avenue iss C license v	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450 (PE A) \$3,460,0 916-22 which constitutes a) 27-6299 majority c t * Fax: 00 27-6299 majority c	Cal-Trans of the work: C-42 707-471-0318 Addenda: Cal-Trans	0
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Co CDOT 0 5 Plan Issuer: **Bids to be reco In Fresno Count The Contractor 45 Working Day Bidders: Tully Consulting	ater & Tri 3-3G120 5/1/24 CDot E veived via Near Gui must hav /s * 5% E g Group ction 0nstructi 6-1F830 5/1/24 CDot E veived via ty Near H must hav /s * 3% E g Group	Acking, Inc. 4 INSTALL 2:00 PM DES.OE.FMII A Bid Express Inda At Variou ve either a C DVBE Requir 00 Fence Re 4 COLD PL/ 2:00 PM DES.OE.FMII A Bid Express Cerman From ve either a C DVBE Requir	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-(Contr entals Supp NE AC PAN 24-00151 I.Awards@d s website.** n Goldenrod lass A licens ement. * Sm	xing D CONCRETE PIPE Yolo County lot.ca.gov all Business Preferer sultant Contractor/Specialty ractor lier /EMENT, RHMA-G A Fresno County lot.ca.gov Avenue To Brawley A e or the following Cla all Business Preferer	Office: AND CURE oad 61 liss C license of nce applies.59 Office: Office: Office: ND HMA (TY Avenue liss C license of nce applies.59 Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450 (PE A) \$3,460,0 916-22 which constitutes a % SBE Requiremen 707-693-1926) 27-6299 majority c t * Fax: 00 27-6299 majority c	Cal-Trans of the work: C-42 707-471-0318 Addenda: Cal-Trans	0
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Co CDOT 0 5 Plan Issuer: **Bids to be reco In Fresno Count The Contractor 45 Working Day Bidders: Tully Consulting Luxor Specialty	ater & Tri 3-3G120 5/1/24 CDot E veived via Near Gui must hav /s * 5% E g Group ction 6-1F830 5/1/24 CDot E veived via ty Near H must hav /s * 3% E g Group / Rentals	Acking, Inc. 4 INSTALL 2:00 PM DES.OE.FMII A Bid Express Inda At Varioo ve either a C DVBE Requir 00 Fence Re 4 COLD PL/ 2:00 PM DES.OE.FMII A Bid Express Kerman From ve either a C DVBE Requir	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-(Contri entals Supp NE AC PAN 24-00151 I.Awards@d s website.** n Goldenrod lass A licens ement. * Sm Cons Equip	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla call Business Preferer sultant Contractor/Specialty ractor lier /EMENT, RHMA-G A Fresno County lot.ca.gov Avenue To Brawley A e or the following Cla call Business Preferer sultant coment	Office: AND CURE Dad 61 Iss C license with the applies.59 Office: Office: Office: AND HMA (TY Avenue Iss C license with the applies.59 Office: Office: Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450 (PE A) \$3,460,0 916-22 which constitutes a % SBE Requiremen 707-693-1926 661-573-7966) 27-6299 majority o t * Fax: 00 27-6299 majority o t * Fax:	Cal-Trans of the work: C-42. 707-471-0318 Addenda: Cal-Trans of the work: C-12. 707-471-0318	0
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Co CDOT 0 5 Plan Issuer: **Bids to be reco In Fresno Count The Contractor 45 Working Day Bidders: Tully Consulting Luxor Specialty Cal Valley Cons	ater & Tri 3-3G120 5/1/24 CDot E reived via Near Gui must hav /s * 5% E g Group ction 6-1F830 5/1/24 CDot E reived via ty Near H must hav /s * 3% E g Group / Rentals struction	Acking, Inc. 4 INSTALL 2:00 PM DES.OE.FMII A Bid Express nda At Variou ve either a C DVBE Requir 00 Fence Re 4 COLD PL/ 2:00 PM DES.OE.FMII A Bid Express Kerman From ve either a C DVBE Requir A Bid Express Kerman From ve either a C DVBE Requir	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-(Conti entals Supp NE AC PAN 24-00151 I.Awards@d s website.** n Goldenrod lass A licens ement. * Sm Cons Equip Gene	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla all Business Preferer sultant Contractor/Specialty ractor lier /EMENT, RHMA-G A Fresno County lot.ca.gov Avenue To Brawley A e or the following Cla all Business Preferer sultant coment contractor	Office: AND CURE Dad 61 Iss C license of Office: Office: Office: Office: AND HMA (TY Avenue Iss C license of the applies.59 Office: Office: Office: Office: Office: Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450 (PE A) \$3,460,0 916-22 which constitutes a % SBE Requiremen 707-693-1926 661-573-7966 559-274-0300) 27-6299 majority o t * Fax: 00 27-6299 majority o t * Fax: Fax:	Cal-Trans of the work: C-42. 707-471-0318 Addenda: Cal-Trans of the work: C-12. 707-471-0318 559-274-0311	0
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Co CDOT 0 5 Plan Issuer: **Bids to be reco In Fresno Count The Contractor 45 Working Day Bidders: Tully Consulting Luxor Specialty Cal Valley Constructor	ater & Tri 3-3G120 5/1/24 CDot E reived via Near Gui must hav /s * 5% E g Group ction 6-1F830 5/1/24 CDot E reived via ty Near H must hav /s * 3% E g Group / Rentals struction uction Co	Acking, Inc. 4 INSTALL 2:00 PM DES.OE.FMII A Bid Express nda At Variou ve either a C DVBE Requir 00 Fence Re 4 COLD PL/ 2:00 PM DES.OE.FMII A Bid Express Kerman From ve either a C DVBE Requir A Bid Express Kerman From ve either a C DVBE Requir	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-0 Conti entals Supp NE AC PAN 24-00151 I.Awards@d s website.** n Goldenrod lass A licens ement. * Sm Cons Equip Gene	king D CONCRETE PIPE Yolo County lot.ca.gov From Road 44 To Ro e or the following Cla all Business Preferer sultant Contractor/Specialty ractor vier /EMENT, RHMA-G A Fresno County lot.ca.gov Avenue To Brawley A e or the following Cla all Business Preferer sultant coment sultant coment sultant coment contractor sultant coment contractor contractor contractor	Office: AND CURE AND CURE Office: Office: Office: Office: Office: AND HMA (TY Avenue Iss C license of nce applies.59 Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450 (PE A) \$3,460,0 916-22 which constitutes a % SBE Requiremen 707-693-1926 661-573-7966 559-274-0300 559-441-5700) 27-6299 majority o t * Fax: 00 27-6299 majority o t * Fax:	Cal-Trans of the work: C-42. 707-471-0318 Addenda: Cal-Trans of the work: C-12. 707-471-0318	0
West Coast Wa CDOT 0 5 Plan Issuer: **Bids to be reco In Yolo County N The Contractor 30 Working Day Bidders: Tully Consulting KelCo Construct Blain Stumpf Co CDOT 0 5 Plan Issuer: **Bids to be reco In Fresno Count The Contractor 45 Working Day Bidders: Tully Consulting Luxor Specialty Cal Valley Cons	ater & Tri 3-3G120 5/1/24 CDot E weived via Near Gui must hav /s * 5% E g Group ction 6-1F830 5/1/24 CDot E weived via ty Near H must hav /s * 3% E g Group / Rentals struction uction Co aterials	Acking, Inc. 4 INSTALL 2:00 PM DES.OE.FMII A Bid Express nda At Variou ve either a C DVBE Requir 00 Fence Re 4 COLD PL/ 2:00 PM DES.OE.FMII A Bid Express Kerman From ve either a C DVBE Requir A Bid Express Kerman From ve either a C DVBE Requir	entals Supp Truck REINFORCE 24-00148 I.Awards@d s website.** us Locations lass A licens ement. * Sm Cons Sub-(Conti entals Supp NE AC PAN 24-00151 I.Awards@d s website.** n Goldenrod lass A licens ement. * Sm Cons Equip Gene	Avenue To Brawley A e or the following Clauling biot.ca.gov	Office: AND CURE AND CURE Office: Office: Office: Office: Office: AND HMA (TY Avenue Iss C license of Control office: Office:	916-358-8697 D-IN-PLACE PIPEL \$460,000 916-22 which constitutes a % SBE Requiremen 707-693-1926 707-498-0378 530-622-4450 (PE A) \$3,460,0 916-22 which constitutes a % SBE Requiremen 707-693-1926 661-573-7966 559-274-0300) 27-6299 majority o t * Fax: 00 27-6299 majority o t * Fax: Fax:	Cal-Trans of the work: C-42. 707-471-0318 Addenda: Cal-Trans of the work: C-12. 707-471-0318 559-274-0311	0

<u>Plan# Name</u>	Bid D	ate & Time	<u>OPR#</u>	Location	Estimat	e		Project Type	
CDOT 0	7-35230	4 REPLACE	DRAINAG	E SYSTEMS, INS	TALL GSRD, AN	ID REPLACE SAN	D SHED	Addenda:	0
	5/1/24	2:00 PM		Los Angeles C		\$7,800		Cal-Trans	
		DES.OE.FMII		-	,		227-6299	ourning	
	County must ha C-42.	In And Near C ave either a C	Castaic Fror lass A licens			Road To 0.5 Mile N ing Class C license			
CDOT 0	8-1N74	04 MINOR CO	ONCRETE (INVERT PAVING	<u>3)</u>			Addenda:	0
5	5/1/24	2:00 PM	24-00154	San Bernardin County	0	\$520,0	00	Cal-Trans	
Plan Issuer:	CDot	DES.OE.FMII	I.Awards@	dot.ca.gov		916-	227-6299		
The Contractor the work: C-8, C 30 Working Day	must ha C-42. /s * 5%	ave either a C DVBE Requir	lass A licens ement. * Sn	nall Business Pre	ation of the follow ference applies.5	ing Class C license % SBE Requireme		-	
<u>CDOT 1</u>	<u>0-1M05</u>	04 CULVERT	REPLACE	MENT AND DRA	AINAGE IMPROV	EMENTS		Addenda:	0
-	5/1/24	2:00 PM	24-00157	Mariposa Cou	nty	\$460,0	00	Cal-Trans	
Plan Issuer:	CDot	DES.OE.FMII	I.Awards@	dot.ca.gov		916-	227-6299		
Road The Contractor the work: C-42,	unty Nea must ha C-12.	ar Bootjack Al	t Various Lo lass A licens	se or any combination	ation of the follow	rris Road To 0.5 M ing Class C license % SBE Requireme	es which co		
Tully Consulting	a Group	1	Con	sultant	Office:	707-693-1926	Fax:	707-471-0318	
Granite Constru			Gen	eral Contractor	Office:	559-441-5700	Fax:	559-441-5791	
Anrak Corporat	ion			Contractor/Speci	ialty Office:	916-383-3000	Fax:	916-383-1787	
City Rise LLC			Sub	ractor Contractor/Speci tractor	ialty Office:	916-873-0323	Fax:	916-339-2544	
Blain Stumpf C	onstruct	tion Fence Re	-		Office:	530-622-4450			
Central Valley (Sup			209-723-8846	Fax:	209-384-2395	
Jaxon Enterpris			Sup		Office:	559-645-4411	Fax:	559-645-4623	
Outback Materi	als		Sup	olier	Office:	559-978-0011			
Chambers Trar	nsport		Truc	king	Office:	209-664-9476	Fax:	209-634-9692	
CDOT 1	1-2N02	04 COLD PL	ANE AND C	VERLAY WITH	RHMA GAP GRA	DED		Addenda:	0
5	5/1/24	2:00 PM	24-00158	San Diego Co	unty	\$4,170	,000	Cal-Trans	
Plan Issuer:	CDot	DES.OE.FMII	I.Awards@	dot.ca.gov			227-6299		
The Contractor 60 Working Day	ounty No must ha vs * 3%	ear Pala Fron ave either a C DVBE Requir	n Route 76/ lass A licens ement. * Sn	se or the following nall Business Pre	ference applies.2	ad which constitutes a 5% SBE Requirem	ient *	of the work: C-12	

CDOT 11-2N205	4 WRONG	NAY PAVEM	ENT DELINEATION AND IN	ISTALL LED SIGN SYSTEM	Addenda: 0
5/1/24	2:00 PM	24-00163	Imperial and San Diego Counties	\$2,250,000	Cal-Trans
Plan Issuer: CDot [DES.OE.FMI	II.Awards@d	ot.ca.gov	916-227-6299	

Bids to be received via Bid Express website. In San Diego And Imperial Counties At Various Locations The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10. 80 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement *

<u>Plan# Name Bid Date & Time Ol</u>	PR# Locat	tion <u>Estima</u>	ate	Project Type
	Thurs	<u>sday, May 02, 2</u>	<u>024</u>	
CDOT 03-4H76U4 REHABILITA	TE PVMT, INST	ALL SIGNAL, LIGHTING	<mark>), DRAINAGE, & ADA R</mark>	Addenda: 0
5/2/24 2:00 PM 24	-00131 Butte	County	\$28,000,000	Cal-Trans
Plan Issuer: CDot DES.OE.FMIII.Av		•	916-227-	
**Bids to be received via Bid Express we In Butte County In Chico From Muir Aver The Contractor must have either a Class the work: C-10, C-12. 250 Working Days * 22% DBE Requirem Bidders:	nue To Interchan A license or any			nich constitutes a majority of
Tully Consulting Group	Consultant	Office	e: 707-693-1926	Fax: 707-471-0318
Teichert Construction	General Con	-	e: 916-757-6400	Fax: 916-757-6499
Total Traffic Control	Sub-Contrac Contractor	-	2 415-963-0427	
A & A Concrete Supply, Inc.	Supplier	Office	e: 530-521-8884	
Blain Stumpf Construction Fence Rental	• •	Office	: 530-622-4450	
Mathews Readymix LLC	Supplier	Office	e: 530-518-8048	Fax: 530-741-8313
Oldcastle Infrastructure	Supplier	Office	e: 916-261-2969	
Kite Solutions, LLC	Trucking		: 530-424-9422	
Medrano General Contracting	Trucking		: 530-693-0514	
Select Excavating and Logistics	Trucking	Office		
West Coast Water & Trucking, Inc.	Trucking	-	e: 916-358-8697	
CDOT 11-2N1944 HMA OVERLA				NS Addenda: 0
5/2/24 2:00 PM 24	-00161 Imper	ial County	\$6,700,000	Cal-Trans
Plan Issuer: CDot DES.OE.FMIII.Av	•	•	916-227-	
**Bids to be received via Bid Express we In Imperial County About 26 Miles East C Road Overcrossing The Contractor must have either a Class 80 Working Days * DVBE participation in	Of Holtville From A license or the centive up to \$2	following Class C licens 50,000. * Small Business	e which constitutes a ma Preference applies.25%	jority of the work: C-12. 6 SBE Requirement *
CDOT 12-0Q9804 TREAT BRIDO SYSTEMS	<u>GE DECK WITH</u>	METHACRYLATE, INS	TALL MGS & ELECTRIC	Addenda: 1
	-00145 Orang	ge County	\$16,900,000	Cal-Trans
Plan Issuer: CDot DES.OE.FMIII.Av	vards@dot.ca.go	2 2 V	916-227-	
**Bids to be received via Bid Express we In Orange County From Oso Parkway In The Contractor must have either a Class the work: C-10, C-8, C-13. 300 Working Days * 22% DBE Requirem Bidders:	Rancho Santa N A license or any			
Chumo Construction Inc.	General Con	tractor Office	e: 626-960-9502	
FEC Future Contractors and Engineers	General Con		e: 949-328-9758	
Ortiz Enterprises Inc.	General Con	tractor Office	e: 949-753-1414	
Ragnar Benson LLC	General Con	-		Fax: 815-364-0699

Tuesday, May 07, 2024 NEW CDOT 01-0M5904 CORRUGATED STEEL PIPE, & STRUCTURAL CONCRETE Addenda: 0 57/24 2:00 PM 24-00165 Mendocino County \$600,000 Gal-Trans Plan Issue: CDOT DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 916-227-6299 ***Bids to be received via Bid Express website.** In Mendocino County Al Various Locations From 2.5 Miles North Of Cummings Road Separation (route 271/101) To 1.4 Miles South Of Route 271/101 Separation (piercy) The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 30 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Fax: 707-471-0318 KelCo Construction Sub-Contractor/Specialty Office: 707-488-0378 Contractor Contractor Addenda: 0 Blain Stumpf Construction Fence Rentals Supplier Office: 530-622-4450 ST/24 2:00 PM 24-00166 Humbold: County \$1,280,000 Cal-Trans Plan Issue: CD ot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 Addenda: 0 ***Bids to be received via Bid Express website.** In Humbold: County \$1,280,000 Cal-Trans	<u>Plan#</u>	<u>Name</u>	<u>Bid Da</u>	ate & Time	<u>OPR#</u>	Location	Estimate	<u>e</u>		Project Type	
NEW CDOT 01-0M5904 CORRUGATED STEEL PIPE, & STRUCTURAL CONCRETE Addenda: 0 57724 2:00 PM 24.00165 Mendocino County \$600,000 Cal-Trans Plan Issue: COLD DES. OE.FMILLAWards@dot.ca.gov 916-227-6299 916-227-6299 **Bids to be received via Bid Express website.** In Mendocino County At Various Locations From 2.5 Miles North Of Cummings Road Separation (route 271/101) To 1.4 Miles South Of Route 271/101 Separation (piercy) The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 30 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Fax: 707-471-0318 Net/Co Construction Sub-Contractor/Specialty Office: 707-498-0378 Fax: 707-471-0318 Contractor Supplier Office: 530-622-4450 Fax: 707-468-7448 NEW CDOT 01-0M6904 MICCO-SURFACING, LOW CARBON MICCO-SURFACING, AND DELINEATION Addenda: 0 577/24 2:00 PM 24-00166 Humboldt County \$1,280,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 Yithe work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * 916-383-3000 Fax: 916-383-1787 <tr< td=""><td></td><td></td><td></td><td></td><td></td><td>Tuesday, Ma</td><td>y 07, 202</td><td>24</td><td></td><td></td><td></td></tr<>						Tuesday, Ma	y 07, 202	24			
Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Mendocino County At Various Locations From 2.5 Miles North Of Cummings Road Separation (route 271/101) To 1.4 Miles South Of Route 271/101 Separation (piercy) The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 30 Working Days * 5% DVBE Requirement.* Small Business Preference applies.5% SBE Requirement * Bidders: Tully Consulting Group Consultant Office: 707-693-1926 Fax: 707-471-0318 KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor Contractor Blain Stumpf Construction Fence Rentals Supplier Office: 707-468-1654 Fax: 707-468-7448 NEW CDOT 01-0M6804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION Addenda: 0 \$7/742 2:00 PM 24-00166 Humboldt County \$1,280,000 Cal-Trans **Bids to be received via Bid Express website.** In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement.* Small Business Preference applies.5% SBE Requirement * Bidders: </td <td>NEW</td> <td>CDOT</td> <td>01-0M590</td> <td>4 CORRUG</td> <td></td> <td>-</td> <td>-</td> <td></td> <td></td> <td>Addenda:</td> <td>0</td>	NEW	CDOT	01-0M590	4 CORRUG		-	-			Addenda:	0
Bids to be received via Bid Express website. In Mendocino County At Various Locations From 2.5 Miles North Of Cummings Road Separation (route 271/101) To 1.4 Miles Soutt Of Route 271/101 Separation (piercy) The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 30 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Tully Consulting Group Consultant Contractor/Specialty Site Provide			5/7/24	2:00 PM	24-0016	5 Mendocino County	/	\$600,0	000	Cal-Trans	
In Mendocino County At Various Locations From 2.5 Miles North Of Cummings Road Separation (route 271/101) To 1.4 Miles South Of Route 271/101 Separation (piercy) The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 30 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Tully Consulting Group Consultant KelCo Construction Blain Stumpf Construction Fence Rentals Sub-Contractor/Specialty Office: 707-498-0378 Contractor Blain Stumpf Construction Fence Rentals Supplier Office: 530-622-4450 Gregg Simpson Trucking Trucking Office: 707-468-1654 Fax: 707-468-7448 NEW CDOT 01-0M6804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION Fir124 2:00 PM 24-00166 Humboldt County Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov **Bids to be received via Bid Express website.** In Humboldt County have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov Plan Issuer: CDot DES.OE.Contractor/Specialty Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32.	Pla	n Issuer	: CDot [DES.OE.FMI	II.Awards@)dot.ca.gov		916	-227-6299		
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 30 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Tully Consulting Group Consultant Office: 707-693-1926 Fax: 707-471-0318 KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor Blain Stumpf Construction Fence Rentals Supplier Office: 530-622-4450 Gregg Simpson Trucking Trucking Office: 707-468-1654 Fax: 707-468-7448 NEW CDOT 01-0M6804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION Addenda: 0 5/7/24 2:00 PM 24-00166 Humboldt County \$1,280,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 KelCo Construction Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & C							ummings Roa	d Separation (rou	ıte 271/101)	To 1.4 Miles So	outh
30 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Tully Consulting Group Consultant Office: 707-693-1926 Fax: 707-471-0318 KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor Office: 530-622-4450 Gregg Simpson Trucking Trucking Office: 530-622-4450 Gregg Simpson Trucking Trucking Office: 707-468-1654 Fax: 707-468-7448 NEW CDOT 01-0M6804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION Addenda: 0 5/7/24 2:00 PM 24-00166 Humboldt County \$1,280,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susarville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 The Contractor with And Near Susarville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Require	Of Rou	ute 271/	101 Sepa	ration (piercy	/)		C C				
KelČo Construction Sub-Contractor/Specialty Contractor Office: 707-498-0378 Contractor Blain Stumpf Construction Fence Rentals Supplier Office: 530-622-4450 Sregg Simpson Trucking Trucking Office: 707-468-1654 Fax: 707-468-7448 NEW CDOT 01-0M6804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION 5/7/24 Addenda: 0 Simpson Trucking Trucking Office: 707-468-1654 Fax: 707-468-7448 NEW CDOT 01-0M6804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION 5/7/24 Addenda: 0 Simpson Trucking 24-00166 Humboldt County \$1,280,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 Cal-Trans **Bids to be received via Bid Express website.** In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: 916-383-1787 Anrak Corporation Sub-Contractor/Specialty Office: 707-498-0378 Plan-383-1787 Contractor Contractor ST/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot	30 Wo	rking Da	r must ha iys * 5% [ve either a C DVBE Requir	ement. * S	nse or the following Cla Small Business Prefere	nce applies.5%	which constitutes % SBE Requireme	a majority o ent *	f the work: C-42	2.
Contractor Contractor Blain Stumpf Construction Fence Rentals Supplier Office: 530-622-4450 Gregg Simpson Trucking Trucking Office: 707-468-1654 Fax: 707-468-7448 NEW CDOT 01-006804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION Addenda: 0 5/7/24 2:00 PM 24-00166 Humboldt County \$1,280,000 Cal-Trans **Bids to be received via Bid Express website.** In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * 916-383-1787 Anrak Corporation Sub-Contractor/Specialty Office: 707-498-0378 701-6383-1787 KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Cal-Trans VEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 *** 16-383-1787 NEW CDOT 02-0K4004 INSTALL SINUSOIDAL S	Tully (Consultir	ng Group		Co	nsultant	Office:	707-693-1926	Fax:	707-471-0318	
Gregg Simpson Trucking Trucking Office: 707-468-1654 Fax: 707-468-7448 NEW CDOT 01-0M6804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION Addenda: 0 5/7/24 2:00 PM 24-00166 Humboldt County \$1,280,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 Cal-Trans **Bids to be received via Bid Express website.** In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 916-383-3000 Fax: 916-383-1787 Ortractor Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 S/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 S/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FM	KelCo	Constru	uction				Office:	707-498-0378			
NEW CDOT 01-0M6804 MICRO-SURFACING, LOW CARBON MICRO-SURFACING, AND DELINEATION Addenda: 0 577/24 2:00 PM 24-00166 Humboldt County \$1,280,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 Cal-Trans **Bids to be received via Bid Express website.** In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * 916-383-1787 Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 Cal-Trans **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395	Blain S	Stumpf (Construct	on Fence Re	entals Su	pplier	Office:	530-622-4450			
5/7/24 2:00 PM 24-00166 Humboldt County \$1,280,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 916-227-6299 Cal-Trans ***Bids to be received via Bid Express website.** In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 the contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * 916-383-3000 Fax: 916-383-1787 Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans ***Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The work: C-32. 10 ***Bidders: Narak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 </td <td>Gregg</td> <td>Simpso</td> <td>on Truckir</td> <td>g</td> <td>Tru</td> <td>icking</td> <td>Office:</td> <td>707-468-1654</td> <td>Fax:</td> <td>707-468-7448</td> <td></td>	Gregg	Simpso	on Truckir	g	Tru	icking	Office:	707-468-1654	Fax:	707-468-7448	
Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Humbold County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 Contractor Sub-Contractor/Specialty Office: 707-498-0378 Contractor KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor NEW CDOT 02-0K44004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 *** Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: <	NEW		01-0 <mark>M6</mark> 80	4 MICRO-S		<u>G, LOW CARBON MIC</u>	RO-SURFAC	ING, AND DELIN	IEATION	Addenda:	0
Bids to be received via Bid Express website. In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 Contractor KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor <i>NEW</i> <u>CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP</u> Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787			5/7/24	2:00 PM	24-0016	6 Humboldt County		\$1,280	,000	Cal-Trans	
In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 Contractor KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787	Pla	n Issuer	: CDot [DES.OE.FMI	II.Awards@)dot.ca.gov		916	-227-6299		
In Humboldt County Near Carlotta From 0.2 Mile West Of Wilder Road To Van Duzen River Bridge 04-0094 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 30 Working Days * 3% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 Contractor KelCo Construction Sub-Contractor/Specialty Office: 707-498-0378 Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787	**Bids	to be re	ceived via	Bid Express	s website.*	*					
Anrak Corporation Sub-Contractor/Specialty Contractor Office: 916-383-3000 Fax: 916-383-1787 KelCo Construction Sub-Contractor/Specialty Contractor Office: 707-498-0378 Pice 916-383-1787 NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 916-227-6299 *** **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787	In Hum The Co 30 Wor	nboldt Co ontractor rking Da	ounty Nea r must ha	ar Carlotta Fr ve either a C	rom 0.2 Mi lass A lice	le West Of Wilder Road nse or the following Cla	ass C license v	which constitutes	a majority o	f the work: C-32	2.
KelCo Construction Contractor Sub-Contractor/Specialty Contractor Office: 707-498-0378 NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787					Cul	h Controctor/Crocialty	Office	040 202 2000	F ave	040 000 4707	
Contractor NEW CDOT 02-0K4004 INSTALL SINUSOIDAL SHOULDER & CENTERLINE RUMBLE STRIP Addenda: 0 5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787	Anrak	Corpora	ation				Office:	916-383-3000	Fax:	916-383-1787	
5/7/24 2:00 PM 24-00169 Lassen County \$780,000 Cal-Trans Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 For the work: C-32. The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * SBI Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787	KelCo	Constru	uction				Office:	707-498-0378			
Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299 **Bids to be received via Bid Express website.** In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787	NEW	CDOT	02-0K400	4 INSTALL	SINUSOID	AL SHOULDER & CE	NTERLINE R	UMBLE STRIP		Addenda:	0
 Bids to be received via Bid Express website. In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32. 10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders: Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787 			5/7/24	2:00 PM	24-00169	9 Lassen County		\$780,0	000	Cal-Trans	
In Lassen County In And Near Susanville From East Riverside Drive To 0.1 Mile West Of Route 395The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-32.10 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement *Bidders:Anrak CorporationSub-Contractor/SpecialtyOffice:916-383-3000Fax:916-383-1787	Pla	n Issuer	: CDot [DES.OE.FMI	II.Awards@)dot.ca.gov		916	-227-6299		
Anrak Corporation Sub-Contractor/Specialty Office: 916-383-3000 Fax: 916-383-1787	In Lass The Co 10 Wor	sen Cou ontractoi rking Da	nty In And r must ha	l Near Susar ve either a C	nville From lass A lice	East Riverside Drive T nse or the following Cla	ass C license \	which constitutes		f the work: C-32	2.
Contractor	Anrak	Corpora	ation		-	b-Contractor/Specialty ntractor	Office:	916-383-3000	Fax:	916-383-1787	
NEW CDOT 03-2G9204 INSTALL CURED-IN-PLACE PIPELINER AND CSP DOWNDRAIN Addenda: 0	NEW	CDOT (03-2G920	4 INSTALL	CURED-IN	I-PLACE PIPELINER	AND CSP DO	WNDRAIN		Addenda:	0
5/7/24 2:00 PM 24-00171 El Dorado County \$430,000 Cal-Trans			5/7/24	2:00 PM	24-0017	1 El Dorado County		\$430,0	000	Cal-Trans	
Plan Issuer: CDot DES.OE.FMIII.Awards@dot.ca.gov 916-227-6299	Pla	n Issuer	CDot E	DES.OE.FMI	II.Awards@)dot.ca.gov					
Bids to be received via Bid Express website. In El Dorado County Near Cool At Various Locations From 0.2 Mile West Of American River Road To 0.5 Mile East Of Longview Lar The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42. 25 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement * Bidders:	In El D The Co 25 Wor	orado C ontracto rking Da	ounty Ne r must ha	ar Cool Át Va ve either a C	arious Loca lass A licei	ations From 0.2 Mile W nse or the following Cla	ass C license v	which constitutes	a majority o		
Tully Consulting Group Consultant Office: 707-693-1926 Fax: 707-471-0318			ng Group		Co	nsultant	Office:	707-693-1926	Fax:	707-471-0318	
AP Traffic Services, Inc. Sub-Contractor/Specialty Office: 916-997-6653 Contractor	-				-		Office:	916-997-6653			
Blain Stumpf Construction Fence Rentals Supplier Office: 530-622-4450		-		on Fence Re							
Jalquin's Trucking Trucking Office: 530-409-2808	Jalquii	n's Trucl	king		Tru	icking	Office:	530-409-2808			

<u>Plan# Name</u>	Bid Date & Time OF	R# Location	<u>Estimat</u>	<u>e</u>		<u>Project Type</u>	
NEW CDOT 04	4-2Y5404 COLD PLANE	AC PAVEMENT, PLACE HM	<u>/IA (A), & PE</u>	RFORM SOIL DEN	ISIFICAT	ON Addenda:	0
5	/7/24 2:00 PM 24-	00173 Santa Clara County	/	\$1,410,0	000	Cal-Trans	
Plan Issuer:	CDot DES.OE.FMIII.Aw	ards@dot.ca.gov		916-2	227-6299		
*Dida ta ba waa	nived via Did Evenena veh	-:+- **					
	eived via Bid Express web County On Route 237 Fro	n East Mountain View Overh	ead To Route	880 And On Route	e 880 Fro	m 0 2 Mile North (∩f
ledding Street	Undercrossing To 0.1 Mile	South Of Laurel Street Over	rhead				
		A license or the following Cla				of the work: C-12.	
l0 Working Day idders:	s * 3% DVBE Requirement	nt. * Small Business Preferer	nce applies.28	5% SBE Requireme	ent *		
Diablo Consulti	na	Consultant	Office:	925-918-3490			
Tully Consulting	•	Consultant		707-693-1926	Fax:	707-471-0318	
Anrak Corporat		Sub-Contractor/Specialty		916-383-3000	Fax:		
		Contractor					
·	onstruction Fence Rentals	••		530-622-4450			
IEW CDOT 0		IALT (TYPE A), & REMOVE	CONCRETE	PAVEMENT		Addenda:	0
		00179 Kern County		\$1,270,0		Cal-Trans	
Plan Issuer:	CDot DES.OE.FMIII.Aw	ards@dot.ca.gov		916-2	227-6299		
*Ride to be ree	eived via Bid Express wet	scito **					
		Mile East Of Dennison Road	l Overcrossin	a To 2.2 Miles Wes	t Of Sand	Canvon Overhea	he
	r Boron At Borax Road O			9			
		A license or the following Cla				of the work: C-12.	
25 Working Day lidders:	s * 3% DVBE Requirement	nt. * Small Business Preferer	ice applies.5	% SBE Requiremer	nt *		
GCI Equipment	Rental	Equipment	Office [.]	661-323-7447	Fax:	661-323-7446	
Luxor Specialty		Equipment	-	661-573-7966	T GAL	001 020 1 110	
CDOT 1	0-1L1804 WIDEN SHOUL	DERS				Addenda:	0
		00156 San Joaquin Count	V	\$1,010,0	000	Cal-Trans	
Plan Issuer:	CDot DES.OE.FMIII.Aw	•			227-6299		
	eived via Bid Express web County At Chrisman Road						
		A license or any combination	of the followi	ing Class C license	s which co	onstitutes a maior	itv
he work: C-12,	C-10, C-8.			U		,	,
	s * 3% DVBE Requireme	nt. * Small Business Preferer	nce applies.5°	% SBE Requiremer	nt *		
Bidders: Diable Consulti	a	Consultant	Office	925-918-3490			
Diablo Consultiı Tully Consulting	-	Consultant Consultant		925-918-3490 707-693-1926	Fax:	707-471-0318	
Cal Valley Const		General Contractor		559-274-0300	Fax:	559-274-0311	
Soracco, Inc.	,	General Contractor		209-267-4030	Fax:	209-267-4202	
	ting Corporation	Sub-Contractor/Specialty Contractor		209-370-4735			
7/11 Materials,	Inc.	Supplier	Office:	209-529-4050	Fax:	209-525-9051	
	onstruction Fence Rentals		Office:	530-622-4450			
Chambers Tran		Trucking	Office:		Fax:	209-634-9692	
Sekhon & Son	0	Trucking	Office:				
<u>CDOT 1</u>	1-2N1754 STRUCTURAL	CONCRETE, POLYESTER	CONCRETE	OVERLAY, & ME	THACRY	L <mark>ATE</mark> Addenda:	0
5	/7/24 2:00 PM 24-	00160 San Diego County		\$4,940,0	000	Cal-Trans	
Plan Issuer:	CDot DES.OE.FMIII.Aw	ards@dot.ca.gov		916-2	227-6299		
	eived via Bid Express web ounty At Various Locations	osite.** s From Route 5/805 Separati	on To Brooks	Street Overcrossin	ng		

In San Diego County At Various Locations From Route 5/805 Separation To Brooks Street Overcrossing The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-8. 85 Working Days * 3% DVBE Requirement. * Small Business Preference applies.25% SBE Requirement *

<u>lan#</u> <u>Name</u>			<u>OPR</u>	<u>\</u>	Location		timate	<u> </u>		<u>Project Type</u>
				We	ednesday,	May 08	8, 20	024		
EW CDOT 0	1-0M920	4 RECTANO	GULAF		D FLASHING B	EACON SY	STEM	I, & PAVEMENT M		Addenda:
5	5/8/24	2:00 PM	24-00	0167	Lake County			\$580,00	0	Cal-Trans
Plan Issuer:	CDot D	ES.OE.FMII	II.Awar	ds@do	ot.ca.gov			, ,	27-6299	
				-	-					
he Contractor 0 Working Day	Near Upp must hav	per Lake And e either a C	d Cleai lass A	rlake O license	or the following	Class C lice	ense v	ain Street To Butler vhich constitutes a 6 SBE Requiremen	majority of	of the work: C-10
dders: Fully Consulting	Group			Consu	lltant	0	ffica	707-693-1926	Fax:	707-471-0318
lames Day Cor		lno dha Co	hastal	-		-		707-994-0437	Fax: Fax:	707-994-8504
Anies Day Cor Iountain E	ISUUCIO		Jasiai	LIECUI		0	nice.	101-994-0431	rax.	101-994-0304
uxor Specialty	Rentals			Equipr	ment	O	ffice:	661-573-7966		
Action Sanitary					& Water Contra			707-994-5068	Fax:	707-994-1947
Blain Stumpf Co		on Fence Re	entals			-		530-622-4450	-	
	2-0K3904	4 ROADSID	E SIGI	N - ONE	E POST, REMO	VE ROADS	IDE S	IGN		Addenda:
	6/8/24	2:00 PM	24-00		Lassen, Plumas			\$340,00	n	Cal-Trans
J	/0/24	2.001 1	27-00	0100	Shasta, Siskiyo			\$340,00v	0	Cal-Italis
					Tehama Countie					
						53				
Lassen, Plum ne Contractor	eived via nas, Shas must hav	Bid Express sta, Siskiyou e either a C	s webs , And T lass A	ite.** Гehama license	ot.ca.gov I Counties At Var or one of the fol	ious Locatio	ss C lio	916-2 censes: C-45, C-61 6 SBE Requiremen		
Bids to be reco Lassen, Plum ne Contractor) Working Day dders:	eived via nas, Shas must hav rs * 5% D	Bid Express ta, Siskiyou e either a C VBE Requir	s webs , And T lass A rement	ite.** lehama license . * Sma	t.ca.gov Counties At Var or one of the fol Ill Business Prefe	ious Locatio lowing Clas erence appl	ss C lio lies.5%	censes: C-45, C-61	D-42	
Bids to be reco Lassen, Plum he Contractor O Working Day dders: Ilain Stumpf Co	eived via has, Shas must hav rs * 5% D onstructio	Bid Express tta, Siskiyou e either a C VBE Requir on Fence Re	s webs , And T lass A rement entals	ite.** Fehama license . * Sma Suppli	ot.ca.gov Counties At Var or one of the fol Il Business Prefe er	ious Locatio lowing Clas erence appl O	ss C lic lies.5% ffice:	censes: C-45, C-61 6 SBE Requiremen 530-622-4450	D-42 t *	Addenda:
Bids to be reco Lassen, Plum De Contractor Working Day Iders: Iain Stumpf Co EW <u>CDOT 0</u>	eived via nas, Shas must hav rs * 5% D onstructio <u>3-2G960</u>	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re 4 INSTALL	s webs , And T lass A rement entals CURE	ite.** Fehama license . * Sma Suppli D-IN-PI	ot.ca.gov I Counties At Var or one of the fol Ill Business Prefe er LACE PIPELINE	ious Locatio lowing Clas erence appl O ^r R & REINF	ss C lic lies.5% ffice:	censes: C-45, C-61 6 SBE Requiremen 530-622-4450 ED CONCRETE PI	D-42 t*	Addenda:
Bids to be reco Lassen, Plum he Contractor) Working Day ders: lain Stumpf Co EW <u>CDOT 03</u> 5	eived via nas, Shas must hav rs * 5% D onstructio 3-2G960 5/8/24	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re <u>4 INSTALL</u> 2:00 PM	s webs , And T lass A rement entals CURE 24-00	ite.** Fehama license . * Sma Suppli D-IN-PI	ot.ca.gov or one of the fol Il Business Prefe er LACE PIPELINE El Dorado Cour	ious Locatio lowing Clas erence appl O ^r R & REINF	ss C lic lies.5% ffice:	censes: C-45, C-61 6 SBE Requiremen 530-622-4450 ED CONCRETE PI \$500,000	D-42 t * PE 0	Addenda: Cal-Trans
Bids to be reco Lassen, Plum he Contractor O Working Day ders: Ilain Stumpf Co EW <u>CDOT 0</u>	eived via nas, Shas must hav rs * 5% D onstructio 3-2G960 5/8/24	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re <u>4 INSTALL</u> 2:00 PM	s webs , And T lass A rement entals CURE 24-00	ite.** Fehama license . * Sma Suppli D-IN-PI	ot.ca.gov or one of the fol Il Business Prefe er LACE PIPELINE El Dorado Cour	ious Locatio lowing Clas erence appl O ^r R & REINF	ss C lic lies.5% ffice:	censes: C-45, C-61 6 SBE Requiremen 530-622-4450 ED CONCRETE PI \$500,000	D-42 t*	
Bids to be reca Lassen, Plum he Contractor) Working Day dders: lain Stumpf Co EW <u>CDOT</u> 03 Flan Issuer: Bids to be reca El Dorado Co he Contractor 5 Working Day	eived via nas, Shas must hav 's * 5% D onstructio 3-2G960 5/8/24 CDot D eived via punty From must hav	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re 4 INSTALL 2:00 PM ES.OE.FMII Bid Express m 0.4 Mile V e either a C	s webs , And T lass A rement entals <u>CURE</u> 24-00 II.Awar s webs Vest O lass A	ite.** Fehama license .* Sma <u>Suppli</u> D-IN-PI 0172 ds@do ite.** f Grayb license	ot.ca.gov or one of the fol all Business Prefe er El Dorado Cour ot.ca.gov bar Mine Road To or the following	ious Locatio lowing Clas erence appl Or R & REINF hty 0 0.4 Mile So Class C lice	ess C lice lies.5% ffice: FORCI outh C ense v	censes: C-45, C-61 6 SBE Requiremen 530-622-4450 ED CONCRETE PI \$500,000	D-42 tt * PE 0 27-6299 gins Roac majority o	Cal-Trans
Bids to be reca Lassen, Plum he Contractor 1) Working Day dders: lain Stumpf Co EW <u>CDOT 0</u> 5 Plan Issuer: Bids to be reca El Dorado Co he Contractor 1 5 Working Day dders:	eived via has, Shas must hav 's * 5% D onstructio 3-2G960 3/8/24 CDot D eived via bunty From must hav 's * 5% D	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re 4 INSTALL 2:00 PM ES.OE.FMII Bid Express m 0.4 Mile V e either a C	s webs , And T lass A rement entals <u>CURE</u> 24-00 II.Awar s webs Vest O lass A	ite.** Fehama license .* Sma <u>Suppli</u> D-IN-PI 0172 ds@do ite.** f Grayb license	ot.ca.gov Counties At Var or one of the fol Ill Business Prefe er LACE PIPELINE El Dorado Cour ot.ca.gov par Mine Road Tc or the following Ill Business Prefe	ious Locatio lowing Clas erence appl Or R & REINF nty 0 0.4 Mile So Class C lice erence appl	ess C lice lies.5% ffice: CORCI outh C ense v lies.5%	censes: C-45, C-61 6 SBE Requiremen 530-622-4450 ED CONCRETE PI \$500,000 916-2 Df Spanish Dry Digg vhich constitutes a	D-42 it * PE 0 27-6299 gins Road majority o t *	Cal-Trans
Bids to be reca Lassen, Plum he Contractor 1) Working Day Iders: lain Stumpf Co EW CDOT 0 5 Plan Issuer: Bids to be reca El Dorado Co he Contractor 1 5 Working Day Iders: ully Consulting	eived via nas, Shas must hav 's * 5% D onstructio 3-2G960 3/8/24 CDot D eived via punty From must hav 's * 5% D g Group	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re 4 INSTALL 2:00 PM ES.OE.FMII Bid Express m 0.4 Mile V e either a C VBE Requir	s webs , And T lass A rement entals <u>CURE</u> 24-00 II.Awar s webs Vest O lass A	ite.** Fehamaa license .* Sma Suppli D-IN-PI 0172 rds@do ite.** f Grayb license .* Sma Consu Sub-C	ot.ca.gov Counties At Var or one of the fol Ill Business Prefe er LACE PIPELINE El Dorado Cour ot.ca.gov var Mine Road Tc or the following Ill Business Prefe Iltant ontractor/Specia	ious Locatio lowing Clas erence appl Or R & REINF hty 0 0.4 Mile So Class C lice erence appl Or	ss C lic lies.5% ffice: ORCI outh C ense v lies.5%	censes: C-45, C-61 6 SBE Requiremen 530-622-4450 ED CONCRETE PI \$500,000 916-2 Of Spanish Dry Digg which constitutes a 6 SBE Requiremen	D-42 it * PE 0 27-6299 gins Road majority o t *	Cal-Trans
Bids to be reca Lassen, Plum he Contractor) Working Day ders: lain Stumpf Co EW CDOT 02 Flan Issuer: Bids to be reca El Dorado Co he Contractor S Working Day ders: ully Consulting P Traffic Servi	eived via has, Shas must hav 's * 5% D onstructio 3-2G960 3/8/24 CDot D eived via punty Froi must hav ys * 5% D g Group ices, Inc.	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re 4 INSTALL 2:00 PM ES.OE.FMII Bid Express m 0.4 Mile V re either a C VBE Requir	s webs , And T lass A ement entals CURE 24-00 II.Awar s webs Vest O lass A rement	ite.** Fehamaa licensee .* Sma Suppli D-IN-PI 0172 rds@do ite.** f Grayb license .* Sma Consu Sub-C Contra	ot.ca.gov Counties At Var or one of the fol III Business Prefe er LACE PIPELINE El Dorado Cour ot.ca.gov par Mine Road To or the following III Business Prefe Itant ontractor/Specia actor	ious Locatio lowing Clas erence appl Or R & REINF hty 0 0.4 Mile So Class C lice erence appl or lity Or	ess C lice: outh C ense v ffice: ffice: ffice: ffice:	censes: C-45, C-61 6 SBE Requirement 530-622-4450 ED CONCRETE PI \$500,000 916-2 Of Spanish Dry Digg vhich constitutes a 6 SBE Requirement 707-693-1926	D-42 it * PE 0 27-6299 gins Road majority o t *	Cal-Trans
Bids to be reca Lassen, Plum he Contractor D Working Day dders: lain Stumpf Co EW CDOT 03 Flan Issuer: Bids to be reca El Dorado Co he Contractor 5 Working Day dders: fully Consulting P Traffic Servi	eived via mas, Shas must hav 's * 5% D onstructio 3-2G960 3/8/24 CDot D eived via bunty From must hav 's * 5% D g Group ices, Inc.	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re 4 INSTALL 2:00 PM ES.OE.FMII Bid Express m 0.4 Mile V e either a C VBE Requir	s webs , And T lass A ement entals <u>CURE</u> 24-00 II.Awar s webs Vest O lass A rement	ite.** Fehama license .* Sma Suppli D-IN-PI 0172 ds@do ite.** f Grayb license .* Sma Consu Sub-C Contra Suppli	ot.ca.gov or one of the fol or one of the fol all Business Prefe er LACE PIPELINE El Dorado Cour ot.ca.gov oar Mine Road To or the following all Business Prefe litant ontractor/Specia actor er	ious Locatio lowing Clas erence appl Or R & REINF aty 0.4 Mile So Class C lice erence appl of thy Or	ess C lice lies.5% ffice: CORCI outh C ense v lies.5% ffice: ffice: ffice:	censes: C-45, C-61 6 SBE Requiremen 530-622-4450 ED CONCRETE PI \$500,000 916-2 Of Spanish Dry Digg which constitutes a 6 SBE Requiremen 707-693-1926 916-997-6653 530-622-4450	D-42 tt * PE 0 27-6299 gins Roac majority o tt * Fax:	Cal-Trans of the work: C-42 707-471-0318
Bids to be reca Lassen, Plum he Contractor 1 O Working Day dders: Blain Stumpf Co EW <u>CDOT 0</u> Flan Issuer: Bids to be reca El Dorado Co he Contractor 1 5 Working Day dders: fully Consulting P Traffic Servi Blain Stumpf Co <u>CDOT 0</u>	eived via mas, Shas must hav 's * 5% D onstructio 3-2G960 3/8/24 CDot D eived via bunty From must hav 's * 5% D g Group ices, Inc.	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re 4 INSTALL 2:00 PM ES.OE.FMII Bid Express m 0.4 Mile V e either a C VBE Requir	s webs , And T lass A ement entals <u>CURE</u> 24-00 II.Awar s webs Vest O lass A rement	ite.** Fehamaa license .* Sma Suppli D-IN-PI 0172 ods@do ite.** f Grayb license .* Sma Consu Sub-C Contra Suppli VPS, P/	ot.ca.gov Counties At Var or one of the fol III Business Prefe er LACE PIPELINE EI Dorado Cour ot.ca.gov bar Mine Road Tc or the following III Business Prefe Itant ontractor/Specia actor er AVE BEYOND T	ious Locatio lowing Clas erence appl Critice R & REINF nty 0 0.4 Mile So Class C lice erence appl of lty Critice Class C lice erence appl	ess C lice lies.5% ffice: CORCI outh C ense v lies.5% ffice: ffice: ffice:	censes: C-45, C-61 6 SBE Requirement 530-622-4450 ED CONCRETE PI \$500,000 916-2 Of Spanish Dry Digg which constitutes a 6 SBE Requirement 707-693-1926 916-997-6653 530-622-4450 ALL GATES & CA	D-42 it * PE 0 27-6299 gins Roac majority of t* Fax: BLE RAI	Cal-Trans of the work: C-42 707-471-0318 LING Addenda:
Bids to be reca Lassen, Plum he Contractor 1 O Working Day dders: Blain Stumpf Co EW <u>CDOT 0</u> Flan Issuer: Bids to be reca El Dorado Co he Contractor 1 5 Working Day dders: fully Consulting P Traffic Servi Blain Stumpf Co <u>CDOT 0</u>	eived via has, Shas must hav 's * 5% D onstructio 3-2G960 (3/8/24 CDot D eived via pointy Froi must hav ys * 5% D g Group ices, Inc. onstructio (7-346004 (3/8/24)	Bid Express ta, Siskiyou e either a C VBE Requir on Fence Re 4 INSTALL 2:00 PM ES.OE.FMII Bid Express m 0.4 Mile V e either a C VBE Requir	s webs , And T lass A ement entals CURE 24-00 II.Awar s webs Vest O lass A rement entals ICT MN 24-00	ite.** Fehamaa licensee .* Sma Suppli D-IN-PI 0172 rds@do ite.** f Grayb license .* Sma Consu Sub-C Contra Suppli /PS, P/ 0153	ot.ca.gov a Counties At Var or one of the fol III Business Prefe er LACE PIPELINE EI Dorado Cour ot.ca.gov Par Mine Road To or the following III Business Prefe Itant contractor/Specia actor er AVE BEYOND T Los Angeles Co	ious Locatio lowing Clas erence appl Critice R & REINF nty 0 0.4 Mile So Class C lice erence appl of lty Critice Class C lice erence appl	ess C lice lies.5% ffice: CORCI outh C ense v lies.5% ffice: ffice: ffice:	censes: C-45, C-61 6 SBE Requirement 530-622-4450 ED CONCRETE PI \$500,000 916-2 Of Spanish Dry Digg which constitutes a 6 SBE Requirement 707-693-1926 916-997-6653 530-622-4450 ALL GATES & CA \$2,540,0	D-42 it * PE 0 27-6299 gins Roac majority of t* Fax: BLE RAI	Cal-Trans of the work: C-42 707-471-0318

the work: C-8, C-12. 195 Working Days * 22% DBE Requirement *

<u>Plan#</u>	<u>Name</u>	<u>Bid Da</u>	<u>ate & Time</u>	<u>OPR</u>	<u>#</u>	Location	Ē	Estimate	<u>e</u>			Project Type	
NEW	CDOT 08	8-1 <mark>N650</mark> /	4 RHMA-G,	PARTI	AL DE	PTH RECYCLIN	NG, AND	SHOUL	DER BAC	KING		Addenda:	0
	5	/8/24	2:00 PM	24-00)177	San Bernardino County)			\$8,800,000)	Cal-Trans	
Pla	n Issuer:	CDot D	ES.OE.FMII	II.Awar	ds@do	,				916-227	-6299		
In San The Co	Bernardii ontractor i	no Count must hav	ve either a C	ntynine lass A l	Palms license	s From Gopher (or the following p to \$250,000. *	Class C	license v	which cons	stitutes a ma			2.
NEW	CDOT 1	0-1Q750	4 REPAIR F			A, POLYMER MO	ODIFIED	ASPHA	LT BINDE	R (PMAB)	<u>CHIP S</u>	EAL Addenda:	0
Pla		/ 8/24 CDot D	2:00 PM ES.OE.FMII	24-00 II.Awar		San Joaquin Co ot.ca.gov	ounty			\$2,320,000 916-227		Cal-Trans	
In San The Co	Joaquin (ontractor i rking Day	County Ir must hav	ve either a C	Tracy A lass A l	t Vario license	us Locations or the following all Business Pref					ajority o	f the work: C-12	2.
	Consulting	g Group			Consu	ıltant		Office:	707-693-	-1926	Fax:	707-471-0318	
Anrak	Corporati	ion				ontractor/Specia	alty	Office:	916-383-	-3000	Fax:	916-383-1787	
AP Tra	affic Servi	ices, Inc.			Contra Sub-C Contra	ontractor/Specia	alty	Office:	916-997-	-6653			
Blain \$	Stumpf Co	onstructio	on Fence Re	entals	-			Office:	530-622-	-4450			
	-					LACE APPROA	CH SLA	BS, JOIN	NT SEALS	AND CON	CRETE	Addenda:	0
	OVERLA												•
		/8/24	2:00 PM	24-00		San Diego Cou	inty			\$7,900,000		Cal-Trans	
Pla	n Issuer:	CDot D	ES.OE.FMII	II.Awar	ds@do	ot.ca.gov				916-227	-6299		
In San The Co the wo	Diego Co ontractor i rk: C-8, C	ounty At \ must hav 2-32.	ve either a C	ations F lass A l	From S license	outh Route 805/ or any combina up to \$250,000.	ition of the	e followir	ng Class (C licenses w	hich co	2	ority of
					Т	hursday, l	Mav O	9. 202	24				
NFW	CDOT 02	2-3.13204				CONCRETE OV	-	•			FAI	Addenda:	0
		/9/24	2:00 PM	24-00		Trinity County				\$4,930,000		Cal-Trans	•
Pla			ES.OE.FMII							916-227		Cal-ITalis	
Bids In Trini The Co	to be rece ity County	eived via ⁄ At Vario must hav	Bid Express	s websi s	ite.	or any combina	ition of the	e followir	ng Class (C licenses w	hich co	nstitutes a majo	ority of
130 W Bidders:	-	ys * 3%	DVBE Requ	iiremen	it. * Sm	all Business Pre	eference a	applies.5	5% SBE R	equirement	*		
	Corporati	ion			Sub-C Contra	contractor/Specia actor	alty	Office:	916-383-	-3000	Fax:	916-383-1787	
KelCo	Construc	tion			Sub-C Contra	contractor/Specia actor	alty	Office:	707-498-	-0378			
NEW	CDOT 0	7-4V4904	4 REPLACE	PLAN	TING			EM				Addenda:	0
Pla		/ 9/24 CDot D	2:00 PM ES.OE.FMII	24-00 II.Awar		Los Angeles Co ot.ca.gov	ounty			\$860,000 916-227	-6299	Cal-Trans	
Bids	to be rece	eived via	Bid Express	s websi	ite.								

In Los Angeles County In Norwalk From The San Gabriel River To Route 105/605 Separation The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-27. 375 Working Days * 5% DVBE Requirement. * Small Business Preference applies.5% SBE Requirement *

<u>Plan#</u> Nam	e <u>Bid D</u>	<u>ate & Time</u>	<u>OPR#</u>	Location	<u>Estimat</u>	<u>e</u>		Project Type	
	T 08-1N220	04 FURNISH	<u>& PLACE P</u>	OLYESTER CONC (OVERLAY, FL	IRNISH BR DECK	TREATM	ENT Addenda:	0
<u></u>	5/9/24	2:00 PM	24-00176	San Bernardino		\$4,010,	000	Cal-Trans	
Plan Issu	er: CDot I	DES.OE.FMII	I.Awards@d	County ot.ca.gov		916-2	227-6299		
			•	•					
The Contract the work: C-8	tor must ha 3, C-12.	ve either a C	lass A licens	n San Bernardino Co e or any combinatior	n of the followi	ng Class C license		onstitutes a majo	rity of
	-			mall Business Prefer			ent *		
NEW CDO				<u>, PLACE HMA, ANI</u>	D INSTALL G			Addenda:	0
Plan lesu	5/9/24 er: CDot [2:00 PM DES.OE.FMII	24-00178 I Awards@d	Mono County		\$5,300,0 916-3	000 227-6299	Cal-Trans	
1 1011 1550	er. ODori		I.Awalus@u	ot.ca.gov		910-2	227-0299		
In Mono Cou The Contrac	inty At Vario tor must ha		: lass A licens	e or the following Cla up to \$250,000. * Sm					
Anrak Corpo	oration			Contractor/Specialty actor	Office:	916-383-3000	Fax:	916-383-1787	
AP Traffic S	ervices, Inc) .	Sub-	Contractor/Specialty actor	Office:	916-997-6653			
Blain Stump	f Construct	ion Fence Re	entals Supp	lier	Office:	530-622-4450			
NEW CDO	<u>T 11-2N177</u>	74 MICRO-SU	JRFACING,	HMA, PAVEMENT I	MARKING AN	ID SHOULDER BA	CKING	Addenda:	0
	5/9/24	2:00 PM DES.OE.FMII	24-00181	San Diego County		\$3,790,	000 227-6299	Cal-Trans	
The Contrac	tor must ha		lass A licens ement. * Sm	e or the following Cla all Business Prefere ednesday, N	nce applies.2	5% SBE Requirem		of the work: C-12	
CDO.	T 12-0S190	4 AUXILIAR		-				Addenda:	0
	5/15/24	2:00 PM		Orange County		\$7,900,	000	Cal-Trans	-
Plan Issu	er: CDot I	DES.OE.FMII	I.Awards@d	ot.ca.gov			227-6299		
In Orange Co Overcrossing The Contrac the work: C-8	ounty In Sa 3 tor must ha 3, C-12.		Orange Fron lass A licens	n 0.1 Mile West Of S e or any combinatior					rity of
]	⁻ hursday, Ma	ay 23, 20	<u>24</u>			
	<u>T 04-0Q100</u> CTRICAL	04 INDIVIDU		PLACEMENT, HMA			ND	Addenda:	0
Plan Issu Prebid Conf:	5/23/24 er: CDot I MAND 5	2:00 PM DES.OE.FMII /9 @ 10 am v	ia WebEx	Alameda County ot.ca.gov		\$47,000 916-2),000 227-6299	Cal-Trans	
In Alameda (The Contract the work: C-8	County In P tor must ha 3, C-12.		d Castro Val lass A licens	ley From Route 680/ e or any combinatior					rity of
Bidders: Diablo Cons	ulting		Coro	ultant	Office	925-918-3490			
S. Kwok Eng	•).	-	ultant		925-918-3490 510-220-9017	Fax:	888-733-1360	
Tully Consu	-		-	ultant		707-693-1926	Fax:	707-471-0318	

<u>Plan#</u> <u>Name</u>	Bid Date & Time	<u>OPR#</u>	Location	<u>Estimate</u>	<u>e</u>		<u>Project Type</u>
Porter Rents		Eq	uipment	Office:	510-376-6001		
Ghilotti Brothers	Inc	Ge	neral Contractor	Office:	415-454-7011	Fax:	415-454-8376
Ghilotti Construc	ction Company, Inc.	Ge	neral Contractor	Office:	707-585-1221	Fax:	707-585-1601
Anrak Corporation	on		b-Contractor/Specialty ntractor	Office:	916-383-3000	Fax:	916-383-1787
DR Traffic Contr	ol LLC		b-Contractor/Specialty ntractor	Office:	415-441-4410	Fax:	415-441-4410
Nor-Cal Pipeline	Services		b-Contractor/Specialty ntractor	Office:	916-442-5400		
Blain Stumpf Co	Instruction Fence Re	ntals Su	pplier	Office:	530-622-4450		
Rentafence.Com	n	Su	pplier	Office:	888-313-3623	Fax:	000-000-0000
NEW CDOT 07	-333604 COLD PLA	NE AC, P	LACE HMA, REPLAC	E CURB RAM	<u>MPS, AND TRAFFI</u>	C SIGNA	<u>S</u> Addenda: 0
5/	23/24 2:00 PM	24-00174	4 Los Angeles Count	ty	\$44,000	0.000	Cal-Trans
						227-6299	
**Bids to be rece In Los Angeles C		website.* s At Vario	* us Locations From Cen		e To Glendale Boule	evard Und	
**Bids to be rece In Los Angeles C The Contractor n the work: C-10, C	ived via Bid Express County In Los Angele nust have either a Cl	website.* s At Vario ass A lice	*		e To Glendale Boule	evard Und	
**Bids to be rece In Los Angeles C The Contractor n the work: C-10, C	vived via Bid Express County In Los Angele nust have either a Cl C-12.	website.* s At Vario ass A lice	* us Locations From Cen	n of the followi	e To Glendale Boule ng Class C license	evard Und	
**Bids to be rece In Los Angeles C The Contractor n the work: C-10, C 750 Working Day	vived via Bid Express County In Los Angele nust have either a Cl C-12. ys * 21% DBE Requi	website.* s At Variou ass A licen rement *	** us Locations From Cen nse or any combination	n of the followi	e To Glendale Boule ng Class C license 24	evard Und	
**Bids to be rece In Los Angeles C The Contractor n the work: C-10, C 750 Working Day	vived via Bid Express County In Los Angele nust have either a Cl C-12. ys * 21% DBE Requi	website.* s At Variou ass A licen rement *	us Locations From Cen nse or any combination Thursday, Ma R CONCRETE SLOPE	n of the followi	e To Glendale Boule ng Class C license 24	evard Und s which co	onstitutes a majority
**Bids to be rece In Los Angeles C The Contractor n the work: C-10, C 750 Working Day <u>CDOT 09</u> 5/	vived via Bid Express County In Los Angele nust have either a Cl C-12. ys * 21% DBE Requir -396404 CONSTRU	website.* s At Vario ass A lice rement * <u>CT MINO</u> 24-0015	 Thursday, Ma Concrete slope Inyo County 	n of the followi	e To Glendale Boule ng Class C license 24 2N \$510,00	evard Und s which co	Addenda: 0
**Bids to be rece In Los Angeles C The Contractor n the work: C-10, C 750 Working Day <u>CDOT 09</u> 5/ Plan Issuer: **Bids to be rece In Inyo County A	vived via Bid Express County In Los Angele nust have either a Cl C-12. ys * 21% DBE Requi -396404 CONSTRU 30/24 2:00 PM CDot DES.OE.FMIII	website.* s At Varior ass A licer rement * <u>CT MINO</u> 24-0015 I.Awards@ website.*	Thursday, Ma <u>Thursday, Ma</u> <u>CONCRETE SLOPE</u> 5 Inyo County 2dot.ca.gov	a of the followi	e To Glendale Bould ng Class C license 24 2N \$510,00 916-2	evard Und s which co 00 227-6299	Addenda: 0 Cal-Trans
**Bids to be rece In Los Angeles C The Contractor n the work: C-10, C 750 Working Day CDOT 09 5/ Plan Issuer: **Bids to be rece In Inyo County A Road The Contractor n	vived via Bid Express County In Los Angele nust have either a Cl C-12. ys * 21% DBE Requi 	website.* s At Varior ass A licer rement * <u>CT MINO</u> 24-0015 I.Awards@ website.* f Deep Sp	Thursday, Ma R CONCRETE SLOPE 5 Inyo County 2dot.ca.gov	a of the followi	e To Glendale Bould ng Class C license 24 2N \$510,00 916-2 Miles East To 5.1 M	evard Und s which co 00 227-6299 Miles East	Addenda: 0 Cal-Trans Of White Mountain
**Bids to be rece In Los Angeles C The Contractor n the work: C-10, C 750 Working Day <u>CDOT 09</u> 5/ Plan Issuer: **Bids to be rece In Inyo County A Road The Contractor n the work: C-8, C-	vived via Bid Express County In Los Angele nust have either a Cl C-12. ys * 21% DBE Requi 	website.* s At Varior ass A licer rement * <u>CT MINO</u> 24-0015 I.Awards@ website.* f Deep Sp ass A licer	Thursday, Ma Thursday, Ma CONCRETE SLOPE 5 Inyo County 2dot.ca.gov	a of the followi	e To Glendale Bould ng Class C license 24 28 29 20 20 20 24 20 20 24 20 20 24 20 20 24 20 20 24 20 20 24 20 20 24 20 20 24 20 20 20 20 20 20 20 20 20 20 20 20 20	evard Und s which co 00 227-6299 Miles East s which co	Addenda: 0 Cal-Trans Of White Mountain

Bid Results

4/12/2024

RFQ On-Call Vegetation and Wetlands Management Services - City of Pacifica	Pacifica	Bid Date:	8/15/23
Ecological Concerns Incorporated HELIX Environmental Planning	Santa Cruz La Mesa		Unknown Unknown
<u> 10027 - En Movimiento Bicycle Boulevards- STPL-5005(167) - City of San Jose</u>	San Jose	Bid Date:	11/9/23
Golden Bay Construction, Inc.	Hayward		\$1,217,965.25
RFP BART Silicon Valley Phase II (BSVII) Construction Management Services - Santa Clara Valley Transportation Authority (SCVTA)	San Jose	Bid Date:	11/15/23
Bechtel Infrastructure	Los Angeles		Unknown
RFB 23-24-53 - Three Phase FR3 Padmount Transformers - City of Santa Clara	Santa Clara	Bid Date:	1/31/24
MVA Power Inc			\$1,085,107.68
Street Tree Maintenance Services - City of Sunnyvale	Sunnyvale	Bid Date:	2/7/24
Julian Tree Care Inc. UTILITY TREE SERVICE, LLC West Coast Arborists, Inc. BrightView Tree Care Services The Professional Tree Care Co. Bay Area Tree Specialists	Richmond Modesto Anaheim Martinez Berkeley San Jose		\$1,125,000.00 \$373,890.00 \$444,000.00 \$585,000.00 \$825,000.00 \$966,000.00
10239 - On-Call Roadway Improvement Construction Contract 24-26 - City of San Jose (Rebid)	San Jose	Bid Date:	2/22/24
Granite Rock Company	San Jose		14.89%
On-Call Traffic Signal and Electrical Services - City of Palo Alto	Palo Alto	Bid Date:	2/28/24
On-Call Traffic Signal and Electrical Services - City of Palo Alto Bear Electrical Solutions	Palo Alto Alviso	Bid Date:	2/28/24 Unknown
		Bid Date: Bid Date:	
Bear Electrical Solutions Noise Insulation Program, Expanded Eligibility Initiative 2022 Phase, Group 1 Project - San	Alviso		Unknown
Bear Electrical Solutions Noise Insulation Program, Expanded Eligibility Initiative 2022 Phase, Group 1 Project - San Francisco International Airport (SFIA)	Alviso		Unknown 2/29/24
Bear Electrical Solutions Noise Insulation Program, Expanded Eligibility Initiative 2022 Phase, Group 1 Project - San Francisco International Airport (SFIA) G & G Specialty Contractors	Alviso San Francisco	Bid Date:	Unknown 2/29/24 \$3,472,436.00
Bear Electrical Solutions Noise Insulation Program, Expanded Eligibility Initiative 2022 Phase, Group 1 Project - San Francisco International Airport (SFIA) G & G Specialty Contractors 04A6908 - Janitorial Services, Contra Costa County (Certified Small Business Only) Elite Pressure Washing Services, LLC Premier Property Preservation, LLC Green Leaf Janitorial Services C & R Sweepz LLC Miller Cleaning Services All Purpose Solutions LLC	Alviso San Francisco Richmond Sacramento Van Nuys Emeryville San Francisco Calusa Pinole	Bid Date:	Unknown 2/29/24 \$3,472,436.00 3/7/24 \$144,141.12 \$189,643.20 \$49,944.00 \$57,600.00 \$82,124.80 \$90,311.76
Bear Electrical Solutions Noise Insulation Program, Expanded Eligibility Initiative 2022 Phase, Group 1 Project - San Francisco International Airport (SFIA) G & G Specialty Contractors 04A6908 - Janitorial Services, Contra Costa County (Certified Small Business Only) Elite Pressure Washing Services, LLC Premier Property Preservation, LLC Green Leaf Janitorial Services C & R Sweepz LLC Miller Cleaning Services All Purpose Solutions LLC CBJ Building Maintenance, Inc.	Alviso San Francisco Richmond Sacramento Van Nuys Emeryville San Francisco Calusa Pinole Danville Santa Clara	Bid Date: Bid Date:	Unknown 2/29/24 \$3,472,436.00 3/7/24 \$144,141.12 \$189,643.20 \$49,944.00 \$57,600.00 \$82,124.80 \$90,311.76 \$94,502.08

CDOT 08-1J8704 Minor Concrete, HMA (Type A), Modifying Signal and Lighting Systems	Riverside County	Bid Date:	3/14/24
HighLand Construction, Inc.			\$2,313,896.50
IE General Engineering	Wildomar		\$2,483,792
Beador Construction Company, Inc.	Corona		\$2,537,700
	-		
CDOT 02-4J8104 Place Hot Mix Asphalt (Type A) and Replace Asphalt Concrete Surfacing	Tehama County	Bid Date:	3/14/24
Dig It Construction	Chester		\$1,608,913
All-American Construction, Inc.	Live Oak		\$1,786,632
Knife River Construction	Chico		\$1,849,795
CDOT 03-2G8204 Place Polyester Concrete Overlay	Sacramento County	Bid Date:	3/14/24
Q&D Construction, Inc.	Sparks		\$2,703,369
McCuen Construction, Inc	Loomis		\$2,783,513.09
Myers & Sons Construction, LLC.	Sacramento		\$3,043,977
CDOT 05-1Q4704 Partial Depth Recycling and Overlay with RHMA-G	San Luis Obispo County	Bid Date:	3/14/24
Griffith Company - Landscape Division			\$4,756,155
Granite Construction	Watsonville		\$4,923,250
PAPICH CONSTRUCTION	Arroyo Grande		\$5,094,987
CDOT 07-4V3204 Perform Plant Establishment and Install Irrigation Systems	Los Angeles County	Bid Date:	3/14/24
KorMex Industries, Inc.			\$819,812
Diversified Landscape Co.	Wildomar		\$921,364.60
Griffith Company	Bakersfield		\$968,522.60
On Call Landscaping Services at City of Hayward Sewer Lift Stations, Pump Stations, and Reservoirs	Hayward	Bid Date:	3/14/24
Pacheco Landscape Management	Castro Valley		Not Available
Annual Street Resurfacing & Preventative Maintenance	Pleasanton	Bid Date:	3/18/24
O'Grady Paving	Mountain View		\$6,861,680.25
MCK Services, Inc.	Martinez		\$6,929,889.95
McGuire & Hester	Alameda		\$7,375,200.00
Teichert Construction	Roseville		\$7,487,851.00
De Cilve Cotes Construction			
DeSilva Gates Construction	Dublin		\$7,849,849.00
DeSilva Gates Construction Ghilotti Construction Company, Inc.	Dublin Santa Rosa		
		Bid Date:	\$7,849,849.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid)	Santa Rosa Sunnyvale	Bid Date:	\$7,849,849.00 \$8,407,645.50 3/20/24
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc.	Santa Rosa Sunnyvale Santa Clara	Bid Date:	\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company	Santa Rosa Sunnyvale Santa Clara Oakland	Bid Date:	\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc.	Santa Rosa Sunnyvale Santa Clara Oakland Livermore		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company	Santa Rosa Sunnyvale Santa Clara Oakland	Bid Date: Bid Date:	\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid). Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc.	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc. Dryco Construction	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento Sacramento		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00 \$794,840.63
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc. Dryco Construction Pavement Coatings Co.	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento Sacramento Sacramento Sacramento Sacramento		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00 \$794,840.63 \$825,669.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc. Dryco Construction Pavement Coatings Co. American Asphalt Repair & Resurfacing Co., Inc.	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento Sacramento Sacramento Hayward		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00 \$794,325.00 \$794,840.63 \$825,669.00 \$871,080.66
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc. Dryco Construction Pavement Coatings Co. American Asphalt Repair & Resurfacing Co., Inc. Northwest Paving, Inc.	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento Sacramento Sacramento Hayward Sacramento		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc. Dryco Construction Pavement Coatings Co. American Asphalt Repair & Resurfacing Co., Inc.	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento Sacramento Sacramento Hayward		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00 \$794,325.00 \$794,840.63 \$825,669.00 \$871,080.66
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc. Dryco Construction Pavement Coatings Co. American Asphalt Repair & Resurfacing Co., Inc. Northwest Paving, Inc.	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento Sacramento Sacramento Hayward Sacramento		\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00 \$794,325.00
Chilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc. Dryco Construction Pavement Coatings Co. American Asphalt Repair & Resurfacing Co., Inc. Northwest Paving, Inc. American Pavement Systems, Inc. (APS) Glass and Window Repair and Replacement - Districtwide (Rebid) Saboo Inc.	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento Sacramento Hayward Sacramento Modesto Hayward Brentwood	Bid Date:	\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00 \$794,840.63 \$825,669.00 \$871,080.66 \$893,596.85 \$907,847.86 3/21/24 \$142,300.00
Ghilotti Construction Company, Inc. Peery Park Area Transportation Improvements - City of Sunnyvale (Rebid) Jos. J. Albanese, Inc. Redgwick Construction Company Sposeto Engineering Inc. 2024 Slurry Seal Project Doolittle Road Construction LLC VSS International, Inc. Dryco Construction Pavement Coatings Co. American Asphalt Repair & Resurfacing Co., Inc. Northwest Paving, Inc. American Pavement Systems, Inc. (APS)	Santa Rosa Sunnyvale Santa Clara Oakland Livermore Walnut Creek Sacramento West Sacramento Sacramento Hayward Sacramento Modesto Hayward Sacramento	Bid Date:	\$7,849,849.00 \$8,407,645.50 3/20/24 \$3,782,663.00 \$4,029,025.00 \$4,187,218.00 3/20/24 \$1,079,079.00 \$794,325.00 \$794,840.63 \$825,669.00 \$871,080.66 \$893,596.85 \$907,847.86 3/21/24

- Santa Clara Valley Transportation Authority (SCVTA)	<mark>tion</mark> San Jose	Bid Date:	3/21/24
Econolite Systems	Fremont		\$310,885.36
Sutter Avenue Urban Greening Phase 1 Project	San Pablo	Bid Date:	3/21/24
Kerex Engineering, Inc.	Martinez		\$3,856,219.00
Skyline High School Window Covering Project	Oakland	Bid Date:	3/25/24
American Window & Door Systems, Inc. Pinguelo Construction, Inc.	Napa Fairfield		\$218,000.00 \$345,000.00
Lucie Stern Community Theatre Automated Logic Controls Upgrade - City of Palo Alto	Palo Alto	Bid Date:	3/26/24
Sunbelt Controls	Pleasanton		\$107,800.00
L-1232 Various A/C Split System Replacement - Los Medanos College	Pittsburg	Bid Date:	3/26/24
Fuse Service, Inc.	San Jose		\$362,600.00
Air Systems Inc.	San Jose		\$362,672.00
Peterson Mechanical, Inc.	Sonoma		\$382,000.00
ACCO Engineered Systems	San Francisco		\$397,540.00
A & B Mechanical, Inc.	Livermore		\$429,000.00
TEPS (Total Environmental & Power Systems, Inc.)	Concord		\$475,700.00
Martinez Sheet Metal, Inc.	Martinez		\$568,592.00
WestCal Design and Build, Inc.	Union City		\$927,000.00
Main Street Complete Street Project	Hayward	Bid Date:	3/26/24
Radius Earthwork	San Jose		\$4,117,499.30
McGuire & Hester	Alameda		\$4,699,600.00
Redgwick Construction Company	Oakland		\$4,728,497.00
DeSilva Gates Construction	Dublin		\$5,105,105
Vanguard Construction Inc.	Livermore		\$6,443,478.00
Sposeto Engineering Inc.	Livermore		*Mathematically Corrected
			\$4,437,170.00
Ghilotti Construction Company, Inc.	Santa Rosa		*Mathematically
Grinota Construction Company, inc.	Santa Rosa		Corrected
			\$4,909,543.50
Kennedy High School MDF Room Remodel	Richmond	Bid Date:	3/26/24
NV Construction LLC	Richmond		\$177,229.00
San Leandro Creek Trail Phase 1A-A from Hegenberger Road to 0.2 Mile Upstream of 98th Avenue, Zone 12 Project	Oakland	Bid Date:	3/26/24
B & D Excavation and Construction	Santa Rosa		\$2,431,000.00
A & B Construction	Oakland		\$2,431,000.00 \$2,477,723.00
	Oakland		
Redgwick Construction Company	Oakland		\$2,720,440.00
D-Line Constructors, Inc.			\$2,763,420.00
Bugler Construction	Pleasanton		\$2,929,700.00
Annual Street Resurfacing "2024 Slurry Seal"	Dublin	Bid Date:	3/26/24
	Sacramento		\$1,007,130.35
Pavement Coatings Co.			\$1,123,667.50
	San Jose		, ., . <u></u> ,
Graham Contractors, Inc.			\$1 279 279 00
Graham Contractors, Inc. Doolittle Construction, LLC DBA Doolittle Road Construction	Bellevue		\$1,279,279.00 \$809.029.00
Pavement Coatings Co. Graham Contractors, Inc. Doolittle Construction, LLC DBA Doolittle Road Construction American Asphalt Repair & Resurfacing Co., Inc. VSS International, Inc.			\$1,279,279.00 \$809,029.00 \$830,000.00
Graham Contractors, Inc. Doolittle Construction, LLC DBA Doolittle Road Construction American Asphalt Repair & Resurfacing Co., Inc.	Bellevue Hayward	Bid Date:	\$809,029.00

Three Years Flooring Routine Maintenance Services	Oakland	Bid Date:	3/27/24
Diversified Flooring Services	South San Francisco		\$593,450.00
District Wide Asphalt and Concrete Replacement Project	San Ramon	Bid Date:	3/27/24
MBS Engineering, Inc.	San Ramon		\$1,170,930.00
American Asphalt Repair & Resurfacing Co., Inc.	Hayward		\$465,120.00
DRT Grading & Paving, Inc.	Sunol		\$520,385.00
Silicon Valley Paving	San Jose		\$693,600.00
ELLA	Alamo		\$744,000.00
Guerra Construction & Engineering, Inc	Santa Clara		\$824,320.00
R & M Paving Contractors, Inc	Milpitas		\$989,000.00
West Oakland Middle School Bldgs. E&F Window Replacement	Oakland	Bid Date:	3/27/24
Mar Con Company	Oakland		\$7,483,528.00
Fire-Life-Safety Systems - Monitoring & Maintenance	San Ramon	Bid Date:	3/27/24
Denalect, Inc. (aka Denalect Alarm)	Walnut Creek		\$1,938,600.00
HCI Systems Inc	Pleasanton		\$2,475,750.00
First Alarm	Seaside		\$2,823,858.30
RCM Fire Protection	Tracy		\$3,219,960.00
DM FY21 Mulford Hall HVAC Refurbishment - UC Berkeley	Berkeley	Bid Date:	3/27/24
ASSC - Air Systems Service & Construction	Sacramento		\$210,069.00
ACCO Engineered Systems, Inc	Pasadena		\$270,428.00
Galaxy Construction Services, Inc	Pleasant Hill		\$288,000.00
Bel Air Mechanical, Inc.	Martinez		\$298,500.00
04A6945 - Handyman Services in Alameda, Contra Costa, San Francisco, San Mateo and Santa Clara Counties	Various Cities	Bid Date:	3/27/24
New Kingdom Construction LLC	Millbrae		\$199,266.00
Glenn's Home & Commercial	Vacaville		\$235,200.00
Yerba Buena Engineering & Construction	San Francisco		\$415,760.00
Zack's Handyman & Construction	Denair		\$430,000.00
Overlook Storm Drain Project	Walnut Creek	Bid Date:	3/27/24
FJ & I Engineering, Inc.	San Pablo		\$166,750.00
Sandstone Environmental Engineering, Inc.	Oakley		\$175,850.00
Corcus Construction, Inc.	San Francisco		\$191,665.00
W.R. Forde Associates	Richmond		\$218,795.00
Golden Bay Construction, Inc.	Hayward		\$219,335.00
Frontline General Engineering Construction	Union City		\$233,748.02
Kerex Engineering, Inc.	Martinez		\$250,490.00
American Enviro Services, Inc.	Bakersfield		\$268,341.00
Zara Construction	Sacramento		\$297,280.00
Farallon Company	Richmond		*Non-
			Responsive\$198,9 00.00
Citywide Waterline Replacement 2023 (Maude & San Aleso) - City of Sunnyvale	Sunnyvale	Bid Date:	3/27/24
DPI, Inc	Livermore		\$5,249,820.00
Professional Pest Control Service	Fremont	Bid Date:	3/27/24
Banner Pest Services	San Jose		Not Available
Clark Pest Control	Livermore		Not Available
Orkin Pest Control	Livermore		Not Available
Pestec	Antioch		Not Available
Pestmaster Services, LP	Bell Gardens		Not Available
Torpedo Pest Control	Atwater		Not Available
			-

Millbrook Elementary School Building A Roof Replacement and Modernization - Evergreen Elementary School District (EESD)	San Jose	Bid Date:	3/28/24
Stronger Building Services S & H Construction, Inc.	San Leandro Fremont		\$1,560,000 \$1,798,600
Strawn Construction, Inc	San Jose		\$2,878,700
Carolyn Clark Elementary School Classroom Expansion, Modernization and Sitework - Evergreen Elementary School District (EESD)	San Jose	Bid Date:	3/28/24
Calstate Construction	Fremont		\$2,024,777
Cal Pacific Construction S & H Construction, Inc.	San Francisco Fremont		\$2,278,000 \$968,600.00
Norwood Creek Elementary School Classroom Modernization and Sitework - Evergreen Elementary School District (EESD)	San Jose	Bid Date:	3/28/24
Cal Pacific Construction	San Francisco		\$1,097,000
Calstate Construction S & H Construction, Inc.	Fremont Fremont		\$1,477,000 \$768,600.00
Millbrook Elementary School Stem Classroom Modernization and Sitework - Evergreen Elementary School District (EESD)	San Jose	Bid Date:	3/28/24
Jahn Plumbing, Inc.	Morgan Hill		\$773,600
S & H Construction, Inc.	Fremont		\$798,600
101 Builders, Inc. Cal Pacific Construction	Gilroy San Francisco		\$863,500 \$887,000
	San Francisco		\$667,000
ITB-RDS-FY24-0325 - 2024 Micro-Surfacing of County Roads at Various - County of Santa Clara	San Jose	Bid Date:	3/28/24
Graham Contractors, Inc.	San Jose		\$3,550,013.75
Pavement Coatings Co.	Mira Loma		\$3,620,647.80
<u>Washington High School - Tak Stadium Turf and Track Replacement Project (Bid Package: Earthwork & Paving)</u>	Fremont	Bid Date:	3/28/24
Guerra Construction Group	Santa Clara		\$132,000.00
Silicon Valley Paving, Inc.	San Jose San Lorenzo		\$143,800.00
Frontline General Engineering Construction Galeb Paving, Inc.	Saratoga		\$183,329.00 \$286,200.00
As-Needed Concrete Contractor for Sidewalk Construction, ADA Curb Ramp, and Miscellaneous Concrete Repair	Richmond	Bid Date:	3/28/24
Calico - California Constructores	San Pablo		\$979,812.50
Point Potrero Marine Terminal 2024 Pavement Repair Project	Richmond	Bid Date:	3/28/24
QA Constructors, Inc	San Francisco		\$276,530.00
W.R. Forde Associates	Richmond		\$286,750.00
04A6976 - SB Minor B Install Midwest Guardrail System - Department of Transportation (DOT)	Santa Clara	Bid Date:	3/28/24
Midstate Barrier, Inc. Highway Specialty Co.	Stockton Palo Cedro		\$312,983.50 \$322,117.10
RFQ 23-24-31 - All Purpose Landfill Mowing-Vegetation - City of Santa Clara	Santa Clara	Bid Date:	3/29/24
Falkon Motorsports			\$46,786.00
New Image Landscape Company	Fremont		\$60,795.00 \$00,040,00
Landscape Pros ML, Inc.	Cupertino		\$90,040.00
Liberty Union High School District Schlage AD400 Lock Purchase	Brentwood	Bid Date:	3/29/24
IDN-Wilco	Riverside		\$221,055.05
National Door Control, Inc. R&H Wholesale Supply	Hayward San Francisco		\$269,000.00 \$284,246.29
Access Hardware Supply	San Leandro		\$296,423.41
HCI Systems, Inc.	Sacramento		\$389,748.00

2024 Seal Coat and Striping - City of Morgan Hill	Morgan Hill	Bid Date:	4/2/24
Pacific Surfacing MBS Engineering, Inc.	San Ramon		\$102,814.91 \$143,945.45 ALT
Always Paving Inc.	Hayward		\$2,118.00 \$68,628.00 \$26,475.00
Dryco Construction	Fremont		\$20,475.00 \$77,241.24 ALT \$3,177.00
Arrow Asphalt			\$3,177,538.00 ALT \$3,893.00
Graham Contractors, Inc.	San Jose		\$85,551.97 ALT \$9,178.00
Silicon Valley Paving, Inc.	San Jose		\$85,946.20 ALT \$5,012.60
American Asphalt Repair & Resurfacing Co., Inc.	Hayward		\$86,374.77 ALT \$6,947.04
Bond Pavement Solutions			\$86,422.84 ALT \$1,853.25
JP Paving & Grading	San Jose		\$89,256.00 ALT \$7,210.00
RNR Paving, Inc.	Hayward		\$95,121.85 ALT \$1,756.00
The Asphalt Rubber Street Sealing of Portions of Various Roadways in the Unincorporated Areas of Alameda County	Castro Valley	Bid Date:	4/2/24
American Pavement Systems, Inc. (APS)	Modesto		\$1,558,811.35
Pavement Coatings Co.	Sacramento		\$1,697,659.45
<u>The Slurry Seal Resurfacing of Portions of Various Roadways in the Unincorporated Areas of</u> <u>Alameda County</u>	Castro Valley	Bid Date:	4/2/24
American Pavement Systems, Inc. (APS)	Modesto		\$441,648.00
VSS International, Inc.	West Sacramento		\$494,325.00
Pavement Coatings Co.	Sacramento		\$496,460.75
Sierra Nevada Construction	Sparks		\$554,007.00
The Resurfacing of Portions of Various Roadways in the Castro Valley Area of Alameda County	Castro Valley	Bid Date:	4/2/24
MCK Services, Inc.	Martinez		\$5,145,090.00
DeSilva Gates Construction	Dublin		\$5,233,233.00
Mountain Cascade, Inc.	Livermore		\$5,260,177.00
Teichert Construction	Pleasanton		\$5,360,258.00
Bay Cities Paving & Grading, Inc.	Concord		\$5,480,000.00
McGuire & Hester	Alameda		\$5,511,864.00
Ghilotti Construction Company, Inc.	Santa Rosa		\$5,545,265.00
Radius Earthwork	San Jose		\$5,724,495.96
Interstate Grading & Paving, Inc.	S. San Francisco		*Mathematically
			Corrected \$5,718,685.00
			<i>+-,,,</i>
The Resurfacing of Portions of Various Roadways in the Eden Area of Alameda County	Eden Township	Bid Date:	4/2/24
MCK Services, Inc.	Martinez		\$2,768,944.50
Bay Cities Paving & Grading, Inc.	Concord		\$2,806,000.00
Mountain Cascade, Inc.	Livermore		\$2,853,384.25
DeSilva Gates Construction	Dublin		\$2,860,860.00
G. Bortolotto & Co., Inc.	San Carlos		\$2,969,969.96
McGuire & Hester	Alameda		\$3,005,713.00
JV Lucas Paving, Inc. Radius Earthwork	Lafayette San Jose		\$3,018,088.20 \$3,022,316.64
Interstate Grading & Paving, Inc. Ghilotti Construction Company, Inc.	S. San Francisco Santa Rosa		\$3,056,575.00 \$3,115,124.50
	Santa Rosa		\$5,115,124.50
The Resurfacing of Portions of Various Roadways in the East County Area of Alameda County	Livermore	Bid Date:	4/2/24
DeSilva Gates Construction	Dublin		\$497,497.00
Goodfellow Bros. California, LLC	Livermore		\$498,939.00
JV Lucas Paving, Inc.	Lafayette		\$517,790.00
McGuire & Hester	Alameda		\$562,355.00

RFB 23-24-72 - Pad Mounted Capacitor Bank - City of Santa Clara	Santa Clara	Bid Date:	4/2/24
Mader Supply, LLC Controllix Corporation	North Highlands		\$62,493.00 \$79,572.00
Trucking Services - Zone 7 Water Agency	Dublin, Livermore & Pleasanton	Bid Date:	4/2/24
Ace Sweepers & Water Trucks, Inc.	San Francisco		Year 1: \$100,844.00
Rapid Trans	Hayward		Year 1: \$108,885.00
Harris Blade Rental	Livermore		Year 1: \$139,200.00
Bernardini Enterprises dba JD Services	Oakland		Year 1: \$140,400.00
ABSL Construction	Hayward		Year 1: \$272,600.00
Burke Transport, Inc.	Livermore		Year 1: \$93,700.00
Dillard Trucking, Inc.	Byron		Year 1: \$99,600.00
Downtown Parking Garage Safety Project - City of San Mateo	San Mateo	Bid Date:	4/2/24
BuildCorp Inc	San Francisco		\$326,700.00
Golden Bay Construction, Inc.	Hayward		\$380,439.00
Tennyson Electric	Livermore		\$589,125.00
Tennyson Electric	Livermore		\$589,125.00
Sisters of Mercy (SOM) Pump Station Replacement - City of Burlingame	Burlingame	Bid Date:	4/2/24
Pump Repair Service Co	Daly City		\$341,096.00
Valentine Corporation	San Rafael		\$359,369.00
Performance Mechanical, Inc.	Pittsburg		\$378,092.00
Pacific infrastructure	Pleasanton		\$416,600.00
ADA Modification, Curb Ramp and Sidewalk Project	El Cerrito	Bid Date:	4/2/24
FJ & I Engineering, Inc.	San Pablo		\$232,223.00
RNR Paving, Inc.	Hayward		\$236,941.19
B & M Builders, Inc.	Rancho Cordova		\$247,178.00
JJR Construction, Inc.	San Mateo		\$298,998.72
FBD Vanguard Construction, Inc.	Livermore		\$319,693.00
Kerex Engineering	Pleasant Hill		\$388,659.00
Window Replacement at Piedmont Middle School - Berryessa Union School District	San Jose	Bid Date:	4/2/24
Pinguelo Construction Inc.	Fairfield		¢1 225 000
Pinguelo Construction, Inc.	Fairfield		\$1,225,000
Pro-Ex Construction, Inc. ACR Glazing Contractors	Rancho Cordova		\$1,387,000
	Oakland		\$2,462,770
2024 Street Maintenance Project - City of Half Moon Bay	Half Moon Bay	Bid Date:	4/2/24
Andreini Bros., Inc. Half Moon Bay Grading & Paving Inc.	Half Moon Bay		\$370,070.08 ALT \$259,380.00 TOTAL \$629,450.08 \$415,022.30 ALT \$134,052.65 TOTAL
JV Lucas Paving, Inc.	Lafayette		101AL \$549,074.95 \$427,896.00 ALT \$131,455.00 TOTAL \$559,351.00

Interstate Grading & Paving, Inc. G. Bortolotto & Co., Inc.	S. San Francisco San Carlos		\$447,089.00 ALT \$124,575.00 TOTAL \$571,664.00 \$453,601.72 ALT \$137,886.10 TOTA L \$591,487.82
HVAC Replacement 1376 Piedmont Road - Berryessa Union School District	San Jose	Bid Date:	4/2/24
Kinetics Mechanical Service Inc	Livermore		\$813,086.00
Roof Replacement at 1376 Piedmont Road - Berryessa Union School District	San Jose	Bid Date:	4/2/24
Alcal Specialty Contracting, Inc.	Santa Rosa		\$325,125.00
Stronger Building Services	San Leandro		\$450,000.00
I & A Contractor, Inc.	Redwood City		\$514,000.00
Waterproofing Associates	Mountain View		\$558,309.00
Irvington Community Center Exterior Painting Project	Fremont	Bid Date:	4/2/24
Primal Paint	San Jose		\$102,000.00
Pacific Contractors Group, Inc.	Northridge		\$222,000.00
Satellite Painting	San Jose		\$58,000.00
Yoda Painting	San Francisco		\$74,000.00
Aiden's Quality Painting	Santa Clara		\$76,911.00
Athens Painting & Commercial Coatings, Inc.	Pittsburg		\$82,000.00
KBI Painting	Petaluma		\$97,565.00
Junipero Serra Elementary School Repainting Project	San Francisco	Bid Date:	4/2/24
Pro-Ex Construction, Inc.	Rancho Cordova		\$124,000.00
<u>Penitencia Water Treatment Plant (PWTP) Concrete Repair - Santa Clara Valley Water District</u> (SCVWD)	San Jose	Bid Date:	4/3/24
MBS Engineering, Inc.	San Ramon		\$238,511.00
Golden Bay Construction, Inc.	Hayward		\$95,462.00
Duran Construction Group	San Jose		\$98,775.00
Shields-Reid Park Improvements	Richmond	Bid Date:	4/3/24
Azul Works	San Francisco		\$3,794,140.31
A & B Construction	Oakland		\$3,993,000.00
S & H Construction, Inc.	Fremont		\$4,168,600.00
Buhler Commercial Construction	San Francisco		\$4,175,656.00
Saboo Inc.	Brentwood		\$4,579,432.00
W.R. Forde Associates	Richmond		\$5,894,771.00
FY24 Pavement Improvement Project	Hayward	Bid Date:	4/3/24
MCK Services, Inc.	Martinez		\$12,365,204.50
DeSilva Gates Construction	Dublin		\$12,677,970.00
Teichert Construction	Roseville		\$13,126,820.00
Bay Cities Paving & Grading, Inc.	Concord		\$13,704,377.00
O'Grady Paving	Mountain View		*Mathematically
			Corrected \$14,496,217.05
			ψιτ,τυυ,ΖιΙ.Ου
Skyline College B3/7 Exhaust and B7 HVAC Split Unit Replacement - San Mateo County Community College District (SMCCCD)	San Bruno	Bid Date:	4/3/24
Strawn Construction, Inc	San Jose		\$1,234,200.00
BuildCorp Inc	San Francisco		\$456,500.00
JKL Construction Services	Redwood City		\$839,138.00
Annual Slurry Seal Project	Pleasanton	Bid Date:	4/3/24
American Asphalt Repair & Resurfacing Co., Inc.	Hayward		\$374,390.75

(CC laternational las		#000 400 00
/SS International, Inc.	West Sacramento	\$386,120.00
Sierra Nevada Construction	Sacramento	\$404,007.00
Pavement Coatings Co.	Sacramento	\$404,568.72
Northwest Paving, Inc.	Sacramento	\$411,597.00
Dryco Construction	Sacramento	\$413,774.68
Doolittle Road Construction LLC	Sacramento	\$546,546.00
Anthony Ochoa MS Roof Replacement	Hayward Bid I	ate: 4/3/24
ndy's Roofing Co., Inc.	San Leandro	\$1,678,000.00
Best Contracting Services, Inc.	Union City	\$1,792,450.00
tronger Building Services	San Leandro	\$1,800,000.00
/estern Roofing Service	San Leandro	\$1,810,562.00
Ical Specialty Contracting, Inc.	Santa Rosa	\$1,888,000.00
ioneer Contractors, Inc.	San Francisco	\$1,911,180.00
& A Contractor, Inc.	Redwood City	\$2,049,000.00
ac Shield Roof Services	Modesto	\$2,228,858.00
Blassbrook ES Roof Replacement	Hayward Bid [Date: 4/3/24
Ical Specialty Contracting, Inc.	Fremont	\$1,307,083.00
est Contracting Services, Inc.	Union City	\$1,316,670.00
ndy's Roofing Co., Inc.	San Leandro	\$1,389,600.00
tronger Building Services	San Leandro	\$1,405,000.00
& A Contractor. Inc.	Redwood City	\$1,459,000.00
an Francisco Roofing Services Inc.	San Francisco	\$1,500,000.00
ioneer Contractors, Inc.	San Francisco	\$1,576,800.00
/estern Roofing Service	San Leandro	\$1,605,678.00
-		
ac Shield Roof Services	Modesto	\$1,768,547.00
elen Turner Childrens Center Roof Replacement	Hayward Bid [ate: 4/3/24
ac Shield Roof Services	Modesto	\$1,162,272.00
tate Roofing Systems Inc.	San Leandro	\$777,812.00
ndy's Roofing Co., Inc.	San Leandro	\$813,900.00
Ical Specialty Contracting, Inc.	Fremont	\$846,100.00
ioneer Contractors, Inc.	San Francisco	\$885,700.00
tronger Building Services	San Leandro	\$890,000.00
an Francisco Roofing Services Inc.	San Francisco	\$920,000.00
Vestern Roofing Service	San Leandro	\$924,499.00
& A Contractor, Inc.	Redwood City	\$969,000.00
est Contracting Services, Inc.	Union City	\$979,400.00
orin Eden ES Fence Replacement	Hayward Bid [Date: 4/3/24
R Fence Company Inc.	Fortuna	\$65,235.00
ryco Construction	Fremont	\$66,300.00
/estside Landscape & Concrete	Newman	\$68,000.00
ilicon Valley Paving, Inc.	San Jose	\$68,750.00
ailey Fence Company Inc	Hayward	\$75,500.00
AA Fence Company	Santa Clara	\$94,695.00
ayward HS Fence Replacement	Hayward Bid [Date: 4/3/24
ilicon Valley Paving, Inc.	San Jose	\$104,850.00
R Fence Company Inc.	Fortuna	\$111,403.00
/estside Landscape & Concrete	Newman	\$118,000.00
ryco Construction	Fremont	\$123,800.00
ailey Fence Company Inc	Hayward	\$128,000.00
hain Link Fence & Supply, Inc.	Livermore	\$148,383.00
	Santa Clara	\$185,721.00
AA Fence Company		
mericana Bypass Channel Project	Pittsburg Bid I	oate: 4/3/24
mericana Bypass Channel Project	Pittsburg Bid I	
	-	Pate: 4/3/24 \$1,185,999.00 \$805,103.82

Crestview Drive Safety Improvements Project	Pittsburg	Bid Date:	4/3/24
RK Engineering, Inc.	San Francisco		\$508,929.00
B & M Builders, Inc.	Rancho Cordova		\$548,537.00
RNR Paving, Inc.	Hayward		\$560,151.42
MG & JC Concrete	Vacaville		\$581,853.00
Pacific Coast General Engineering	Pittsburg		\$583,223.00
Sposeto Engineering Inc.	Livermore		\$616,075.80
FBD Vanguard Construction, Inc.	Livermore		\$695,519.00
2024 Road Rehabilitation Project - Town of Woodside	Woodside	Bid Date:	4/3/24
O'Grady Paving	Mountain View		\$450,254.20
G. Bortolotto & Co., Inc.	San Carlos		\$504,733.40
VSS International, Inc. (Valley Slurry Seal / Emul	West Sacramento		\$521,120.00
American Asphalt Repair & Resurfacing Co., Inc.	Hayward		\$574,258.20
FY 2024 Sidewalk Repair ADA Improvement Project - City of Palo Alto	Palo Alto	Bid Date:	4/3/24
Spencon Construction Inc.	Danville		A \$1,472,160 C \$135,000
Golden Bay Construction, Inc.	Hayward		A \$2,319,695 C
R & S Construction Management Inc.	San Francisco		\$139,500 A \$3,085,605
	San Francisco		C\$198,000
2024 Annual Curb, Gutter, and Sidewalk Maintenance - Town of Los Gatos	Los Gatos	Bid Date:	4/3/24
Villalobos & Associates, Inc.	Gilroy		\$349,670 ALT \$42,300 ALT2 \$17,510 TOT \$409,480
RK Engineering	San Francisco		\$453,140 ALT \$69,250 ALT2 \$25,720 TOT \$548,110
Cuernavaca Park Athletic Turf Renovation Project - City of Burlingame	Burlingame	Bid Date:	4/3/24
Galeb Paving Inc	Saratoga		\$2,760,121.07
Robert A. Bothman Construction	Santa Clara		\$3,233,264.80
S & H Construction, Inc.	Fremont		\$3,272,194.60
<u>Tenant Improvements at Fire Protection District (New Fire Communications Center at 2010</u> Geary Road and Communications Division Offices at 2900 Dorothy Drive), Pleasant Hill	Pleasant Hill	Bid Date:	4/4/24
Thompson Builders Corp.	Novato		\$12,345,678.00
E.F. Brett & Company, Inc.	San Rafael		\$12,390,000.00
CWS Construction Group Inc	Novato		\$12,983,000.00
IFB 2402-002 - Huff Gardens Exterior Envelope and Site Improvements - Santa Clara County Housing Authority (SCCHA)	San Jose	Bid Date:	4/4/24
Integra Construction Services, Inc.	Pleasanton		\$5,126,854.00
BBI Construction	Oakland		\$6,535,608.00
Chaboya Security Enhancements - Santa Clara Valley Transportation Authority (SCVTA)	San Jose	Bid Date:	4/4/24
Itech Solution	San Jose		\$630,850.00
George Bianchi Construction	San Jose		\$650,993.40
WestCal Design and Build, Inc.	Union City		\$695,153.17
Electronic Innovations, Inc.	Richmond		\$759,609.51
S & H Construction, Inc.	Fremont		\$798,600.80
Hayes Valley Sewer Improvements	San Francisco	Bid Date:	4/4/24
Precision Engineering	San Francisco		\$10,626,066.50
Cratus, Inc.	San Francisco		\$11,337,470.00
Mitchell Engineering	San Francisco		\$14.668.272.50
NTK Construction	San Francisco		\$15,902,250.00

10381 - 2024 Major Streets Resurfacing Project #1 - City of San Jose	San Jose	Bid Date:	4/4/24
O'Grady Paving	Mountain View		\$8,024,853.10
Teichert Construction	Pleasanton		\$8,153,705.00
DeSilva Gates Construction	Dublin		\$8,955,955.00
MCK Services, Inc.	Martinez		\$9,877,345.45
Zone <u>3N Curb Ramps</u>	Concord	Bid Date:	4/4/24
/illalobos & Associates, Inc.	Gilroy		\$239,049.00
CW Concrete	Loomis		\$275,996.00
sposeto Engineering Inc.	Livermore		\$293,870.00
nnovate Concrete, Inc.	San Jose		\$296,967.00
BD Vanguard Construction, Inc.	Livermore		\$297,500.00
Kerex Engineering	Pleasant Hill		\$407,010.00
Annual Street Overlay/Rehabilitation 2019-21 - Phase II	San Leandro	Bid Date:	4/4/24
DeSilva Gates Construction	Dublin		\$5,883,883.00
Radius Earthwork	San Jose		*Mathematically
			Corrected \$11,490,395.30
Baldwin Elementary School Roof Replacement - Oak Grove School District	San Jose	Bid Date:	4/4/24
Stronger Building Services	San Leandro		\$1,001,000.00
andy's Roofing Co., Inc.	San Leandro		\$1,190,200.00
egacy Roofing & Waterproofing	San Jose		\$1,264,527.00
Best Contracting Services, Inc	Gardena		\$1,418,719.00
Soundary Oak Golf Course Driving Range Renovation	Walnut Creek	Bid Date:	4/4/24
Carone & Company, Inc.	Concord		\$4,418,415.00
Buhler Commercial Construction	San Francisco		\$6,068,175.50
aurel Elementary School Exterior Painting Project	Oakland	Bid Date:	4/4/24
George E Masker Painting	Oakland		\$154,000.00
Satellite Painting Inc.	San Jose		\$159,000.00
Primal Paint	San Jose		\$176,700.00
(BI Painting	Petaluma		\$188,398.00
/PI - Valdez Painting, Inc.	Sacramento		\$190,376.00
Perfection Painting Corp	Palmdale		\$310,000.00
ruck Hauling Services	Fremont, Newark, Union City	Bid Date:	4/4/24
Dave Kelly Trucking	Brentwood		\$217.00
	Fremont		\$325.00
Galray Trucking	Richmond	Bid Date:	4/4/24
Galray Trucking	Richmond Albany	Bid Date:	4/4/24 \$1,017,200.00
Salray Trucking <u>ellow Brick Road Supplemental Lighting</u> IEMA Construction		Bid Date:	
Salray Trucking <u>Cellow Brick Road Supplemental Lighting</u> IEMA Construction Columbia Electric Inc.	Albany	Bid Date:	\$1,017,200.00
Salray Trucking Yellow Brick Road Supplemental Lighting IEMA Construction Columbia Electric Inc. Ray's Electric	Albany San Leandro	Bid Date:	\$1,017,200.00 \$1,346,311.60
Cellow Brick Road Supplemental Lighting IEMA Construction Columbia Electric Inc. Ray's Electric Tennyson Electric	Albany San Leandro Oakland	Bid Date:	\$1,017,200.00 \$1,346,311.60 \$1,515,464.00
Salray Trucking Yellow Brick Road Supplemental Lighting NEMA Construction Columbia Electric Inc. Ray's Electric Tennyson Electric St. Francis Electric	Albany San Leandro Oakland Livermore	Bid Date: Bid Date:	\$1,017,200.00 \$1,346,311.60 \$1,515,464.00 \$1,549,075.00
Salray Trucking Yellow Brick Road Supplemental Lighting IEMA Construction Columbia Electric Inc. Ray's Electric Tennyson Electric St. Francis Electric Yarious Sites Eight (8) - Vegetation Fire Management Weed Abatement Maintenance Group A	Albany San Leandro Oakland Livermore San Leandro Oakland		\$1,017,200.00 \$1,346,311.60 \$1,515,464.00 \$1,549,075.00 \$1,761,113.00 4/4/24
Galray Trucking Yellow Brick Road Supplemental Lighting NEMA Construction Columbia Electric Inc. Ray's Electric Fennyson Electric St. Francis Electric Yarious Sites Eight (8) - Vegetation Fire Management Weed Abatement Maintenance Group A /P Hauling and Demolition Best Quality Tree Service	Albany San Leandro Oakland Livermore San Leandro		\$1,017,200.00 \$1,346,311.60 \$1,515,464.00 \$1,549,075.00 \$1,761,113.00
Salray Trucking Yellow Brick Road Supplemental Lighting IEMA Construction Columbia Electric Inc. Ray's Electric Tennyson Electric St. Francis Electric Yarious Sites Eight (8) - Vegetation Fire Management Weed Abatement Maintenance Group A YP Hauling and Demolition	Albany San Leandro Oakland Livermore San Leandro Oakland Berkeley		\$1,017,200.00 \$1,346,311.60 \$1,515,464.00 \$1,549,075.00 \$1,761,113.00 4/4/24 \$104,500.00

Flooring Replacement Project at Loma Vista Elementary School	Brentwood	Bid Date:	4/5/24
All County Flooring	Benicia		Base: \$758,695.00
Storm Drain Inlet Cleaning Services - City of Burlingame	Burlingame	Bid Date:	4/8/24
United Storm Water Inc			\$33,250.00
Pipe & Plant Solutions, Inc	Oakland		\$68,020.00
Lucie Stern Community Theater Seating Replacement - City of Palo Alto (Rebid)	Palo Alto	Bid Date:	4/8/24
Valhalla Builders	San Jose		\$460,900.00
Ron Paris Construction	San Jose		\$462,027.00
Selway Construction	San Jose		\$581,501.00
RSSP Unit 3 Elevator Modernization - UC Berkeley	Berkeley	Bid Date:	4/9/24
W.E. Lyons Construction Co.	Walnut Creek		\$2,671,000.00
Rodan Builders, Inc.	Hayward		Non-Responsive \$2,810,000.00
Jane Lathrop Stanford (JLS) Middle School Exterior Paint Project - Palo Alto Unified School District (PAUSD)	Palo Alto	Bid Date:	4/9/24
Anchor Singh Painting	Sacramento		\$330,000.00
Yoda Painting Primal Paint	San Francisco San Jose		\$334,000.00
Perfection Painting Corp	Palmdale		\$350,000.00 \$391,000.00
Athens Painting & Commercial Coatings, Inc.	Pittsburg		\$408,000.00
Color New Co.	Woodland Hills		\$411,000.00
George E Masker Painting	Oakland		\$438,000.00
Pacific Contractors Group Inc.	Northridge		\$471,000.00
Satellite Painting	San Jose		\$480,000.00
Fresh Start Painting Co.	Millbrae		\$485,000.00
– HSH (Homelessness & Supportive Housing) 525 5th Street Shelter Restrooms & Kitchen Renovation	San Francisco	Bid Date:	4/10/24
CLW Builders, Inc.	San Francisco		\$5,028,100.00
Arana Group, Inc.	San Francisco		\$6,449,460.15
Plant Construction Co.	San Francisco		\$7,360,786.00
		Bid Date:	4/10/24
Fire Station 71 and Annex Garage Roof Project - City of Pacifica	Pacifica	Dia Date.	
Fire Station 71 and Annex Garage Roof Project - City of Pacifica	Pacifica Redwood City	Dia Date.	FIRE \$352,556
		Dia Date.	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006
I & A Contractor, Inc.	Redwood City	Did Date.	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825
I & A Contractor, Inc. Pioneer Contractors, Inc.	Redwood City San Francisco	Did Date.	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc.	Redwood City San Francisco San Leandro	Did Date.	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services	Redwood City San Francisco San Leandro San Francisco	Did Date.	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services Best Contracting Services, Inc	Redwood City San Francisco San Leandro San Francisco Gardena	Bid Date:	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130 ANNEX \$341,720 FIRE \$475,510
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services Best Contracting Services, Inc Stronger Building Services <u>Site Security and Safety Improvement District Wide (DW) Entry Canopy and Doors Upgrades -</u> <u>Moreland School District</u>	Redwood City San Francisco San Leandro San Francisco Gardena San Leandro		FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130 ANNEX \$140,450 FIRE \$455,130 ANNEX \$122,865
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services Best Contracting Services, Inc Stronger Building Services 	Redwood City San Francisco San Leandro San Francisco Gardena San Leandro San Jose		FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130 ANNEX \$455,130 ANNEX \$122,865
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services Best Contracting Services, Inc Stronger Building Services Site Security and Safety Improvement District Wide (DW) Entry Canopy and Doors Upgrades - Moreland School District Venezia Construction, Inc.	Redwood City San Francisco San Leandro San Francisco Gardena San Leandro San Jose Mountain View		FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130 ANNEX \$140,450 FIRE \$455,130 ANNEX \$122,865 4/10/24 \$249,482.00
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services Best Contracting Services, Inc Stronger Building Services Site Security and Safety Improvement District Wide (DW) Entry Canopy and Doors Upgrades - Moreland School District Venezia Construction, Inc. Selway Construction	Redwood City San Francisco San Leandro San Francisco Gardena San Leandro San Jose Mountain View San Jose		FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130 ANNEX \$140,450 FIRE \$455,130 ANNEX \$122,865 4/10/24 \$249,482.00 \$250,000.00
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services Best Contracting Services, Inc Stronger Building Services Site Security and Safety Improvement District Wide (DW) Entry Canopy and Doors Upgrades - Moreland School District Venezia Construction, Inc. Selway Construction Jahn Plumbing, Inc. Bay Corridor Transmission and Distribution Phase 4 and Water Improvements	Redwood City San Francisco San Leandro San Francisco Gardena San Leandro San Jose Mountain View San Jose Morgan Hill San Francisco	Bid Date:	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130 ANNEX \$341,720 FIRE \$475,510 ANNEX \$122,865 4/10/24 \$249,482.00 \$250,000.00 \$419,790.00
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services Best Contracting Services, Inc Stronger Building Services Site Security and Safety Improvement District Wide (DW) Entry Canopy and Doors Upgrades Moreland School District Venezia Construction, Inc. Selway Construction Jahn Plumbing, Inc. Bay Corridor Transmission and Distribution Phase 4 and Water Improvements Mitchell Engineering	Redwood City San Francisco San Leandro San Francisco Gardena San Leandro San Jose Mountain View San Jose Morgan Hill San Francisco San Francisco	Bid Date:	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130 ANNEX \$140,450 FIRE \$455,130 ANNEX \$140,450 FIRE \$475,510 ANNEX \$122,865 4/10/24 \$249,482.00 \$250,000.00 \$419,790.00 4/11/24 \$14,726,196.05
I & A Contractor, Inc. Pioneer Contractors, Inc. Andy's Roofing Co., Inc. SF Roofing Services Best Contracting Services, Inc Stronger Building Services Site Security and Safety Improvement District Wide (DW) Entry Canopy and Doors Upgrades - Moreland School District Venezia Construction, Inc. Selway Construction Jahn Plumbing, Inc. Bay Corridor Transmission and Distribution Phase 4 and Water Improvements	Redwood City San Francisco San Leandro San Francisco Gardena San Leandro San Jose Mountain View San Jose Morgan Hill San Francisco	Bid Date:	FIRE \$352,556 ANNEX \$189,150 FIRE \$379,006 ANNEX \$178,826 FIRE \$401,825 ANNEX \$232,516 FIRE \$404,035 ANNEX \$180,450 FIRE \$455,130 ANNEX \$341,720 FIRE \$475,510 ANNEX \$122,865 4/10/24 \$249,482.00 \$250,000.00 \$419,790.00

<u> 10128 - 9500 Hamann Tot Lot and 10121 Starbird Park - City of San Jose (Rebid)</u>	San Jose	Bid Date:	4/11/24
QLM-Inc	San Jose		\$1,327,600.00
Suarez & Munoz Construction	Hayward		\$1,393,353.00
2023 and 2024 Pavement Rehabilitation Project	Moraga	Bid Date:	4/11/24
Bay Cities Paving & Grading, Inc.	Concord		\$5,221,366.00
DeSilva Gates Construction	Dublin		\$5,648,286.00
Ghilotti Brothers Inc	San Rafael		\$5,799,719.00
McGuire & Hester	Alameda		\$6,242,691.00
Ghilotti Construction Company, Inc.	Santa Rosa		\$6,270,338.00
Granite Construction Co.	Santa Clara		\$6,338,142.00
District Wide (DW) Sewer Upgrades - Moreland School District	San Jose	Bid Date:	4/11/24
Able Construction Group	San Jose		\$237,600.00
Smelly Mel's Plumbing	S. San Francisco		\$249,000.00
Guerra Construction Group	Santa Clara		\$367,464.00
Bosco Construction Services, Inc.	San Jose		\$400,000.00
Golden Bay Construction, Inc.	Hayward		\$431,382.00
Jahn Plumbing, Inc.	San Jose		\$530,230.00
Venezia Construction, Inc.	Mountain View		\$698,881.00
Greene Middle School Pool House Conduit - Palo Alto Unified School District (PAUSD)	Palo Alto	Bid Date:	4/11/24
Smelly Mel's Plumbing	S. San Francisco		\$169,000
Selway Construction	San Jose		\$178,875
Souto Brothers Landscaping & Concrete	San Lorenzo		\$190,045
Bosco Construction	San Jose		\$195,000
WestCal Design and Build, Inc.	Union City		\$220,000



Capitol Connection Q&A for Contractors Week of 4/15/24 By Shauna Krause, President, Capitol Services, Inc.

Almost all rules have, but an expert can share what may be little known exceptions! Why would a licensed contractor choose a 64 hour work week? An elevator contractor learns that what went down can come up again, but there will be a test...

Q: Instead of converting our entity type from an 'S'-Corp to an Limited Liability Company (LLC) in Nevada, we would prefer to hold separate licenses under the LLC. Do you know the limit for the number of licenses for which a Qualified Individual is permitted to qualify in Nevada? I am struggling to find that answer on the Board's website.

A: A Qualified Individual can qualify more than one license in Nevada if one of the following conditions exists:

1. The individual owns at least 25% of each company in which he/she qualified for, OR

2. One licensee owns at least 25% of the other license.

There is nothing in Nevada which specifies a limit to the number of licenses a person can qualify as long as one of the above conditions exists.

Q: I am an Responsible Managing Employee (RME) on a license (CA) and would like to know if I can qualify two separate businesses with the same ownership? I have no stake in either one. One company has me as the RME/Qualifier and I would like to be the Qualifier for the other as well. The classifications would be the same. I receive a paycheck from both companies and work over 32 hours at each business.

A: An RME can only qualify one license unless either a) one entity you are qualifying directly owns at least 20% of the other, OR b) the majority of the Officers/Managers/Members are the same on both licenses. You will be required to provide a statement to the CSLB certifying that you *work for over 32 hours a week for each company* and will continue to do so while you are acting as RME for both entities.

Q: We have an incorporated General contractor's license. When reviewing our list of Officers we saw that our previous "Board Chair" was on there listed as an Officer. We dissociated her when she left our Board of Directors, however we weren't sure if we needed to add the current Board Chair to our license or not. I couldn't find anything that said it was required to have that particular position on the license. Do you have any guidance there?

A: The CSLB's rule is Corporations are only required to list their President, Secretary, and Treasurer on the contractor's license. Any additional officers that you have are optional. If you want them to have signing authority for the license and be able to communicate with the CSLB, you will want to add them. Q: I used to have an elevator company that had a "C-11" license. It was suspended eight years ago. I shut the company down and I want to start another company. Can I get another license under a different company name? Would I have to take the exam again?

A: Thank you for contacting Capitol Services. You should be able to obtain a license again, but of course it depends on the reason for the prior suspension. Unfortunately, since it's been over five years since you were licensed, you would be required to take the exams again.

While knowledge is power, knowing where to go for the answers is half the battle. Get expert assistance immediately when you call 866-443-0657, email <u>info@cutredtape.com</u>, or write us at Capitol Services, Inc., 3609 Bradshaw Rd, Ste H, #343, Sacramento, CA 95827. Search past columns at <u>www.cutredtape.com</u>



HEAT ILLNESS PREVENTION: HYDRATION

INTRODUCTION

Water makes up about 80% of the brain and is an essential element in neurological transmissions.

Poor hydration adversely affects our mental performance and learning ability.


What is dehydration?

• Dehydration is simply not having enough water in your body. It may result from inadequate water intake and/or from losing body water and can develop rapidly or slowly.

How can you tell if you are dehydrated?

- Irritability
- Fatigue and less able to concentrate
- Tiredness
- Headache
- Dry mouth
- Increased thirst
- Eyes stop making tears
- Sweating stops
- Nausea & vomiting
- Heart palpitations
- Light headedness
- Decreased urine output. (Urine becomes more yellow in color.)





Excellent

Moderately

Extremely

Seriously

Symptoms of severe dehydration are:

Good

- Increased heart rate
- Confusion
- Weakness
- Coma
- Organ failure
- Death





Questions? Call 1-800-734-3574



HEAT ILLNESS PREVENTION: HYDRATION

How much should we drink?

- The standard recommendation is at least 6-8 glasses a day.
- Drink regularly throughout the day, ensuring that plenty of additional fluid is taken in during warm weather.
- Replace electrolytes by drinking fluids that replace the electrolytes.

How does hydration work?

- The skin is the key to the body's ability to regulate its temperature (thermoregulation). Once the brain senses that there is an increase in temperature, it initiates thermoregulatory mechanisms.
- The skin is the main cooling organ. It maximizes heat loss by using radiation, convection, conduction and evaporation.
 - Radiation: heat is directly lost to the atmosphere.
 - Convection: heat loss is facilitated by moving air or water vapor.
 - \circ $\,$ Conduction: heat loss by direct contact with a cooler body.
 - Evaporation: heat is lost by turning liquid (sweat) into vapor (the skin's major heat loss mechanism).

CONCLUSION

Your body gets rid of water faster than it can absorb it. A mere two-percent drop in body water can trigger fuzzy short-term memory, trouble with basic math, and difficulty focusing. Once crewmembers begin to feel thirsty, they are already becoming dehydrated.

Note: Many of us don't know that drinking coffee or soda pop is **NOT** a substitute for drinking adequate amounts of water. In fact, since coffee contains caffeine (even decaffeinated coffee contains small amounts of caffeine), and soft drinks are often highly sweetened, they are not really "thirst quenchers." For each ounce of caffeine or soda intake, one should replenish with the same amount of water.







	Safety Meeting Repor
Builders' Exchange OF SANTA CLARA COUNTY	Employer
Safety Meeting Subject:	
Accidents Reviewed:	
Suggestions:	
2 3 4 5 6 7 8 9	
1.	