

Weekly Projects Bidding

12/29/2021

Reasonable care is given in gathering, compiling and furnishing the information contained herein which is obtained from sources believed to be reliable, but the Planroom is not responsible or liable for errors, omissions or inaccuracies.

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

Monday, January 03, 2022

OAK KNOLL EASEMENT

Addenda: 1

1/3/22 2:00 PM 21-03812 El Sobrante

\$162,150

Public Works

Plan Issuer: West County Wastewater District

510-222-6700

510-222-3277

Prebid Conf: MAND 12/20 @ 11:30 AM at the residence at 5584 Oak Knoll Road, El Sobrante

Contract #: 21CS213

The work covered by this contract will be performed at and around the residence at 5584 Oak Knoll Road El Sobrante, CA 94803. The work includes, but is not limited to, the following:

1. Obtaining all necessary permits prior to starting the work, unless otherwise instructed by District staff.
2. Providing all necessary materials, supplies, equipment, services and personnel, to adequately carry out or complete the project.
3. Performing work site cleanup duties, including, but not limited to removing all debris and placing materials, supplies and equipment in an organized manner, prior to leaving the site, each day.
4. Replacing 233 LF of underground 8" HDPE pipe, using pipe bursting methods.
5. Replacing 3 manholes.
6. Reconnecting 3 laterals.
7. All other work as shown and specified in the Contract Documents.

Contact for Questions: Keith Reynolds Jr. at 510-230-3085

Email: kreynolds@wccd.org

FACILITY SHOP EQUIPMENT MAINTENANCE (REBID)

Addenda: 1

1/3/22 3:00 PM 21-03681 Antioch

925-754-6622

925-757-2530

Plan Issuer: Eastern Contra Costa Transit Authority

Contract #: 2021-05

Prebid Conf: 12/9 @ 10 AM

The contractor shall retain professional personnel who have successfully and competently provided facility equipment maintenance services and as-needed repairs on projects of similar scope and complexity. It shall be the contractor's responsibility to implement ECCTA's routine maintenance program to effectively maintain and repair all aspects of the facility equipment listed in the Scope of Work at ECCTA's facility to ECCTA's satisfaction.

On-call, as-needed services (24 hours, 7 days a week, 365 days per year) will be for unplanned and/or emergency services. The contractor's maintenance and as-needed repairs program shall, at a minimum, include, but is not limited to, the specifications outlined herein.

Contact for Questions: Joe Chappelle at procurement@eccta.org

Bidders:

Air & Lube Systems, Inc.

General Contractor

Ph: 916-381-5588

Fax: 916-381-5522

RFB CRYSTAL SPRING EUCALYPTUS TREE REMOVALS 2022 - CITY OF SAN MATEO

Addenda: 0

SCOL45 **1/3/22 4:00 PM** 21-03778 San Mateo

650-522-7541

Public Works

Plan Issuer: City of San Mateo - Parks & Recreation

Removal of Eucalyptus trees and one Pine tree along Crystal Springs Road.

Project Contact For Questions: Tim Heartquist 650-522-7425

Email: theartquist@cityofsanmateo.org

Bidders:

Misita Tree & Land Inc.

General Contractor

Ph: 530-206-6697

Fax:

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP ASSESSMENT AND MONITORING SERVICES FOR DISASTER DEBRIS AND HAZARD TREE REMOVAL

Addenda: 7

1/3/22 5:00 PM 21-00053 Various Counties

State / Federal

Plan Issuer: Department of General Services Tina.Larios@dgs.ca.gov 916-443-9776 000-000-0000
 Prebid Conf: 11/16 @ 1 PM (See RFP for web link to attend Proposers' Conference) Contract #: 5219930
 The State of California, Department of General Services Procurement Division (DGS-PD) is conducting this Request for Proposal (RFP) to establish Master Service Agreements (MSA) for Assessment and Monitoring (A&M) Services for Disaster Debris and Hazard Tree Removal. The term of the MSAs resulting from the RFP will be for a two (2) year initial period with three (3) one-year options to extend at the discretion of DGS-PD, with a maximum cumulative term period of five (5) years.

The services will be provided in five (5) Regions. The five (5) Regions are comprised of the counties depicted in Exhibit A - Scope of Work, Figure 1 - Service Areas:

1. Region 1 - Northeastern
2. Region 2 - Northern Coast
3. Region 3 - Central Valley
4. Region 4 - Southern Coast
5. Region 5 - Southeastern

RFIs are due no later than Dec 17, 2021, at 5 PM.

Tuesday, January 04, 2022

SUNRISE STORAGE - MARTINEZ (SUB-BIDS ONLY)

Addenda: 3

1/4/22 1:00 PM 21-03762 Martinez

Commercial

Plan Issuer: A.J. Padelford & Son, Inc. 562-924-3364 562-924-0521

Site demolition and construction of a new 2-story and one new 3-story self-storage facility of 160,450 sf. Site improvements including grading, parking, landscaping, utilities, etc. across the site area of 5.92 acres.

Bidders:

Accurate Earthworks, Inc. General Contractor Ph: 415-206-1192 Fax: 415-206-1194

#463 SPROUTS (REQUEST FOR SUB BIDS)

Addenda: 0

SCOL88 1/4/22 11:00 AM 21-03831 San Jose

Commercial

Plan Issuer: Eleven Western Builders, Inc jmorefield@ewbinc.com 916-408-6950 916-408-6955
 Contract #: 463

*** Eleven Western Builders is Negotiated General Contractor ***

This project is a 20,767 sf TI in a existing shell for a Sprouts Market with interior and minor exterior work. Requesting all trades; Demolition, Concrete, Concrete Sealer, Masonry - Patch, Misc Steel, Rough Carpentry, Finish Carpentry, Insulation, Insulation (freezer slab), Roofing, Sealants and Caulking, Doors/Frames & Hardware, Impact Doors, Automatic Doors, Storefronts, Plaster - Patch, Metal Stud Framing/Drywall, Ceramic Tile, Acoustical Ceilings, FRP, Floor Coverings, Epoxy Floors, Painting, Toilet Partitions/Acc., Loading Dock, Fire Sprinkler, Plumbing, HVAC, Electrical and Fire Alarm.

Project Contact For Questions: James Morefield
 Email: JMOREFIELD@EWBINCOM

FREMONT HALL 109 FIRE ALARM, FIRE SPRINKLER AND ROOFING REPLACEMENT (SUB-BIDS ONLY) Addenda: 0

1/4/22 12:00 PM 21-03859 San Luis Obispo

\$1,700,000 School

Asbestos and lead abatement, core drilling of concrete and CMU walls, demolition of existing fire alarm components and raceways, demolition and replacement of corridor acoustical ceilings, installation of new lighting fixtures at acoustical ceilings, demolition and abatement of all flooring, demolition and replacement of existing roofing, complete design and installation of Notifier Fire Alarm System and tie-in with fire sprinkler system, painting, fire stopping at all wall and floor penetrations, design and installation of complete automatic fire sprinkler system, associated fire sprinkler system underground main line.

PREVAILING WAGE

BIDS SHALL BE EMAILED TO: tomm@mainoslo.com and sonnys@mainoslo.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

DISTRICTWIDE CLASSROOM TECHNOLOGY UPGRADE TO HYFLEX PROJECT - SAN MATEO COUNTY COMMUNITY COLLEGE DISTRICT (SMCCCD) - (REBID) Addenda: 2

SCOL37 **1/4/22 2:00 PM** 21-03744 Various \$300,000 to \$400,000 **School**
 Plan Issuer: San Mateo Community College District - Facilities 650-574-6161

Prebid Conf: MAND Mandatory Pre-Bid Conferences 12/9 @ 1PM (College of San Mateo, B1-244, Contract #: 86867R
 1700 W Hillsdale Blvd, San Mateo)

Upgrade technology in classrooms and other event spaces to hyflex. The work will include minor wall alterations/technology structural support, electrical and low voltage at Canada College, College of San Mateo and Skyline College.

Project Contact For Questions: Yanelly Pulido 650-358-6863
 Email: pulidoy@smccd.edu

MANRESA COASTAL EROSION REPAIR Addenda: 1
1/4/22 2:00 PM 21-03840 Watsonville & Capitola **Public Works**

Prebid Conf: MAND 12/14 @ 1pm- site Contract #: IFB 2134

The proposed Project will construct a 10 foot high tieback soldier pile retaining wall at the location along the Santa Cruz Branch rail line as depicted in the plans. The proposed Project will also construct drainage improvements consisting of ditch improvement and new chain link fence installation.

PREVAILING WAGE

Bidders:

Granite Rock Company General Contractor Ph: 408-574-1400 Fax: 408-365-9548

SAN PABLO POLICE ANNEX PROJECT Addenda: 0

1/4/22 2:00 PM 21-03731 San Pablo \$200,000 **Public Works**

Plan Issuer: City of San Pablo - DPW 510-215-3060 510-215-3013

Prebid Conf: 12/15 @ 9-11 AM at 13928 San Pablo Avenue, San Pablo Contract #: SPPD21

The renovation of existing building, previously used as a fire station to convert into an office space.

Contact for Questions: Celeste Taylor at 510-215-3273

Email: celestet@sanpabloca.gov

Bidders:

DMR Builders General Contractor Ph: 707-596-7575 Fax: 000-000-0000

MVP Construction LLC General Contractor Ph: 925-586-1478 Fax: 000-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

THE SIDEWALK IMPROVEMENTS ON ROYAL AVE FROM WEST A STREET TO PERKINS DRIVE

Addenda: 2

1/4/22 2:00 PM 21-03687 Hayward

\$700,000

Public Works

Plan Issuer: Alameda County Public Works Agency

510-670-5450

000-000-0000

Prebid Conf: 12/14 @ 10 AM (To receive an invitation to the pre-bid meeting, contact Lorena Arroyo Garcia at lorena@acpwa.org or 510-670-5212)

Contract #: 2390

The Project consists of providing a traffic control system and construction area signs; water pollution control work; clearing and grubbing; furnishing and applying water; removing existing curb, gutter, and sidewalk; constructing concrete curb, gutter, pervious concrete sidewalk, new pedestrian ramps, removing and replacing existing pedestrian ramps, driveways, and driveway and walkway conforms; bulb-outs at the intersections with West Sunset Boulevard and Bartlett Avenue; modifying existing drop inlets; constructing new drop inlets; milling of AC pavement at new bulb-outs; constructing AC conforms; slurry seal existing roadway pavement from West A Street to Perkins Drive; constructing tree wells; planting of new trees on both sides of the roadway from West A Street to West Sunset Boulevard; and cleaning of the site at the end of the job.

Contact for Questions: Lorena Arroyo Garcia at lorena@acpwa.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Duran Construction Group	General Contractor	Ph: 408-254-4304	Fax: 408-254-4488
Galeb Paving, Inc.	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
JJR Construction, Inc.	General Contractor	Ph: 650-343-6109	Fax: 650-343-6207
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 925-387-0853
Marinship Development Interest, LLC	General Contractor	Ph: 415-852-1752	Fax: 415-282-5169
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Spenco Construction Inc.	General Contractor	Ph: 925-984-2581	Fax: 925-984-2583
Sposeto Engineering, Inc.	General Contractor	Ph: 925-443-4200	Fax: 925-443-5800
Star Construction, Inc.	General Contractor	Ph: 650-359-3513	Fax: 650-359-7763
Vanguard Construction Inc.	General Contractor	Ph: 925-245-1300	Fax: 925-245-1244

TREASURE ISLAND PARCEL C3.1 AFFORDABLE HOUSING (SUB BIDS REQUESTED)

Addenda: 6

1/4/22 2:00 PM 21-03633 San Francisco

Residential

Plan Issuer: Nibbi Brothers Construction paris@nibbi.com

415-863-1820

415-863-1150

Prebid Conf: 12/6 @ 10:30 AM (Webex. To RSVP, please email: ArianaS@nibbi.com. An invitation to attend the meeting will be sent once request is received).

Nibbi Brothers has been selected as the General Contractor for the Treasure Island Parcel C3.1 project in San Francisco.

PROJECT DESCRIPTION: A new mid-rise, 100% electric apartment building with 138 affordable units, parking garage, resident service and community facilities, and outdoor space is proposed. The main building access is located at the lobby off 6th Street. Level 1 consists of property management, resident services, youth activities, mail, bike parking, 27 parking spaces and residential units. Level 2 includes a community room, courtyard, laundry room, and residential units. Levels 3-7 are residential units. Construction Type: Type IA at level 1 at the 4-story building, level 1 and 2 at the 7-story building and at the community room. Type VA at levels 2-4 at the 4-story building. Type III at levels 3-7 at the 7-story building. Type IA steel framing at the community room.

LABOR REQUIREMENTS: Prevailing Wage. Nibbi is signatory to the Carpenter's and Laborer's Union.

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

WQRRP EFFLUENT PIPE CATHODIC PROTECTION UPGRADE

Addenda: 6

1/4/22	2:00 PM	21-03799	Richmond	\$450,000	Public Works
Plan Issuer: West County Wastewater District				510-222-6700	510-222-3277
Prebid Conf: MAND 12/21 and 12/22 @ 2 PM via MS Teams				Contract #: 20WC203	

The work includes, but is not limited to, the following:

1. Replacement of 26 cathodic protection test stations and obtaining all necessary permits prior to starting the work.
2. Providing all necessary materials, supplies, equipment, services and personnel, to adequately carry out or complete the project.
3. Performing work site cleanup duties, including, but not limited to removing all debris and placing materials, supplies and equipment in an organized manner, prior to leaving the site, each day.
4. All other work as shown and specified in the Contract Documents.

Contact for Questions: Ken Deibert at 510-812-8269

Email: kdeibert@wccd.org

Bidders:

Ecast Engineering, Inc.	General Contractor	Ph: 415-521-4765	Fax: 000-000-0000
Koios Engineering, Inc.	General Contractor	Ph: 650-826-7632	Fax: 415-449-3454
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-9867

CITY HALL BACKUP GENERATOR - CITY OF GILROY

Addenda: 2

SCOL2	1/4/22	2:30 PM	21-03782	Gilroy		Public Works
Plan Issuer: City of Gilroy - DPW				408-846-0234		
Prebid Conf: Non-Mandatory Pre-Bid Meeting 12/16 @ 10AM (Meet in front of Gilroy Police Department Building)				Contract #: 21-PW-268		

Construct the installation of a new automatic transfer switch at the City Hall building and connection to an existing 1,000 kW generator located at the north side of the Gilroy Police Department building. The installation includes a new electrical feeder and underground/overhead cables and conduit sections, and associated components.

Project Contact For Questions: Julie Oates

Email: Julie.Oates@cityofgilroy.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

GLORYA JEAN TATE PARK SITE IMPROVEMENTS & PUMP TRACK

Addenda: 8

1/4/22 3:00 PM 21-03546 Marina

Public Works

Plan Issuer: City of Marina - Engineering

831-884-1212 831-384-0425

Prebid Conf: 12/1 @ 1:30pm- site

Contract #: QLP2006

Project includes the demolition of existing ADA parking stall, fencing, irrigation, landscaping, hardscape and clear and grub. Project also includes furnishing new concrete paving, asphalt paving, pavement marking and striping, drainage, bike pump track, site furnishings, signage, irrigation, and landscaping. The project may include demolition of scoreboard and furnishing fabricated riding features and park entry sign.

PREVAILING WAGE

Project Contact: Rick Riedl, Project Manager - Wallace Group
RickR@wallacegroup.us

Edna Gomez, Public Works Department - City of Marina
eqomez@cityofmarina.org

Bidders:

101 Builders, Inc.	General Contractor	Ph: 408-476-9483	Fax: 000-000-0000
Anderson Pacific Engineering Construction, Inc.	General Contractor	Ph: 408-970-9900	Fax: 408-213-0532
Atlantis Paving & Grading	General Contractor	Ph: 831-334-3560	Fax: 000-000-0000
Don Chapin Co	General Contractor	Ph: 831-449-4273	Fax: 831-449-0700
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Kraemer Engineering, Inc.	General Contractor	Ph: 831-206-2183	Fax: 000-000-0000
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831-384-5078
Robert A. Bothman Construction	General Contractor	Ph: 408-279-2277	Fax: 408-279-2286
Silicon Valley Paving	General Contractor	Ph: 408-286-9101	Fax: 408-286-2488
Star Construction, Inc.	General Contractor	Ph: 650-359-3513	Fax: 650-359-7763
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665

POLYUREA COATING SERVICES

Addenda: 3

1/4/22 3:00 PM 21-03781 Various Cities

Public Works

Plan Issuer: Contra Costa County - Purchasing Services

925-313-2120 000-000-0000

Prebid Conf: 12/22 @ 8:30 AM via Zoom

Contract #: 2111-514

The Contra Costa County Public Works Department is soliciting proposals from qualified and experienced firms to provide Polyurea Coating Services.

Contact for Questions: All questions regarding the proposal will be accepted through the BidSync site only.

Wednesday, January 05, 2022

CAMPUS UTILITIES - MV SWITCHES #17 AND #18 REPLACEMENT

Addenda: 4

1/5/22 2:00 PM 21-03478 Santa Cruz

School

Plan Issuer: UCSC Physical Planning & Construction

831-459-2366 831-459-5540

Prebid Conf: MAND 11/30 @ 10am- VIRTUAL; (Job Walk) 12/1 @ 10am- Communications Building, Santa Cruz

Contract #: 9800-011

Base Scope:

Remove and replace the 4-way switch 18 (SW-18), per plans and specifications designed by Central Pacific Engineering, Inc.

Alternate 1:

Remove and replace the 4-way switch 17 (SW-17) per plans and specifications designed by Central Pacific Engineering, Inc.

Project Contact: Steven Irie

Email: sirie@ucsc.edu

Bidders:

Gen-Con, Inc.	General Contractor	Ph: 831-459-9270	Fax: 831-459-9297
---------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

GREGORY GARDEN STORM DRAIN REHABILITATION PROJECT

Addenda: 3

1/5/22 2:00 PM 21-03652 Pleasant Hill

\$1,320,000

Public Works

Plan Issuer: City of Pleasant Hill - DPW

925-671-5264

000-000-0000

Prebid Conf: 12/15 @ 2 PM at 310 Civic Drive, 2nd Floor, Pleasant Hill

Contract #: 1112321-0058

The work to be done is generally located on Mazie Drive, Vivian Drive and Patricia Drive in the Gregory Gardens neighborhood of Pleasant Hill, California. The work generally consists of but not limited to temporary construction fencing and traffic control; protection of existing utilities; public notification; demolition; excavation; removal of existing drainage structures, piping including abandoned water main; backfill; replacement of existing facilities including landscaping, irrigation, curb and gutter; construction of new storm drain water pipe and drainage structures; construction of new sewer service laterals; maintaining storm drain system during construction of new improvements including storm water protection measures to treat runoff; storm water protection for construction area; grading; connections to storm drain pipe and inlets; landscape and pavement restoration.

Contact for Questions: Ann James at 925-671-5244

Email: ajames@pleasanthillca.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
AM Development Services	General Contractor	Ph: 916-750-4304	Fax: 916-550-9484
Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
Azul Works, Inc.	General Contractor	Ph: 415-558-1507	Fax: 415-558-1556
Carone & Company, Inc.	General Contractor	Ph: 925-602-8800	Fax: 925-602-8801
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Cobabe Brothers Plumbing	General Contractor	Ph: 916-284-8298	Fax: 916-476-5818
Con-Quest Contractors, Inc	General Contractor	Ph: 415-206-0524	Fax: 415-206-0528
Ghilotti Brothers Inc	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Co, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
JJR Construction, Inc.	General Contractor	Ph: 650-343-6109	Fax: 650-343-6207
Kerex Engineering, Inc.	General Contractor	Ph: 347-613-5788	Fax: 925-387-0853
R.J. Gordon Construction, Inc.	General Contractor	Ph: 925-680-8660	Fax: 925-680-8670
Steve P. Rados, Inc	General Contractor	Ph: 916-475-1654	Fax: 916-475-1655
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-7028

PAVEMENT PRESERVATION BAY AREA

Addenda: 4

1/5/22 2:00 PM 21-03686 Contra Costa, Marin, San Francisco Counties

\$2,000,000 to \$3,000,000

State-Federal

Plan Issuer: Federal Highway Administration - FHWA Western FED Lands Division
wfl.plans-spec@dot.gov

360-619-7520

000-000-0000

Prebid Conf: There will be no government arranged Site Visits. The site is readily available for inspection. Prospective offerors are encouraged to make their own arrangements to inspect the site.

Contract #: 69056721R000016

The Work consist of patching, crack sealing and resurfacing of asphalt throughout the National Park sites.

General Location. The Project work is located in 4 National Park System areas with approximate GPS coordinates:

- Eugene O'Neill National Historic Site: 37°49'33.32"N, 122° 1'38.18"W - Contra Costa County
- Golden Gate National Recreation Area and Fort Point National Historic Site: 37°48'25.82"N, 122°28'20.08"W - San Francisco County and Marin County
- John Muir National Historic Site: 37°59'30.30"N, 122° 7'53.82"W - Contra Costa County
- San Francisco Maritime National Historic Park: 37°48'24.71"N, 122°25'22.83"W - San Francisco County

FOR TECHNICAL INFORMATION (plan and specification questions only): requests for technical information about this Project will only be accepted in writing. Submit questions via email at: wfl.plans-spec@dot.gov

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

USASA POM ENCLAVE FIRE ALARMS AND SPRINKLER OPERATION MAINTENANCE JOB ORDER CONTRACT

Addenda: 0

1/5/22 2:00 PM 21-03879 Monterey

Public Works

Plan Issuer: City of Monterey trinque@monterey.org

831-242-8749

831-646-5686

Prebid Conf: MAND 12/30 @ 10am- parking lot at the security at the Camp Roberts main gate in San Miguel

In general, the work consists of, but is not limited to, fire alarms and fire sprinkler systems inspection, testing, maintenance, and repair at the United States Army Signal Activity Camp Roberts (USASACR). The contractor shall be responsible for scheduling and performing the work necessary for the proper and efficient operation of the fire alarm system and to maintain the system at current compliance with the NFPA 72 and UFC 3-600-2 Unified Facilities Criteria and with any deviations approved by the Fire Marshal. Contractor shall provide a trained/qualified craftsman to evaluate, inspect, test, maintain, and repair the fire systems as per NFPA-25, NFPA20, NFPA17, Unified Facilities code, local and state Fire Marshal. The contractor shall maintain on file all drawings, operating manuals, and the results of all testing and inspection.

PREVAILING WAGE

Project Contact: Regina Trinque
 Email: trinque@monterey.org
 Phone: (831) 646-5699

JOB ORDER CONTRACT J52 GENERAL ENGINEERING SERVICES

Addenda: 1

1/5/22 2:30 PM 21-03852 San Francisco

Public Works

Plan Issuer: City & Co of San Francisco

415-554-6229

Prebid Conf: 12/21 @ 11 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions).

Contract #: 0000006171

The Advertisement for Bids is for the award of a Job Order Contract (JOC). Work is accomplished by issuing Task Orders to the successful contractor during the term of the contract. The scope of work may include repair, alteration, modernization, maintenance, rehabilitation, demolition and construction of infrastructure, rights-of-way, retaining walls, parks, playgrounds, medians and other similar works, structures, or other real property.

For more information, contact the JOC Manager, Teenchee Le, at (628) 271-2208, or by email at: Teenchee.Le@sfdpw.org

Bidders:

Bay Tech Engineering, Inc.	General Contractor	Ph: 415-760-6100	Fax: 628-232-2265
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Esquivel Grading & Paving Inc.	General Contractor	Ph: 415-468-5700	Fax: 415-468-8108
R&S Construction Management Inc.	General Contractor	Ph: 415-872-9935	Fax: 415-534-6692

HARRIS-LASS MUSEUM REPAIRS PROJECT - CITY OF SANTA CLARA

Addenda: 1

SCOL109 **1/5/22 3:00 PM** 21-03801 Santa Clara

\$270,000 to \$295,000

Public Works

Plan Issuer: City of Santa Clara - DPW

408-615-3000

408-985-7936

Prebid Conf: MAND Mandatory Pre-Bid Conference and Site Visit 12/21 @ 10AM

Contract #: CE 21-22-05

a. Entrance Porch Replacement & Access Upgrades to the Farm House: Work shall consist of replacement of a universal access to the farm house, the rear porch, and miscellaneous repairs and upgrades.

b. Restoration of the Tank House: Work shall consist of repair and restoration of deteriorated parts of a historically significant tank house.

Project Contact For Questions: Ferdinand Pastrana 408-615-3014

Email: FPastrana@santaclaraca.gov

Bidders:

Somera Construction	General Contractor	Ph: 408-396-5803	Fax: 000-000-0000
---------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PUBLIC RIGHT-OF-WAY ADA IMPROVEMENTS - PACKAGE 1 PROJECT - CITY OF SANTA CLARA

Addenda: 3

SCOL106 **1/5/22 3:00 PM** 21-03791 Santa Clara **Public Works**

Plan Issuer: City of Santa Clara - DPW 408-615-3000 408-985-7936
 Prebid Conf: None Contract #: CE 20-21-09 (P1)

Removal and replacement of concrete curbs, gutters, sidewalks, driveways, and curb ramps; removal and replacement of asphalt pavement; asphalt grinding; adjustment of valve boxes, manholes, inlets and other utility and drainage features; demolition, removal, and relocation of various surface features; modifications to traffic signals and lighting; traffic markers, striping and pavement markings; landscaping and irrigation.

Project Contact For Questions: Vincent Luchessi 408-615-3012
 Email: vluchessi@santaclaraca.gov

Bidders:

Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Somera Construction	General Contractor	Ph: 408-396-5803	Fax: 000-000-0000
Sposeto Engineering Inc.	General Contractor	Ph: 925-443-4200	Fax: 925-443-5800
Terramark General Engineering Contractors Inc	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916

RFP FOR PROFESSIONAL SERVICES ONE WATER PLAN - CITY OF PALO ALTO

Addenda: 2

SCOL17 **1/5/22 3:00 PM** 21-03587 Palo Alto **Public Works**

Plan Issuer: City of Palo Alto - DPW 650-329-2271
 Prebid Conf: Non-Mandatory Pre-Proposal Meeting 12/2 @ 11:30AM (Via Microsoft Teams) Contract #: 183089

Provide a One Water supply plan that is a 20-year adaptable roadmap for implementation of prioritized water supply and conservation portfolio alternatives.

Project Contact For Questions: Ann Marie Romero 650-329-2460
 Email: AnnMarie.Romero@CityofPaloAlto.org

FULL ELEVATOR MAINTENANCE, REPAIR, AND REPLACEMENT SERVICES

Addenda: 1

1/5/22 4:00 PM 21-03707 San Francisco **State-Federal**

Plan Issuer: GSA, AMD, Specialized Contracts Section tania.ramsay@gsa.gov 415-522-3354 000-000-0000
 Prebid Conf: 12/15 @ 9 AM (Virtual meeting. See Pre-Proposal Meeting notice in the Specs Contract #: 47PK0222R0004
 Folder for meeting participation instructions. PLEASE NOTE: Attendees must RSVP to Tania Ramsay at: tania.ramsay@gsa.gov no later than 3 PM on Dec 13, 2021).

Elevator repair and full maintenance services at Philip Burton U.S. Courthouse. See Solicitation for complete scope of work.

Questions: Tania Ramsay at (415) 522-3354, or by email at: tania.ramsay@gsa.gov

SYCAMORE TREE PRUNING WINTER 2022 - CITY OF SAN MATEO

Addenda: 0

SCOL22 **1/5/22 4:00 PM** 21-03649 San Mateo **Public Works**

Plan Issuer: City of San Mateo - DPW 650-522-7300 650-522-7301

Provide sycamore tree pruning services.

Project Contact For Questions: Tim Heartquist 650- 522-7425
 Email: theartquist@cityofsanmateo.org

RFP FOR PREPARATION OF A LOCAL ROADWAY SAFETY PLAN - CITY OF ORINDA

Addenda: 0

1/5/22 5:00 PM 21-03820 Orinda **Public Works**

Plan Issuer: City of Orinda - DPW 925-253-4231 925-253-7699

The City of Orinda (City), through the Public Works Department, seeks to retain professional consulting services for the development and preparation of a Local Roadway Safety Plan (LRSP). The LRSP will identify, analyze, and prioritize safety improvements in the City's roadway network and be structured in a way to be capable of being updated to reflect changing conditions, needs, and priorities. The City's LRSP will be funded with State dollars requiring the Consultant to follow all pertinent local, State, and Federal laws and regulations. The City reserves the right to reject any or all responses received as a result of this solicitation; to extend the submission due date; to modify, amend, reissue or rewrite this document; and to procure any or all services by other means.

Contact for Questions: Kevin McCourt at kmccort@cityoforinda.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW RFQ FOR PASO ROBLES WATER RATES STUDY

Addenda: 1

1/5/22 5:00 PM 21-03966 Paso Robles **Public Works**
 Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904

The City of Paso Robles, in San Luis Obispo County, California, would like to retain a professional engineering or financial consulting firm that specializes in municipal utility management and ratemaking processes (hereafter "Consultant") to prepare a new water user rates study.

Questions: Kirk Gonzalez
 Phone: (805) 227-7200 ext. 7238
 Email: kgonzalez@prcity.com

Thursday, January 06, 2022

COMMUNITY PARK PLAYGROUND RENOVATION

Addenda: 0

1/6/22 11:30 AM 21-03693 Belvedere **Public Works**
 Plan Issuer: City of Belvedere \$340,000
 415-435-3838
 Contract #: 19022A

The Community Park playground renovation work consists of demolition of the existing sandbox and surrounding concrete, and replaced with nature play area, synthetic turf and rubber matting with climbing hills, play furnishings, seating, and shade sails. In addition to this, the existing boat will be relocated after refurbishment by City.

Engineer's Estimate is \$340,000 Base Bid and \$38,000 Bid Alternate.

Bidders:

Bauman Landscape & Construction	General Contractor	Ph: 415-447-4800	Fax: 415-447-4258
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
DMR Builders	General Contractor	Ph: 707-596-7575	Fax: 000-000-0000
JPB Designs, Inc.	General Contractor	Ph: 916-549-6259	Fax: 000-000-0000
Star Construction, Inc.	General Contractor	Ph: 650-359-3513	Fax: 650-359-7763

2021 SANITARY SEWER REPAIR AND REPLACEMENT - TOWN OF LOS ALTOS HILLS

Addenda: 1

SCOL53 1/6/22 2:00 PM 21-03667 Los Altos Hills **Public Works**
 Plan Issuer: Town of Los Altos Hills - DPW 650-941-7222
 Prebid Conf: Optional Pre-Bid Meeting 12/9 @ 10AM (Town Hall, 26379 Fremont Road, Los Altos Hills)

Replace various segments of the existing sanitary system. Includes mobilization and demobilization; potholing all crossing utilities; cleaning/de-rooting and color video inspection of the sewer mains prior to construction; replacing existing sewer pipe via pipe bursting method and/or pipe reaming method; spot repairs via open trench; reconnecting sewer main to existing manhole; manhole rehabilitation; reconnecting 4" sewer laterals to new piping; providing post construction cleaning, pressure testing, and color video inspection; repair and/or replacement of pavement markings, and street monuments; restoring all improvements disturbed by the project at various locations throughout the Town of Los Altos Hills; replace landscape in kind to the original condition; replacing the asphalt pavement, and replacing all damaged properties caused by this work.

Project Contact For Questions: Daniel Liang 650-947-2511
 Email: dliang@losaltoshills.ca.gov

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
C2R Engineering, Inc.	General Contractor	Ph: 415-559-2841	Fax: 000-000-0000
Con-Quest Contractors, Inc	General Contractor	Ph: 415-206-0524	Fax: 415-206-0528
Pacific Underground Construction	General Contractor	Ph: 408-977-1655	Fax: 408-977-1659

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CHP CONTRA COSTA AREA OFFICE - CONCRETE PAD INSTALLATION SERVICES (RE-BID)

Addenda: 11

1/6/22 2:00 PM 21-03422 Martinez

State-Federal

Plan Issuer: Department of California Highway Patrol 916-843-3610 916-322-3166

Prebid Conf: MAND 11/17; 12/23 & 12/29 @ 10:30 AM at 5001 Blum Road, Martinez Contract #: 21C320007

The Department of California Highway Patrol (CHP), Contra Costa Area Office, is in need of Concrete Pad Installation Services. Contractor shall provide the services described herein: provide all labor, tools, equipment, labor, personnel, supervision, materials and chemicals, taxes, insurance, bonds, licenses and/or permits, and all other direct and indirect costs necessary in accordance with the terms set forth in this Agreement.

Contractor shall pour a Concrete Foundation as required for the placement of (1) Conex box, 45 feet in length x 9 feet wide, with a gross weight of 67,200 pounds.

Contact for Questions: Brian Wise at 916-843-3610

Email: brian.wise@chp.ca.gov

Bidders:

Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 877-413-9730
Merz Bros Construction, Inc.	General Contractor	Ph: 415-895-5416	Fax: 000-000-0000
Paul Farr Construction	General Contractor	Ph: 925-825-8990	Fax: 000-000-0000
R&R Maher Construction	General Contractor	Ph: 707-552-0330	Fax: 707-552-4841
Saboo Inc.	General Contractor	Ph: 925-783-0593	Fax: 000-000-0000
Somera Construction	General Contractor	Ph: 408-396-5803	Fax: 000-000-0000
Souto Bros. Landscape & Concrete, Inc	General Contractor	Ph: 510-377-1710	Fax: 000-000-0000

DISTRICT WIDE (DW) INFRASTRUCTURE - SITE UTILITIES ANDREW HILL, (AH), SILVER CREEK (SC), WILLIAM C. OVERFELT (WCO) SHOOLS - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD)

Addenda: 1

SCOL7 1/6/22 2:00 PM 21-03833 San Jose \$250,000 School

Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100

Prebid Conf: MAND Mandatory Pre-Bid Conference & Site Visit 12/21 & 12/28 @ 10AM (Silver Creek High School 3434 Silver Creek Rd, San Jose) Contract #: B-08-21-22

Install all site utilities necessary to energize existing scoreboards for Andrew Hill, Silver Creek, and William C. Overfelt High School. Boring/excavation, backfilling, installation of electrical conduits, pull boxes, and restoration of all surfaces affected by construction.

Project Contact For Questions: Sharon House 408-347-5080

Email: houses@esuhsd.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Lewis & Tibbitts, Inc	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240

ELECTRICAL CONTRACTOR JOB ORDER CONTRACT 2022 PRESIDIO MUNICIPAL SERVICES AGENCY

Addenda: 0

1/6/22 2:00 PM 21-03824 Monterey

\$149,000

Public Works

Plan Issuer: City of Monterey huerta@monterey.org 831-646-3887 831-646-3405

This job order contract will be used to provide the PMSA (Presidio Municipal Services Agency) with a readily available work force for electrical construction and repairs including, but not limited to low, medium and high voltage work, switchgear and power distribution systems, solar or power generation systems including emergency generators, utility work, lineman work, communication systems, alarm systems, security systems, building wiring, area and street lighting, motors, battery backup systems, system condition assessment, inspection, and reporting, and providing construction estimates. This may include emergency work. The work shall be located at, but is not limited to, the Presidio of Monterey, Ord Military Community, Camp Roberts, or any other site as requested by the City of Monterey.

Project Contact: Alyssa Huerta

Email: huerta@monterey.org

GALINDO REFRESH/REWIRE

Addenda: 2

1/6/22 2:00 PM 21-03620 Concord

Public Works

Plan Issuer: City of Concord - Purchasing Division 925-671-3361 000-000-0000

Prebid Conf: MAND 12/1 @ 8:30 AM at 1350 Galindo Street, Concord Contract #: 2467

Removing old network and video wiring throughout the main 3-story facility and its campus buildings located at 1350 Galindo St., Concord, CA and replacing and adding additional new network and video wiring as indicated within this Exhibit A.

Contact for Questions: Daniel Garza at 925-671-3219

Email: purchasing@cityofconcord.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

HAZARDOUS WASTE DISPOSAL SERVICES IN ALAMEDA, CONTRA COSTA, MARIN, NAPA, SAN FRANCISCO, SANTA CLARA, SAN MATEO, SONOMA, AND SOLANO COUNTIES (DOT 04A6324)

Addenda: 0

1/6/22 2:00 PM 21-00063 Various Counties

Cal-Trans

Plan Issuer: California Department of Transportation (CALTRANS)
Sher.Shah.Suri@dot.ca.gov

279-234-2665 000-000-0000

Contract #: 04A6324

Contractor shall provide on-call pickup, removal, and disposal services of hazardous waste, environmentally regulated waste, and lab packed waste to the California Department of Transportation (Caltrans) in Alameda, Contra Costa, Marin, Napa, San Francisco, Santa Clara, San Mateo, Sonoma, and Solano Counties. Refer to the Proposed Form of Agreement, Exhibit A, which is attached to this IFB as Attachment 13 for a more complete description of services.

Questions: Sher Shah Suri, Caltrans, at (279) 234-2665, or by email at: Sher.Shah.Suri@dot.ca.gov. RFIs are due no later than Dec 30, 2021, at Noon.

HENRY ROBINSON MULTI-SERVICE CENTER HVAC REPLACEMENT PROJECT

Addenda: 5

1/6/22 2:00 PM 21-03431 Oakland

\$650,000

Public Works

Plan Issuer: City of Oakland - DPW

510-238-3961 000-000-0000

Prebid Conf: 11/16 @ 10 AM via teleconference

Contract #: 1003448

The proposed work consists, in general, of the removal and disposal of the existing HVAC System and the installation of two new system HVAC systems at the Henry Robinson Multi-Service Center building.

Contact for Questions: Mi Kyung Lew at 510-238-3087

Email: mlew@oaklandca.gov

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
FE Controls Corp.	General Contractor	Ph: 408-969-0258	Fax: 408-969-0263
JKL Construction Services, Inc.	General Contractor	Ph: 408-893-8392	Fax: 000-000-0000
Restoration Management Co Hazardous	General Contractor	Ph: 510-315-5400	Fax: 510-324-8016
S & H Construction, Inc	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087
Trahan Mechanical(Bros)	General Contractor	Ph: 415-457-5541	Fax: 415-457-5269
WestCal Design and Build, Inc.	General Contractor	Ph: 415-819-7925	Fax: 000-000-0000

HINTIL KU CHILD DEVELOPMENT CENTER PLAYMATTING PROJECT

Addenda: 1

1/6/22 2:00 PM 21-03871 Oakland

\$180,000

School

Plan Issuer: Oakland Unified School District

510-879-8642 000-000-0000

Prebid Conf: MAND 12/20 @ 10 AM at front entrance of Hintil Kuu CDC site

Contract #: 18107

Project consists of:

FRONT YARD: Removal of playstructure in front yard and clear away debris. Slurry seal 3100 square feet area to repair asphalt.

REAR YARD: Removal of playstructure in rear yard and clear away debris. Slurry seal 6900 square feet area to repair asphalt. Install playstructure and SofTiles playmatting. Contractor to coordinate construction inspections. Contractor to provide utility location services where needed. Lay down area should be secured due to occupied site.

Contact for Questions: Lee Sims at 415-641-7279

Bidders:

US Engineering, Inc.	General Contractor	Ph: 650-223-9683	Fax: 000-000-0000
----------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MISSION AND MATTOX DEMOLITION PROJECT

Addenda: 4

1/6/22 2:00 PM 21-03668 Hayward

\$400,000

Public Works

Plan Issuer: Hayward Area Recreation & Park District

510-881-6715

000-000-0000

Prebid Conf: MAND 12/9 @ 10 AM OR 12/10 @ 10 AM at 20478 Mission Boulevard, Hayward Contract #: 4-221.01

The Project involves the demolition and removal of all structures to top of finished concrete or asphalt on the site of the former Coca-Cola bottling plant at 20478 Mission Boulevard, Hayward 94641. Prior to demolition, project will include isolation and safe-out of existing utilities; hazardous materials which exist as documented in ACC Environmental Consultant report dated August 30, 2019, will be abated and removed.

Structures will be demolished, and the site will be left in clean safe condition. Demolition and clearing of the site produce building materials which would be recycled for backfill, site stabilization and architectural reuse in other District properties.

PLEASE NOTE: Only plan holders listed on the official Plan Holders List, maintained by the East Bay Blueprint & Supply Co., on behalf of the Hayward Area Recreation and Park District, will be eligible to submit bids.

Contact for Questions: Diane Hardy at 510-453-9970

Email: hard@haywardrec.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Bhogal Brothers Construction, Inc.	General Contractor	Ph: 510-468-4620	Fax: 000-000-0000
Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Demolition Services & Grading Inc. (DSGI)	General Contractor	Ph: 408-823-7470	Fax: 408-728-7718
Eco Bay Services, Inc.	General Contractor	Ph: 415-643-7777	Fax: 000-000-0000
Garrison Demolition & Engineering, Inc	General Contractor	Ph: 925-242-2133	Fax: 000-000-0000
Interstate Grading & Paving, Inc.	General Contractor	Ph: 650-952-7333	Fax: 650-952-6851
Marinship Development Interest, LLC	General Contractor	Ph: 415-852-1752	Fax: 415-282-5169
RB Construction	General Contractor	Ph: 510-683-8780	Fax: 510-683-8782
Resource Environmental, Inc.	General Contractor	Ph: 562-468-7000	Fax: 562-468-0600
S & H Construction, Inc	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087
SV Group	General Contractor	Ph: 408-218-0993	Fax: 000-000-0000
US Engineering, Inc.	General Contractor	Ph: 650-223-9683	Fax: 000-000-0000

MISSION BAY: P19 PARK AND P22 BAYFRONT

Addenda: 4

1/6/22 2:00 PM 21-03512 San Francisco

Commercial

Plan Issuer: Townsend Management, Inc. tolio_ybarra@tmi-cm.com

415-285-9009

415-285-9011

Prebid Conf: MAND 11/17 @ 2 PM (Meet at the P22 Site located at the intersection of Warriors Way & Terry Francois Blvd, San Francisco)

Mission Bay Development Group, LLC is actively seeking SBE General Contractors for the upcoming Mission Bay P19 and P22 Bayfront Parks projects. Work scope includes demolition, grading, paving, geo foam installation, landscape soil, storm drain, sewer, irrigation, wood decking, pavers, architectural concrete, architectural wood and steel walls, park amenities (benches, drinking fountains, fire pits, BBQs, canopies, signs), structural steel decking, lighting, rip rap, bioretention basins, planting and turf installation.

Questions regarding the bid shall be directed to the Owner's Representative. All questions must be in writing and shall be emailed to Tolio Ybarra at: tolio_ybarra@tmi-cm.com. Tolio's contact number is (415) 254-2208. Contractors are not allowed to contact the Owner or the Architect / Engineers directly with questions regarding the bid.

Bidders:

Angotti & Reilly, Inc.	General Contractor	Ph: 415-575-3700	Fax: 415-575-1470
Basset Engineering	General Contractor	Ph: 415-597-6690	Fax: 786-254-8122
Bauman Landscape & Construction	General Contractor	Ph: 415-447-4800	Fax: 415-447-4258
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Dutra Construction	General Contractor	Ph: 415-258-6876	Fax: 000-000-0000
GECMS, Inc. dba Giron Construction	General Contractor	Ph: 510-229-3918	Fax: 888-391-0139
Minerva Construction	General Contractor	Ph: 415-825-5137	Fax: 415-825-5147
Plant Construction Co.	General Contractor	Ph: 415-550-5845	Fax: 415-550-1357
Redwood Engineering Construction	General Contractor	Ph: 925-819-2960	Fax: 650-369-5258
Yerba Buena Engineering & Construction	General Contractor	Ph: 415-822-4400	Fax: 415-822-0900

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

MT ZION CANCER RESEARCH CENTER (MTZ CRC) EYE WASH STATION - UCSF

Addenda: 1

1/6/22 2:00 PM 21-03646 San Francisco

Hospital

Plan Issuer: Marvin Collins Construction Adam@marvincollinsconstruction.com

510-741-2100 510-741-2105

Prebid Conf: 12/8 @ 10 AM

Contract #: C1204885

This Project will be managed under the Renewal Program umbrella. The scope of this Project will be to accommodate the removal and the replacement of a sink to provide an ADA compatible sink with an eyewash. All work will be performed in an occupied building with active vivarium. Vivarium, labs, and office space shall remain active throughout the project.

Direct all questions to adam@marvincollinsconstruction.com and joshua@marvincollinsconstruction.com and francisco@marvincollinsconstruction. RFIs are due no later than Dec 14, 2021, at 11 AM.

Bidders:

Marvin Collins Construction

General Contractor

Ph: 510-741-2100

Fax: 510-741-2105

PAINTED ROCK WATER TREATMENT AT CARRIZO PLAINS ECOLOGICAL RESERVE

Addenda: 1

1/6/22 2:00 PM 21-03777 Santa Margarita

\$80,000

Public Works

Prebid Conf: MAND 12/21 @ 10am- site

Contract #: P2199003

Provide all labor, tools, equipment, materials, incidentals, permits and taxes necessary to remove existing treatment system, install new treatment system, new treatment enclosure and other miscellaneous work.

PREVAILING WAGE

Project Contact: Katherine Miyai

Phone: 916-327-8426

Email: katherine.miyai@wildlife.ca.gov

Bidders:

HPS Mechanical, Inc.

General Contractor

Ph: 661-397-2121

Fax: 661-396-2589

PET FOOD EXPRESS DISTRIBUTION CENTER - OAKLEY (SUB-BIDS ONLY)

Addenda: 3

1/6/22 2:00 PM 21-03919 Antioch

Commercial

Plan Issuer: Sequoia Pacific Builders, Inc. Dario@seqpacbuilders.com

916-784-8400

916-784-7895

New Pet Food Express Distribution Center & Tenant Improvements at Contra Costa Logistics Center.

REPLACEMENT OF A GROUND WATER WELL AT THE JOLON ROAD LANDFILL

Addenda: 1

1/6/22 2:00 PM 21-03721 King City

Public Works

Plan Issuer: Salinas Valley Solid Waste Authority

831-775-3000

831-755-1322

The Salinas Valley Solid Waste Authority (Authority) seeks bids to install a groundwater production well at the Jolon Road Landfill near King City, CA. The work includes site preparation, bore construction, casing installation, and well development.

Project Contact: Brian Kennedy, Engineering and Environmental Programs Manager

Email: bids@svswa.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR CORROSION PROTECTION SUPPORT SERVICES

Addenda: 0

1/6/22 2:00 PM 21-03818 Various Locations
 Plan Issuer: Zone 7 Water Agency awatson@zone7water.com 925-454-5030 **Public Works**
 000-000-0000

The Consultant shall perform the following services.

1. Quarterly Rectifier and Anode Output - Measure and record the voltage and current output of tank and pipeline rectifiers with a portable digital voltmeter. Measure the current output of each impressed current anode using the calibrated shunts in the anode junction box. Inspect the rectifiers, anode cables, and anode junction boxes to determine if the components of the cathodic protection system require repair or replacement. Complete minor repairs or adjustments during the monitoring. Provide recommendations and cost estimates for any extensive repairs.
2. Bi-Annual Pipe-to-Soil Potential Survey and Report – Measure pipe-to-soil potentials at previously established test points on the Zone 7 water transmission pipelines and treatment plant pipelines. Use current interrupters to remotely cycle the rectifiers on and off. The bi-annual Cathodic Protection Report shall be submitted to Zone 7 by December 31, 2022, with a new report due every 2 years. The report shall include current and historical data sufficient to trend cathodic protection system function. The annual report shall also include any deficiencies in the existing system and provide recommendations available remediation options and associated costs. Electronic copies of existing cathodic protection data are held by Zone 7. These files include .kmz and .xlsx files for cathodic protection geolocation and cathodic protection test data. Consultant shall update these record files as needed to capture all new cathodic protection location and test data.
3. Interrupted Tank-to-Water Potential Survey – Measure potentials at previously established test points on the Dougherty Reservoir, the Del Valle Clearwell, the Patterson Pass Backwash Tank, the Patterson Pass UF Clarifier, the Patterson Pass Chlorine Contact Tank, and the new Patterson Pass Clearwell.
4. Contingency Corrosion Assessments –Perform as-requested corrosion protection support services other than the assessments described. The contingency allows for additional corrosion protection support services to be performed when specifically requested by Zone 7 (through Task Order). Consultant shall obtain authorization from Zone 7 prior to performing these corrosion assessments.
5. Additional assignments may be requested by Zone 7 that may include, but would not be limited to, preparation of design drawings, technical specifications, and construction cost estimates that would be part of a bid package for public bidding to a general contractor.
6. Prepare any needed drawings (usually 11 x 17 or 22 x 34 inches) using current version of AutoCAD, or approved version. Zone 7 will provide a sample border and logo, and the Consultant shall use the Zone 7 CAD Standards attached to this document as Attachment 2.

Contact for Questions: Athena Watson at awatson@zone7water.com

RFQ LEASE TO LEASEBACK (LLB) BURLINGAME HIGH SCHOOL HVAC PROJECT - SAN MATEO UNION HIGH SCHOOL DISTRICT (SMUHSD)

Addenda: 0

SCOL86 1/6/22 2:00 PM 21-03847 Burlingame
 Plan Issuer: Greystone West Company 707-933-0624 **School**
 707-996-8390

*** Pre-qualification applications due: 12/17/2021 ***

Lease to Leaseback construction services for HVAC at Burlingame High School.

Project Contact For Questions: Yancy Hawkins
 Email: yhawkins@smuhdsd.org

SHAW CARPET TILE FOR OAKLAND INTERNATIONAL AIRPORT

Addenda: 2

1/6/22 2:00 PM 21-03842 Oakland
 Plan Issuer: Port of Oakland 510-627-1364 **Supplier**
 000-000-0000
 Contract #: 21-22/22

Supply the Oakland International Airport with Shaw Carpet Tiles.

Contact for Questions: Nickulaus Sioson at 510-627-1140
 Email: nsioson@portoakland.com

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

STREET REHABILITATION FY 2022

Addenda: 2

1/6/22 2:00 PM 21-03708 Berkeley
 Plan Issuer: City of Berkeley - Engineering

\$5,070,000 **Public Works**
 510-981-6400 000-000-0000
 Contract #: 22-11470-C

Street Rehabilitation Work:

The work done under this component includes, but is not limited to: traffic control, environmental protections, adjustment of valve boxes and utility boxes, frames, and covers, replacement of survey monuments, protection of underground utility services (e.g. gas, water, sewer, electrical, telecom), concrete curbs and gutters, sidewalk, curb ramps, driveways, cross drains at curb ramps, valley gutters, drainage, crack sealing, base failure repairs, ARAM cape seal, cold planing, removal and disposal of pavement surfaces and base materials, stabilization, hot-mix asphalt (HMA) and rubberized hot-mix asphalt (RHMA) paving, pavement markings, striping, markers, signage, and traffic loops as specified.

Intersection Reconfiguration at Dwight Way & California Street:

The work done under this component includes, but is not limited to: developing and implementing a construction phasing plan and associated traffic controls; environmental protections; adjustment of valve boxes and maintenance hole covers; replacement of survey monument; protection of underground utility services (e.g. gas, water, sewer, electrical, telecom); concrete median refuge islands and raised concrete medians; cold planning, removal, and disposal of pavement surfaces and base materials; HMA paving, including speed table; slurry seal; pavement markings, striping, markers, and signage as specified.

Contact for Questions: Wendy Wong at wwong@cityofberkeley.info

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Bay Cities Paving & Grading, Inc.	General Contractor	Ph: 925-687-6666	Fax: 925-687-2122
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Gallagher & Burk, Inc.	General Contractor	Ph: 925-361-1645	Fax: 510-261-0478
Ghilotti Construction Co, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Interstate Grading & Paving, Inc.	General Contractor	Ph: 650-952-7333	Fax: 650-952-6851
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 925-387-0853
MCK Services, Inc.	General Contractor	Ph: 925-957-9200	Fax: 925-957-9292
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Team Ghilotti, Inc.	General Contractor	Ph: 707-763-8700	Fax: 707-763-8711

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

THIRD STREET REHABILITATION PROJECT

Addenda: 7

1/6/22 2:00 PM 21-03673 San Rafael \$20,000,000
 Plan Issuer: City of San Rafael-DPW 415-485-3355

Public Works

Prebid Conf: 12/8 @ 1 PM (meet at 2nd & G Street intersection)

The Project is located at Third Street from Union Street to Second Street and along Second Street from Marquard Avenue to Shaver Street, including portions of Ida Street, G Street, Ritter Street, Miramar Avenue, and Miraflores Avenue as indicated in the plans. All work is within the public right of way excepting portions of a new sewer main and laterals in the Miramar and Miraflores residential community. Project improvements consist of all associated work described in the attached plans, specifications and the provisions of this document and generally described as follows:

Bid Schedule A: Project improvements include removal of existing asphalt pavement sections, ramps, sidewalk, curb, gutter, catch basins, striping, traffic signals, underground utilities and installation of new asphalt pavement, asphalt dig-outs, ADA compliant ramps, sidewalk, curb, gutter, signing and marking storm drain system, traffic signal systems, lighting, fiber optics, coordination with utility agencies for relocation of their facilities, potholing, and striping for the roadway as indicated in the plans.

Bid Schedule B: Project improvements include removal and replacement of existing facilities, traffic control, utility location, potholing, utility and neighbor coordination as necessary for installation of sanitary sewer facilities within public right-of-way and/or easement areas.

Bid Schedule C: The Work to be done includes, but is not limited to, the following: removal and replacement of existing facilities, traffic control, utility location, potholing, utility and neighbor coordination as necessary for installation of approximately 6,570 feet of 8, 6, and 4 inch welded steel, 8-inch fusible PVC carrier pipe in 14-inch welded steel casing and 2-inch copper pipe with valves, fittings and appurtenances.

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
Bauman Landscape & Construction	General Contractor	Ph: 415-447-4800	Fax: 415-447-4258
Ghilotti Brothers Inc	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665

TORRE AVENUE LIBRARY BOOK DROPOFF - CITY OF CUPERTINO

Addenda: 0

SCOL34 1/6/22 2:00 PM 21-03869 Cupertino \$66,000
 Plan Issuer: City of Cupertino DPW 408-777-3354

Public Works

Contract #: 2021-322

Construct a vehicle pullout on the east side of Torre Avenue and adjacent curbed island to contain a manufactured return box for library materials, accessible from the driver's window.

Bidders:

Somera Construction	General Contractor	Ph: 408-396-5803	Fax: 000-000-0000
---------------------	--------------------	------------------	-------------------

04A6270 - AIR INTAKE DAMPERS REPLACEMENT SERVICES

Addenda: 4

1/6/22 2:15 PM 21-03792 Oakland \$330,000

DOT Cal-Trans

Plan Issuer: Department of Transportation 916-227-6000 916-227-6155

Prebid Conf: 12/14 @ 10:30 AM at the lobby of 111 Grand Avenue, Oakland

Contract #: 04A6270

Contractor shall provide all labor, equipment, tools, materials, parts, transportation, and incidentals necessary to replace two (2) outside air intake dampers at the District 4 Office building Penthouse, located at 111 Grand Avenue, Oakland.

Contact for Questions: Phuong Vu at 279-234-2385
 Email: phuong.vu@dot.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REPLACE MAIN SEPTIC DRAIN LINE AT KING CITY MAINTENANCE STATION IN MONTEREY COUNTY Addenda: 2

1/6/22 2:15 PM 21-03910 King City

DOT Cal-Trans

Prebid Conf: MAND 12/22 @ 11am- 850 South 1st Street, King City

Contract #: 05A2375

Contractor shall provide all labor, materials, supplies, parts, tools, equipment, travel, and incidentals necessary to replace main septic drain line using pipe bursting method and tie in all existing lateral drains from main facility and wash rack.

PREVAILING WAGE

Project Contact: Katie Raderchak
California Department of Transportation (Caltrans)
Email: Katie.Raderchak@dot.ca.gov
Phone: (279) 234-2502

JOB ORDER CONTRACTS (JOC - MECHANICAL WORKS (HVAC) (CLASS C-20 CONTRACTORS MANDATORY REQUIREMENT WITH ADDITIONAL C-4, C-36, C-38, C-43 PREFERRED) - COUNTY OF SAN MATEO Addenda: 2

SCOL114 1/6/22 2:30 PM 21-03521 Redwood City

Public Works

Plan Issuer: County of San Mateo

650-573-3700 650-593-3762

Prebid Conf: MAND Mandatory Pre-Bid Conference 11/30 @ 2PM (Via Microsoft Teams)

Contract #: JOC 2206, 2207, 2208

Perform Mechanical Works (HVAC) job order contract tasks.

Project Contact For Questions: Troy Newman 650-599-7390
Email tnewman@smcgov.org

JOB ORDER CONTRACTS (JOC) - ELECTRICAL/LIGHTING CONTRACTING SERVICES (CLASS C-10 CONTRACTORS) - COUNTY OF SAN MATEO Addenda: 2

SCOL64 1/6/22 2:30 PM 21-03516 Redwood City

Public Works

Plan Issuer: County of San Mateo

650-573-3700 650-593-3762

Prebid Conf: MAND Mandatory Pre-Bid Conference 11/30 @ 2PM (Via Microsoft Teams)

Contract #: JOC 2215, 2216

Perform Electrical/Lighting Contracting Services (Class C-10 Contractors) job order contract tasks.

Project Contact For Questions: Troy Newman 650-599-7390
Email tnewman@smcgov.org

JOB ORDER CONTRACTS (JOC) - FLOORING CONTRACTING SERVICES (CLASS C-15 CONTRACTORS) - COUNTY OF SAN MATEO Addenda: 2

SCOL107 1/6/22 2:30 PM 21-03519 Redwood City

Public Works

Plan Issuer: County of San Mateo

650-573-3700 650-593-3762

Prebid Conf: MAND Mandatory Pre-Bid Conference 11/30 @ 2PM (Via Microsoft Teams)

Contract #: JOC-2211, 2212

Perform Flooring Contracting Services (Class C-15 Contractors) job order contract tasks.

Project Contact For Questions: Troy Newman 650-599-7390
Email tnewman@smcgov.org

JOB ORDER CONTRACTS (JOC) - GENERAL CONSTRUCTION (CLASS B CONTRACTORS) - COUNTY OF SAN MATEO Addenda: 2

SCOL55 1/6/22 2:30 PM 21-03515 Redwood City

Public Works

Plan Issuer: County of San Mateo

650-573-3700 650-593-3762

Prebid Conf: MAND Mandatory Pre-Bid Conference 11/30 @ 2PM (Via Microsoft Teams)

Contract #: JOC-2201, 2202, 2203, 2204, 2205

Perform general construction class B contractors job order contract tasks.

Project Contact For Questions: Troy Newman 650-599-7390
Email tnewman@smcgov.org

Bidders:

Somera Construction
Staples Construction

General Contractor
General Contractor

Ph: 408-396-5803
Ph: 805-658-8786

Fax: 000-000-0000
Fax: 805-658-8785

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

JOB ORDER CONTRACTS (JOC) - PLUMBING CONTRACTING SERVICES (CLASS C-36 CONTRACTORS) - COUNTY OF SAN MATEO

Addenda: 2

SCOL79 **1/6/22 2:30 PM** 21-03518 Redwood City **Public Works**
 Plan Issuer: County of San Mateo 650-573-3700 650-593-3762
 Prebid Conf: MAND Mandatory Pre-Bid Conference 11/30 @ 2PM (Via Microsoft Teams) Contract #: JOC 2213, 2214
 Perform Plumbing Contracting Services (Class C-36 Contractors) job order contract tasks.

Project Contact For Questions: Troy Newman 650-599-7390
 Email tnewman@smcgov.org

JOB ORDER CONTRACTS (JOC) - ROOFING CONTRACTING SERVICES (CLASS C-39 CONTRACTORS) - COUNTY OF SAN MATEO

Addenda: 2

SCOL111 **1/6/22 2:30 PM** 21-03520 Redwood City **Public Works**
 Plan Issuer: County of San Mateo 650-573-3700 650-593-3762
 Prebid Conf: MAND Mandatory Pre-Bid Conference 11/30 @ 2PM (Via Microsoft Teams) Contract #: JOC 2209, 2210
 Perform Roofing Contracting Services (Class C-39 Contractors) job order contract tasks.

Project Contact For Questions: Troy Newman 650-599-7390
 Email tnewman@smcgov.org

RFP/Q FOR ENGINEERING DESIGN SERVICES FOR THE MORAGA ROAD DRAINAGE IMPROVEMENT - TOWN OF MORAGA

Addenda: 0

1/6/22 3:00 PM 21-03619 Moraga **Public Works**
 Plan Issuer: Town of Moraga - Public Works 925-888-7026 925-376-5203
 Contract #: 21-207

The Town is seeking to retain a consultant to investigate and improve drainage on the east side of Moraga Road between Dolores Court and Hansen Court. The Town may consider adding parking and trail access on the east side of Moraga Road.

Contact for Questions: Farah Khorashadi at fkhoshadi@moraga.ca.us

INSPECT, TEST & REPAIR FUEL STORAGE & DISPENSING DEVICES

Addenda: 0

1/6/22 4:00 PM 21-03902 Various Cities **Public Works**
 Plan Issuer: Central Contra Costa Sanitary District 925-229-7100 000-000-0000
 Contract #: 21-22-11

Request for Quote: The Central Contra Costa Sanitary District is requesting quotations from registered, licensed, qualified, experienced, and reputable for Inspect, Test & Repair Fuel Storage & Dispensing Devices at District facility. The Contractor shall provide all labor, plant, materials, tools, supplies, equipment, transportation, and supervision necessary for Inspect, Test & Repair Fuel Storage & Dispensing Devices.

Contact for Questions: All questions and comments concerning this Request for Quotations should be submitted online at www.bidsync.com

RFP PEDESTRIAN GATES (NON-VASONA) DESIGN SERVICES - SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (SCVTA)

Addenda: 2

SCOL1 **1/6/22 4:00 PM** 21-03584 San Jose **Public Works**
 Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189
 Prebid Conf: Non-Mandatory Pre-Proposal Conference 12/2 @ 10AM (Via Microsoft Teams) Contract #: RFP S21255
 Provide the engineering services for the Plans, Specifications & Estimates ("PS&E") phase of VTA's Pedestrian Gates (Non-Vasona) project.

Project Contact For Questions: Norman David 408-952-4259
 Email: norman.david@vta.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SCADA MAINTENANCE AND SUPPORT

Addenda: 1

1/6/22 4:00 PM 21-03821 Martinez

Public Works

Plan Issuer: Central Contra Costa Sanitary District

925-229-7100 000-000-0000

Contract #: 21-22-15

Request for Quote: The Central Contra Costa Sanitary District (DISTRICT) is soliciting quotes from qualified system integrators interested in providing SCADA and PLC programming services for the maintenance and support of the DISTRICT's existing Pump Station Control System or a term of up to five (5) years starting with the execution date of an agreement/ contract and during which prices shall remain firm from increase for a minimum one (1) year period and as further detailed herein and in the Sample Agreement/Contract. The system consists of a supervisory system, communications, and PLCs at 19 remote sites. The control system operates 24-hours per day and must be online continuously.

Contact for Questions: Chris Newkirk at 925-229-7352

Email: cnewkirk@centralsan.org

Friday, January 07, 2022

LILLIAN LARSEN ELEMENTARY SCHOOL MODERNIZATION

Addenda: 0

1/7/22 10:00 AM 21-03634 San Miguel

\$2,812,855

School

Plan Issuer: San Miguel Joint Union School District klee@sanmiguelschools.org

805-467-3216

Prebid Conf: MAND 12/8 @ 12pm- site

Contract #: Bid No. LLES 6

Furnish all equipment, materials, labor, taxes, and transportation necessary for the classroom modernization project per the attached drawings and specifications for the project.

PREVAILING WAGE

All questions about the meaning or intent of the Contract Documents are to be directed via email to the District to KLEE@sanmiguelschools.org, and must be submitted no later than January 1, 2022.

Bidders:

Harris Construction Co., Inc.	General Contractor	Ph: 559-251-0301	Fax: 559-251-8645
Pre Con Industries	General Contractor	Ph: 805-345-3147	Fax: 805-345-3148
Wysong Construction	General Contractor	Ph: 805-466-1038	Fax: 805-466-5176

RFP REDWOOD SHORES ISOLATION VALVE INSTALLATION PROJECT DESIGN - CITY OF REDWOOD CITY

Addenda: 1

SCOL99 1/7/22 11:59 PM 21-03692 Redwood City

Public Works

Plan Issuer: City of Redwood City, Engineering

650-780-7380

Contract #: PWS21-24

Provide project design services for a project that will require the installation of isolation valves at 500ft intervals along a stretch of approximately 7,750 linear feet of the Redwood Shores Sewer Force Main.

Project Contact For Questions: Cindy Avila

Email: cavila@redwoodcity.org

RFP REDWOOD SHORES LAGOON MAINTENANCE DREDGING PROJECT DESIGN - CITY OF REDWOOD CITY

Addenda: 1

SCOL98 1/7/22 11:59 PM 21-03691 Redwood City

Public Works

Plan Issuer: City of Redwood City, Engineering

650-780-7380

Contract #: PWS21-23

Contractor shall furnish all labor, materials, and equipment necessary to provide Redwood Shores Lagoon Maintenance Dredging Project Design.

Project Contact For Questions: Aaron Nair

Email: anair@redwoodcity.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP QUALITY ASSURANCE PROGRAM (QAP) CITY HALL ANNEX REPLACEMENT STUDY PROJECT AND CONSTRUCTION MANAGEMENT SERVICES - CITY OF SOUTH SAN FRANCISCO

Addenda: 2

SCOL8 **1/7/22 12:00 PM** 21-03816 South San Francisco **Public Works**
 Plan Issuer: City of South San Francisco - Engineering 650-829-6652 000-000-0000

Provide consulting services for construction and project management for the City Hall Annex Replacement Study Project.

Project Contact For Questions: Jacob Gilchrist 650-313-1147
 Email: jacob.gilchrist@ssf.net

CHP MONTEREY AREA OFFICE - HVAC MAINTENANCE SERVICES

Addenda: 1

1/7/22 2:00 PM 21-03790 Salinas **Public Works**

Prebid Conf: MAND 12/21 @ 11am- site

Contract #: 21C730002

Contractor agrees to provide to the Department of California Highway Patrol (CHP) Monterey Area office the services described herein: furnish all supplies, materials, tools, equipment, labor, personnel, and supervision; pay all taxes, insurance, bonds, license and permit fees, and all other direct and indirect costs necessary to provide quarterly Heating, Ventilation, and Air Conditioning (HVAC) Maintenance and Repair Services in accordance with the terms set forth in this Agreement.

A. License Requirement: Contractors State Licensing Board (CSLB) C-20, Warm Air Heating, Ventilating and AC

PREVAILING WAGE

Project Contact: Sridharan Krishnamurthy
 Phone: 916/843-3610
 Email: sridharan.krishnamurthy@chp.ca.gov

ORANGE MEMORIAL PARK SPORTS FIELD PROJECT CONSTRUCTION - CITY OF SOUTH SAN FRANCISCO

Addenda: 11

SCOL26 **1/7/22 2:00 PM** 21-03651 South San Francisco **Public Works**
 Plan Issuer: City of South San Francisco - Engineering \$9,400,000 650-829-6652 000-000-0000

Prebid Conf: Non-Mandatory Pre-Bid Conference 12/6 @ 10AM (Via Microsoft Teams)

Contract #: pk1402, 2663

Synthetic fields, pre-fabricated building, sports field and pedestrian lighting, electrical, fencing and netting, pedestrian paving, planting and irrigation.

Project Contact For Questions: Lissette Morales 415-710-3122
 Email: lmorales@swinerton.com

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Bauman Landscape & Construction	General Contractor	Ph: 415-447-4800	Fax: 415-447-4258
Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Goodland Landscape Construction, Inc.	General Contractor	Ph: 209-835-9956	Fax: 209-835-9246
Minerva Construction	General Contractor	Ph: 415-825-5137	Fax: 415-825-5147
OC Jones and Sons	General Contractor	Ph: 510-526-3424	Fax: 510-526-0990
Robert A. Bothman Construction	General Contractor	Ph: 408-279-2277	Fax: 408-279-2286
Suarez & Munoz Construction	General Contractor	Ph: 510-782-6065	Fax: 510-782-6078
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PREQUAL: PARNASSUS HEIGHTS MT SUTRO TRAIL IMPROVEMENTS - UCSF

Addenda: 0

1/7/22 2:00 PM 21-03813 San Francisco **Hospital**
 Plan Issuer: UCSF - Lisa Trogdon lisa.trogdon@ucsf.edu 415-502-4268 000-000-0000
 Contract #: PRJ-000316

GENERAL DESCRIPTION OF WORK:

Construct trail/stair from Koret Way to the EH&S building through the Mount Sutro Reserve. Trail will begin at the Koret parking area, leading up along the side of the Institute of Regenerative Medicine Building, and connect to Medical Center Way adjacent to the EH&S Building.

TECHNICAL DESCRIPTION OF WORK:

The new trail will be combination of stairs and trail-on-grade according to the terrain. There are three structural stair sections.
 01. Koret stairs: Structural steel stairs with metal landings. The metal stairs will be supported by Micropile foundations. Scope includes restoration of pavement and parking lot re-stripping.
 02. Trail stair(s): Wood framing with concrete foundations.
 03. Portions of meandering dirt path will include rail wood block stairs (railroad tie steps). Trail lighting will be a combination of Bollard lighting and stair handrail mounted LED lighting. Two (2) Police Call stations will be located at the top and bottom of the trail. Restorative planting and signage (framed kiosk and trail monument) is included in the scope of work.

In addition to erosion and sediment control and tree protection, construction within the Mount Sutro Reserve will be limited to environmental mitigations that include bird breeding season (no construction in Mount Sutro Reserve February 15 through August 15). Construction within Koret Way is allowable per the Long Range Development Plan (LRDP).

The Prequalification Questionnaire will be submitted via BuildingConnected. To request an Invitation to the Prequalification, go to UCSF BuildingConnected Plan Room at: <https://app.buildingconnected.com/public/55b2899376365309004aefcc>, join the "Bid Opportunity" and change your status to bidding.

RFIs are due no later than Dec 28, 2021, at 2 PM.

NEW PREVENTIVE MAINTENANCE AND REPAIR OF INDUSTRIAL ROLL-UP DOORS - SANTA CLARA VALLEY WATER DISTRICT (SCVWD) **Addenda: 0**

SCOL44 1/7/22 2:00 PM 21-03952 San Jose **\$150,000 Public Works**
 Plan Issuer: SCVWD- Santa Clara Valley Water District 408-630-3088 408-979-5831
 scvwdplanroom@valleywater.org

Prebid Conf: None Contract #: VW0093
 Provide preventive maintenance and repair of Valley Water Owned Industrial Roll-up Doors. The Qualified Contractor will provide scheduled annual preventive maintenance, inspection, reporting, and repair services to all roll-up doors.

Project Contact For Questions: Kimberly Grundy 408-630-2245
 Email: kgrundy@valleywater.org

RFP FIBER OPTICS MASTER PLAN - CITY OF ANTIOCH

Addenda: 0

1/7/22 2:00 PM 21-03745 Antioch **Public Works**
 Plan Issuer: City of Antioch - Capital Improvements 925-779-7050 000-000-0000
 Prebid Conf: 12/16 @ 11:30 AM (In order to participate, please contact Lizeht Zepeda at lzepeda@antiochca.gov for the Zoom invite)

The City of Antioch ("City") will be accepting proposals from qualified consultants (individuals, firms, or teams of firms) to develop a Fiber Optic Master Plan ("FOMP"). The selected consultant will be one that has demonstrated experience in assessing the needs of communities and municipalities, planning, designing, and identifying means of funding the implementation of a city-wide fiber optics plan.

Contact for Questions: Kwame P. Reed at kreed@antiochca.gov

SIMPKINS FAMILY SWIM CENTER 50M POOL RE-PLASTERING AND COSMETIC IMPROVEMENT

Addenda: 0

1/7/22 2:30 PM 21-03793 Santa Cruz **\$1,000,000 Public Works**
 Plan Issuer: County of Santa Cruz 831-454-2210 831-454-2710
 Prebid Conf: MAND 12/21 @ 10am- site Contract #: 22C1-002

This project is for licensed contractors with a Specialty Contractor license, C-53 Swimming Pool Contractor classification to replaster 50M pool, replace pool lights with LED fixtures, replace ladders, rails, tile and ensure main drains meet current VGB requirements.

PREVAILING WAGE

All pre-bid questions should be directed to Al Galvan at Al.Galvan@santacruzcounty.us

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FIVE WOUNDS URBAN VILLAGES PLAN UPDATE - SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (SCVTA) Addenda: 3

SCOL97 **1/7/22 4:00 PM** 21-03555 San Jose **Public Works**
 Plan Issuer: Santa Clara Valley Transportation Authority 408-321-7131 408-955-9729
 Prebid Conf: Non-Mandatory Pre-Proposal Conference 11/18 @ 2PM (Via Microsoft Teams) Contract #: RFP V21095
 Provide urban planning services ("Services") to update the City of San José's Five Wounds Urban Villages Plan which includes the BART Phase II 28th Street/Little Portugal Station and VTA-owned property slated for Transit Oriented Development after the opening of the BART station.
 Project Contact For Questions: Erron Alvey 408-952-4281
 Email: erron.alvey@vta.org

RFP ENVIRONMENTAL CONSULTING &/OR ENGINEER FOR ECKLEY WATER ACCESS AND SHORELINE IMPROVEMENT PROJECT Addenda: 0

1/7/22 5:00 PM 21-03770 Crockett **Public Works**
 Plan Issuer: East Bay Regional Parks District-EBRPD 510-544-2301 000-000-0000
 Prebid Conf: 12/17 @ 10 AM at Eckley Pier, 5700 Eckley Road, Crockett
 The East Bay Regional Park District (EBRPD) is soliciting proposals from environmental consulting and/or engineer firms to provide environmental design, planning, and engineering services for the Eckley Water Access and Shoreline Improvement Project. The District is interested in firms with expertise and experience in environmental design, coastal engineering, railroad crossings and planning projects.
 Contact for Questions: Jeff Rasmussen at jasmussen@ebparks.org

RFQ SUNNYVALE CLEANWATER PROGRAM SECONDARY TREATMENT AND DEWATERING - CITY OF SUNNYVALE Addenda: 1

SCOL78 **1/7/22 5:00 PM** 21-03595 Sunnyvale **Public Works**
 Plan Issuer: City of Sunnyvale DPW 408-730-7403 000-000-0000
 Prebid Conf: Optional Prequalification Meeting 12/1 @ 3PM (Virtual) Contract #: F22-048
 The purpose of the Secondary Treatment and Dewatering Project is to improve various components of the treatment process to meet anticipated future regulatory requirements. This project will build conventional activated sludge facilities, which will be the main method to provide secondary treatment. The existing ponds, air flotation tanks, and fixed growth reactors will remain in service to augment the new facilities during periods of high flow.
 Project Contact For Questions: Lisa Vo 408-730-7608
 Email: lvo@sunnyvale.ca.gov

Monday, January 10, 2022

RFQ FOR ON-CALL CONSTRUCTION MANAGEMENT SUPPORT SERVICES (SBE) - PORT OF OAKLAND Addenda: 2

1/10/22 12:00 PM 21-03880 Oakland **Public Works**
 Plan Issuer: Port of Oakland 510-627-1364 000-000-0000
 Contract #: 1111821-0033
 The Port of Oakland ("Port") is soliciting Statements of Qualifications (SOQs) from qualified teams of consultants for providing "on-call" construction management (CM) services for various Port construction projects for a three-year period.
 Contact for Questions: Samuel Won at 510-563-6520
 Email: swon@portoakland.com

CITY HALL & POLICE DEPARTMENT GENERATOR REPLACEMENT Addenda: 0

1/10/22 2:00 PM 21-03888 Gonzales **Public Works**
 Plan Issuer: City Of Gonzales, DPW 831-675-5000
 Prebid Conf: 1/4 @ 1:30pm- Gonzales City Hall lobby
 The project will replace the existing generators with new generators at these city buildings:
 1. Gonzales Police Department, 109 Fourth Street, Gonzales
 2. Gonzales City Hall, 147 Fourth Street, Gonzales
 Questions and requests for clarifications shall be submitted to Patrick Dobbins via e-mail at PDobbins@ci.Gonzales.ca.us by the deadline in the above schedule.
 Bidders:
 James Day Construction Inc. dba Coastal General Contractor Ph: 707-994-0437 Fax: 707-994-8504
 Mountain Electric

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PARKING LOT REPAIRS AND SEAL AND STRIPE SERVICES AT THE CONCORD DMV FIELD OFFICE (REBID) Addenda: 1

1/10/22 2:00 PM 21-03723 Concord \$150,000 **State-Federal**
 Plan Issuer: Department of Motor Vehicles valerie.roybal@dmv.ca.gov 916-657-9807 916-657-5936
 Prebid Conf: MAND 12/16 @ 10 AM at Concord DMV field office, 2070 Diamond Blvd., Concord Contract #: 21-210R
 (Meet at the flagpole)

Provide the Department of Motor Vehicles (DMV) all labor, tools, materials, equipment, and travel necessary to perform parking lot repairs and seal and stripe services at the Concord DMV field office for the term of this Agreement. The Contractor is responsible for field verifying all dimensions and existing site conditions pertinent to this Agreement.

Contact for Questions: Valerie Roybal at 916-657-9807
 Email: valerie.roybal@dmv.ca.gov

Bidders:

Always Paving Inc dba General Construction	General Contractor	Ph: 510-789-6610	Fax: 510-509-2737
Cato's General Engineering, Inc.	General Contractor	Ph: 510-937-2677	Fax: 000-000-0000

RFP I-880 WHIPPLE ROAD-INDUSTRIAL PARKWAY SOUTHWEST AND I-880 INDUSTRIAL PARKWAY WEST INTERCHANGES PROJECT - PLANS, SPECIFICATIONS & ESTIMATES, PERMITS, RIGHT OF WAY ACQUISITION AND UTILITY RELOCATION SERVICES Addenda: 1

1/10/22 3:00 PM 21-03726 Hayward **Public Works**
 Plan Issuer: Alameda County Transportation Commission 510-208-7400 510-836-2185
 Prebid Conf: 12/14 @ 3 PM via Zoom Contract #: R22-007

The Alameda County Transportation Commission (Alameda CTC) invites you to submit a proposal to provide plans, specifications and estimates (PS&E), permits, right of way acquisitions and utility relocation services for the I-880 Whipple Road-Industrial Parkway Southwest and I-880 Industrial Parkway West Interchanges Project. The anticipated performance period is for an initial period of thirty-six (36) months from August 2022 to August 2025, with options for up to 3 additional years of service.

Contact for Questions: Patrick Melgar at pmelgar@alamedactc.org

RFP REMEDIAL ACTION IMPLEMENTATION FOR ENHANCED REDUCTIVE BIOREMEDIATION - CITY OF REDWOOD CITY Addenda: 1

SCOL62 **1/10/22 3:00 PM** 21-03535 Redwood City **Public Works**
 Plan Issuer: City of Redwood City, Engineering 650-780-7380
 Prebid Conf: Optional Site Walk Through morning of 12/8, if requested. (RSVP via email to Lily Ng Contract #: PWS21-22
 at lng@redwoodcity.org, by 11/16)

Conduct full scale implementation of enhanced reductive bioremediation of shallow groundwater at the Sequoia Station Shopping Center (SSSC).

Project Contact For Questions: Lily Ng
 Email: lng@redwoodcity.org

RNEW - MISSION BAY GENENTECH HALL BREAK ROOM / KITCHEN RENOVATIONS - UCSF Addenda: 8

1/10/22 3:00 PM 21-03452 San Francisco \$3,000,000 to \$5,000,000 **Hospital**
 Plan Issuer: UCSF - Lisa Trogdon lisa.trogdon@ucsf.edu 415-502-4268 000-000-0000
 Prebid Conf: MAND 11/10 @ 9 AM (meet at UCSF Mission Bay Genentech Hall, 1st Fl Lobby, 600 Contract #: C865796
 16th St, San Francisco) (C865812)

The scope of the Project is to upgrade fourteen existing breakroom/kitchen to modernize the space. The Project includes limited scope of interior tenant work with no modification of occupancy type or egress pathways. Work is limited to updating casework and finishes with minor updates to electrical and plumbing as required.

PLEASE NOTE: Only bidders who participate in both the Conference and the Job Walk in their entirety will be allowed to bid on the Project as Prime Contractors.

For further information, contact University's Project Manager, Janie Pena, at (415) 912-8767. RFIs are due no later than Nov 17, 2021, at 4 PM.

Bidders:

Mar Con Company	General Contractor	Ph: 510-334-3100	Fax: 510-639-1915
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
<u>SEWER LATERAL REPLACEMENT, REPAIR & INSTALL - CITY OF PALO ALTO</u>						
SCOL67	1/10/22	3:00 PM	21-03771	Palo Alto		Addenda: 2 Public Works
Plan Issuer: City of Palo Alto - DPW					650-329-2271	
Prebid Conf: Non-Mandatory Pre-Bid Conference 12/13 @ 10AM (Via Microsoft Teams)					Contract #: 183408	
Provide sewer system replacement, repair and installation throughout the City.						
Project Contact For Questions: Ann Marie Romero 650-329-2460 Email: AnnMarie.Romero@CityofPaloAlto.org						
<u>NEW STREET SWEEPING SERVICES - CITY OF REDWOOD CITY</u>						
SCOL74	1/10/22	3:00 PM	21-03955	Redwood City		Addenda: 0 Public Works
Plan Issuer: City of Redwood City, Engineering					650-780-7380	
Provide regular and emergency/unscheduled street sweeping services for the City.					Contract #: PWS21-26	
Project Contact For Questions: Cindy Avila 650-780-5742 Email: cavila@redwoodcity.org						
<u>RFP RESIDENTIAL OBJECTIVE DESIGN STANDARDS - CITY OF SAN CARLOS</u>						
SCOL101	1/10/22	4:00 PM	21-03694	San Carlos		Addenda: 0 Public Works
Plan Issuer: City Of San Carlos, DPW					650-802-4219	
Retain services of a consultant firm with demonstrated experience preparing Objective Design Standards for all residential projects, including single-family, multi-family and mixed-use residential projects.						
Project Contact For Questions: Lisa Porras Email: lporras@cityofsancarlos.org						
<u>ONE-TIME LANDSCAPE CLEANUP AND LANDSCAPE MAINTENANCE SERVICES SANTA TERESA DMV FIELD OFFICE</u>						
SCOL29	1/10/22	4:30 PM	21-03713	San Jose		Addenda: 1 State-Federal
Plan Issuer: Department of Motor Vehicles - Contract Administration					916-657-6975	916-657-5936
Prebid Conf: MAND Mandatory Pre-Bid Conference 12/14 @ 10AM (Meet at Window 14)					Contract #: 21-257	
Perform one-time landscape cleanup service, weekly landscape maintenance services, and yearly landscape maintenance services at the Santa Teresa DMV field office.						
Project Contact For Questions: Ada Davis 916- 657-6975 Email: ada.davis@dmv.ca.gov						
<u>LLNS DIGITAL INFRASTRUCTURE CAPABILITY EXPANSION (DICE) FACILITY - DESIGN-BUILD PROJECT (PREQUALIFICATION)</u>						
	1/10/22	5:00 PM	21-03505	Livermore		Addenda: 3 State-Federal
Plan Issuer: Lawrence Livermore National Laboratory					000-000-0000	000-000-0000
					Contract #: B649783	
The project is for the design and construction of the Digital Infrastructure Capability Expansion (DICE) facility based upon the conceptual design. It is a one-story facility of approximately 13,000 square feet with a 1,700 square foot basement vault for the connection of the campus fiber and copper infrastructure that is then routed up into the building for distribution and termination. The building will be a new ground up facility with an adjacent service yard of electrical and mechanical equipment and is to be located in an existing parking lot on the campus, across the street from the existing B256 building. The building will house new IT/telecommunication equipment racks with space for future expansion and densification. The electrical and mechanical systems and infrastructure will be provided to accommodate that expansion and densification. The DICE building will also include a small office area with offices, conference room, kitchenette, restrooms, and storage.						
Contact for Questions: Amy Wang at 925-422-2480 Email: wang121@llnl.gov						

Tuesday, January 11, 2022

MOFFITT LIBRARY SEISMIC SAFETY - UC BERKELEY

Addenda: 3

1/11/22 1:00 PM 21-03856 Berkeley

School

Plan Issuer: UC Berkeley - Capital Projects

510-642-6273 000-000-0000

Prebid Conf: MAND 12/21 @ 8:30 AM and 12/27 @ 3 PM meet at the 4th floor entry Plaza on the east side of the Moffitt Library Contract #: 12794A

Separate contracts will be awarded for the various elements of the Project Work. The separate contracts comprising the Project have separate liquidated damages provisions for each. University's Representative will coordinate the separate contracts, working within the framework of the Contract Schedule.

The Moffitt Library Seismic Safety Project includes the strengthening of 86 existing reinforced concrete columns in the 5 story undergraduate library. The structure is composed of reinforced concrete columns and slabs with posttensioned floor beams and girders. Work includes selective abatement, selective demolition, fiber-reinforced polymer column wraps, plaster column finish, and associated build back. At each level, the majority of work can be accessed above the existing floor and below the existing ceiling. Work is scheduled to begin at the start of March 2022 and be complete in Summer 2022, prior to the start of the Fall 2022 Semester. The building will be vacated or partially occupied during construction.

SP01.1 General Requirement, Carpentry, Misc. Trades, Stone Assemblies and Tile: Please refer to Trade Breakdown dated December 7. 2021.

Estimated Construction Cost: \$1,036,000

SP01.2 Non-Structural Demolition and Abatement: Please refer to Trade Breakdown dated December 7. 2021.

Estimated Construction Cost: \$162,000

SP03.1 – Fiber-Reinforced Polymer Reinforcement: Please refer to Trade Breakdown dated December 7. 2021.

Estimated Construction Cost: \$859,000

SP08.2 Glazing: Please refer to Trade Breakdown dated December 7. 2021.

Estimated Construction Cost: \$49,000

SP09.1 Plaster: Please refer to Trade Breakdown dated December 7. 2021.

Estimated Construction Cost: \$318,000

SP22.1 Plumbing: Please refer to Trade Breakdown dated December 7. 2021.

Estimated Construction Cost: \$50,000

SP26.1 Electrical and Low Voltage: Please refer to Trade Breakdown dated December 7. 2021.

Estimated Construction Cost: \$138,000

Only the following trade packages need to submit a Statement of Experience:

SP01.1

SP03.1

SP09.1

Contact for Questions: Julie Head at 510-685-6658

Email: jhead@berkeley.edu

Bidders:

D.W. Nicholson Corp	General Contractor	Ph: 510-887-0900	Fax: 510-783-5736
Eco Bay Services, Inc.	General Contractor	Ph: 415-643-7777	Fax: 000-000-0000
Plant Construction Co.	General Contractor	Ph: 415-285-0500	Fax: 415-550-1357
Pullman SST, Inc.	General Contractor	Ph: 707-745-3800	Fax: 000-000-0000
Rodan Builders Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
S & H Construction, Inc	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

HVAC REPLACEMENT PROJECT PHASE 1 BID PACKAGE 1 - SAN MATEO FOSTER CITY SCHOOL DISTRICT

Addenda: 4

SCOL72 **1/11/22 10:00 AM** 21-03682 San Mateo \$13,377,455 **School**
 Plan Issuer: San Mateo Foster City School District 650-312-7889

Prebid Conf: MAND Mandatory Pre-Bid Conferences & Sites Visits #1 (Combined BP 1 & BP 2) Contract #: 21-190
 12/1 @ 10AM ; MPB & Site Visit #2 12/8 @ 10AM : MPB & Site Visit #3 12/15 @ 10AM (Meet at Borel MS, 425 Barneson Avenue, San Mateo)- Bidding general contractors are only required to attend one of the two MPB conferences.

The replacement of existing HVAC equipment within the identified campus facilities as well as primary and secondary electrical system upgrades on various campuses.

- * Borel Middle School, 425 Barneson Avenue, San Mateo
- * College Park Elementary School, 715A Indian Avenue, San Mateo
- * North Shoreview Montessori School, 1301 Cypress Avenue, San Mateo
- * Meadow Heights Elementary School, 2619 Dolores Street, San Mateo

Project Contact For Questions: Stephen Goltiao, Kitchell
 Email: sgoltiao@kitchell.com

Bidders:

Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
BRCO Constructors, Inc.	General Contractor	Ph: 916-253-9373	Fax: 916-253-9377
CWS Construction Group Inc	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

HAMES WATER RESERVOIR INTERIOR COATING AND CONNECTION MODIFICATIONS

Addenda: 2

1/11/22 11:00 AM 21-03556 Watsonville \$488,600 **Public Works**

Plan Issuer: City of Watsonville 831-768-3100 831-763-4065

Prebid Conf: Optional Pre-Bid Site Visit 12/14 @ 10AM, (Corralitos Filter Plant, 31 Browns Valley Road, Corralitos) Contract #: WA-21-14826

Project involves rehabilitation and piping modifications at an existing steel water storage tank, Hames Reservoir. The reservoir complete interior surfaces and piping will be cleaned, repaired and recoated. The work also involves modifications to the supply, overflow, drain piping and associated improvements.

Project Contact: Douglas Fraser
 Email: douglas.fraser@cityofwatsonville.org

ALEXANDER PARK TENNIS & BASKETBALL COURT SURFACING PROJECT - CITY OF BELMONT

Addenda: 1

SCOL15 **1/11/22 2:00 PM** 21-03752 Belmont \$135,000 **Public Works**
 Plan Issuer: City of Belmont- Parks & Recreation 650-595-7441 650-595-7419

Prebid Conf: MAND Mandatory Pre-Bid Conference 12/14 @ 9AM Contract #: 2021-597

Resurfacing tennis courts at Alexander Park, including installation of slit sheep overlay system on two tennis courts and on one-half basketball court including installing net posts, benches and a basketball pole at Alexander Park.

Project Contact For Questions: Daniel Ourtiague 650-595-7442
 Email: dourtiague@belmont.gov

GEORGE H. FLAMSON MIDDLE SCHOOL EXTERIOR PAVING AT NEW CLASSROOM BUILDING ADDITION

Addenda: 0

1/11/22 2:00 PM 21-03861 Paso Robles **School**

Prebid Conf: MAND 12/27 @ 11am- site Contract #: B21-22-006

Project consists of a new single story building comprised of 10 classrooms and support spaces at George H. Flamson Middle School.

PREVAILING WAGE

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

HALLMARK PARK TENNIS COURT SURFACING PROJECT - CITY OF BELMONT

Addenda: 2

SCOL57 **1/11/22 2:00 PM** 21-03754 Belmont \$105,000 **Public Works**
 Plan Issuer: City of Belmont- Parks & Recreation 650-595-7441 650-595-7419
 Prebid Conf: MAND Mandatory Pre-Bid Conference 12/14 @ 10AM Contract #: 2021-598
 Resurfacing tennis courts at Hallmark Park, including installation of slit sheep overlay system on two tennis courts including installing net posts, benches and striping of tennis and pickleball lines at Hallmark Park.
 Project Contact For Questions: Daniel Ourtiague 650-595-7442
 Email: dourtiague@belmont.gov

HAYWARD MAINTENANCE COMPLEX (PHASE 2) CIVIL GRADING - BART #01RQ-102A

Addenda: 5

1/11/22 2:00 PM 21-03748 Hayward \$20,000,000 to \$40,000,000 **Public Works**
 Plan Issuer: BART-Bay Area Rapid Transit District 510-464-6544 000-000-0000
 Prebid Conf: MAND 12/15 @ 10 AM (Zoom meeting. Interested prospective Bidders are required to confirm their intention to attend by notifying the District's Contract Administrator, Claudia Horton, by email at: chorton@bart.gov prior to the date of the scheduled Pre Bid Meeting & Site Tour). Contract #: 01RQ-102A
 This Work consists of site and civil improvements to the existing BART Hayward Rail Storage Yard and to undeveloped land located north of the BART rail storage rack and east of the BART mainline tracks described in Section 01 11 00, Summary of Work, of the Contract Specifications.
 Questions: Claudia Horton, Contract Administrator, at (510) 464-6362, or by email at: chorton@bart.gov

Bidders:

A & B Construction	General Contractor	Ph: 510-999-6000	Fax: 510-982-3636
Ford Construction Company Inc.	General Contractor	Ph: 209-333-1116	Fax: 209-333-8597
Mitchell Engineering	General Contractor	Ph: 415-589-7308	Fax: 000-000-0000
Teichert Construction-SF Bay Area Branch	General Contractor	Ph: 925-621-5700	Fax: 925-621-5799

HIGHLAND HOSPITAL - KORET BUILDING EXHAUST FAN AND WATERPROOFING

Addenda: 2

1/11/22 2:00 PM 21-03603 Oakland \$1,900,000 **Public Works**
 Plan Issuer: Alameda County General Services Agency (GSA) 510-208-9700 510-208-9711
 Prebid Conf: MAND 12/6 and 12/16 @ 10 AM via MS Teams Meeting; Site Visit: 12/7 and 12/17 @ 2 PM at Highland Hospital loading area Parking Lot at the corner of E 31st St & Beaumont Ave (14th Ave Junction) Contract #: 2043

The Project consists of:

Koret Building Emergency Department Exhaust Fan Project - Installation of an exterior, pad-mounted exhaust fan and all associated work including, but not limited to, site, architectural, mechanical, electrical, and seismic anchorage, to provide code-required airflows (supply and exhaust) in the existing Emergency Department Waiting Room.

Koret Building Exterior Maintenance Project – Preparation and elastomeric coating at cement plaster assemblies and sealant replacement to address water intrusion at the Koret Building exterior.

Contact for Questions: Hadi Hadjarzadeh at 510-208-9589

Email: Hadi.Hadjar@acgov.org

Bidders:

Urban Waterproofing	General Contractor	Ph: 415-847-0900	Fax: 415-485-5661
---------------------	--------------------	------------------	-------------------

MINTIE WHITE ELEMENTARY SCHOOL CLASSROOM REPLACEMENT

Addenda: 0

1/11/22 2:00 PM 21-03890 Watsonville **School**

Prebid Conf: MAND 12/14 @ 10am- site Contract #: B-21-11-01-841-8561 RB

Demolishing several existing classrooms, constructing several new relocatable classrooms, and all other miscellaneous work according to the plans and specifications.

PREVAILING WAGE

All questions about the meaning or intent of the Contract Documents are to be directed via email to the Architect to Presley Obenshain, pobenshain@19six.com, and to the District to Conor Bayuk, conor_bayuk@pvusd.net.

Bidders:

Kraemer Engineering, Inc.	Bidder	Ph: 831-206-2183	Fax: 000-000-0000
Premier Builders, Inc.	General Contractor	Ph: 408-710-5576	Fax: 408-847-4655

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

MT. EDEN ROAD SHOULDER STABILIZATION - CITY OF SARATOGA

Addenda: 2

SCOL96 **1/11/22 2:00 PM** 21-03690 Saratoga **Public Works**

Plan Issuer: City of Saratoga, DPW publicworks@saratoga.ca.us 408-868-1239

Prebid Conf: MAND Mandatory Pre-Bid Walkthrough 12/8 @ 2PM (Mt Eden Road - approximately 500 feet south of 22122 Mt Eden Road, Saratoga)

The work includes mobilization and traffic control.

Email Questions To: publicworks@saratoga.ca.us

Bidders:

Builders Exchange Temp Accts	General Contractor	Ph: 530-908-9158	Fax: 408-000-0000
Galeb Paving Inc	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946

SANITARY SEWER REHABILITATION - SHATTUCK AVENUE FROM DERBY STREET TO ALLSTON WAY AND SHATTUCK AVENUE FROM UNIVERSITY AVENUE TO VINE STREET **Addenda: 1**

1/11/22 2:00 PM 21-03815 Berkeley **Public Works**

Plan Issuer: City of Berkeley - Engineering 510-981-6400 000-000-0000

Contract #: 22-11481-C

The work to be done consists of, but is not limited to:

- CIPP lining (Method "A") of approximately 301 linear feet of 24-inch diameter sanitary sewer main.
- CIPP lining (Method "A") of approximately 3,006 linear feet of 27-inch diameter sanitary sewer main.
- CIPP lining (Method "A") of approximately 281 linear feet of 36-inch sanitary sewer main.
- Pipe-bursting (Method "B") approximately 2,115 linear feet of 18-inch diameter pipe to 20-inch diameter sanitary sewer main.
- Pipe-bursting (Method "B") rehabilitation of approximately 334 linear feet of 21-inch diameter pipe to 24-inch diameter sanitary sewer main.
- Traditional Open-trench (Method "C") replacement of approximately 326 linear feet of 6-inch to 20 inch sanitary sewer mains.
- Coordination with City staff to relocate unhoused or encamped population affected by the Contractor's work.

Contact for Questions: Daniel Akagi at 510-981-6394

Email: dakagi@cityofberkeley.info

Bidders:

Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 925-387-0853
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3203
Sierra Communications & Construction, Inc.	General Contractor	Ph: 209-742-4948	Fax: 209-742-5995
Westland Contractors, Inc.	General Contractor	Ph: 510-842-3663	Fax: 510-842-3846

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SANITARY SEWER REHABILITATION - TREMONT STREET, ETON AVENUE, ALCATRAZ AVENUE, MYSTIC STREET, HAZEL ROAD, DOMINGO ROAD, EL CAMINO REAL, EL CAMINO REAL BACKLINE, ALVARADO ROAD, VICENTE ROAD, ALVARADO ROAD BACKLINE, TUNNEL ROAD, ROBLE COURT, AND ROBLE ROAD

Addenda: 3

1/11/22 2:00 PM 21-03751 Berkeley

Public Works

Plan Issuer: City of Berkeley - Engineering

510-981-6400 000-000-0000

Prebid Conf: 12/16 @ 9 AM at 44 Roble Court, Berkeley (EBMUD Claremont Center). The site visit will follow.

Contract #: 22-11480-C

The work to be done consists of, but is not limited to:

- a) CIPP lining (Method "A") of approximately 3,995 linear feet of 8-inch and 10-inch diameter sanitary sewer main.
- b) Pipe-bursting (Method "B") rehabilitation of approximately 1,075 linear feet of 6-inch, 8-inch, 10-inch, 18-inch and 22-inch diameter sanitary sewer mains.
- c) Traditional Open-trench (Method "C") replacement of approximately 2,069 linear feet of 6-inch, 8-inch, and 10-inch diameter sanitary sewer mains.
- d) Replacement of approximately 1,800 linear feet of 4-inch and 6-inch diameter sanitary sewer laterals.
- e) Construction and rehabilitation of maintenance holes including excavation and related work. The project will include pre-cast concrete and fiberglass reinforced (FRP) maintenance holes.
- f) Many of the work sites are located on private properties with limited access. The City will have a pre-bid site visit on December 16, 2021
- g) Part of the work is located within Caltrans' right of way. The contractor is required to obtain Caltrans' encroachment permit prior to start the work. See sample permit in Appendix 7.
- h) Part of the work is located at East Bay Municipal Utility District's (EBMUD) Claremont Center (44 Roble Ct, Berkeley, CA) property. The contractor is required to obtain construction and property entry permit from EBMUD. See sample permit in Appendix 10.
- i) Several work sites are located at the Berkeley and Oakland city boundaries. The contractor is required to obtain encroachment permit from the City of Oakland prior to start the work. See sample permit in Appendix 8.
- j) Over 90% of the work sites are located within City of Berkeley Fire Zone 2 and are subjected to restriction imposed during the Red-Flag warnings.

Contact for Questions: Daniel Akagi at 510-981-6394

Email: dakagi@cityofberkeley.info

Bidders:

Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
Express Plumbing	General Contractor	Ph: 650-343-9477	Fax: 650-343-8256
Focon, Inc.	General Contractor	Ph: 510-465-6319	Fax: 510-465-6356
Glosage Engineering Inc.	General Contractor	Ph: 510-815-4505	Fax: 000-000-0000
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Westland Contractors, Inc.	General Contractor	Ph: 510-842-3663	Fax: 510-842-3846

THE CONSTRUCTION OF UNDERGROUND UTILITY DISTRICT NO. 16 ON MISSION BOULEVARD FROM I -238 TO ROSE STREET

Addenda: 2

1/11/22 2:00 PM 21-03756 Eden Township

Public Works

Plan Issuer: Alameda County Public Works Agency

510-670-5450 000-000-0000

Prebid Conf: MAND 12/14 @ 11 AM. To receive an invitation to the pre-bid meeting please contact Lorena Arroyo at lorena@acpwa.org or at 510-670-5212. Attendance of Pre-Bid meeting is one of the requirements to fulfill Good Faith Effort for meeting M/WBE requirements.

Relocate overhead utility lines to below ground along an approximately 1-mile reach of roadway, including the installation of new utility boxes, vaults, and conduits along and within joint trenches. Note that the Engineer has determined that in order for utility owners to maintain operational consistency among their facilities, relocate utilities and coordinate the relocation of utilities by others that are in conflict with planned improvements as shown and directed. Construct one new storm drain manhole and install approximately 350-linear-feet of 18-inch to 24-inch diameter reinforced concrete pipe. At approximately 100-electric meter locations convert the service connection from overhead to underground. Remove existing utility poles and restore surface features, including pavement, vehicle detector loops, traffic striping, curb, gutter, sidewalks, driveways, landscaping, etcetera. Perform water pollution control work and ensure an approved traffic control system is in place throughout the duration of the Project. Preserve existing survey monuments.

Contact for Questions: Public Works Dept. at 510-670-5450

Bidders:

Ghilotti Construction Co, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3203

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

WATER LINE IMPROVEMENTS PROJECT

Addenda: 1

1/11/22 2:00 PM 21-03845 Hayward

\$11,019,000

Public Works

Plan Issuer: City of Hayward - Engineering

510-583-4730

510-583-3620

Prebid Conf: 1/5 @ 2 PM via Microsoft Teams Meeting

Contract #: 07093

The work includes the furnishing of labor, materials, and equipment for the construction of the Water Line Improvements Project, including, but not limited to installing approximately 4.9 miles of water distribution pipelines between 6-inch and 12-inch in diameter at various locations throughout the City of Hayward; including fire hydrant installation; pavement restoration; and making service transfers to new mains. The work also includes (2) locations requiring bore-and-jack and microtunnelling trenchless installation of steel casings for railroads and flood control channel crossings, abandonment of existing pipelines and performing other work or details not mentioned above, but are required by the Contract Drawings, Standard Specifications, Technical Specifications, or these Special Provisions.

Additive Bid Alternate: Install water main in the Darwin St easement as shown on the plans.

Contact for Questions: Sammy Lo at sammy.lo@hayward-ca.gov

Bidders:

Thompson Builders Corp.

General Contractor

Ph: 415-456-8972

Fax: 415-459-0665

WALLER STREET SKATEPARK SURFACE IMPROVEMENT PROJECT

Addenda: 0

1/11/22 2:30 PM 21-03853 San Francisco

\$150,000

Public Works

Plan Issuer: City & County of S.F. Recreation & Parks Dept
bridget.webster@sfgov.org

415-831-2765

000-000-0000

Prebid Conf: 12/21 @ 11 AM (meet at 749 Stanyan St., San Francisco)

Contract #: CON22-0015

This Request for Bid is for the overlay of new black asphalt with acrylic sealant atop existing black asphalt at Waller Street Skatepark. In addition, a Request for Bid Alternate is for new landscaping adjacent the asphalted skatepark. See Solicitation for complete scope of work.

All questions regarding this Project are due no later than Tuesday, January 4, 2022 by 5 PM. Questions must be emailed to: steven.tucker@sfgov.org and cc: bridget.webster@sfgov.org

Bidders:

Angotti & Reilly, Inc.

General Contractor

Ph: 415-575-3700

Fax: 415-575-1470

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

120 NORTH REDWOOD HEAT PUMP REPLACEMENTS (REBID)

Addenda: 1

1/11/22 3:00 PM 21-03897 San Rafael

\$350,000

Public Works

Plan Issuer: County of Marin, DPW bids@marincounty.org

415-473-7877

000-000-0000

Prebid Conf: 1/6 @ 1 PM (meet at 120 North Redwood Drive in San Rafael by Mark Mancuso)

Contract #: 41CH10406-01

Removal and replacement of eight (8) existing deficient heat pump units with new Owner-supplied units. These units are above the drop ceilings of both the East (five units) wing and West (three units) wing of the building at 120 North Redwood, San Rafael.

(This Project is a REBID. Previously scheduled bid date was 11/15/21).

Bidders:

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

DMR Builders

General Contractor

Ph: 707-596-7575

Fax: 000-000-0000

Kirby Construction Company Inc

General Contractor

Ph: 707-526-0880

Fax: 707-526-1878

Trahan Mechanical, Inc.

General Contractor

Ph: 415-457-5541

Fax: 415-457-5269

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CUBBERLEY H-WING RE-ROOF - CITY OF PALO ALTO

Addenda: 1

SCOL113 **1/11/22 3:00 PM** 21-03803 Palo Alto

Public Works

Plan Issuer: City of Palo Alto - DPW

650-329-2271

Prebid Conf: MAND Mandatory Pre-Bid Conference 12/20 @ 10AM (Wing H, Auditorium building) Contract #: 182558

Remove existing roofs and install a new roofs at the Cubberley Community Center F & FH Wing, which includes the following: 1) Remove abandoned HVAC equipment and abate HVAC ductwork, per asbestos report. 2) Remove existing base assemblies of all roof-mounted HVAC equipment and install crickets/drainage swales towards the roof gutters. 3) Remove existing corroded exhaust vents and replace with galvanized metal vent of same size, type, etc. 4) Remove all existing galv edge metal perimeter flashing with new and paint to match trim color. 5) Remove existing tar and gravel roof system down to existing plywood and replace with Tremco modified bituminous membrane roof over fiberboard over min. R-8 tapered rigid insulation and finished with Acrylic title 24 and CRRC Approved white or light coating through out the roof areas. 6) And additional miscellaneous items.

Project Contact For Questions: AnnMarie Romero 650-329-2460

Email: AnnMarie.Romero@CityofPaloAlto.org

Bidders:

S & H Construction, Inc

General Contractor

Ph: 925-917-3160

Fax: 510-280-6087

HVAC AND REFRIGERATION SYSTEM REPAIRS - COUNTY OF SANTA CLARA

Addenda: 0

SCOL52 **1/11/22 3:00 PM** 21-03829 San Jose

Public Works

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: None

Contract #: ITB-FAF-FY22-0163

Establish a term contract with a contractor to provide HVAC and Refrigeration System maintenance and repairs on an "as needed" basis.

Project Contact For Questions: Mike Will 408-355-2299

Email: mike.will@prk.sccgov.org

HVAC SERVICES AT NORTHERN CALIFORNIA DWR FACILITIES

Addenda: 0

1/11/22 3:00 PM 21-00058 Various Counties

State / Federal

Plan Issuer: Department of Water Resources vinay.singh@water.ca.gov

000-000-0000

000-000-0000

Prebid Conf: MAND 12/21 @ 9 AM (meet at Dept of Water Resources, 5280 Bruns Road, Byron) Contract #: 10175374

Inspection, testing, refurbishment, repair, and replacement of Heating, Ventilation, and Air Conditioning (HVAC) systems in the pumping and power plants and out-buildings with power related equipment at Northern California DWR facilities. The anticipated term of this agreement is three (3) years with the option to renew for two (2) additional years.

Inquiries regarding the processing of this bid should be referred to Vinay Singh at: vinay.singh@water.ca.gov. PLEASE NOTE: no verbal information given will be binding upon the State unless such information is issued in writing as an official addendum to this Solicitation.

PAVING IMPROVEMENTS AT LOS GATOS CREEK COUNTY PARK - COUNTY OF SANTA CLARA

Addenda: 2

SCOL11 **1/11/22 3:00 PM** 21-03885 Bella Vista

Public Works

Plan Issuer: County of Santa Clara Facilities & Fleet

408-993-4600

408-993-4895

Prebid Conf: Non-Mandatory Pre-Bid Conference 12/29 @ 10AM

Contract #: ITB-FAF-FY22-0166

Paving improvements at Los Gatos Creek County Park.

Project Contact For Questions: Ubaldo Perez 408-355-2231

Email: ublado.perez@prk.sccgov.org

Bidders:

GradeTech, Inc.

General Contractor

Ph: 510-733-0390

Fax: 510-733-0389

HM Construction Inc

General Contractor

Ph: 510-495-7020

Fax: 510-724-1254

McKim Corporation

General Contractor

Ph: 408-848-8700

Fax: 408-848-8778

Tri-Valley Excavating

General Contractor

Ph: 408-442-4286

Fax: 925-862-0905

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW RFP ELECTRIC VEHICLE CHARGING STATIONS - FRANKLIN MCKINLEY SCHOOL DISTRICT **Addenda: 0**
SCHOOL
 SCOL93 **1/11/22 4:00 PM** 21-03964 San Jose
 Plan Issuer: Franklin McKinley School District 408-283-6000 000-000-0000
 Prebid Conf: Optional Pre-Proposal Meeting & Walk Through 12/15 @ 10AM (District Transportation Yard)
 Provide Electric Vehicle (EV) Charging Stations.
 Bidders:
 Lewis & Tibbitts, Inc General Contractor Ph: 408-925-0220 Fax: 408-925-0240

RFP FOR CIVIL ENGINEERING DESIGN SERVICES FOR PAVEMENT MAINTENANCE - ZONE 5J PROJECT **Addenda: 1**
PUBLIC WORKS
1/11/22 4:00 PM 21-03834 Concord
 Plan Issuer: City of Concord - Engineering Services Division 925-671-3361 000-000-0000
 Contract #: 2526

Project No. 2526 will involve rehabilitation of pavement in a residential neighborhood in Pavement Maintenance Zone 5, neighborhood J. The streets in the project have a Pavement Condition Index (PCI) ranging from 50 to 60 with maintenance rehab identified as the appropriate treatment. Potential pavement treatments include: crack seal, slurry seal, cape seal, thin maintenance overlay (TMO), and base repairs. Other project related work includes installation/upgrades of curb ramps at intersections/crossings, minor concrete repairs to facilitate pavement rehabilitation, adjustment of utilities, installation of traffic striping, and pavement markings.

Contact for Questions: Kevin Wheat at kevin.wheat@cityofconcord.org

RFQ FOR WATSONVILLE FIBER-OPTIC NETWORK MAINTENANCE CONTRACT **Addenda: 0**
PUBLIC WORKS
1/11/22 4:00 PM 21-03798 Watsonville
 Plan Issuer: City of Watsonville 831-768-3100 831-763-4065

Providing maintenance support of the fiber-optic network. Work includes cable fusion splicing, termination, and testing. Ability to respond to emergency repairs within 4 hours. Work might also include pull box installation, excavation and restoration of existing cable -in-duct packages, and conduit installation.

Please contact Robert Berry, Senior Utilities Engineer, at (831) 768-3111, or robert.berry@cityofwatsonville.org if you have any questions.

HEALTH CARE FOR HOMELESS AND LIFELONG TRUST CLINIC SPACE IMPROVEMENTS (SUB-BIDS ONLY) **Addenda: 1**
PUBLIC WORKS
1/11/22 5:00 PM 21-03810 Oakland
 Plan Issuer: MIK Construction, Inc. davidyoum@mikinc.us 510-647-8290 562-641-9988
 Prebid Conf: 12/28 @ 10 AM at the site Contract #: 20196-22201

Provide material and workmanship to make space improvements as below:

1. 384 14th Street - Health Care for the Homeless Program
 - a. Reception Area
 - i. Add (2) 8-foot-high doors with view window to block the corridor and front reception area each;
 - ii. Install (1) countertop protective acrylic shield/screen to the existing front reception counter (desk size 95" w x 45" h) - We are open for other options;
2. 386 14th Street - Lifelong Trust Clinic
 - a. Reception Area (room #149)
 - i. Add (1) 8-foot-high door to close off the reception area;
 - ii. Install (1) countertop protective shield to the reception counter next to the new door;
 - b. Counseling Room #2
 - i. Converting the counseling room to a medical exam room (same as other exam rooms); including plumbing, electrical, drywall paint, T-Bar, medical cabinets with sink and overhead cabinets;
 - ii. ALL Cabinets are same specification as original, same manufacturer-Wilsonart #4844-60, if still available;
 - c. Counseling Room #3
 - i. To install four counter-top work surface and over-head cabinets to create four stations

Bidders:
 MIK Construction, Inc. General Contractor Ph: 510-647-8290 Fax: 562-641-9988

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MILES LANE HOUSING (SUB-BIDS ONLY)

Addenda: 0

1/11/22 5:00 PM 21-03917 Watsonville

Residential

Plan Issuer: L & D Construction sdeshpanday@landd.com

408-491-7788

408-993-1511

L&D Construction has been selected as the general contractor for the 139 Miles Lane project located in Watsonville, California, and is requesting hard bids from qualified subs. This project will consist five 2- and 3- story wood- framed buildings with tuck under parking and storage. There is approximately 17,289 sq. ft. of parking and storage on the first level and 62,473 sq. ft. of living space in 72 new multifamily units on the upper levels in a mix of studio, 1-bd, 2-bd, and 3-bd units. There is also one 2-story community building consisting of 4,328 sq. ft. on the first level and a manager's unit on the second level of approximately 1,207 sq. ft. The site is approximately 4.80 acres. The scope will include construction of the new buildings along with complete site infrastructure improvements.

Bid questions can be submitted through Building Connected or to me directly via e-mail at sdeshpanday@landd.com. Please copy correspondence to Art Bergen at artbergen@landd.com and Bill Jenkins at bjenkins@landd.com. Bidders are encouraged to submit their bids through Building Connected as it allows us to best manage the bid process, but if necessary the bids can be submitted via email or via fax to 408-993-1511.

Wednesday, January 12, 2022

BRIONES OUTLET TOWER SEISMIC UPGRADE - EBMUD

Addenda: 13

1/12/22 1:30 PM 21-03510 Oakland

\$7,000,000 to \$8,000,000

Public Works

Plan Issuer: EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com

510-287-0454

000-000-0000

Prebid Conf: 11/17 @ 10:30 - Job Site Inspection (Attendees shall assemble at the Parking/Trailer Contract #: 2174

Area identified on the Drawings after accessing the site from Bear Creek Road at the Oursan Trail Gate & traversing the dam. Contact Javier Prospero at (510) 287-2065 for Job Site inspection questions ONLY).

Work covers the seismic improvements of the Outlet Tower at Briones Reservoir located approximately 3 miles north of the city of Orinda and 8 miles northeast of the city of Oakland, California. Work includes:

- Underwater installation of temporary construction bulkheads and dewatering of upper portion of Tower.
- Installation of stainless-steel reinforcement strips on the inside the dewatered portion of the Tower.
- Installation of new District-furnished Hydraulic Power Units (HPUs) adjacent to each Tower valve - three in the dry and four underwater.
- Routing of power and instrumentation cables from each HPU on the outside of the Tower to the base of the Tower and then along the bottom of the reservoir to the shore where they are terminated in a new control cabinet.
- Removal of temporary bulkheads, re-watering of the Tower and installation of debris catcher inside the flooded Tower.

Bidders:

Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
DMZ Builders	General Contractor	Ph: 925-826-5387	Fax: 925-826-5766
Dutra Group	General Contractor	Ph: 415-258-6876	Fax: 415-459-3295
Garney Pacific Inc. dba Garney Construction	General Contractor	Ph: 209-992-1648	Fax: 209-229-1870
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
McGuire & Hester	General Contractor	Ph: 510-632-7575	Fax: 510-562-5209
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
NMI Industrial	General Contractor	Ph: 916-615-6518	Fax: 916-852-1635
Power Engineering Construction	General Contractor	Ph: 510-263-1329	Fax: 510-337-3808
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3203
Shimmick Construction Co., Inc.	General Contractor	Ph: 707-759-6858	Fax: 510-777-5099
Sierra Mountain Construction, Inc.	General Contractor	Ph: 415-830-0169	Fax: 800-507-5295
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
Vortex Marine Construction	General Contractor	Ph: 510-261-2400	Fax: 510-261-2444

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW INDEPENDENCE HIGH SCHOOL STUDENT UNION (REQUEST FOR SUB BIDS)

Addenda: 1

SC 1/12/22 2:00 PM 21-03936 San Jose **School**
 ENROUT
 E

Plan Issuer: Alten Construction, Inc bids@altenconstruction.com 510-234-4200 510-234-4221

*** Waiting for bid documents- will post once received ***

Alten Construction has been awarded this Design-Build project to bid out to subcontractors. Expansion & Modernization of an existing Building into a New Student Union. Demo of (2) adjacent Restroom Buildings. Construction of Associated Site Work. Fire Sprinkler, Plumbing, Mechanical, and Electrical has already been procured for the project.

Project Contact For Questions: Baron Tieu
 Email: bids@altenconstruction.com

Bidders:

Somera Construction General Contractor Ph: 408-396-5803 Fax: 000-000-0000

PIERCE ROAD STABILIZATION DRILLED PIERS PROJECT - CITY OF SARATOGA

Addenda: 1

SCOL85 1/12/22 2:00 PM 21-03786 Saratoga **Public Works**

Plan Issuer: City of Saratoga, DPW publicworks@saratoga.ca.us 408-868-1239

Prebid Conf: MAND Mandatory Pre-Bid Walkthrough 12/15 @ 10AM (Meet on-site at the corner of Pierce Road and Chalet Clotilde Drive in Saratoga)

Construction of the project known as Pierce Road Stabilization Drilled Piers Project. The work includes mobilization and traffic control.

Email Questions To: publicworks@saratoga.ca.us

Bidders:

Builders Exchange Temp Accts General Contractor Ph: 530-908-9158 Fax: 408-000-0000

PIERCE ROAD STABILIZATION SITE PREP AND CONCRETE WORK PROJECT - CITY OF SARATOGA

Addenda: 1

SCOL36 1/12/22 2:00 PM 21-03783 Saratoga **Public Works**

Plan Issuer: City of Saratoga, DPW publicworks@saratoga.ca.us 408-868-1239

Prebid Conf: MAND Mandatory Pre-Bid Walkthrough 12/15 @ 10AM (Meet on-site at the corner of Pierce Road and Chalet Clotilde Drive in Saratoga)

Construction of the project known as Pierce Road Stabilization Site Prep and Concrete Work Project. The work includes mobilization and traffic control.

Email Questions To: publicworks@saratoga.ca.us

Bidders:

O'Grady Paving General Contractor Ph: 650-966-1926 Fax: 650-966-1946

PIERCE ROAD STABILIZATION STRUCTURAL STEEL FABRICATION PROJECT - CITY OF SARATOGA

Addenda: 1

SCOL18 1/12/22 2:00 PM 21-03785 Saratoga **Public Works**

Plan Issuer: City of Saratoga, DPW publicworks@saratoga.ca.us 408-868-1239

Prebid Conf: MAND Mandatory Pre-Bid Walkthrough 12/15 @ 10AM (Meet on-site at the corner of Pierce Road and Chalet Clotilde Drive in Saratoga)

Construction of the project known as Pierce Road Stabilization Structural Steel Fabrication Project. The work includes mobilization and traffic control.

Email Questions To: publicworks@saratoga.ca.us

Bidders:

Builders Exchange Temp Accts General Contractor Ph: 530-908-9158 Fax: 408-000-0000

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
PREQUALIFICATION PALO ALTO FLOOD BASIN TIDE GATE STRUCTURE REPLACEMENT - SANTA CLARA VALLEY WATER DISTRICT (SCVWD)						Addenda: 4
SCOL68	1/12/22 2:00 PM	21-03764	Palo Alto			Public Works
Plan Issuer: SCVWD- Santa Clara Valley Water District scvwdplanroom@valleywater.org				408-630-3088	408-979-5831	
Prebid Conf: Non-Mandatory Prequalification Conference 12/13 @ 10AM (Virtual)			Contract #: C0678			
Replace the existing Palo Alto Flood Basin Tide Gate Structure which has reached the end of its expected service life. Matadero, Adobe, and Barron Creeks and the City of Mountain View Coast Casey Pump Station discharge into the Basin.						
Project Contact For Questions: Huggen Angeles 408-489-8749 Email: HANGELES@valleywater.org						
Bidders:						
Thompson Builders Corp.		General Contractor		Ph: 415-456-8972	Fax: 415-459-0665	
PRE-QUALIFICATION QUESTIONNAIRE GENERAL CONTRACTOR CIVIC CENTER FACILITIES PROJECT - CITY OF PACIFICA						Addenda: 2
SCOL108	1/12/22 2:00 PM	21-03800	Pacifica			Public Works
Plan Issuer: City of Pacifica - DPW				650-738-3767		
The pre-qualification evaluation is solely for the purpose of determining which General Building Contractors are deemed qualified to successfully construct the Project.						
Project Contact For Questions: am Bautista 650-738-3771 Email: bautistas@ci.pacifica.ca.us						
PURCHASE MODULAR CHILLER PLANT - SANTA CLARA VALLEY WATER DISTRICT (SCVWD)						Addenda: 1
SCOL40	1/12/22 2:00 PM	21-03899	San Jose			Public Works
Plan Issuer: SCVWD- Santa Clara Valley Water District scvwdplanroom@valleywater.org				408-630-3088	408-979-5831	
Prebid Conf: MAND Mandatory Pre-Bid Conference 12/22 @ 10AM (Via Zoom Conference)			Contract #: VW0088			
Fabricate, manufacture, assemble, test, store and deliver to the Valley Water a Modular Chiller Plant (MCP). The MCP will contain three water-cooled, magnetic bearing centrifugal chillers including closed-loop evaporator and condenser water circuits serving dedicated heat exchangers with variable-speed circulation pumps. The MCP shall include three variable speed booster pumps for the heat rejection piping, all associated piping, motor, and motor starter systems, sound-attenuated modular enclosure including lighting and HVAC systems, electric power distribution, instrumentation, and controls for automated system operation.						
Project Contact For Questions: Kevin Kelley 408-630-2421 Email: kkelley@valleywater.org						
RFP FOUNTAIN MAINTENANCE AND REPAIR SERVICES - CITY OF SANTA CLARA						Addenda: 4
SCOL105	1/12/22 2:00 PM	21-03698	Santa Clara			Public Works
Prebid Conf: MAND Mandatory Pre-Proposal Conference 12/15 @ 10AM (Hyatt Hotel, 5101 Great America Parkway Santa Clara)			Contract #: RFP 21-22-33			
Perform fountain maintenance services at the Santa Clara Convention Center Complex, Maintenance District 183.						
Project Contact For Questions: Theresa Porter 408-615-2051 Email: tporter@santaclaraca.gov						
RFP PROFESSIONAL DESIGN SERVICES FOR ATHERTON RAIL STATION REMODEL PROJECT						Addenda: 1
SCOL103	1/12/22 2:00 PM	21-03734	Atherton			Public Works
Plan Issuer: Town of Atherton - DPW				650-752-0532	000-000-0000	
Professional services agreement for the design of the Station area improvements.						
Project Contact For Questions: Robert Ovadia Email: rovadia@ci.atherton.ca.us						

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ AS-NEEDED WATERPROOFING CONSULTATION SERVICES NO. 3

Addenda: 1

1/12/22 2:00 PM 21-03737 San Francisco

Public Works

Plan Issuer: City & Co of San Francisco

415-554-6229

Contract #: 000006208

San Francisco Public Works (Public Works), a department of the City and County of San Francisco (City), seeks to award up to three (3) master agreements (Contracts) to pre-qualified Consultants and/or joint venture (JV) firms to provide Waterproofing Consultation Services and related services on an as-needed basis.

The selected Consultant will provide Waterproofing Consultation Services and other related services as described in Section 2 - Scope of Services. Projects may include buildings, infrastructure, and other City-owned facilities.

Questions regarding the RFQ must be submitted no later than December 15, 2021, 4:00 P.M. by email to the Contract Manager Olivia Lee at: Olivia.Lee@sfdpw.org

NEW RFQ TRAFFIC ENGINEERING CONSULTANTS- SANTA CLARA UNIFIED SCHOOL DISTRICT

Addenda: 0

SCOL116 1/12/22 2:00 PM 21-03967 Santa Clara

School

Plan Issuer: Santa Clara Unified School District- Facility Development & Planning

408-423-2085

Contract #: RFQ/P #21-22-009

Provide professional services for master planning, design, bidding, modernization, and/or design of new parking lots, student drop off and pick up, bus pick up and drop off, and school parking lot flow.

Project Contact For Questions: Melissa Kersh 408-423-2148

Email: mkersh@scusd.net

SECOND FLOOR - FLOOR COVER IMPROVEMENTS HCV OFFICE (SECTION 8)

Addenda: 0

1/12/22 2:00 PM 21-03858 Martinez

Public Works

Plan Issuer: Housing Authority of the County of Contra Costa (HACCC)

925-957-8012

925-372-0236

Prebid Conf: 12/29 @ 10 AM at 2870 Howe Road, Martinez

Contract #: QSP-21306-301

Request for Quote: The general scope of this project involves the following:

- (a) Removal of existing floor carpet covers and rubber coved base trims throughout an entire Training Room, Hallways and Corridors, Stairs, Lounge (Partial) and dispose off-site.
- (b) Clean and prepare floor areas where floor covers are removed, and installation of new floor covers, and rubber coved base trims as per drawings and specifications
- (c) Clean and prepare existing VCT floor surfaces for new floor cover overlay. Removal of all rubber coved base trims. Supply and install new floor cover, and rubber coved base trims as per drawings and specifications.
- (d) Removal of existing floor covers in two (2) stairwells and dispose off-site. Clean and prepare stairwell floor surfaces, treads and risers for new stair treads and floor cover installation. Install new stair treads and new floor covers.
- (e) Supply and install new: The Home Depot, Allure Plank, GripStrip Resilient, Plank Flooring, Style/Color: Dove Maple, Plank Size: 6" x 36", Model #: 87514. See: Product List Specifications
- (f) Supply and install stair treads — Home Depot, Roppe, Light Duty Ribbed Design Charcoal 12 – ¼" x 48" in Rubber Square Nose Stair. See: Product List Specifications
- (g) Supply and install Burke Flooring, 495, Royal Purple, RubberMyte-Type TP, 4" rubber coved base trim.
- (h) Following all complete installation, clean and wax all new floor cover surfaces.
- (i) Disposal of existing floor covers and base trim materials off-site.
- (j) Contractor shall provide all the necessary labor and materials for the removal, replacement, and installation of all materials as detailed and/or designated by Housing Authority of the County of Contra Costa (HACCC) in the drawings and work descriptions.
- (k) The demolition of all existing construction and installation of existing products and materials shall be completed according to contract schedule.

Contact for Questions: Ted Ancheta at 925-957-8035

NEW THREE YEARS PLUMBING ROUTINE REPAIR AND MAINTENANCE SERVICES

Addenda: 0

1/12/22 2:00 PM 21-03943 Oakland

School

Plan Issuer: Oakland Unified School District

510-879-8642

000-000-0000

Contract #: 70005

The Contract consists of: Routine plumbing repair and maintenance services at District-wide facilities, on a regular and an as-needed basis including emergency work and repairs, for a period of three (3) years. see Exhibit A to the Agreement.

Contact for Questions: Mark Cavalli at 510-535-2721

Email: mark.cavalli@ousd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PUBLIC RIGHT OF WAY ADA IMPROVEMENTS PACKAGE 2 PROJECT - CITY OF SANTA CLARA

Addenda: 1

SCOL12 **1/12/22 3:00 PM** 21-03916 Santa Clara

Public Works

Plan Issuer: City of Santa Clara - DPW

408-615-3000

408-985-7936

Prebid Conf: None

Contract #: CE 20-21-09 P2

Removal and replacement of concrete curbs, gutters, sidewalks, driveways, and curb ramps; removal and replacement of asphalt pavement; asphalt grinding; adjustment of valve boxes, manholes, inlets and other utility and drainage features; demolition, removal, and relocation of various surface features; modifications to traffic signals and lighting; traffic markers, striping and pavement markings; landscaping and irrigation; and other ancillary features.

Project Contact For Questions: Vincent Luchessi 408-615-3012

Email: vluchessi@santaclaraca.gov

Bidders:

GradeTech, Inc.

General Contractor

Ph: 510-733-0390

Fax: 510-733-0389

RFP FOR JANITORIAL SERVICES IN CITY FACILITIES

Addenda: 1

1/12/22 4:00 PM 21-03896 Novato

Public Works

Plan Issuer: City of Novato - DPW

415-899-8962

Prebid Conf: 1/5 @ 8 AM (Site Visit)

The Work to be done includes, but is not limited to, routine, seasonal, and on-call janitorial services for a variety of City facilities. The vendor selected would clean and maintain five facilities on a routine, ongoing basis, five additional facilities receiving services seasonally, and be able to fill in staffing gaps and provide additional COVID-19 cleaning on an as needed basis.

Questions: Angela Beran, Project Contact, at (415) 899-8991. RFIs are due no later than Jan 6, 2022, at 2 PM.

Bidders:

Integrity Construction Maintenance, Inc

General Contractor

Ph: 707-829-5300

Fax: 707-829-5505

RFQ REGULAR AND ON-CALL HEATING, VENTILATION, AND AIR CONDITIONING (HVAC) SERVICES

Addenda: 0

1/12/22 4:00 PM 21-00057 Various Locations

Public

Plan Issuer: Bay Area Air Quality Management District

000-000-0000

000-000-0000

Contract #: 2021-015

The Bay Area Air Quality Management District ("Air District") seeks State-licensed heating, ventilation, and air conditioning ("HVAC") contractors to provide regular and on-call maintenance and repair services for various Air District facilities located in the Air District's nine (9)-county jurisdiction in the San Francisco Bay Area. Selected contractor(s) will provide full-service, regularly scheduled HVAC maintenance and on-call repair services, in compliance with all applicable laws, regulations, policies and procedures.

SERVICE AREAS:

Alameda County / Contra Costa County / San Mateo County / Santa Clara County / Solano County

To respond to this Request for Qualifications (RFQ), an interested company should submit its statement of qualifications electronically (in Adobe Acrobat PDF file format) to the Air District's Procurement Portal (Portal):

Cynthia Zhang, Senior Staff Specialist

Bay Area Air Quality Management District

375 Beale Street, Suite 600; San Francisco, CA 94105

Portal link: <https://baaqmd.bonfirehub.com>

Any questions should be submitted through the Portal no later than Dec 10, 2021, at 4 PM.

NEW RFQ - AS NEEDED GATE SERVICE AND REPAIR AT ELKHORN SLOUGH ECOLOGICAL RESERVE

Addenda: 0

1/12/22 5:00 PM 21-03951 Watsonville

Public Works

Contract #: S2140012

The Contractor agrees to provide on-call, as needed or emergency basis to service, repair, and/or replace parts on a department-owned automatic gate to ensure that the photoelectric sensor automatic gate, programmable keypad entry device(s), photoelectric sensor, and any other gate components are in proper working order in accordance with the specifications, terms, and conditions contained herein. Agreement shall also include monthly, semi-annual, and as needed maintenance inspections, replace battery every three (3) years or as requested by the Contract Manager and as needed repairs of the electric gate.

Questions: Michelle Bakker

Email: Michelle.Bakker@wildlife.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, January 13, 2022

HVAC REPLACEMENT PROJECT PHASE 1 BID PACKAGE 2 - SAN MATEO FOSTER CITY SCHOOL DISTRICT

Addenda: 4

SCOL80 **1/13/22 10:00 AM** 21-03683 San Mateo \$12,431,123 **School**

Plan Issuer: San Mateo Foster City School District 650-312-7889

Prebid Conf: Mandatory Pre-Bid Conferences & Sites Visits #1 (Combined BP 1 & BP 2) 12/1 @ 10AM ; MPB & Site Visit #2 12/8 @ 10AM ; MPB & Site Visit #3 12/15 @ 10AM (Meet at Borel MS, 425 Barneson Avenue, San Mateo)- Bidding general contractors are only required to attend one of the two MPB conferences. Contract #: 21-189

Replacement of existing HVAC equipment within the identified campus facilities as well as primary and secondary electrical system upgrades on various campuses.

- * Abbott Middle School, 600 36th Avenue, San Mateo
- * George Hall Elementary School, 130 San Miguel Way, San Mateo
- * Laurel Elementary School, 317 36th Avenue, San Mateo

Project Contact For Questions: Stephen Goltiao, Kitchell
Email: sgoltiao@kitchell.com

Bidders:

Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
BRCO Constructors, Inc.	General Contractor	Ph: 916-253-9373	Fax: 916-253-9377
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

IRVINGTON BASIN REINFORCED CONCRETE PIPE REHABILITATION PROJECT

Addenda: 2

1/13/22 11:00 AM 21-03841 Fremont

\$3,963,000 **Public Works**

Plan Issuer: Union Sanitary District

510-477-7500 510-477-7509

Prebid Conf: 12/21 @ 9 AM via Zoom

Contract #: 800-551

The project consists of the following:

- Rehabilitation of approximately 150 linear feet of existing 18-inch diameter cast iron pipe by CIPP method, which consists of three (3) 50 linear feet siphons.
- Rehabilitation of approximately 2,030 linear feet of existing 33-inch diameter RCP by CIPP method.
- Rehabilitation of approximately 2,760 linear feet of existing 36-inch diameter RCP by CIPP method.
- Rehabilitation of approximately 1,040 linear feet of existing 39-inch diameter RCP by CIPP method.
- Rehabilitation of approximately 1,050 linear feet of existing 42-inch diameter VCP by CIPP method.
- Rehabilitation of approximately 540 linear feet of existing 48-inch diameter RCP by CIPP method.
- Sewage flow control.
- Installation and maintenance of facilities as required for traffic control.
- Pavement removal, including saw cutting and cold milling, as required.
- Excavation and backfilling of excavations.
- Sheeting, shoring, and bracing support of adjoining ground, where necessary.
- Handling drainage and groundwater removal.
- Handling, stockpiling, sampling, and testing of contaminated soil and groundwater.
- Unloading, loading, hauling, distributing, preparing, installing, curing, and testing the cured-in-place pipe.
- Lateral Reinstatement
- Manhole rehabilitation.
- Surface Restoration.

Contact for Questions: Andrew Baile at 510-477-7633

Email: andrewb2unionsanitary.ca.gov

Bidders:

Insituform Technologies, LLC	General Contractor	Ph: 562-413-1585	Fax: 000-000-0000
Michels Corporation	General Contractor	Ph: 530-406-1199	Fax: 530-406-7991
SAK Construction	General Contractor	Ph: 916-644-1400	Fax: 916-644-1401

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

640-13-134 VETERANS AFFAIRS PALO ALTO HEALTH CARE SYSTEM (VAPAHCS) PAD HYBRID CATH LAB OR UPGRADES Addenda: 3

SCOL21 1/13/22 2:00 PM 21-03773 Palo Alto \$5,000,000 to \$10,000,000 State-Federal
 Plan Issuer: Department of Veterans Affairs 000-000-0000 000-000-0000

Prebid Conf: Site Visit 11/30 @ 9AM Contract #: 36C26121R0079
 Construction of a new Catheterization (Cath) Laboratory (Lab) Hybrid Operating Room (OR) Suite project and to install a rooftop air handling unit (AHU). The new Cath Lab Hybrid OR Suite is approximately 4330sf and has been partially constructed but has remained unoccupied for a few years.

Project Contact For Questions: Angela M. Oppenheimer 925-372-2354
 Email: angela.oppenheimer@v.gov

Bidders:

S & H Construction, Inc	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087
Talion Construction	General Contractor	Ph: 951-506-9290	Fax: 951-506-6264

APPARATUS BAY REPLACEMENT STRUCTURE (PROJECT #12809A) & RCNR REPLACEMENT STRUCTURE (PROJECT #12811A) - UC BERKELEY Addenda: 2

1/13/22 2:00 PM 21-03860 Berkeley School

Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000

Prebid Conf: MAND 12/22 @ 10 AM via Zoom Contract #: 12809A/12811A

Construct new metal pre-fabricated structures, including utility connections, per project bid documents.

Owner will select ONE (1) of the following scopes of work as detailed on the Bid Form.

Option A: Apparatus Bay Replacement Structure (12809A)

Option B: RCNR Replacement Structure (12811A)

Option C: Apparatus Bay Replacement Structure (12809A) AND RCNR Replacement Structure (12811A)

Contact for Questions: Diane Mayo at 510-642-2774

Email: dianemayo@berkeley.edu

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
James E. Roberts-Obayashi Corp	General Contractor	Ph: 925-820-0600	Fax: 925-820-1993
JW Construction	General Contractor	Ph: 510-697-0770	Fax: 000-000-0000
Marvin Collins Construction	General Contractor	Ph: 510-741-2100	Fax: 510-741-2105
Plant Construction Co.	General Contractor	Ph: 415-550-5821	Fax: 415-550-1357
Rodan Builders Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705

BREAKWATER PARKING LOT DRAINAGE AND UTILITY REPAIRS Addenda: 0

1/13/22 2:00 PM 21-03875 Monterey Public Works

Plan Issuer: City of Monterey huerta@monterey.org 831-646-3887 831-646-3405

Contract #: 33c1750/33c1320

In general, the work consists of, but is not limited to, the placement of 120 LF of 8" diameter storm drain pipe, installation of a drain inlet and the removal, replacement and adjustment to grade of water valve boxes and the resetting or parking signs, removal and replacement of 25 LF of 6" diameter sanitary sewer pipe, installation of a storm drain man hole, 25 LF of 12" diameter storm drain pipe, cast-in-place combination drain inlet and the construction of 50 LF of concrete curb and gutter along with various pavement marking and red curb as required and as detailed in the attached drawings and in accordance with our City Standards.

Project Contact: Alyssa Huerta

Email: huerta@monterey.org

Phone: (831) 646-3921

Bidders:

Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
----------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

EAST 14TH STREET ACQUISITION DEMOLITION PROJECT

Addenda: 1

1/13/22 2:00 PM 21-03758 San Leandro

Public Works

Plan Issuer: Hayward Area Recreation & Park District 510-881-6715 000-000-0000
 Prebid Conf: MAND 12/16 or 12/17 @ 10 AM at 16050 East 14th Street, San Leandro. Contract #: 21-108

The Project consists of: The Project involves the demolition and removal of all structures on the site of the 16020-16050 East 14th Street, San Leandro, California 94578. Prior to demolition, project will include abatement and removal of hazardous materials as documented in the pre-demolition hazardous material survey report provided by ACC Environmental Consultants, December 2, 2020.

All loose contents; including materials, fixtures, furniture and debris both inside and outside the buildings are to be removed from site. Structures, including slab and foundation will be demolished, and the site will be left in clear condition as appropriate for future development. Demolition and clearing of the site produce building materials which would be recycled for backfill, site stabilization and architectural reuse in other District properties.

Contact for Questions: In writing via email at bids@haywardrec.org

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Demolition Services & Grading Inc. (DSGI)	General Contractor	Ph: 408-823-7470	Fax: 408-728-7718

FY 2021-22 BASE REPAIR PROJECT - CITY OF PACIFICA

Addenda: 0

SCOL41 1/13/22 2:00 PM 21-03900 Pacifica

Public Works

Plan Issuer: City of Pacifica - DPW 650-738-3767

The project includes base repair, minor pavement striping and markings and other miscellaneous related work.

Project Contact For Questions: Raymund Donguines 650-738-3768
 Email: donguinesr@ci.pacifica.ca.us

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946

GROVER HEIGHTS MULTI-PURPOSE ROOM

Addenda: 1

1/13/22 2:00 PM 21-03641 Grover Beach

School

Plan Issuer: Lucia Mar Unified School District 805-474-3000 805-473-5594
 Prebid Conf: MAND 11/30 @ 9am- site Contract #: 0439/22-06

The Project consists of the construction of a new multi-purpose building, and associated site improvements.

PREVAILING WAGE

Project Contact: Andy Stenson, Executive Director of Facilities
 CC: Bryan Hagwood, Senior Bond Facilities Manager
 Michelle Molnar, Fiscal Analyst
 andy.stenson@lmsud.org; bryan.hagwood@lmsud.org; michelle.molnar@lmsud.org

Bidders:

AMG & Associates, Inc.	General Contractor	Ph: 661-251-7401	Fax: 661-251-7405
Harris Construction Co., Inc.	General Contractor	Ph: 559-251-0301	Fax: 559-251-8645
Klassen Corporation	General Contractor	Ph: 661-324-3000	Fax: 661-324-3900
Pre Con Industries	General Contractor	Ph: 805-345-3147	Fax: 805-345-3148
RK&G CONSTRUCTION INC.	General Contractor	Ph: 805-714-7266	Fax: 805-934-9500

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

IRON HORSE TRAIL BRIDGE AT DUBLIN BOULEVARD

Addenda: 7

1/13/22 2:00 PM 21-03544 Dublin \$9,000,000 to \$10,000,000

Public Works

Plan Issuer: City of Dublin - Public Works

925-833-6630 925-829-9248

Prebid Conf: MAND 11/18 @ 10 AM and 11/30 @ 2 PM at City of Dublin Corp Yard, 5709 Scarlett Drive, Dublin Contract #: ST0118

This project will construct a Class 1 bicycle and pedestrian truss arch bridge over Dublin Boulevard near the Dublin Boulevard and Scarlett Drive intersection. Construction work will generally consist of miscellaneous clearing and demolition, cast-in-place footing construction, retaining wall installation, bridge fabrication and erection, ADA ramp and steel railing installation, trail lighting installation, and any associated paving work and other items not specifically mentioned herein and as shown in the Specifications, Special Provisions, and other Contract Documents entitled as shown above, now on file in the office of the City Engineer.

Contact for Questions: William Wahbeh at 925-833-6630

Email: william.wahbeh@dublin.ca.gov

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Bridgeway Civil Constructors, Inc.	General Contractor	Ph: 707-455-7033	Fax: 707-455-7036
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Golden State Bridge	General Contractor	Ph: 925-372-8000	Fax: 925-372-8001
Goodfellow Bros. California, LLC	General Contractor	Ph: 925-449-5764	Fax: 925-449-5875
Gordon N. Ball, Inc.	General Contractor	Ph: 925-838-5675	Fax: 925-838-5915
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
MCM Construction, Inc.	General Contractor	Ph: 916-334-1221	Fax: 916-334-0562
Myers And Sons Construction LLC	General Contractor	Ph: 916-283-9950	Fax: 916-920-2246
Robert A. Bothman Construction	General Contractor	Ph: 408-279-2277	Fax: 408-279-2286
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
Walsh Construction	General Contractor	Ph: 925-627-1700	Fax: 925-944-9860

MOSCONE WEST SOLAR

Addenda: 21

1/13/22 2:00 PM 21-03322 San Francisco \$4,000,000

Public Works

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org

415-551-4603 000-000-0000

Prebid Conf: 10/26 @ 9 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions). Contract #: PW-008

The objective of the Project to construct a 808 KWp solar array on the Moscone West Convention Center and perform associated roofing repairs. The Work is to be performed in San Francisco, California.

PLEASE NOTE: SFPUC encourages Bidders to submit a Safety Prequalification Form at least 3-weeks prior to the date of Bid opening. Bidders are required to pass the Safety Prequalification prior to SFPUC considering their bid submission complete.

Bidders:

Bass Electric	General Contractor	Ph: 415-295-1600	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Mitchell Engineering	General Contractor	Ph: 415-589-7308	Fax: 000-000-0000
Roofing & Solar Construction, Inc.	General Contractor	Ph: 415-606-0314	Fax: 000-000-0000
Trico Construction & Development	General Contractor	Ph: 415-543-2100	Fax: 415-543-2106

MT CHARLIE ROAD PM 3.63 STORM DAMAGE REPAIR

Addenda: 0

1/13/22 2:00 PM 21-03866 Santa Cruz County \$317,625

Public Works

Plan Issuer: County of Santa Cruz

831-454-2160 831-454-2385

Contract #: 2021-ITB-007

Construction of a timber lagging retaining wall with tiebacks, Midwest Guardrail System, reconstructed roadway, erosion control and revegetation.

Project Contact: Tim Bailey

Email: timothy.bailey@santacruzcounty.us

Phone: (831) 454-2391

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

OVERHEAD CONTACT SYSTEM REHABILITATION PROJECT PHASE 3 - GUADALUPE CORRIDOR - SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (SCVTA)

Addenda: 5

SCOL50 **1/13/22 2:00 PM** 21-03760 San Jose **Public Works**

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189

Prebid Conf: Non-Mandatory Pre-Bid Meeting 12/16 @ 11AM (Via Microsoft Teams); Site Tour 1/4 @ 9AM (Santa Teresa Light Rail, 6360 Santa Teresa Blvd, San Jose) Contract #: C21104F

Replacement of worn overhead contact wire on the Guadalupe light rail corridor: Guadalupe South (Base) and Guadalupe North, including replacement of insulators, modifications of termination assemblies, replacement of disconnect switches, replacement of surge arrestors, elastic arms, and new shop warning lights and insulators at the Guadalupe Yard.

Project Contact For Questions: Navdeep Kaur 408-952-4125
Email: navdeep.kaur2@vta.org

OXFORD ELEMENTARY SCHOOL: WEST CAMPUS FOLLOW-ON

Addenda: 1

1/13/22 2:00 PM 21-03746 Berkeley **School**

Plan Issuer: Berkeley Unified School District - Purchasing 510-644-8900 000-000-0000

Prebid Conf: MAND 12/15 @ 10 AM at 1222 University Avenue, Berkeley Contract #: 150.2102

The Project consists of, but not limited to, the following:

- Building G: New prefabricated DSA-preapproved elevator; new mop sink in janitor's closet, new chain link door to storage room, grind/polish concrete stairs, two new roof ladders.
- Building A: New aluminum windows, waterproofing work to exterior of building walls.
- Exterior site: new fence/gate at building E. New gate at the VAPA building. New flagpole, replacement of garden shed doors with hollow metal, two electrical outlets at the garden.
- All buildings to receive new paint.

PLEASE NOTE: Prequalified Bidders Only.

Contact for Questions: Charles Harbour at charles.harbour@vpcsonline.com

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
CWS Construction Group Inc	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932

PAVEMENT MAINTENANCE ZONE 3

Addenda: 3

1/13/22 2:00 PM 21-03582 Concord **Public Works**

Plan Issuer: City of Concord - Engineering Services Division \$2,750,000 925-671-3361 000-000-0000

Contract #: 2443

The work to be done, in general, consists of mobilization; traffic control; water pollution control program; cold planning of asphalt roadway section; crack sealing; placement of Hot Mix Asphalt (HMA) leveling course and Thin Maintenance Overlays (TMO); removal & replacement HMA; removal & replacement of concrete sidewalk, curb & gutter, curb ramps, driveways and valley gutters; pruning and removal of tree roots; lowering and adjustment of utility covers to finish grade; removal & replacement of traffic striping and pavement markings; installation of roadside signs and pedestrian barricades; and all other work shown on the Plans and as specified in these Special Provisions.

Contact for Questions: Ali Hatefi at 925-671-3284

Email: ali.hatefi@cityofconcord.org

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
Esquivel Grading & Paving Inc.	General Contractor	Ph: 415-468-5700	Fax: 415-468-8108
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
JV Lucas Paving, Inc.	General Contractor	Ph: 925-348-6648	Fax: 000-000-0000
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 925-387-0853
MCK Services, Inc.	General Contractor	Ph: 925-957-9200	Fax: 925-957-9292
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Pavement Recycling Systems, Inc. dba	General Contractor	Ph: 951-682-1091	Fax: 951-682-1094
Pavement Coatings Co.			
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
PREQUALIFICATION OF C-7 LICENSED SUBCONTRACTORS - FOOTHILL DE ANZA COMMUNITY COLLEGE DISTRICT						Addenda: 0
SCOL112	1/13/22 2:00 PM	21-03802	Los Altos Hills, Cupertino			School
Plan Issuer: Foothill De Anza College District (Foothill)				650-949-6165		
Prebid Conf: None					Contract #: PQ 1870	
District intends to qualify subcontractors to provide the District with Contracting Services for certain District public projects.						
Project Contact For Questions: Annette Perez 650-949-6163						
Email: perezannette@fhda.edu						
NEW VALLEY MEDICAL CENTER (VMC) O'CONNER STERILE PROCESSING DEPARTMENT (SPD)						Addenda: 2
SCOL121	1/13/22 2:00 PM	21-03976	San Jose		\$1,700,000	Public Works
Plan Issuer: County of Santa Clara - FAF/Capital Programs				408-993-4600		
Prebid Conf: Non-Mandatory Pre-Bid Conference 12/27 @ 1PM					Contract #: ITB-FAF-FY22-0141	
Upgrades in the Sterile Processing Department including but not limited to equipment replacement in sterile processing rooms 1301, 1511B, 1511F, new rooms 151E, and 1511G.						
Project Contact For Questions: Michael Ilagan 408-993-4647						
Email: Michael.Ilagan@faf.sccgov.org						
NEW 04A6297 CERTIFIED SMALL BUSINESS ONLY DOOR REPLACEMENT SERVICES - DEPARTMENT OF TRANSPORTATION (DOT)						Addenda: 3
SCOL87	1/13/22 2:15 PM	21-03962	Half Moon Bay			DOT Cal-Trans
Plan Issuer: Department of Transportation				916-227-6000	916-227-6155	
Prebid Conf: Optional Site Inspection 1/4 @ 10AM (Half Moon Bay Maintenance Facility)					Contract #: 04A6297	
Remove and legally dispose of nine (9) existing doors, frames and related components and furnish and install new doors, frames and related components.						
Project Contact For Questions: Spencer Struve						
Email: spencer.struve@dot.ca.gov						
NEW 04A6319 EQUIPMENT SERVICE DOORS REPLACEMENT - DEPARTMENT OF TRANSPORTATION (DOT)						Addenda: 1
SCOL89	1/13/22 2:15 PM	21-03963	Foster City			DOT Cal-Trans
Plan Issuer: Department of Transportation				916-227-6000	916-227-6155	
					Contract #: 04A6319	
Remove and legally dispose of existing equipment service doors and install new service doors at District 04 Foster City Maintenance Facility.						
Project Contact For Questions: Michael Dean						
Email: michael.dean@dot.ca.gov						
9766 - ESUHSD ANDREW P. HILL COMMUNITY WI-FI INFRASTRUCTURE - CITY OF SAN JOSE (REBID)						Addenda: 0
SCOL100	1/13/22 3:00 PM	21-03857	San Jose		\$1,300,000	Public Works
Plan Issuer: City of San Jose - DPW				408-535-8300		
					Contract #: 9766	
Project generally involves Providing WiFi to Andrew P Hill High School attendance area and surrounding communities through the installation of wireless radios and wi-fi access points onto approximately 200 City street light poles.						
Email Questions To: PW_Procurement@sanjoseca.gov						

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR ENGINEERING CONSULTING SERVICES - BLENDING FACILITY SCADA REPLACEMENT - ALAMEDA COUNTY WATER DISTRICT

Addenda: 5

1/13/22 3:00 PM 21-03390 Fremont

Public Works

Plan Issuer: Alameda County Water District - Engineering

510-668-4499 510-651-1760

Prebid Conf: 11/10 @ 8:30 AM via Zoom

Contract #: 21266

ACWD invites your firm ("Proposer", "Contractor" or "Process Control System Integrator (PCSI)") to submit a proposal to provide engineering services in support of the Blending Facility SCADA Replacement Project.

The Project is located at three existing District's facilities within the City of Fremont. These are Blending Facility located at 1111 Mowry Ave, WTP2 located at 42436 Mission Blvd, and District's Headquarters Facility located at 43885 S. Grimmer Blvd.

Contact for Questions: Rosy Chan at 510-668-4479

Email: rosy.chan@acwd.com

RFP/Q FOR ENGINEERING DESIGN SERVICES FOR PREPARATION OF LOCAL ROAD SAFETY PLAN (LRSP)

Addenda: 0

1/13/22 3:00 PM 21-03873 Moraga

Public Works

Contract #: 21-409

Town of Moraga (Town) solicits technical proposals and qualifications (RFP/Q) for engineering design services for the Local Road Safety Plan. The Town is seeking to retain a consultant or team of consultants (Consultant) to deliver an LRSP.

Contact for Questions: Bret Swain at 925-888-7025

Email: bswain@moraga.ca.us

NEW RFP ON-CALL BIOLOGIST SERVICES FOR MISCELLANEOUS PROJECTS - CITY OF MOUNTAIN VIEW

Addenda: 1

SCOL65 **1/13/22 4:00 PM** 21-03953 Mountain View

Public Works

Plan Issuer: City Of Mountain View, Purchasing

650-903-6324

Provide on-call bird surveying and monitoring services for various City projects.

Project Contact For Questions: David Printy

Email: david.printy@mountainview.gov

Friday, January 14, 2022

PARNASSUS HEIGHTS CUP DIESEL TANKS REPLACEMENT - UCSF

Addenda: 4

1/14/22 10:00 AM 21-03811 San Francisco

\$15,900,000

Hospital

Plan Issuer: UCSF - Tra Thanh tra.thanh@ucsf.edu

415-476-9437

Prebid Conf: MAND 12/15 @ 1 PM (Virtual meeting. See Advertisement for Bids for meeting participation instructions).

Contract #: PRJ-000069

PLEASE NOTE: A MANDATORY Pre Bid Job Walk will be conducted on December 16, 2021, beginning promptly at 10:00 AM. Participants shall meet at UCSF Parnassus Campus, 30 Medical Center Way, San Francisco, CA 94131. Participants must arrive at or before 10:00 AM. Persons arriving later than 10 minutes will not be allowed to participate in the Pre Bid/Clarification Meeting.

Only those bidders who participate in the Pre Bid/Clarification meeting and Job Walk, in its entirety, will be allowed to bid on the project. Bidders shall come prepared with questions concerning needed clarifications and shall only have their project manager, superintendent, or other construction professional intended to work on the project to attend this phone conference.

GENERAL DESCRIPTION OF WORK:

The existing Parnassus Campus underground diesel storage tanks are located at Medical Center Way, installed circa 1975 on a sloped site. These tanks serve the Parnassus Central Utilities Plant (PCUP) generators turbines and boilers that provide electricity and steam to Campus and Health Buildings. The University requires replacement before December 2025. There are five underground single-wall fiberglass tanks, each 30,000 gallons in capacity.

1. Provide Pre-Construction Services (Phase 1) to complement and support the Design Team for the development, validation and constructability of the CUP Diesel Tanks Replacement Project.

Scope of work shall include estimating, scheduling, logistics reviews, validation of drawing and specifications completeness, coordination reviews, pre qualifications of Subcontractors, preparation of Instructions to Bidders, CM Subcontractor bid solicitations by competitive bidding of multiple trade packages. The CM Contractor shall be responsible for coordination of the Work among the Design Team, Subcontractors and other University trade partners that provide goods and services to the Project.

2. Construction Services (Phase 2): Construction Services of the Project including but not limited to General Conditions for the Project sites and construction delivery, scheduling, coordination of the Work; subcontractor management and coordination with subcontracts to CM Contractor; quality control; management of submittals, RFI's, cost control; code compliance; safety; start-up, testing and commissioning; change order management and closeout. Work will be sequenced with Utilities Relocation scope to be designed, permitted and constructed first; and Tank Installation scope will follow.

TECHNICAL DESCRIPTION OF WORK:

1. The design includes:

- a. Replacement of existing underground tanks with fully- functional above-ground vertical fuel oil tanks, complete with piping distribution, leak detection and monitoring systems, and decommissioning of the existing tanks.
- b. Site work- sidewalks, retaining walls, fencing and tank protection, relocation of existing utilities;
- c. Replacement of existing domestic water pumps, and associated piping, appurtenances, power and structural systems as retaining walls, etc.
- d. Fuel Oil Tank structural foundation, support and seismic systems
- e. Security systems
- f. Phased construction plans to minimize disruptions to UCSF Campus and Hospital operations.
- g. New walls and/or screening to improve aesthetics and security of new assets.
- h. Shoring as required.

2. Construction on a small, congested site with limited lay-down area. Planning will be required to minimize impacts to adjacent roadway, Medical Center Way.

3. Area is adjacent to a protected Reserve with potential for hill slides.

4. Removal of existing retaining walls and installation of new retaining walls.

For further information, contact the University's Representative, David Coyle, at (415) 539-6824. RFIs are due no later than Dec 28, 2021, at 4 PM.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP QUALITY ASSURANCE PROGRAM (QAP) CORPORATION YARD ROOF AND PHOTOVOLTAIC SYSTEM - CONSTRUCTION MANAGEMENT AND INSPECTION SERVICES - CITY OF SOUTH SAN FRANCISCO

Addenda: 1

SCOL24 **1/14/22 12:00 PM** 21-03817 South San Francisco **Public Works**
 Plan Issuer: City of South San Francisco - Engineering 650-829-6652 000-000-0000

Provide consulting services for construction management for the Corporation Yard Roof Replacement and Photovoltaic System Project.

Project Contact For Questions: Jacob Gilchrist 650-313-1147
 Email: jacob.gilchrist@ssf.net

RFQ FOR ON-CALL WATER AND WASTEWATER ENGINEERING SERVICES - PORT OF OAKLAND

Addenda: 0

1/14/22 12:00 PM 21-03642 Oakland **Public Works**

Plan Issuer: Port of Oakland 510-627-1364 000-000-0000

Prebid Conf: 12/10 @ 11-12 PM via Zoom

The Port of Oakland (Port) is soliciting Statement of Qualifications (SOQs) from qualified consulting firms/teams (Consultants) to provide as-needed water and wastewater engineering support services for various projects throughout the seaport and airport.

Contact for Questions: Sean McKiernan at 510-627-1218
 Email: smckiernan@portoakland.com

NEW ALVISO HOTEL (REQUEST FOR SUB BIDS)

Addenda: 0

SCOL66 **1/14/22 2:00 PM** 21-03935 Alviso **Commercial**
 Plan Issuer: Angeles Contractor, Inc. 626-923-3800 626-923-3801

New construction of 5 story, 214 guest room hotel and associated site work

Project Contact For Questions: Luis Ramirez
 Email: luisr@angelescontractor.com

ENGINEERING TRAILER MODIFICATIONS

Addenda: 2

1/14/22 2:00 PM 21-03702 Seaside **Public Works**

Plan Issuer: City of Seaside 831-899-6825 831-899-6211

Prebid Conf: 12/6 @ 1pm- site

This project includes the ordering, delivering and installation of commercial furnishings for the Engineering Trailer Modifications project.

PREVAILING WAGE

Project Contact: Leslie Llantero
 Email: Pwinfo@ci.seaside.ca.us

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PREQUAL: PARNASSUS HEIGHTS MEDICAL SCIENCES BUILDING WINDOWS REPAIR - UCSF

Addenda: 1

1/14/22 2:00 PM 21-03872 San Francisco \$1,700,000 to \$2,800,000 **Hospital**
 Plan Issuer: UCSF - Trixie Balais beatrix.balais@ucsf.edu 415-476-6835
 Contract #: PRJ-000107

GENERAL DESCRIPTION OF WORK:

The Medical Sciences Building on the Parnassus Heights campus was constructed in two phases. Increment 1, adjacent and parallel to Parnassus Avenue, was constructed in 1950. Increment 2, perpendicular to Increment 1, was constructed in 1955. The building is a thirteen-story, concrete-frame structure with concrete infill walls and terra cotta tile cladding. In general, the cladding is a veneer mortar -set to the concrete wall. The walls facing Saunders Court have been experiencing severe water ingress along the building fenestration. The purpose of the project is to perform exterior building façade repairs so as to extend the building service life in the short-term.

TECHNICAL DESCRIPTION OF WORK:

The project scope of work includes, but is not limited to, the following:

- o Clean exterior terra cotta walls using the gentlest means possible using warm water pressure wash.
- o Rout and patch cracks in terra cotta tiles and paint to match adjacent surfaces.
- o Patch spalls and chips in terra cotta tiles with patching mortar and paint to match adjacent surfaces.
- o Remove unused metal inserts and patch holes.
- o Repoint loose, cracked, and/or deteriorated mortar joints in terra cotta tiles to match the composition and appearance of the existing mortar.
- o Inspect all exterior window glazing joints, except at newer windows shown on drawings. If existing putty or sealant is deteriorated or missing, replace with a silicone wet seal.
- o Provide preformed silicone boot(s) set in sealant over vertical mullion to head butt joints and vertical mullion to sill butt joints at all window frames, (except at newer windows) as shown on drawings.
- o Provide silicone bridge seals over head/jamb and jamb/sill corner joints at all window frames, except at newer windows.
- o Remove and replace window perimeter sealant joints with silicone sealant around all windows.
- o Inspect all windows for broken or missing glass. Replace cracked glass panes with new glass to match existing.
- o Inspect all windows for loose frames, sashes, or broken components. Notify University’s Representative if loose windows, broken/missing handles, or broken hinges are found.
- o Provide sealant around base plates for steel outriggers supporting ducts.
- o Provide sealant around penetrations through terra cotta tiles.
- o Provide sealant around air conditioning units, vents, and other penetrations through window assemblies.
- o Remove and replace broken conduit and pipe hangers on terra cotta wall.
- o Clean facade with warm water and wash windows at the conclusion of the work.
- o Inspect all windows with University’s Representative and provide new glazing stops where existing stops are bowed.

The Prequalification Questionnaire will be submitted via BuildingConnected. To request an Invitation to the Prequalification, go to UCSF BuildingConnected Plan Room at: <https://app.buildingconnected.com/public/55b2899376365309004aefcc>, join the “Bid Opportunity” and change your status to bidding.

RFIs are due no later than Dec 27, 2021, at 2 PM.

RFP - CONSTRUCTABILITY/CONSTRUCTION DOCUMENT REVIEW FOR THE PALM-NIPOMO PARKING STRUCTURE

Addenda: 2

1/14/22 2:00 PM 21-03719 San Luis Obispo **Public Works**
 Plan Issuer: City of San Luis Obispo 805-781-7200 805-781-7198
 Contract #: 90435-2021-CDR

The City of San Luis Obispo (the “City”) is soliciting proposals from qualified firms to perform Constructability / Construction Document Review Services as part of a cooperative team including the design consultant team and City Staff. The City Public Works Department does not have in-house staff experienced in design of vertical construction projects and is seeking a qualified consultant experienced in vertical construction (and parking structure experience, as available) to provide comprehensive detailed review services and to communicate feedback and corrections amongst the consultant and City team to achieve a polished final Construction Documents package that minimizes contractor issued RFIs and Change Orders.

Contact Brian Nelson at (805) 781-7113 or bnelson@slocity.org with any questions regarding this Request for Proposal.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP PLANNING SUPPORT SERVICES FOR THE ALMADEN VALLEY PIPELINE (AVP) PROJECT - SANTA CLARA VALLEY WATER DISTRICT (SCVWD) Addenda: 1

SCOL38 **1/14/22 2:00 PM** 21-03776 San Jose **Public Works**
 Plan Issuer: SCVWD- Santa Clara Valley Water District 408-630-3088 408-979-5831
 scvwdplanroom@valleywater.org

Prebid Conf: Non-Mandatory Pre-Bid Conference 12/9 @ 9:30AM (Via Zoom Conference) Contract #: VW0044
 Provide the Planning Phase and deliver the Planning Study Report and its associated reports which include the Problem Definition Report, Conceptual Alternatives Analysis Report, Feasible Alternatives Analysis Report and Staff-Recommended Alternative Report, and the California Environmental Quality Act (CEQA) document for the Almaden Valley Pipeline (AVP) Project.

Project Contact For Questions: Helen Hoang 408-630-2819
 Email: hhoang@valleywater.org

Bidders:

Black & Veatch	General Contractor	Ph: 916-858-2477	Fax: 000-000-0000
Horizon Water & Environment	General Contractor	Ph: 510-386-4054	Fax: 000-000-0000
Kennedy/Jenks Consultants	General Contractor	Ph: 415-243-2150	Fax: 415-896-0999

NEW SUPPLY AD HOC HVAC SYSTEMS MAINTENANCE AND REPAIR SERVICES - CITY OF REDWOOD CITY Addenda: 0

SCOL71 **1/14/22 2:00 PM** 21-03954 Redwood City **Public Works**
 Plan Issuer: City of Redwood City, Engineering 650-780-7380
 Contract #: PWS21-25

Contractor shall furnish heating, ventilating, and air conditioning (HVAC) system maintenance and repair services on an as-needed basis.

Project Contact For Questions: Aaron Nair 650-780-7474
 Email: anair@redwoodcity.org

RFP - MASTER WATER REPORT AND INFORMATION SYSTEM Addenda: 4

1/14/22 3:00 PM 21-03828 San Luis Obispo County **Public Works**
 Plan Issuer: County of San Luis Obispo mviles@co.slo.ca.us 805-781-5216
 Prebid Conf: 12/17 @ 10am- ZOOM Contract #: 1639

The Public Works Department, in coordination with the Planning Department, is developing a tool to improve the District's and County's approach to the collection, storage, analysis and reporting of data and information needed for water-related planning efforts. This tool will facilitate a comprehensive update to the Master Water Report (MWR), which includes integrating a recently completed Regional Water Infrastructure Resiliency Plan. This project would develop the data and information management and reporting tools needed to facilitate this and future updates to the MWR as well as other analysis needs, such as the capacity of a particular area to accommodate housing and accessory dwelling units.

Bid Contact: Missy Viles
 (805) 781-5216
 mviles@co.slo.ca.us

RFP DOWNTOWN SPECIFIC PLAN - CITY OF SAN CARLOS Addenda: 0

SCOL102 **1/14/22 4:00 PM** 21-03695 San Carlos **Public Works**
 Plan Issuer: City Of San Carlos, DPW 650-802-4219

Prebid Conf: Pre-Proposal Conference 12/15 @ 11AM (Via Zoom Conference) Contract #: 11242021
 Retain services of multi-disciplinary firms, consultants, and consultant teams with demonstrated experience in preparing Specific Plans for downtowns and surrounding environs.

Project Contact For Questions: Lisa Porras
 Email: lporras@cityofsancarlos.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW HVAC SYSTEMS REPAIR SERVICES

Addenda: 0
Public Works

1/14/22 5:00 PM 21-03950 Seaside

Contract #: 21HS0011 I-3

Contractor shall provide services, as specified, to California Department of Veterans Affairs (CalVet). Contractor shall provide services at the California Central Coast Veterans Cemetery (Cemetery), located at 2900 Parker Flats Road, Seaside, CA 93955. Contractor shall provide all labor, materials, staff, transportation, license, permits and every other item of expense necessary, unless otherwise stated, to provide HVAC System Repair services. Services shall be provided at the Cemetery, upon request and in compliance with terms of this Agreement.

PREVAILING WAGE

Project Contact: Louis Han, Contract Analyst
Phone: (916) 651-7672
Email: louis.han@calvet.ca.gov

NEW RFQ ON-CALL ENGINEERING SERVICES (CIVIL ENGINEERING) - CITY OF SAN CARLOS

Addenda: 0
Public Works

SCOL81 1/14/22 5:00 PM 21-03956 San Carlos

Plan Issuer: City Of San Carlos, DPW

650-802-4219

Perform civil and environmental engineering and related professional services for the four (4) disciplines listed below.

1. Wastewater Collection Systems;
2. Stormwater Collection Systems;
3. Pavement Management; and
4. Construction Management and Inspection.

Project Contact For Questions: Vatsal Patel
Email: vpatel@cityofsancarlos.org

NEW RFQ ON-CALL ENGINEERING SERVICES (GEOTECHNICAL & SPECIAL TESTING AND INSPECTION) - CITY OF SAN CARLOS

Addenda: 0

SCOL82 1/14/22 5:00 PM 21-03957 San Carlos

Plan Issuer: City Of San Carlos, DPW

650-802-4219

Public Works

Perform related professional services for the discipline listed below.

1. Geotechnical Engineering;
2. Special Testing; and
3. Inspection Services.

Project Contact For Questions: Vatsal Patel 650-802-4202
Email: vpatel@cityofsancarlos.org

NEW RFQ ON-CALL ENGINEERING SERVICES (TRANSPORTATION AND TRAFFIC) - CITY OF SAN CARLOS

Addenda: 0

SCOL84 1/14/22 5:00 PM 21-03958 San Carlos

Plan Issuer: City Of San Carlos, DPW

650-802-4219

Public Works

Perform transportation and traffic engineering and related professional services for the disciplines listed below.

1. Transportation Engineering Design; and
2. Traffic Engineering.

Project Contact For Questions: Vatsal Patel 650-802-4202
Email: vpatel@cityofsancarlos.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Monday, January 17, 2022

AVENUES 3-1 SEWER AND WATER MAIN REPLACEMENT - CITY OF SAN BRUNO

Addenda: 2
Public Works

SCOL104 **1/17/22 10:00 AM** 21-03697 San Bruno

650-616-7065

Plan Issuer: City of San Bruno - DPW

Prebid Conf: Non-Mandatory Pre-Bid Conference 1/5 @ 10AM (Via Online Video Conference) Contract #: 11009 & 31012

- Remove and replace approximately 6,000 feet of sewer main.
- Abandon approximately 10,000 feet of water main.
- Construct approximately 6,500 feet of water main.
- Install approximately 1,100 feet of steel sleeve casing pipe for water main.
- Remove, remove and replace, and install sanitary sewer manholes
- Construct sewer laterals.

Project Contact For Questions: David Wong

Bidders:

K J Woods Construction, Inc. General Contractor Ph: 415-759-0506 Fax: 415-468-1359

FIN - PARNASSUS HEIGHTS SCHOOL OF NURSING PENTHOUSE TRAILER REMOVAL - UCSF

Addenda: 2
Hospital

1/17/22 2:00 PM 21-03843 San Francisco

\$400,000 to \$700,000

Plan Issuer: UCSF - Connie Ching connie.ching@ucsf.edu

415-476-0551 000-000-0000

Prebid Conf: MAND 12/16 @ 10 AM (Zoom meeting. See Advertisement for Bids for meeting participation instructions). Contract #: C1387793 (C1387766)

PLEASE NOTE: A MANDATORY On-Site Pre Bid Job Walk will be conducted on December 17, 2021 beginning promptly at 10:00 AM. Participants shall meet at UCSF 500 Parnassus, MU Food Court, San Francisco, CA 94143. Only bidders who participate in both the Conference and the Job Walk in their entirety will be allowed to bid on the Project as Prime Contractors.

PROJECT DESCRIPTION:

- The existing modular building located on the roof (8th Floor) of the School of Nursing in the Parnassus campus was red-tagged by UCSF fire marshal on May 07, 2021. Per the fire safety correction notice, the modular building is not permitted to exist due to combustible construction inconsistent with the construction of the School of Nursing which is Type 1 Construction,
- Work of the Project includes the demolition of the existing modular building in its entirety including all exterior metal access ramp and stair, building structure, finishes, mechanical, electrical, lighting, fire alarm, and fire sprinkler system. The existing chain link fence is to be modified and relocated to close off access to the existing roof from the elevator and stair.
- Intent of new Work is to match existing in all details. Original products no longer available should be replaced with similar materials.

For further information, contact University's Project Manager, Charles Conway, at (415) 530-8659. RFIs are due no later than Dec 27, 2021, at 2 PM.

Bidders:

CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437

RFP CONSTRUCTION MANAGEMENT SERVICES - IRON HORSE TRAIL/BOLLINGER CANYON ROAD BICYCLE AND PEDESTRIAN OVERCROSSING

Addenda: 3
Public Works

1/17/22 2:00 PM 21-03868 San Ramon

925-256-4700 000-000-0000

Plan Issuer: Contra Costa Transportation Authority-CCTA

Prebid Conf: 12/22 @ 1 PM Contract #: 21-3

The Contra Costa Transportation Authority (Authority) is releasing this RFP to select a Consultant (Consultant) to perform full construction administration and construction management services for the construction of the Iron Horse Trail/Bollinger Canyon Road Bicycle and Pedestrian Overcrossing project (Project) in the City of San Ramon.

Contact for Questions: Brian Kelleher at bkelleher@ccta.net

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

DENNY'S DRIVE THRU RESTAURANT (SUB-BIDS ONLY)

Addenda: 0

1/17/22 4:00 PM 21-03928 Hollister

Commercial

Plan Issuer: Radix Construction johnm@radixconstruction.com

208-442-7106

208-442-7107

The scope outlined in the set of documents includes a new 4,444 SF free standing Denny's restaurant to be located in Hollister, CA. Site work includes the installation of pavement, parking and landscaping. The proposed building is a wood framed structure with stone, exterior insulation finish, and metal panels on the exterior fascades. The exterior signs, awnings and interior finishes are per the Denny's prototype design standards.

The following are deferred submittals or separate permits for this project:

1. Fire Sprinkler system.
2. Kitchen Hood Fire Extinguishing system
3. Fire Alarm and Detection System
4. Exterior Sign Permit

Questions: John McCarthy

Phone: 208-442-7106

Email: johnm@radixconstruction.com

Bidders:

Radix Construction

General Contractor

Ph: 208-442-7106

Fax: 208-442-7107

HVAC A-E AND CONSTRUCTION MANAGEMENT SERVICES (PREQUALIFICATION)

Addenda: 1

1/17/22 5:00 PM 21-03604 Livermore

State-Federal

Plan Issuer: Lawrence Livermore National Laboratory

000-000-0000

000-000-0000

Contract #: B650111

Under the Architectural-Engineering (A-E)/Construction Management MTA, the Subcontractor self performs the design and construction management but competitively subcontracts the lower-tier build effort. HVAC-related services will involve dry side systems, wet side systems, controls and other related construction activities. The services will be performed at DOE/NNSA sites around the country under a myriad of diverse and dynamic access, safety, security, facility operations and other constraints. Services include supervisory and safety personnel and subcontracting for required skilled construction craft labor, materials and equipment suppliers and associated support services.

Contact for Questions: Roosevelt Pascal at pascal2@llnl.gov and with a cc to Alberto Rocha at rocha29@llnl.gov

PARKING LOT SWEEPING AND PRESSURE WASHING AND/OR STEAM CLEANING SERVICES AT THE REDWOOD CITY DMV FIELD OFFICE

Addenda: 0

SCOL30 1/17/22 5:00 PM 21-03714 Redwood City

State-Federal

Plan Issuer: Department of Motor Vehicles - Contract Administration

916-657-6975

916-657-5936

Prebid Conf: Optional Pre-Bid Conference 12/7 @ 10AM (Meet at flagpole)

Contract #: 21-239

Perform parking lot sweeping and pressure washing and/or steam cleaning services at the Redwood City DMV field office (approximately 97,966 square feet).

Project Contact For Questions: Cortney Branch 916- 651-2555

Email: cortney.branch@dmv.ca.gov

Tuesday, January 18, 2022

NEW RFP TRACK 787 CROSSING IMPROVEMENTS PROJECT - PORT OF REDWOOD CITY

Addenda: 0

SCOL115 1/18/22 10:00 AM 21-03965 Redwood City

Public Works

Plan Issuer: Port of Redwood City

650-306-4150

000-000-0000

The Port of Redwood City is soliciting bids for removing and disposing of approximately 187 linear feet of rail track, ties and excavating to a depth of 3 feet below existing ties, rebuilding the trackbed and constructing new track and curved concrete panels to create an at grade crossing along the existing alignment. Work shall also include the placement of approximately 190 linear feet of perforated pipe underdrain.

Project Contact For Questions: Dave Fisch 650-306-4150

Email: dfisch@redwoodcityport.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR ON-CALL MATERIAL TESTING AND CONSTRUCTION INSPECTION SERVICES (SBE) - PORT OF OAKLAND Addenda: 0

1/18/22 12:00 PM 21-03882 Oakland

Public Works

Plan Issuer: Port of Oakland

510-627-1364 000-000-0000

Contract #: 1113021-0033

The Port of Oakland ("Port") is soliciting proposals from qualified consultants for "on-call" material testing and construction inspection services for various Port construction projects for a three-year period. The services will include field testing, sampling, and laboratory testing for soils, aggregates, asphalt concrete, Portland cement concrete, steel reinforcing, masonry, rebar, miscellaneous metals, welds, and bolts, and for performing inspection services at the direction of the project Resident Engineer.

Contact for Questions: Samuel Won at 510-563-6520

Email: swon@portoakland.com

ANCORA PLACE #503 - GMP (SUB-BIDS ONLY) Addenda: 11

1/18/22 2:00 PM 21-03405 Oakland

Residential

Plan Issuer: Cahill Contractors estimating@cahill-sf.com

415-986-0600 415-986-4406

Prebid Conf: 1/6 @ 10 AM

*** THIS IS A CAHILL PROJECT ***

The project consists of a five-story residential building (four levels of wood framing over concrete podium), housing 77 affordable units ranging from studios to three-bedrooms. The project also includes common rooms, management offices, laundry, lobby, circulation and supportive service spaces. The total enclosed area is approximately 100,000 GSF.

DELAWARE STREET RELIEF SEWER PROJECT - CITY OF SAN MATEO Addenda: 17

SCOL54 1/18/22 2:00 PM 21-02712 San Mateo

Public Works

Plan Issuer: City of San Mateo - DPW

650-522-7300 650-522-7301

Prebid Conf: MAND Mandatory 9/14 @ 10AM (Meet at parking Lot, between 25th Ave and 28th Ave, behind the Station 1 Bay Meadows Development) Contract #: 46S003-46S17-05530-46320

Installation of a 30-inch diameter relief sewer along the Caltrain ROW between the north end of the Hillsdale Caltrain Station parking lot and the intersection of Delaware St. and Pacific Blvd.

Project Contact For Questions: Court Harris

Email: Court.Harris@jacobs.com

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Anderson Pacific Engineering Construction, Inc.	General Contractor	Ph: 408-970-9900	Fax: 408-213-0532
Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
Con-Quest Contractors, Inc.	General Contractor	Ph: 415-796-2118	Fax: 415-796-2195
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
Disney Construction Inc.	General Contractor	Ph: 650-259-9545	Fax: 650-259-9651
Garney Construction	General Contractor	Ph: 925-800-1845	Fax: 925-315-4202
Jacobs Engineering Group Inc.	General Contractor	Ph: 510-457-0027	Fax: 000-000-0000
JMB Construction, Inc.	General Contractor	Ph: 650-267-5300	Fax: 650-267-5302
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Mitchell Engineering	General Contractor	Ph: 415-227-1040	Fax: 415-227-1049
Mladen Buntich Construction Co., Inc.	General Contractor	Ph: 909-920-9977	Fax: 909-920-9905
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
Power Engineering Construction	General Contractor	Ph: 510-337-3800	Fax: 510-337-3808
Precision Engineering	General Contractor	Ph: 415-621-4882	Fax: 415-621-4812
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Sanco Pipelines Incorporated	General Contractor	Ph: 408-377-2793	Fax: 408-354-7599

EL CARMELO ELEMENTARY SCHOOL MODERNIZATION & CONSTRUCTION - PALO ALTO UNIFIED SCHOOL DISTRICT (PAUSD) Addenda: 5

SCOL32 1/18/22 2:00 PM 21-03898 Palo Alto

School

Plan Issuer: Palo Alto Unified School District- PAUSD

650-329-3927

Prebid Conf: MAND Mandatory Pre-Bid Conference & Site Visit 1/5 @ 10AM

Contract #: EC-22

Site demolition for a new single-story wood/structural steel-framed Multi-purpose Building. Site improvements include underground utilities, fencing paving and restoration of field. Existing or original multi-purpose building renovation to new classrooms.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MILLBRAE TAIL TRACKS EXTENSION - BART #15CH-110

Addenda: 3

1/18/22 2:00 PM 21-03757 Millbrae \$8,500,000 to \$9,500,000 Public Works

Plan Issuer: BART-Bay Area Rapid Transit District 510-464-6544 000-000-0000

Prebid Conf: 12/14 @ 1:30 (Zoom meeting. Please contact Erica Elkington at: eelking@bart.gov Contract #: 15CH-110 prior to the date of the scheduled Pre Bid Meeting and Site Tour to confirm attendance).

The prime scope of the Project is to upgrade existing W1, W2 and W4 tail tracks by about 309 feet each from end of line beyond BART Millbrae Station, to allow BART to store an additional 3 rail cars on each track to make 10-car trains available for ease of service start up at Millbrae Station that currently have a 7-car train storage capacity. The improvements are very essential to increase system wide operational capacity as the BART Warm Spring (WSX) and the San Jose (SVBX) Extension projects are coming online. Accordingly, the Project will relocate Friction Bumpers, and extend traction power and train control, lighting, asphalt concrete and cement concrete cart path, retaining walls, and high security fencing. The new tail tracks would be located on an enclosed swath of land owned by BART. Please refer to Technical Specifications Section 01 11 00 Summary of Work for more information.

PLEASE NOTE: A conducted inspection tour of the jobsite will be held on December 15, 2021 at 10:00 AM. Interested prospective Bidders are requested to confirm their intention to attend the Pre Bid Meeting and/or Site Visit by notifying the District's Contract Administrator, Erica Elkington, at: eelking@bart.gov prior to the date of the scheduled Pre Bid meeting and Site Tour. The address of the Site Tour will be provided upon email RSVP.

Bidders:

Mitchell Engineering General Contractor Ph: 415-589-7308 Fax: 000-000-0000

MOFFITT/LONG HOSPITAL 4TH FLOOR OR 26 EQUIPMENT UPGRADE - UCSF

Addenda: 10

1/18/22 2:00 PM 21-03623 San Francisco \$4,000,000 to \$4,500,000 Hospital

Plan Issuer: UCSF - Alison Kang alison.kang@ucsf.edu 415-353-7393 000-000-0000

Prebid Conf: MAND 12/9 @ 10 AM (meet at the main entry to UCSF Moffitt/Long Hospital, 505 Parnassus Ave, San Francisco) Contract #: PRO-000029

To be allowed to submit a bid, Bidder's must have the minimum experience set forth in the Contractor's Statement of Experience and Claims History. Bidders must fill out the aforementioned Contractor's Statement of Experience and Claims History (Exhibit 13) and submit it by Thursday, December 2, 2021 at 2:00 PM and will only be received using Building Connected, accessible through: <https://app.buildingconnected.com/public/5549acff1c9ba80b00866b7b>.

The Project includes replacement of the existing Siemens radiology equipment in Long Hospital within OR 26 with a Siemens Icono Floor radiological scanning system as well as reversing the layout of the existing control room and equipment rooms so that the control room is no longer accessible from the Long OR sub-sterile corridor.

The project also includes replacement and upgrade of all associated utilities and support equipment within the OR including, but not limited to; an integrated Stryker video routing system, a new GE Combo Lab system, new bed and bed controls, new injector system, OR control room monitors and equipment controls. As part of the construction the booms and boom support system will be replaced with new Stryker booms per Clinical Technologies recent standards. The new booms will provide medical gases, IT connections, video connections and monitors.

All lights, HVAC ductwork, HVAC registers, lights, flooring finishes, wall finishes will be replaced as a part of the project.

An add alternate is to be included for installing Ground Isolation Panels and additional electrical outlets in Operating Rooms 24, 25, 27 and 28. This work will occur at the completion of the OR 26 renovation and shall be performed one operating room at a time. Work included in this Alternate is shown on the Drawings on Sheets A1.11, A4.11, A5.11, A5.13, E3.4, E3.5, E3.6 and E3.7. There are also aspects of the work shown on the Electrical Single Line Diagrams. There are references to this work on A6.11 and A6.13.

PLEASE NOTE: Only bidders who participate in both the Conference and the Job Walk in their entirety will be allowed to bid on the Project as Prime Contractors.

For further information, contact University's Project Manager, Geoff Pierce, at (415) 250-1896, or by email at: gpierce@sypultconstruction.com. RFIs are due no later than December 17, 2021, at 5 PM.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REQUEST TO PREQUALIFY, FOR STATEMENT OF QUALIFICATIONS AND FOR PROPOSALS FOR DESIGN-BUILD LINCOLN HIGH SCHOOL NEW CAMPUS

Addenda: 6

1/18/22 2:00 PM 21-03506 San Leandro

School

Plan Issuer: RGM/Bond Office #1 nickm@rgmkramer.com

925-768-0437

000-000-0000

Prebid Conf: MAND 11/18 @ 10 AM at Bond Office #1, 14735 Juniper Street, San Leandro

The basic scope and estimated costs of the Project are as follows: Design and construct a new continuation high school campus; Multi-purpose room, administration wing, kitchen, (12) standard classrooms, Science Lab, Fabrication Lab, life skills classroom, staff and student restrooms, accessible playground areas, associated utilities, demolition, start-up, commissioning, and all other associated work required to provide a complete turnkey project at the new Lincoln High School site. Per the design development drawings, specifications, District Standards, DSA requirements, and all other state and local codes and requirements, required for a complete project.

PLEASE NOTE: Prequalification Questionnaires Due: 12/2 @ 2 PM

Contact for Questions: Nick Malve at nickm@rgmkramer.com

Bidders:

Blach Construction Company	General Contractor	Ph: 408-244-7100	Fax: 000-000-0000
C. Overaa & Company	General Contractor	Ph: 510-234-0926	Fax: 510-237-2435
Gonsalves & Stronck Construction	General Contractor	Ph: 650-802-2960	Fax: 650-802-2970
JL Construction, Inc.	General Contractor	Ph: 707-527-5788	Fax: 707-636-5509
Mar Con Company	General Contractor	Ph: 510-639-1914	Fax: 510-639-1915
Rodan Builders Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511
XL Construction	General Contractor	Ph: 408-240-6000	Fax: 408-240-6001

RFQ - HEBBRON FAMILY CENTER REVITALIZATION PROJECT

Addenda: 0

1/18/22 2:00 PM 21-03796 Salinas

Public Works

Plan Issuer: City of Salinas

831-758-7912

831-758-7935

This Request for Qualifications (RFQ) is for Program and Construction Management Services for the City's Hebronn Family Center Revitalization Project which is expected to be delivered through design/build delivery. The City is seeking the following services for this project:

1. Program Management and Coordination
2. Technical Studies
3. Community Engagement Assistance
4. Demolition
5. Preparation of Design Build RFP
6. Construction Management/Inspection

Project Contact: Hilda Garcia 831-758-7237

Email: hildag@ci.salinas.ca.us

TIU PHASE D - REBID

Addenda: 3

1/18/22 2:00 PM 21-03696 Santa Cruz

\$2,410,000

School

Plan Issuer: UCSC Physical Planning & Construction

831-459-2366

831-459-5540

Prebid Conf: MAND 12/13 @ 11am- VIRTUAL; (Job Walk) 12/15 @ 11am- Barn G, Lower Campus Contract #: 9803B
UCSC, Santa Cruz

Scope of work will include, but not be limited to; modifications to existing Telecommunications Rooms, electrical power for telecommunications, grounding for the telecommunication systems, floor and wall mounted communications racks and cabinets, communications cable tray, communications horizontal station cabling using new and existing pathway, installation of University furnished wireless access points at interior and exterior locations, demolition of existing communications riser and horizontal station cabling, demolition of existing broadband video system. Hazardous materials abatement (ref. Div. 2) will be required to carry out the above referenced scope of work.

Project Contact: Josh Schneider

Email: joschnei@ucsc.edu

Bidders:

CWS Construction Group Inc	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
----------------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

ALAMEDA POINT REUSE AREA REPLACEMENT INFRASTRUCTURE PHASE 1 AND 2

Addenda: 4

1/18/22 2:30 PM 21-03769 Alameda \$25,000,000 to \$28,000,000 **Public Works**
 Plan Issuer: City of Alameda - Public Works 510-747-7900 510-521-8762
 Contract #: 11-19-55

The Project includes, but is not limited to, performing the following Work:
 Furnishing all labor, tools, equipment, materials, except as herein specified; and doing all work associated with removing and installing utility (storm drain, sanitary sewer, water, electrical, natural gas, telecom, etc.) systems, utility services, street lighting, curb, gutter, sidewalk, driveway, street paving, landscape and irrigation, SWPPP, Site Management Plan compliance, traffic controls, and any associated work necessary for Project completion at the plant-designated locations.

This Project is situated on the following City streets:
 West Midway Ave, West Tower Ave, Pan Am Way, Lexington, St, Saratoga St and Monarch Ave.

Contact for Questions: Erin Smith at 510-747-7938
 Email: esmith@alamedaca.gov

Bidders:

A & B Construction	General Contractor	Ph: 510-999-6000	Fax: 510-982-3636
Bay Cities Paving & Grading, Inc.	General Contractor	Ph: 925-687-6666	Fax: 925-687-2122
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Con-Quest Contractors, Inc.	General Contractor	Ph: 415-206-0524	Fax: 415-206-0528
DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Ghilotti Construction Co, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
JMB Construction, Inc.	General Contractor	Ph: 650-267-5300	Fax: 650-267-5302
Mitchell Engineering	General Contractor	Ph: 415-589-7308	Fax: 000-000-0000
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Teichert Construction-SF Bay Area Branch	General Contractor	Ph: 925-621-5700	Fax: 925-621-5799

SOUND ATTENUATION - HIPPA COMPLIANCE WALLS & CEILINGS

Addenda: 1

1/18/22 2:30 PM 21-03865 Santa Cruz **Public Works**
 Plan Issuer: County of Santa Cruz 831-454-2210 831-454-2710
 Prebid Conf: MAND 12/22 @ 10am- site Contract #: 22TI-027

This project is for licensed contractors with a Type C9, General Building Contractors License to resolve HIPPA compliance issues, 1st floor walls have been selected that adjoin spaces where it presents opportunity for others to hear discussions between Doctor/Nurse/Other with the patient. After removing any wall hung FF&E and/or fire life safety devices, a 1/2" sound attenuation sheetrock will be installed on both sides of common walls depending upon location and usage of said adjoining room. Application will be both below and above ceiling grid. Above ceiling walls will be insulated. On ceiling grid an R19 insulation shall be placed to further absorb any reverberation.

The 2nd Floor mitigating measures are scoped differently. Walls are not framed from floor to concrete deck above. Walls are the existing from when the Facility was built in the 1950's. Ceiling grid and tile panels along the targeted common walls between treatment rooms shall be removed for access to the above ceiling wall conditions. Walls shall be platform framed to the deck above and R13 insulation placed prior to installing sound attenuation sheetrock on both sides of the metal stud wall. Stud shall be 20 gauge. Sheetrock will not be sound caulked, taped, or finished. Sheetrock will not be painted. Fire caulking is required. Place R19 insulation at a distance of 4ft off the common wall for the length of the wall to further mitigate sound transmission. Reset ceiling tiles and grid.

PREVAILING WAGE

All pre-bid questions should be directed to Shannon Gannon at Shannon.Gannon@santacruzcounty.us and/or calling at (831) 247-9445.

RFP - PREPARATION OF AN ENVIRONMENTAL IMPACT REPORT FOR THE CITY BOY FARMS, INC. CONDITIONAL USE PERMIT

Addenda: 0

1/18/22 3:00 PM 21-03830 San Luis Obispo County **Public Works**
 Plan Issuer: County of San Luis Obispo mviles@co.slo.ca.us 805-781-5216
 Contract #: 1623 - EIR

The County is requesting proposals from qualified consulting firms to prepare an Environmental Impact Report (EIR) for the City Boy Farms, Inc. Conditional Use Permit (DRC2017-00123).

Bid Contact: Missy Viles
 (805) 781-5216
mviles@co.slo.ca.us

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ - RIVERVIEW REGIONAL PARK DESIGN AND ENGINEERING SERVICES

Addenda: 0

1/18/22 4:00 PM 21-03838 Hollister

Public Works

Plan Issuer: County of San Benito

831-636-4170

831-636-4176

Contract #: PW2021-006

The County of San Benito is requesting qualification statements from qualified individuals and firms to provide Engineering, Landscape Architectural Design Services, construction supervision, and environmental support for additional construction phases of the Riverview Regional Park. Riverview Regional Park is a 70-acre facility located at the Southern end of Hollister.

RFP/RFQ Contact: Linda Young
Email: LiYoung@cosb.us

Wednesday, January 19, 2022

ORINDA, LAFAYETTE, AND WALNUT CREEK WATER TREATMENT PLANTS - CARBONIC ACID STORAGE AND FEED CONTROL SYSTEMS - EBMUD

Addenda: 11

1/19/22 1:30 PM 21-03511 Orinda, Lafayette, Walnut Creek

\$12,000,000 to \$15,000,000

Public Works

Plan Issuer: EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com

510-287-0454

000-000-0000

Prebid Conf: 12/20 @ 9 AM & 1/5 @ 9 AM (Attendees shall assemble at the Orinda WTP (Camino Pablo/Manzanita Dr, Orinda), in front of Operations Bldg. After inspection of the project site at Orinda WTP, the attendees will drive to the Lafayette WTP (3848 Mt Diablo Blvd, Lafayette) & lastly, to Walnut Creek WTP (2201 Larkey Ln, Walnut Creek).

Work includes, but is not limited to, the following:

AT ORINDA WATER TREATMENT PLANT: install a 50-ton carbon liquid dioxide storage tank and vaporization system (LCDS) included in the Liquid Carbon Dioxide Storage Tank and Vaporizer Systems Supplier Agreement (LCDS Supplier Agreement), and furnish and install the associated structural foundations; install three (3) carbonic acid dissolution systems and two (2) carbonic acid injection nozzles included in the Carbonic Acid Dissolution System Supplier Agreement (CADS Supplier Agreement), furnish and install the associated structural foundations; furnish and install one metal canopy for the CADS; furnish and install all the pipes and conduits, appurtenances, electrical and signal conduits and cables as shown on the drawings and as specified.

AT LAFAYETTE WATER TREATMENT PLANT: Install a 6-ton LCDS, included in the LCDS Supplier Agreement, and furnish and install the associated structural foundations; install two (2) CADS and one (1) carbonic acid injection nozzle included in the CADS Supplier Agreement, and furnish and install the associated structural foundations; furnish and install one metal canopy for the CADS; furnish and install all the pipes and conduits, appurtenances, electrical and signal conduit cables as shown on the drawings and specified here in the specifications; furnish and install an electrically actuated gate, security system, security cameras, and related panels, conduit, and cable; remove and dispose of exterior lead paints from the several concrete structures as shown on the drawings; procure and install a new office trailer for the District permanent use and as specified.

AT WALNUT CREEK WATER TREATMENT PLANT: install a 50-ton LCDS included in the LCDS Supplier Agreement, and furnish and install the associated structural foundations; install four (4) carbonic acid dissolution systems and two (2) carbonic acid injection nozzles included in the CADS Supplier Agreement, furnish and install the associated structural foundations; furnish and install two (2) metal canopies for the CADS; furnish and install all the pipes and conduits, appurtenances, electrical and signal conduits and cables as shown on the drawings and as specified.

For jobsite inspection questions ONLY, call Brett Margosian at (510) 287-7095.

Bidders:

Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
C. Overaa & Co.	General Contractor	Ph: 510-234-0926	Fax: 510-237-2435
Garney Pacific Inc. dba Garney Construction	General Contractor	Ph: 209-992-1648	Fax: 209-229-1870
JMB Construction, Inc.	General Contractor	Ph: 650-267-5300	Fax: 650-267-5302
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
McGuire & Hester	General Contractor	Ph: 510-632-7575	Fax: 510-562-5209
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
Myers & Sons Construction, LLC.	General Contractor	Ph: 916-600-7732	Fax: 000-000-0000
Pacific Infrastructure Corporation	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
Power Engineering Construction	General Contractor	Ph: 510-337-3800	Fax: 510-337-3808
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3203
Shimmick Construction Co., Inc.	General Contractor	Ph: 707-759-6858	Fax: 510-777-5099
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

SANTA CRUZ HIGH SCHOOL MODERNIZATION OF BUILDING C AND D

Addenda: 5

1/19/22 10:00 AM 21-03306 Santa Cruz

School

Prebid Conf: MAND 11/1 @ 1pm- Water Street side of Building

Contract #: 2022-01

The Project generally consists of modernizing an existing building with classroom, cafeteria and kitchen facilities at Santa Cruz High School. Construction will take place from January 17, 2022 through May 26, 2023. The extent of work includes but is not limited to: Site work, Utilities, Fencing, Framing, Windows and Door improvements, Interior Finishes, Kitchen Equipment replacement, Low Voltage and Electrical upgrades, Mechanical/ HVAC Exterior Painting & other miscellaneous improvements.

PREVAILING WAGE

Bidders:

101 Builders, Inc.	General Contractor	Ph: 408-476-9483	Fax: 000-000-0000
Avila Construction	General Contractor	Ph: 831-372-5580	Fax: 831-372-5584
Cen-Con, Inc.	General Contractor	Ph: 831-459-9270	Fax: 831-459-9297
CRW Industries	General Contractor	Ph: 831-426-0743	Fax: 831-466-9597
CWS Construction Group, Inc.	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
Dilbeck & Sons	General Contractor	Ph: 831-422-8213	Fax: 831-422-1882
DL Falk Construction, Inc.	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
Harry Williams Construction, Inc.	General Contractor	Ph: 831-247-1195	Fax: 000-000-0000
Kent Construction	General Contractor	Ph: 408-210-4072	Fax: 408-846-5660
S & H Construction, Inc	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087
Selden & Son	General Contractor	Ph: 831-722-9949	Fax: 831-722-9360

NEW SPYGLASS DRIVE STORM DRAIN IMPROVEMENTS - CITY OF SAN BRUNO

Addenda: 0

SCOL119 1/19/22 10:00 AM 21-03972 San Bruno

Public Works

Plan Issuer: City of San Bruno - DPW

650-616-7065

Prebid Conf: Non-Mandatory Pre-Bid Conference 1/10 @ 10AM

Contract #: 21011

Rehabilitation of existing storm drain facilities, installation of new storm drain facilities, and replacement of existing sidewalk, curb and gutter, and pavement on Sharp Park Road to Pacific Heights Boulevard in both public right-of-way and easements on private property.

Project Contact For Questions: David Wong

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

TCEP - QUIET ZONE SAFETY ENGINEERING MEASURES

Addenda: 4

1/19/22 10:00 AM 21-03814 Emeryville

\$2,580,000

Public Works

Plan Issuer: City of Emeryville - DPW

510-596-4330

000-000-0000

Prebid Conf: 12/21 @ 11 AM via Zoom

Contract #: EPW-18103

This project entails installation of supplemental safety measures on three at-grade crossings in the City of Emeryville. The specific at-grade crossings included in this project are:

- Shellmound Street at 65th Street
- Shellmound Street at 66th Street
- Shellmound Street at 67th Street

This project also includes traffic signal improvements at three intersections in the City of Emeryville. The specific at-grade crossings included in this project are:

- Shellmound Street at 65th Street
- Shellmound Street at 67th Street
- Hollis Street at 67th Street

This project generally includes, but is not limited to, the reconstruction of asphalt pavement; reconstruction of concrete curb/gutter/sidewalk; replacement of traffic striping and markings; installation of traffic signal systems; and installation of signs. The project also includes coordination with Union Pacific Railroad forces which will be installing new rail signal equipment, gates, track panels, conduits, and electrical equipment. The railroad portion of work is not included in the scope of work for this construction contract procurement.

Contact for Questions: Ryan O'Connell at roconnell@emeryville.org

Bidders:

Advanced Starlight International	General Contractor	Ph: 806-374-7863	Fax: 806-374-7864
Bay Cities Paving & Grading, Inc.	General Contractor	Ph: 925-687-6666	Fax: 925-687-2122
California Plus Engineering	General Contractor	Ph: 408-821-7168	Fax: 408-866-0566
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Co, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
Gordon N. Ball, Inc.	General Contractor	Ph: 925-838-5675	Fax: 925-838-0814
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
O.C. Jones & Sons, Inc.	General Contractor	Ph: 510-526-3424	Fax: 510-526-0990
Ray's Electric	General Contractor	Ph: 510-577-7700	Fax: 510-577-7706

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FISHER BASIN EXPANSION PROJECT - CITY OF MORGAN HILL

Addenda: 3

SCOL118 **1/19/22 11:30 AM** 21-01668 Morgan Hill \$1,800,000 **Public Works**
 Plan Issuer: City of Morgan Hill, DPW 408-778-6480

- Prebid Conf: Non-Mandatory 5/20 @ 1PM (Fisher Basin -APN: 726-25-028)
- Excavation and grading of Project Site (Approximately 44,000 Cubic Yards of Cut).
 - Construction of a 12' wide Access Road.
 - Construction of Concrete outfall and Rip-Rap (multiple locations on site).
 - Complete all other incidental work related to the above project.

Project Contact For Questions: Yat Cho 408-310-4641
 Email: yat.cho@morganhill.ca

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Beals Martin, Inc.	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Don Chapin Co	General Contractor	Ph: 831-449-4273	Fax: 831-449-0700
Galeb Paving, Inc.	General Contractor	Ph: 408-253-4747	Fax: 408-253-4753
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Jos. J. Albanese, Inc.	General Contractor	Ph: 408-727-5700	Fax: 408-727-0366
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Radius Earthwork	General Contractor	Ph: 408-384-8630	Fax: 408-317-1424
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Terramark General Engineering Contractors, Inc.	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916

NEW REFUSE COLLECTION SERVICES FOR USCG NOVATO HOUSING AND PACIFIC STRIKE TEAM

Addenda: 0

1/19/22 12:00 PM 21-03945 Novato

State-Federal

Plan Issuer: US Coast Guard Yvett.R.Garcia@uscg.mil 000-000-0000 000-000-0000
 Prebid Conf: Site Visit Questions: John Arenas at: john.a.arenas@uscg.mil or phone at (415) 382-4240 Contract #: 70Z08422QPAH00200

The Solicitation number 70Z08422QPAH00200 is issued as a Request for Quotation (RFQ). Submit written quotes (oral quotes will not be accepted). This requirement is for Refuse and Recycling Collection and Disposal Services as required by the USCG Novato Housing and Pacific Strike Team (PST), Novato, California.

Questions: Contract Specialist, Yvett R. Garcia, at: Yvett.R.Garcia@uscg.mil. Questions will be due no later than Jan 12, 2022, at Noon.

BAYSHORE STATION PAINTING - CALTRAIN

Addenda: 8

SCOL31 **1/19/22 2:00 PM** 21-02982 San Francisco \$650,508,6270 **Public Works**
 Plan Issuer: Samtrans- San Mateo County Transit District

Prebid Conf: Optional Pre-Bid Meeting 12/22 @ 9AM (Via Zoom Conference) & Optional Site Walk 12/22 @ 1PM Contract #: (IFB) 20-J-C-079

1. Replacement of the existing coatings, surface preparation, and placement of the new coatings on all steel surfaces of the pedestrian bridge, stairwells and elevator towers at the Caltrain Bayshore Station in San Francisco.
2. Remove and replace wire mesh panels and existing bolts as needed.
3. Construction of a containment system that permits the use of the bridge, station and train tracks at all times to protect passengers from noise, dust, and debris from the surrounding surface preparation work.

Project Contact For Questions: Patrick Ng 650-622-8018
 Email: NgPatrick@samtrans.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CROW CANYON ROAD WIDENING PROJECT

Addenda: 6

1/19/22 2:00 PM 21-03749 San Ramon

\$10,400,000

Public Works

Plan Issuer: City of San Ramon - Engineering

925-973-2670

000-000-0000

Prebid Conf: 1/7 @ 2 PM at intersection of Crow Canyon Road and Tahiti Drive (southeast corner) Contract #: 905312 & 905328

The Project is located at Crow Canyon Road from Alcosta Boulevard to St. George Road, and is described as follows:

The Project will construct one additional vehicle travel lane in each direction of Crow Canyon Road, between Alcosta Boulevard and St. George Road. In addition to the new lanes and associated transitions, the Project includes improved facilities for pedestrians, such as ADA upgrades, crosswalk consolidation, and conversion of sidewalk on the north side into a walking path. Improvements for cyclists include widened bike lanes with buffers and green conflict zone striping to provide additional delineation between vehicles and cyclists. The Project also includes new landscaping, irrigation, traffic signals, streetlights, complete roadway resurfacing, striping, and other improvements.

Contact for Questions: Theresa Peterson at tpeterson@sanramon.ca.gov

Bidders:

Bay Cities Paving & Grading, Inc.	General Contractor	Ph: 925-687-6666	Fax: 925-687-2122
DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
O.C. Jones & Sons, Inc.	General Contractor	Ph: 510-526-3424	Fax: 510-526-0990
OC Jones and Sons	General Contractor	Ph: 510-526-3424	Fax: 510-526-0990
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Pavement Recycling Systems, Inc. dba Pavement Coatings Co.	General Contractor	Ph: 951-682-1091	Fax: 951-682-1094
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Teichert Construction	General Contractor	Ph: 925-621-5700	Fax: 925-621-5799

NEW CSHDF POOL DEMOLITION - DEPARTMENT OF EDUCATION

Addenda: 0

1/19/22 2:00 PM 21-03941 Fremont

State-Federal

Plan Issuer: CA State of Dept. of General Services - Real Estate Division

916-375-4276

916-375-4196

Prebid Conf: MAND 1/5 @ 11 AM at the Admin. Building, 39350 Gallaudet Drive, Fremont

Major components of Project Work consist of demolition of in-ground swimming pool, fencing, associated pool equipment and pool deck. Remove small metal building, remove electrical panels, light poles & concrete footings. Install new conduits & wiring, place compacted backfill to fill the void. Install irrigated turf grass, concrete curb, and place bark. All other work described in the construction documents.

Contact for Questions: Rudy Oineza at 916-376-3868

Email: rudy.oineza@dgs.ca.gov

Bidders:

Terramark General Engineering Contractors Inc	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916
--	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MISSION BAY GATEWAY MEDICAL OFFICE BUILDING BACKFILL REBID - UCSF (SUB BIDS REQUESTED)

Addenda: 1

1/19/22 2:00 PM 21-03908 San Francisco \$350,000 **Hospital**
 Plan Issuer: Marvin Collins Construction francisco@marvincollinsconstruction.com 510-741-2100 510-741-2105
 Prebid Conf: MAND 1/5 @ 9:30 AM (Virtual meeting. See Request for Bids for meeting participation instructions). Contract #: 20-227
 GC (MARVIN COLLINS CONST) REQUESTED REMOVAL OF THIS PROJECT FROM THE PLAN ROOM PER MEMO RECVD ON 12/22/21

MANDATORY PRE BID JOB WALK: A mandatory Pre Bid Job Walk will be conducted on Thursday, January 6, 2022, beginning promptly at 7:00 AM. Only bidders who participate in the Job Walk will be allowed to bid on the Project as Prime Contractors. Participants shall meet at Integrated Center for Design and Construction (ICDC), 601 16th St., San Francisco, CA 94158. For further information, contact University's Project Manager, Henry Tam, at (650) 815 9169, or by email at: h.tam@ccm.to

SCOPE OF WORK: Partial remodel and interior design upgrade of existing clinical spaces on level 4. The total gross square footage of level 4 is 20,203 square feet, out of which upgrades will take place for 9,932 square feet. As indicated in the drawing. All existing toilet rooms, elevators and HVAC systems will be existing to remain. Demolition is confined to removal of casework, furniture and finishes only and will be accomplished under the same permit as the remodel work.

PLEASE NOTE THE FOLLOWING:

This is a Public Works project. All subcontractors must be DIR registered and are responsible for certified payroll reporting. Subcontractors are responsible for their own parking expenses. Subcontractors will be required to abide by UCSF COVID Protocols. Waiver of Subrogation will be required for workers compensation. Additional insured endorsement will be required for General Liability naming MCC and UCSF as additional insured. Marvin Collins Construction is Signatory to the Northern CA Carpenters Union.

Direct all questions to: francisco@marvincollinsconstruction.com AND joshua@marvincollinsconstruction.com. RFIs are due no later than Jan 12, 2022, at 11 AM

Bidders:

Marvin Collins Construction General Contractor Ph: 510-741-2100 Fax: 510-741-2105

NEW PURCHASE SECONDARY UNIT SUBSTATION - SANTA CLARA VALLEY WATER DISTRICT (SCVWD)

Addenda: 0

SCOL19 1/19/22 2:00 PM 21-03949 San Jose **Public Works**
 Plan Issuer: SCVWD- Santa Clara Valley Water District 408-630-3088 408-979-5831
 scvwdplanroom@valleywater.org
 Prebid Conf: MAND Mandatory Pre-Bid Conference 12/29 @ 10AM (Via Zoom Conference) Contract #: VW0089
 Furnish and install a 5 kV secondary unit substation and switchgear with a weatherproof, non-walk-in structure.

Project Contact For Questions: Kevin Kelley 408-630-2421
 Email: kkelley@valleywater.org

RFQ FOR CONSTRUCTION OF THE JOHNSON DRIVE ECONOMIC DEVELOPMENT ZONE TRANSPORTATION IMPROVEMENTS PROJECT (PUBLIC ROADWAY IMPROVEMENTS ALONG JOHNSON DRIVE, AND STONERIDGE AT I-680 INTERCHANGE IMPROVEMENTS)

Addenda: 0

1/19/22 2:00 PM 21-03909 Pleasanton **Public Works**
 Plan Issuer: Mark Thomas 925-938-0383 000-000-0000

Costco Warehouse Corporation (Costco) on behalf of the City of Pleasanton, California (City), will be requesting public bids from pre-qualified construction contractors to construct the Johnson Drive Economic Development Zone Transportation Improvements Project (Project) located in Pleasanton.

All bidders on the Project must be prequalified prior to submitting a bid on the Project. It is mandatory that all contractors who intend to submit a bid, complete their Statement of Qualifications (SOQ) in the form of the Contractor Pre-Qualification Questionnaire (Questionnaire) included in this Request for Statements of Qualifications (RFSOQ), provide all materials requested and be prequalified by Costco. No bid will be considered from a Contractor that has failed to comply with these requirements.

Contact for Questions: John Collins at jcollins@markthomas.com with a copy to: Dierdra Joan Cox at dcox@bwslaw.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RIVER ROAD EMERGENCY REPAIR AT FAIRVIEW ROAD

Addenda: 0

1/19/22 2:00 PM 21-03772 Gonzales

Public Works

Plan Issuer: County of Monterey

831-755-4800 831-755-4958

Contract #: 7210

The general work description for the "River Road Emergency Repair at Fairview Road" is the construction for the repairs of the drainage channel below River Road and Repair of River Road, including but not limited to clearing and grubbing, traffic control, excavation and backfill, storm drain pipe culvert installation, culvert concrete encasement installation, head walls, retaining walls, wing walls, cutoff walls, drainage system, slope protection including riprap pads, and pavement. Such other items or details, not mentioned above, that are required by the Construction Plans, Standard Specifications, Standard Plans, or these Special Provisions, shall be performed, placed, constructed, and/or installed. The Engineer's Estimate for the construction costs is \$1,792,800.

Project Contact: Enrique Saavedra
Email: saavedraem@co.monterey.ca.us

Bidders:

Advanced Chemical Transport, Inc.	General Contractor	Ph: 661-978-9126	Fax: 000-000-0000
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831-384-5078
Terramark General Engineering Contractors Inc	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916

RVSD HEADQUARTERS CONSOLIDATION PROJECT

Addenda: 0

1/19/22 2:00 PM 21-03805 San Rafael

Public Works

Plan Issuer: Ross Valley Sanitary District

\$2,900,000 415-259-2949 000-000-0000

Contract #: 901

Prebid Conf: MAND 1/5 @ 10 AM (meet at 1111 Andersen Dr, San Rafael)

The major project components are described below.

Site: Path of travel and accessible parking modifications, exterior lighting and site electric needs.

Building Envelope: Entry remodel and spandrel to vision glass changes.

Interior Tenant Improvements:

1st floor Warehouse remodel, RVSD side of warehouse area.

1st floor entry remodel.

1st floor office area remodel, partial area of 1st floor.

2nd floor office area remodel, entire floor.

HVAC system renovation.

2nd floor restrooms and locker areas.

2nd floor kitchen and break areas.

Bidders:

Buhler Commercial Construction	General Contractor	Ph: 415-610-8650	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
CWS Construction Group Inc	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
FRC, Inc.	General Contractor	Ph: 707-837-5065	Fax: 707-837-5623
Kirby Construction Company Inc	General Contractor	Ph: 707-526-0880	Fax: 707-526-1878
Murray Building, Inc.	General Contractor	Ph: 707-939-9001	Fax: 707-939-9048
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

STREET REHABILITATION ON OCEAN VIEW BLVD

1/19/22 2:00 PM 21-03837 Pacific Grove

**Addenda: 0
Public Works**

Prebid Conf: MAND 1/5 @ 11am- Lovers Point Park driveway entrance

The City of Pacific Grove invites sealed bids for street rehabilitation work including storm drainage and sanitary sewer system improvements. The work consists of pavement grinding, pavement patching, asphalt concrete overlay, reconstruction of curb, curb and gutter, sidewalk, curb ramps, repair and replacement of storm drain, catch basins, and manholes, replacement of sanitary sewer main, sewer manholes, sewer manhole rehabilitation, and lateral reconnections, applying thermoplastic traffic striping & markings, raising iron and all other work shown on the plans for the segments of Ocean View Boulevard between 2nd St. & Carmel Ave. and between 17th St. and Sea Palm Ave.

PREVAILING WAGE

The contact for technical questions concerning project plans and specifications is Sherman Low, Neill Engineers Corp., at (831) 624-2110; email address: sherman@neillcorp.com. Questions concerning the bid process and general project information should be directed to Daniel Gho, Public Works Director at (831) 648-5722, ext. 4203; email address: dgho@cityofpacificgrove.org.

Bidders:

Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

GATEWAY IEEP IMPROVEMENTS - SANTA CLARA COUNTY OFFICE OF EDUCATION (SCCOE)

**Addenda: 2
Public Works**

SCOL95 **1/19/22 3:00 PM 21-03732 Gilroy**

Plan Issuer: Santa Clara County Office of Education -SCCOE 408-453-6858

Prebid Conf: MAND Mandatory Job Walk 12/15 @ 10AM

Contract #: B03-21-22;

Scope of work includes new modular daycare with two restrooms, washroom, and heating kitchen. Also includes new playground addition, new shade structure, new fence and gates.

Project Contact For Questions: Jas Sohal

Email: JSohal@sccoe.org

Bidders:

101 Builders, Inc	General Contractor	Ph: 408-842-3355	Fax:
Kent Construction	General Contractor	Ph: 408-846-5550	Fax: 408-846-5660
Premier Builders, Inc.	General Contractor	Ph: 408-710-5576	Fax: 408-847-4655
S & H Construction, Inc	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087
Somera Construction	General Contractor	Ph: 408-396-5803	Fax: 000-000-0000

NEW PROVIDE, REMOVE AND INSTALL VEHICLE AND PEDESTRIAN LED TRAFFIC SIGNAL LIGHT MODULES - CITY OF SUNNYVALE

**Addenda: 0
Public Works**

SCOL56 **1/19/22 3:00 PM 21-03930 Sunnyvale**

Plan Issuer: City of Sunnyvale DPW 408-730-7403 000-000-0000

Prebid Conf: None

Contract #: F22-015

Provide, Remove and Install Vehicle and Pedestrian LED Traffic Signal Light Module.

Project Contact For Questions: Ingrid Christiansen 408-730-7627

Email: igrchristiansen@sunnyvale.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, January 20, 2022

GLADYS DRIVE & VICINITY MAIN REPLACEMENT PROJECT

Addenda: 5

1/20/22	10:00 AM	21-03750	Pleasant Hill	\$5,150,000	Public Works
Plan Issuer: Contra Costa Water District-CCWD				925-688-8300	000-000-0000
Prebid Conf: 12/14 and 12/16 @ 10 AM (Please provide an email address to the construction bid coordinator (bidcoordinator@ccwater.com) to receive a link and call-in number to the WebEx meeting. A job walk will not be conducted)				Contract #: 120605	

The Work includes, but is not limited to, mobilization and demobilization, locating District facilities to satisfy the District's USA North (811) obligations, the installation of approximately 2.7-miles of 6-inch and 8-inch diameter polyvinyl chloride (PVC) and ductile iron (DI) water mains and appurtenances, installation of temporary above ground piping (topline), installation and testing of cathodic protection, installation of hydrants, relocation of meter and meter boxes, abandonment in place of existing mains and appurtenances, abandoning via slurry fill pipes 8-inch and larger in diameter, transporting of materials, on-site storage, excavation, sheeting, shoring, bracing, draining, collection and disposal of all treated water contained within the existing pipes and all water used to flush new installed pipes, disposal of any ground water encountered to the local storm drain in accordance with all applicable requirements referenced in Paragraph 01060-2.1, Dewatering - Governing Regulations, whichever is most stringent, for discharge of water to the local storm drain systems, backfill, compaction, site restoration, tie-ins and renewal and replacement of water service laterals, concrete and asphalt concrete (AC) pavement surface repairs and restoration, curb, gutter and sidewalk concrete repairs and restoration, preparing and administering traffic control, and obtaining encroachment permits from the City of Pleasant Hill.

Contact for Questions: In writing via email at bidcoordinator@ccwater.com

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
AS Pipeline Company	General Contractor	Ph: 925-427-5597	Fax: 000-000-0000
California Trenchless, Inc.	General Contractor	Ph: 510-782-5335	Fax: 510-266-1543
Con-Quest Contractors, Inc.	General Contractor	Ph: 415-206-0524	Fax: 415-206-0528
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
DeFreitas Pipeline, Inc.	General Contractor	Ph: 925-800-3100	Fax: 000-000-0000
Garney Pacific Inc. dba Garney Construction	General Contractor	Ph: 209-992-1648	Fax: 209-229-1870
Gold Coast Pipelines, Inc.	General Contractor	Ph: 925-427-5597	Fax: 925-427-1135
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
JMB Construction, Inc.	General Contractor	Ph: 650-267-5300	Fax: 650-267-5302
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
Mitchell Engineering	General Contractor	Ph: 415-589-7308	Fax: 000-000-0000
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3203
RJ Gordon Construction	General Contractor	Ph: 925-680-8660	Fax: 000-000-0000
Suulutaq Inc.	General Contractor	Ph: 707-427-3210	Fax: 707-419-4851
Terracon Constructors, Inc.	General Contractor	Ph: 707-433-0323	Fax: 707-433-0322

SINSHEIMER COURT ENTRANCE HARDSCAPE

Addenda: 0

1/20/22	11:00 AM	21-03894	San Luis Obispo	\$135,000	Public Works
Plan Issuer: City of San Luis Obispo				805-781-7200	805-781-7198
				Contract #: 91385-16	

In general, the project includes the removal and replacement of the existing hardscape leading to the tennis courts at Sinsheimer Park. The existing hardscape materials consist of a PCC sidewalk path and brick entrances to each court. The existing park benches and water fountain will also be removed and replaced.

PREVAILING WAGE

Bidders:

Brough Construction, Inc.	General Contractor	Ph: 805-489-7779	Fax: 805-489-7779
JJ Fisher Construction Inc	General Contractor	Ph: 805-723-5220	Fax: 805-723-5221

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

1006208: CITY-WIDE EMERGENCY SANITARY SEWERS REHAB PROJECTS

Addenda: 0

1/20/22 2:00 PM 21-03808 Oakland

\$495,710

Public Works

Plan Issuer: City of Oakland - DPW

510-238-3961

000-000-0000

Prebid Conf: 1/4 @ 10 AM via teleconference

Contract #: 1006208

The proposed work under this contract, in general consists, of rehabilitating sanitary sewers and appurtenant structures in the City streets or backyard/side-yard easements. Sanitary sewers rehabilitation work under this contract will be performed on an as-needed basis and as directed by the Engineer through work/task orders. Location will vary city-wide throughout Oakland and will be determined by the Engineer. The construction work could be as standalone work in any of the bid items. The duration of this contract shall be for three calendar years and shall start from the notice to proceed.

Contact for Questions: Michael Lee at 510-238-3397

Email: mwlee@oaklandca.gov

1006209: CITY-WIDE EMERGENCY SANITARY SEWERS REHAB PROJECTS

Addenda: 0

1/20/22 2:00 PM 21-03809 Oakland

\$1,964,500

Public Works

Plan Issuer: City of Oakland - DPW

510-238-3961

000-000-0000

Prebid Conf: 1/4 @ 10 AM via teleconference

Contract #: 1006209

The proposed work under this contract, in general consists, of rehabilitating sanitary sewers and appurtenant structures in the City streets or backyard/side-yard easements. Sanitary sewers rehabilitation work under this contract will be performed on an as-needed basis and as directed by the Engineer through work/task orders. Location will vary city-wide throughout Oakland and will be determined by the Engineer. The construction work could be as standalone work in any of the bid items. The duration of this contract shall be for three calendar years and shall start from the notice to proceed.

Contact for Questions: Michael Lee at 510-238-3397

Email: mwlee@oaklandca.gov

FY 2021-2022 STREET TREE PRUNING PROJECT

Addenda: 0

1/20/22 2:00 PM 21-03887 Piedmont

510-420-3050

Public Works

Plan Issuer: City of Piedmont - DPW

Street tree pruning.

PLEASE NOTE: All bidders must purchase a complete set of the documents (hard copy or complete download) from BPXpress Reprographics to be considered responsive and to receive subsequent communications, such as addenda.

Bidders:

Bay Area Tree Specialists

Bidder

Ph: 408-836-9147

Fax: 000-000-0000

HM Construction Inc

General Contractor

Ph: 510-495-7020

Fax: 510-724-1254

HARVEST PARK MIDDLE SCHOOL GYM BOILERS REPLACEMENTS

Addenda: 1

1/20/22 2:00 PM 21-03806 Pleasanton

School

Plan Issuer: Pleasanton Unified School District

925-426-4335

000-000-0000

Prebid Conf: MAND 12/20 @ 10 AM and 1/4 @ 10 AM at Harvest Park Middle School, 4900 Valley Avenue, Pleasanton

Contract #: 2021-22.04

The Project consists of: Remove exiting ducting and old boilers; Install new gas lines and ductwork, new EMS system and new HVAC units per the drawings for DSA application 01-119604.

Contact for Questions: Jenny Choi at jenny.choi@vpcsonline.com

Bidders:

Strawn Construction, Inc

General Contractor

Ph: 408-286-1299

Fax: 408-286-1288

RFP - CORPORATION YARD DESIGN

Addenda: 0

1/20/22 2:00 PM 21-03862 Grover Beach

Public Works

Plan Issuer: City of Grover Beach publicworks@grover.org

805-473-4520

805-489-9657

Contract #: 3002

The City of Grover Beach is seeking written proposals for professional services from qualified firms to provide design services related to the City's corporation yard.

All questions associated with this RFQ shall be submitted in writing to Gabriel Muñoz-Morris, via email: gmunoz@groverbeach.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP/Q ENGINEERING DESIGN SERVICES - 2021-2023 ANNUAL STORM DRAIN REPAIRS - TOWN OF MORAGA

Addenda: 1

1/20/22 2:00 PM 21-03784 Moraga

Public Works

Plan Issuer: Town of Moraga - Public Works

925-888-7026 925-376-5203

Contract #: 21-205

Town of Moraga (Town) solicits technical proposals and associated qualifications (RFP/Q) for engineering design services for the 2021 - 2023 Storm Drain Repairs (CIP-21-205). The Town is seeking to retain a consultant or team of consultants (Consultant) to deliver a multi-year storm drain project that includes; cleaning of storm drains as necessary prior to CCTV, storm drain inspections in accordance with NASSCO's Pipeline Assessment Certification Program (PCAP), prepare storm drain assessment report based on CCTV inspection and prepare PS&E for storm drain rehabilitation project for phase 1 and phase 2.

Contact for Questions: Farah Khorashadi at 925-888-7023

RFQ - PROJECT/CONSTRUCTION MANAGEMENT SERVICES - UCSF

Addenda: 1

1/20/22 2:00 PM 21-03878 San Francisco

Hospital

Plan Issuer: UCSF - Yasmeen Jewel yasmeen.jewel@ucsf.edu

415-215-7521 000-000-0000

The University of California at San Francisco Health System (UCSF Health) seeks letters of interest and statements of qualifications from individuals or firms qualified to provide Project Management Services. As a result of this solicitation, UCSF Health may select up to three (3) individuals or firms to provide Healthcare Project Management/Construction Management (PM/CM) services as described under Scope of Services. Individuals selected may be sole operators or employees of a firm that provides these services. Selection will be based on the experience and qualifications of individuals proposed, resulting in the selection of more than one firm.

PM/CM consultant(s) will be used for ongoing efforts at all UCSF Health's sites and for all project types depending on need and funded projects. Responses to the Request for Qualifications (RFQ) will remain under consideration until February 28, 2022.

Submittals will be received using Building Connected no later than 2:00 PM on Thursday, January 20, 2022, accessible through the following link:

<https://app.buildingconnected.com/public/5549acff1c9ba80b00866b7b>

For technical inquiries not covered by this Qualification process, contact Yasmeen Jewel via email at: yasmeen.jewel@ucsf.edu. RFIs are due no later than Jan 11, 2022, at 2 PM.

SAN JOAQUIN PIPELINE VALVE AND SAFE ENTRY IMPROVEMENTS: PHASE 1A

Addenda: 2

1/20/22 2:00 PM 21-00059 San Joaquin and Stanislaus Counties

Public

Plan Issuer: City & Co of San Francisco - Utilities qbd@sfgwater.org

415-551-4603 000-000-0000

Prebid Conf: 12/15 @ 10 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions).

Contract #: HH-1005

THIS IS A SECURITY SENSITIVE PROJECT. PLANS & SPECIFICATIONS WILL NOT BE AVAILABLE ONLINE. MUST CONTACT OWNER TO OBTAIN DOCUMENTS. CONFIDENTIALITY AGREEMENT CAN BE FOUND IN THE ONLINE PLAN ROOM (SPECS FOLDER).

The objective of the Project is to improve existing San Joaquin Pipeline (SJPL) System so that it will allow safe personnel entry to segments of pipelines without a system shutdown. This contract is for the improvement of Phase 1A which focuses on SJPL #2. The scope of work will include:

- 1). Uprate a 60-inch butterfly valve on SJPL#2 in the Tesla Valve House;
- 2). Replace SJPL #2 related crossover butterfly valves by double knife gate valves in Pelican, Roselle and Emery Crossover Vaults;
- 3). Install 2 Removable Spool Pieces and new vaults at Tesla and Oakdale Portal for SJPL #2.

The Work is to be performed in San Joaquin County and Stanislaus County, California.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SHERIFF'S OFFICE GENERATOR REPLACEMENT

Addenda: 0

1/20/22 2:00 PM 21-03876 Martinez \$415,000 **Public Works**

Plan Issuer: Contra Costa County - Capital Projects Management Division 925-313-7200 000-000-0000
 Prebid Conf: 12/29 @ 10 AM via Zoom. Site Tour: 12/29 @ 1 PM meet initially outside of entrance Contract #: WH348D
 to 1960 Muir Road, Martinez

The project includes the generator replacement located at the Contra Costa County Sheriff's office in Martinez, California. The replacement consists of replacing the existing two outdoor generators and associated two ATS that support 1960 and 1980 Muir Road county buildings with in-kind units. The existing generator chain link fence enclosure will be replaced and concrete pad extended. To avoid any disruption to both facilities, two portable generators will also be included in this scope. The existing ADA access in the work area will be maintained during and after construction.

Contact for Questions: Capital Projects Management Division at 925-957-2480

Bidders:

James Day Construction Inc. dba Coastal General Contractor Ph: 707-994-0437 Fax: 707-994-8504
 Mountain Electric

VARIOUS LOCATIONS SEWER CLEANING #1 (REBID)

Addenda: 10

1/20/22 2:00 PM 21-03057 San Francisco \$990,000 **Public Works**

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org 415-551-4603 000-000-0000
 Prebid Conf: 11/2 @ 10 AM (Virtual meeting. See Addendum #1 for meeting participation Contract #: WW-717R
 instructions).

The objective of the Project is to clean the existing sewers at the subject locations. The Work is to be performed in San Francisco, California. A Class "A" California Contractors License is required to bid. Furthermore, each listed subcontractor must possess appropriate active licenses for the work each subcontractor will be performing.

PLEASE NOTE: SFPUC encourages Bidders to submit a Safety Prequalification Form at least 3 weeks prior to the date of Bid opening. Safety Prequalification Form can be found in the Online Plan Room in the Specs Folder.

(This Project is a REBID. Previously scheduled bid date was 11/18/21).

RFP - ECONOMIC DEVELOPMENT ADMINISTRATION PASO ROBLES FIBER OPTIC NETWORK CABLE REPLACEMENT AND INSTALLATION

Addenda: 0

1/20/22 2:30 PM 21-03712 Paso Robles **Public Works**

Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904
 Contract #: DPW 21-23

Consultant to submit a scope of work and tasks envisioned to meet the City's goal. In addition, as noted in the Specific Award Conditions form EDA, the City will require assistance to comply with the following specific tasks:

- Item 17: Assist in documentation that all work is within the public right-of-way
- Item 21: Potential U.S. Army Corps of Engineers (UACE) permitting
- Item 24: State and Tribal Historic Preservation Officer (SHPO/THPO) clearance
- Item 25: Tribal monitor

Finally, the City will need assistance in obtaining a Caltrans Encroachment Permit for boring portion under Highway 46 West and Highway 46 East.

All technical questions pertaining to this Request for Proposal shall be submitted in writing to the City's Project Manager, Ditas Esperanza, P.E., Ditas@prcity.com.

2021 JOB ORDER CONTRACT: 2021 JOC MICRO

Addenda: 0

1/20/22 3:00 PM 21-03886 San Luis Obispo **Public Works**

Plan Issuer: County of San Luis Obispo 805-781-5200 805-781-1074
 Prebid Conf: MAND 1/6 @ 1:30pm- County Government Center at 1055 Monterey Street Room D361 (3rd Floor) Contract #: JOC 21-MICRO

A Job Order Contract (JOC) is a competitively bid, firm-fixed-price indefinite-quantity contract. It includes a collection of detailed repair and remodel tasks and specifications that have established unit prices. It is placed with a Contractor for the accomplishment of repair, alteration, modernization, rehabilitation, etc., of buildings, structures, or other real property. Ordering is accomplished by means of issuance of a Job Order against the Contract. The Job Order will reference the Detailed Scope of Work and set forth the Job Order Completion Time and the Job Order Price.

Bid Contact: Ryan Monie
 (805) 781-5523
 rmonie@co.slo.ca.us

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

NEW 9821-SJC GUADALUPE GARDENS FENCING - CITY OF SAN JOSE (REBID)

Addenda: 0

SCOL20	1/20/22	3:00 PM	21-03931	San Jose	\$1,075,000	Public Works
--------	----------------	----------------	----------	----------	-------------	---------------------

Plan Issuer: City of San Jose - DPW 408-535-8300

Prebid Conf: Non-Mandatory Site Visit 1/10 @ 12PM (Intersection Asbury Street and Walnut Streets, San Jose) Contract #: 9821

The Project generally involves installation of a perimeter fence and gates within the Guadalupe Gardens areas to prohibit persons illegally occupying federally regulated land to maintain noise compliance.

Email Questions To: PW_Procurement@sanjoseca.gov

Bidders:

Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
------------------------------------	--------------------	------------------	-------------------

NEW HOUSING PROJECT NO. 2 - UC BERKELEY

Addenda: 0

	1/20/22	3:00 PM	21-03938	Berkeley	\$240,000,000	School
--	----------------	----------------	----------	----------	---------------	---------------

Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000

Prebid Conf: MAND 1/5 @ 11 AM via Zoom Contract #: 12777A

*** WAITING FOR DOCUMENTS ***

As part of a comprehensive effort to address an urgent student housing crisis and the challenges it creates for the campus and its urban neighbors, the University of California, Berkeley is constructing Housing Project No. 2 on the parcel bounded by Haste Street, Bowditch Avenue, and Dwight Way. Housing Project #2 includes three components: (1) student housing with associated amenities (Student Housing Component), (2) preservation and revitalization of significant open green space that that will commemorate the history and legacy of People's Park (Open Space Component), and (3) affordable and permanent supportive housing for formerly unhoused and/or low-income members of the community (Supportive Housing Component). The Student Housing Component and Open Space Component are the subjects of this Request for Bids. The Supportive Housing Component will be developed and managed separately by a non-profit partner under a ground lease with the campus.

The Student Housing Component of Housing Project No. 2 will be approximately 310,000 gross square feet, and will accommodate up to 1,100 beds in apartment style units, and ancillary spaces to support the housing program, including but not limited to a retail food market, laundry facilities, meeting spaces, and offices and additional space for staff and operations. Site development objectives include the creation of flexible open space and commemorative elements that are integrated into the landscape and hardscape.

PLEASE NOTE: ONLY prequalified bidders will be allowed to submit a Bid on this project.

RFP FOR INNOVATIVE DEPLOYMENTS TO ENHANCE ARTERIALS (IDEA) PASSIVE PEDESTRIAN DETECTIONS - CITY OF UNION CITY

Addenda: 0

	1/20/22	5:00 PM	21-03906	Union City		Public Works
--	----------------	----------------	----------	------------	--	---------------------

Plan Issuer: City of Union City - DPW 510-675-5308 000-000-0000

This RFP includes the procurement and implementation of passive pedestrian detection systems at four (4) intersections. The remaining components of the grant have been procured under separate RFP processes including ATSPM, ASCT, Central Signal Management System, and communication system and controller upgrades.

The City hereby requests proposals from qualified firms to provide and implement a passive pedestrian detection system at the following four intersections within the City:

- Alvarado Boulevard and Dyer Street
- Alvarado-Niles Road and Hop Ranch Road
- Alvarado-Niles Road and Royal Ann Drive
- Decoto Road and Meyers Drive

Contact for Questions: Murray Chang at 510-675-5311

Email: murrayc@unioncity.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Friday, January 21, 2022

AS-NEEDED AGREEMENT FOR CONSTRUCTION SERVICES - SAN FRANCISCO INTERNATIONAL AIRPORT (SFIA)

Addenda: 1

SCOL59 **1/21/22 12:00 PM** 21-03564 San Francisco **Public Works**

Plan Issuer: SFIA - San Francisco International Airport 650-821-7735
 Prebid Conf: Virtual Prequalification Meeting 12/7 @ 10AM Contract #: 11689

The purpose of the As-Needed Agreements for Construction Services is to provide a ready source of labor to perform work on an as-needed basis that cannot otherwise be performed by the City's own labor forces due to lack of staffing or expertise. These contracts will also provide for the ability to immediately respond to required infrastructure and systems repairs that, if not expedited, may impact Airport operations and safety. Such work may include, but is not limited to, roof repairs, underground utility repairs, electrical and mechanical work, architectural improvements, and fire and life safety systems repair and improvements.

Project Contact For Questions: Katrina Lam 650-821-7839
 Email: katarina.lam@flysfso.com

Bidders:
 Somera Construction General Contractor Ph: 408-396-5803 Fax: 000-000-0000

ILLUMINATED OVERHEAD STREET SIGN REPLACEMENTS - CITY OF MILPITAS

Addenda: 0

SCOL39 **1/21/22 2:00 PM** 21-03918 Milpitas **Public Works**

Plan Issuer: City of Milpitas Purchasing 408-586-3163
 Contract #: 22-036

Supply replacement illuminated street signs are to be LED so have a longer life cycle, are brighter, and require less maintenance.

Project Contact For Questions: Steve Pietrobono 408-586-3165
 Email: spietrobono@ci.milpitas.ca.gov

RFP - PLAYGROUND EQUIPMENT FOR CHUMASH PARK AND PALISADES PARK PLAYGROUND

Addenda: 1

1/21/22 2:00 PM 21-03874 Pismo Beach

Plan Issuer: City of Pismo Beach . 805-773-4656 **Public Works** 805-773-4684

The City of Pismo Beach (City) is interested in acquiring the services of a qualified playground equipment provider (Contractor) to provide Playground Design, Playground Equipment Manufacture, and Playground Equipment Delivery for the Chumash Park and Palisades Park Playground Project. The project will include the design, manufacture, and delivery of playground equipment to both Chumash Park (Ventana Drive) and Palisades Park (Florin Street).

Project Contact: Colleen Cashmore-Ghiglia, Recreation Manager
 (805) 773-7063
 CGhiglia@pismo-beach.org

NEW RFQ FOR COLLABORATIVE DESIGN-BUILD WEST CAMPUS GREEN AFFORDABLE HOUSING & STUDENT HEALTH CENTER - SFSU

Addenda: 1

1/21/22 2:00 PM 21-03977 San Francisco

Plan Issuer: SFSU, Capital Planning \$109,000,000 **School** 415-338-2960

Prebid Conf: 1/10 @ 1 PM (Zoom Meeting). Those interested in attending shall RSVP no later than Jan 5, 2022 at: hancocks@sfsu.edu. Contract #: E01040

The Trustees of The California State University are requesting Statements of Qualifications (SOQ) from interested and qualified design-builders (Respondents) to provide design, preconstruction, and design-build construction services for the above-named Project. The Trustees will select a design build team consisting of a general contractor and architect (Design-Builder) using a two-step process: (1) this Request for Qualifications (RFQ) from which Respondents may submit SOQ to the Trustees, and (2) the Request for Proposals (RFP) which the Trustees will issue to the shortlisted firms. A technical review committee shall review the respondents' SOQ and, based on the criteria identified in the RFQ, the committee shall select no more than five finalists to receive the Request for Proposals. Selection of the winning Proposer will be based on qualifications and proposed fees (a design competition is not utilized). Collaborative Design-Build is a two-phased delivery process: Design Phase and Design-Build Phase, and the Trustees will issue a separate contract for each phase. See RFQ for complete scope of work.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP - ENGINEERING SERVICES FOR THE US 101/BRISCO-HALCYON INTERCHANGE MODIFICATION PROJECT Addenda: 0

1/21/22 4:00 PM 21-03835 Arroyo Grande **Public Works**
 Plan Issuer: City of Arroyo Grande 805-473-5460 805-473-5462

The City of Arroyo Grande is inviting qualified firms to submit proposals to provide Professional Engineering Services for the US 101/Brisco-Halcyon Interchange Modification Project. Design of the roundabout component currently includes an installation of a single lane Roundabout at West Branch and Rodeo Dr. It also includes new northbound 101 on and off ramps, a new park and ride, relocation of a temporary building and reconfiguration of parking at the Library/County Government Center, five (5) retaining walls, realignment of West Branch, realignment of Grace Lane and Rodeo Drive Intersection, and reworking of Brisco from El Camino Real to West Branch.

Project Contact: Robin Dickerson, P.E.
 Email: rdickerson@arroyogrande.org

RFQ FOR CAMPUS CONSULTING LANDSCAPE ARCHITECT - CSU EAST BAY Addenda: 0

1/21/22 5:00 PM 21-03733 Hayward **School**
 Plan Issuer: CSU East Bay - Procurement Services 510-885-3607 000-000-0000

California State University, East Bay (CSUEB) is requesting qualification statement from firms working in the field of publicly funded higher education to provide campus consulting landscape architecture services. Proposer must be licensed in the State of California. Qualification does not guarantee work with the University.

Contact for Questions: Chris Lam-Vazquez at chris.lam-vazquez@csueastbay.edu

RFQ/P FOR PREPARATION OF A LOCAL ROADWAY SAFETY PLAN (LRSP) Addenda: 0

1/21/22 5:00 PM 21-03877 Danville **Public Works**
 Plan Issuer: Town of Danville - Engineering 925-314-3310 925-838-0360
 Contract #: LRSPL-5434(025)

The Town of Danville is inviting proposals from qualified consulting firms for the preparation of the Town's Local Roadway Safety Plan to evaluate historical collisions, identify potential roadway hazards and areas of focus, and recommend countermeasures and safety improvements that demonstrates the Town's responsiveness to safety challenges. The Town's Transportation Department is proactively involved in building on the five "E's" approach (Education, Encouragement, Enforcement, Engineering and Evaluation) to deploy proven, cost-effective countermeasures to improve overall pedestrian, bicycle and vehicular safety which should ground the plan's recommendations.

Contact for Questions: Katelyn Costa at 925-314-3374
 Email: kcosta@danville.ca.gov

Monday, January 24, 2022

RAPID CORRIDORS PROJECT - SAN PABLO AVENUE Addenda: 4

1/24/22 2:00 PM 21-03612 Oakland & San Pablo **Public Works**
 Plan Issuer: AC Transit - Procurement 510-577-8819 510-577-8839
 Prebid Conf: 11/30 and 12/15 @ 10 AM (If you would like to attend the virtual pre-bid conference, please contact Contracts Specialist at tduan@actransit.org for the meeting link) Contract #: 2022-1520

This project involves traffic signal modifications, GPS-based Traffic Signal Priority (TSP) equipment, infrared-based emergency vehicle preemption (EVP) equipment, conduit, and pull boxes, traffic signal cabinets, and traffic signal controllers. The project includes 131 signalized intersections within Alameda County and Contra Costa County.

Project Location: Along San Pablo Avenue between downtown Oakland and Contra Costa College in San Pablo and at intersections between the West Grand Avenue and Maritime Street and Grand Avenue and Lake Park Street in Oakland.

Contact for Questions: Terra Duan at 510-891-5449
 Email: tduan@actransit.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ FROM PRIME CONTRACTORS FOR CONSTRUCTION SERVICES FOR DISTRICT PROJECTS, INCLUDING EMERALD HIGH SCHOOL PROJECT (PHASE 2)

Addenda: 1

1/24/22 2:00 PM 21-03849 Dublin

School

Plan Issuer: Dublin Unified School District - Facilities

925-828-2551 000-000-0000

Contract #: 21-22-108

The Dublin Unified School District ("District") issues this Request for Qualifications ("RFQ") to request the submission of:
 • A prequalification questionnaire ("Prequalification Questionnaire(s)"); and
 • A statement of qualifications ("SOQ(s)") (collectively, "Response(s)") from qualified firms, associations, persons, or professional organizations ("Contractor(s)" or "Firm(s)"). The District will evaluate Responses and determine whether to include Contractors in the District's pool of qualified contractors to perform constructions services, and potentially preliminary/preconstruction services, for projects that the District constructs pursuant to the lease-leaseback delivery method, including, without limitation, the projects identified in Attachment 1, which includes Phase 2 of the Emerald High School Project.

PLEASE NOTE: Deadline for Contractors to submit Prequalification Questionnaires on 1/10/22 at 2 PM

Contact for Questions: Kevin Waugh at waughkevin@dublinusd.org

RFP - PROFESSIONAL CONSTRUCTION MANAGEMENT SERVICES - ALTA VIA DRIVE MAIN REPLACEMENT PROJECT

Addenda: 1

1/24/22 3:00 PM 21-03675 Brookdale

Public Works

Plan Issuer: San Lorenzo Valley Water District jwolff@slvwd.com

831-430-4635

The San Lorenzo Valley Water District proposes to install:

- Approximately 4,025-feet of 8-inch ductile iron water main on Alta Via Drive and Prospect Avenue in Brookdale;
- Approximately 1,883 feet of 6-inch ductile iron water main on Monan Way and Prospect Avenue in Brookdale;
- New water services, fire hydrants and other miscellaneous improvements.

Questions regarding this RFP should be submitted to the District's Engineer, Josh Wolff, via email at JWolff@SLVWD.com by 5pm on December 27, 2021.

Tuesday, January 25, 2022

CHARTER SCHOOL OF MORGAN HILL NEW CONSTRUCTION AND MODERNIZATION

Addenda: 1

SCOL77 1/25/22 1:00 PM 21-03779 Morgan Hill

School

Plan Issuer: Aedis Architects

408-300-5160

Prebid Conf: MAND Mandatory Pre-Bid Conference 1/5 @ 11AM

Contract #: 2020008

Prequalification of both Contractors and Sub Contractors is required and due on or before January 5, 2022 @ 4PM.

Removal and demolition of approx nine modular buildings. Three new 1 story buildings. Modernization of existing classroom buildings. School parking and hardscape area partial replacement. Relocation of 3 portable buildings.

Project Contact For Questions: Scott Burnham

Bidders:

101 Builders, Inc.	General Contractor	Ph: 408-842-3355	Fax: 000-000-0000
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Dilbeck & Sons	General Contractor	Ph: 831-422-8213	Fax: 831-422-1882
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
JL Construction, Inc.	General Contractor	Ph: 707-527-5788	Fax: 707-636-5509
Premier Builders, Inc.	General Contractor	Ph: 408-710-5576	Fax: 408-847-4655
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
W.E. Lyons Construction Co.	General Contractor	Ph: 925-658-1600	Fax: 925-658-1604

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

2022 WEST PAVEMENT REHABILITATION PROJECT - CITY OF SOUTH SAN FRANCISCO

Addenda: 1

SCOL5 **1/25/22 2:00 PM** 21-03915 South San Francisco \$10,922,101 **Public Works**

Plan Issuer: City of South San Francisco - Engineering 650-829-6652 000-000-0000

Prebid Conf: Non-mandatory Pre-Bid Conference 1/13 @ 2PM Contract #: 2664

Mobilization and demobilization, clearing, grubbing, environmental protection, public posting, notification, traffic regulation, construction area signs, changeable message signs, adjusting to grade of storm drain, sanitary sewer manhole, survey monument, sanitary sewer cleanout, telecommunications, electrical manhole frame and cover and gas valve box and water meter box, Caltrans Standard Type G3 drop inlet installation, remove concrete sidewalk, curb & gutter, and base, prepare subgrade, import place and compact base, city standard concrete curb and gutter, valley gutter, and sidewalk, PCC curb ramp, retrofit detectable warning surface, additional minor concrete for PCC curb ramps, deep-lift HMA plug, install sign and post, inductive type A & D loop detectors, cold-planning (milling) of asphalt pavement, remove surfacing, milling and paving of base repairs, roadway subgrade preparation, cold-in-place pavement recycling, crack sealing, hot mix asphalt and rubberized hot mix asphalt paving, and thermoplastic striping and markings, painted curb and reflective markers.

Project Contact For Questions: Angel Torres 650-829-6660

Email: angel.torres@ssf.net

Bidders:

CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437

BYRON HIGHWAY AT BYER ROAD SAFETY IMPROVEMENTS

Addenda: 0

1/25/22 2:00 PM 21-03883 Byron \$1,229,000 **Public Works**

Plan Issuer: Contra Costa County - Public Works Department 925-313-2000 000-000-0000

Prebid Conf: 1/10 @ 10 AM via Zoom Contract #: 0662-6R4147

The work to be done generally consists of pavement widening along Byron Highway between the intersection with Hoffman Lane and 550 feet south of the intersection with Byer Road to construct a two-way-left turn lane along Excelsior Middle School frontage and a left turn pocket at the intersection with Byer Road. Ancillary improvements include striping, drainage facilities, slurry seal, a concrete median, hot mix asphalt walkway, driveway conforms, relocation and installation of rectangular rapid flashing beacon systems and installation of speed feedback signs.

Contact for Questions: Kara Schuh-Garibay at 925-313-2179

Email: kara.schuh@pw.cccounty.us

Bidders:

Granite Rock Company General Contractor Ph: 408-574-1400 Fax: 408-365-9548

OC Jones and Sons General Contractor Ph: 510-526-3424 Fax: 510-526-0990

ETTIE STREET PUMP STATION ENGINE NO. 4 ANCHOR REHABILITATION - ZONE NO. 12 PROJECT

Addenda: 0

1/25/22 2:00 PM 21-03912 Oakland **Public Works**

Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000

Prebid Conf: MAND 1/11 @ 10 AM (To receive an invitation, please contact Lorena Arroyo at lorena@acpwa.org or at 510-670-5212). Optional Site Visit: 1/11 @ 1-2 PM Contract #: F233

The project, in general, consists of temporary removal and relocation of pump engine no. 4; removal and replacement of 20 anchor rods; re-installation and re-securing of the engine and all appurtenances; realigning the angle drive and performing engine test run; and disposing of all resulting materials and all miscellaneous work necessary to complete said project.

Contact for Questions: Contract Administration Office at 510-670-5450

ON-CALL SPEED HUMP AND SPEED TABLE INSTALLATION AT VARIOUS LOCATIONS

Addenda: 1

1/25/22 2:00 PM 21-03823 Hayward **Public Works**

Plan Issuer: Alameda County Public Works Agency 510-670-5450 000-000-0000

Prebid Conf: 1/12 @ 10 AM (To receive an invitation to the pre-bid meeting, please contact Lorena Arroyo Garcia at lorena@acpwa.org or at 510-670-5212) Contract #: 2447

The project consists, in general, of constructing asphaltic concrete speed humps and speed tables over existing pavement on an as-needed basis; furnishing and installing temporary pavement markings; furnishing and maintaining traffic control; and furnishing of all labor, materials, tools, equipment, mechanical workmanship, transportation, and services necessary to perform all work required by these plans and specifications or that which may be necessary to perform a complete job in all respects as indicated in the specifications and by reference made in part thereof, as specified herein and as directed by the Engineer. Work will be performed pursuant to individual job orders. The duration of the contract will be one year from the date of award by the Board of Supervisors.

Contact for Questions: Lorena Arroyo Garcia at 510-670-5212

Email: lorena@acpwa.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR PROFESSIONAL ENGINEERING SERVICES - SLV SCHOOLS COMPLEX

Addenda: 0

1/25/22 2:00 PM 21-03924 Felton

School

Plan Issuer: Santa Cruz County Regional Transportation Commission

831-460-3200

925-756-2385

Prebid Conf: 1/4 @ 1pm- ZOOM

The Santa Cruz County Regional Transportation Commission (RTC) invites interested parties to submit a proposal for professional engineering services for the SLV Schools Complex Circulation and Access Study, which includes preliminary engineering, traffic analysis, and a feasibility and needs assessment for improving multimodal system performance on State Highway 9 (SR9) in Felton and within the SLV Schools Complex (SLV High, Middle, and Elementary Schools), as well as bicycle and walking facilities for students and other users to allow access between Ben Lomond neighborhoods on Glen Arbor Rd in the north, the SLV Schools Complex, and Felton to the south.

Project Contact: Brianna Goodman

Phone: 831-460-3200

Email: info@sccrtc.org

SHIRLEY CHISHOLM VILLAGE (FRANCIS SCOTT KEY) EDUCATOR HOUSING (SUB BIDS REQUESTED) **Addenda: 0**

1/25/22 2:00 PM 21-03926 San Francisco

Commercial

Plan Issuer: Cahill Contractors estimating@cahill-sf.com

415-986-0600

415-986-4406

THIS IS A CAHILL PROJECT

PROJECT DESCRIPTION: New Construction / Type V over Type I Podium (Partially Underground) Building / 165,000 gsf / 135 units / Family Housing for Teachers / Rental / 1 Building / 5 Stories. The Project includes construction of a multifamily housing project for educators consisting of 135 apartment units, secured vehicle and bicycle parking, residential amenities, and community serving space.

LABOR REQUIREMENTS: Union Labor required for carpenters, laborers, operating engineers only / Prevailing Wage / Local hiring requirements.

Questions: Wendy Kirton at (415) 677-0611, or by email at: estimating@cahill-sf.com. RFIs are due no later than Jan 11, 2022, at 5 PM.

NEW MERCED HEIGHTS PLAYGROUND LOWER LAWN TERRACE RENOVATION

Addenda: 0

1/25/22 2:30 PM 21-03939 San Francisco

\$900,000 to

Public Works

Plan Issuer: City & County of S.F. Recreation & Parks Dept
sean.mcfadden@sfgov.org

415-831-2779

000-000-0000

Prebid Conf: 1/5 @ 11 AM (meet at 801 Shields St., San Francisco)

Contract #: CON22-0016

The Work to be done under this Contract is located at Merced Heights Playground, 801 Shields Street, in San Francisco, and consists of site improvements with demolition, tree removal, grading, drainage, soil improvement, utility work, concrete paving, fencing, natural and synthetic lawn, planting and irrigation, site furnishings, right of way sidewalk and curb ramp improvement, and additional work, all as shown on the drawings and as specified in these Specifications

Questions: Melinda Sullivan, Project Manager, at (628) 652-6648.

Bidders:

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

ALTA VIA PIPELINE REPLACEMENTS

Addenda: 1

1/25/22 3:00 PM 21-03678 Brookdale

\$2,200,000

Public Works

Plan Issuer: San Lorenzo Valley Water District jwolff@slvwd.com

831-430-4635

Prebid Conf: 12/1 @ 10am- VIRTUAL

The project consists of providing new water mains and residential water services in Alta Via Drive, Monan Way, and Prospect Avenue with associated fittings, valves and hydrants. Provide approximately 1,883-LF of 6-inch ductile iron pipe water main, approximately 4,025-LF of 8-inch ductile iron pipe water main, and replace or relocate 27 residential water services and reconnect 17 existing residential water services. Provide traffic control during the work and repaving of the streets.

PREVAILING WAGE

Requests for interpretation of the Contract Documents shall be submitted to Josh Wolff at SLVWD in writing to JWolff@slvwd.com no later than 5:00 p.m., December 20, 2021.

SLVWD will release a final response to requests for interpretation no later than 5:00 p.m., December 22, 2021.

Bidders:

Granite Rock Company

General Contractor

Ph: 408-574-1400

Fax: 408-365-9548

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

Wednesday, January 26, 2022

HAPPY VALLEY AND SUNNYSIDE PUMPING PLANTS AND PIPELINES - EBMUD

Addenda: 13

1/26/22 1:30 PM 21-03568 Orinda and Lafayette \$18,000,000 to \$20,000,000 **Public Works**

Plan Issuer: EBMUD (East Bay Municipal Utilities District) purchase@ebmud.com 510-287-0454 000-000-0000

Prebid Conf: 11/30 @ 8 AM - Pre Bid Job Site Tour (meet at Happy Valley Pumping Plant, 399 Miner Rd, Orinda) Contract #: 2120

Work includes the construction of two new pumping plant facilities - Happy Valley Pumping Plant and Sunnyside Pumping Plant, in addition to Phase 2 of the Happy Valley Pipeline project.

Specific scope items include:

Happy Valley Pumping Plant (Orinda):

1. Construct a 4.0-MGD pumping plant facility with three 125 HP, vertical turbine pumps, and associated pipeline, instrumentation, communication equipment, and controls.
2. Construct portable pump connections.
3. Grade and pave the site.
4. Install landscaping and irrigation system.
5. Install security fencing.

Phase 2 of the Happy Valley Pipeline project (Orinda):

1. Furnish and install approximately 3,500 ft. of 16", 12", 8", and 6" ML&PCS pipe, and 460 ft. of HDPE pipe, including all appurtenances and fittings.

Sunnyside Pumping Plant (Lafayette):

1. Construct a 1.5-MGD pumping plant facility with three 40 HP, vertical turbine pumps, and associated pipeline, instrumentation, communication equipment, and controls.
2. Construct portable pump connections.
3. Grade and pave the site.
4. Install landscaping and irrigation system.
5. Install security fencing.

For jobsite inspection questions ONLY, call Brett Margosian, Senior Civil Engineer, at (510) 287-7095.

Bidders:

Con-Quest Contractors, Inc	General Contractor	Ph: 415-206-0524	Fax: 415-206-0528
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
Garney Pacific Inc. dba Garney Construction	General Contractor	Ph: 209-992-1648	Fax: 209-229-1870
JMB Construction, Inc.	General Contractor	Ph: 650-267-5300	Fax: 650-267-5302
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
Mitchell Engineering	General Contractor	Ph: 415-227-1040	Fax: 415-227-1049
Mountain Cascade, Inc.	General Contractor	Ph: 925-373-8370	Fax: 925-373-0940
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Steve P. Rados, Inc.	General Contractor	Ph: 714-835-4612	Fax: 714-835-4612
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

DVA ALAMEDA WETLANDS MITIGATION

Addenda: 6

1/26/22 10:00 AM 21-03706 Alameda

State-Federal

Plan Issuer: US Army Corps of Engineers - Sacramento District 916-557-5201 000-000-0000
 Prebid Conf: 12/7 @ 10 AM (Meeting point is at the entry gate between Hangar 1 Vodaka and Natel Energy. Please refer to Maps posted in SAM.gov) Contract #: W9123821B0004

The project consists of constructing a new Wetland area, and enhancing adjacent existing degraded marshland on the Alameda Point Campus site in Alameda County, CA. The 2018 Alameda Basis of Design Report determined that the need for Onsite Wetlands Mitigation was a result of unavoidable fill to the existing wetlands in the Alameda Point area. The new wetland area will consist of both a tidal basin and tidal marsh enhancement area. Construction of the tidal basin includes, but is not limited to, excavating to basin floor, grading of channels, and constructing a riprap and aggregate connection through the seawall.

Contact for Questions: Julie Maxwell at 916-557-7989
 Email: julie.maxwell@usace.army.mil

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Dixon Marine Services	General Contractor	Ph: 415-669-7369	Fax: 415-669-7409
Giron Construction	General Contractor	Ph: 415-316-5711	Fax: 888-391-0139
Goodfellow Bros. California, LLC	General Contractor	Ph: 925-449-5764	Fax: 925-449-5875
Hanford Applied Restoration & Conservation	General Contractor	Ph: 707-996-6633	Fax: 707-996-6641
Innovative Construction Solutions	General Contractor	Ph: 925-639-9318	Fax: 925-574-2601
JG Contracting	General Contractor	Ph: 805-723-5067	Fax: 000-000-0000
Kiewit Infrastructure West Co.	General Contractor	Ph: 707-439-7300	Fax: 707-439-7301
M.A. Steiner Construction, Inc.	General Contractor	Ph: 916-802-6353	Fax: 000-000-0000
McCullough Construction	General Contractor	Ph: 707-825-1014	Fax: 707-825-1769
Mountain Methods, Inc.	General Contractor	Ph: 209-288-2906	Fax: 209-288-2985
Nordic Industries, Inc.	General Contractor	Ph: 530-742-7124	Fax: 530-742-5545
Pacific States Environmental Contractors, Inc.	General Contractor	Ph: 925-803-4333	Fax: 925-803-4334
Suulutaq Inc.	General Contractor	Ph: 707-427-3210	Fax: 707-419-4851
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499
The Dutra Group	General Contractor	Ph: 415-258-6876	Fax: 415-459-3295

NEW REFUSE COLLECTION SERVICES FOR USCG SECTOR SAN FRANCISCO AND YERBA BUENA ISLAND Addenda: 0

1/26/22 12:00 PM 21-03975 San Francisco

State-Federal

Plan Issuer: US Coast Guard Yvett.R.Garcia@uscg.mil 000-000-0000 000-000-0000
 Prebid Conf: 1/12 @ 11 AM (Questions: Jason.A.Garris@uscg.mil OR by phone at 415-399-3488. Contract #: 70Z08422QLBLC0
 Please copy the Contract Specialist, Yvett R. Garcia, at: Yvett.R.Garcia@uscg.mil on 100
 all emails).

The Solicitation number is 70Z08422QLBLC0100 and is issued as a Request for Quotation (RFQ). Submit written quotes (oral quotes will not be accepted). This requirement is for Refuse and Recycling Collection and Disposal Services as required by the USCG Sector San Francisco/ Base Alameda Housing Yerba Buena Island, San Francisco, California.

Questions: Contract Specialist, Yvett R. Garcia, at: Yvett.R.Garcia@uscg.mil. Questions will be due no later than Jan 19, 2022, at Noon.

A2 PRIORITY PROJECTS - PHASE 2 DRAINAGE IMPROVEMENTS - TOWN OF HILLSBOROUGH

Addenda: 0

SCOL91 1/26/22 2:00 PM 21-03851 Hillsborough

Public Works

Plan Issuer: Town of Hillsborough - DPW 650-375-7588
 Prebid Conf: None

Project includes construction of drainage piping for stormwater detention, approximately 1,800 LF of HDPE storm drain pipe of various sizes and installing new connecting manholes, catch-basins, and flow control structures at various locations. The construction of these new storage facilities also includes removal of existing storm drain pipe, catch-basins, curb and gutter, guard-rails, landscape and other existing surface improvements in conflict at some locations and restoring such improvements. Bioretention basins for stormwater treatment are also being installed. Project improvements are within public right-of-way and within easements on private property.

Project Contact For Questions: Doug Belcik
 Email: dbelcik@hillsborough.net

Bidders:

GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
-----------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CAMBRIA SUITES - PLEASANT HILL (SUB-BIDS ONLY)

Addenda: 2

1/26/22 2:00 PM 21-03913 Pleasant Hill

Commercial

Plan Issuer: Huff Construction Co., Inc. bobott@huffcon.com

209-545-7505

209-545-2674

4 Story, 158 Room Hotel.

Scope of work to include, but not limited to, the following:

grading (construction of pads) fine grading, site utilities - wet and dry, foundation excavations, site concrete, pavers, landscape, fencing, site amenities, building concrete, post tension podium concrete, concrete reinforcement, structural masonry, stone veneer, structural steel, sunshades, misc and decorative steel, rough carpentry, exterior siding & finish, metal siding, finish carpentry, casework, countertops, insulation, TPO roofing, metal roofing, doors/frames/hardware, windows, storefront, glass windscreens, shower doors, drywall/metal studs, tile, FRP, acoustic ceilings, paint/stain, restroom partitions and accessories, linen chute, commercial kitchen equipment, fireplaces, stainless spa/hot tub, plumbing, fire sprinklers, HVAC, electrical, low voltage, fire alarm, ERRCS.

Bidders:

Huff Construction Co., Inc.

General Contractor

Ph: 209-545-7505

Fax: 209-545-2674

NEW MARIN VILLAGE PUMP STATION IMPROVEMENTS

Addenda: 0

1/26/22 2:00 PM 21-03944 San Rafael

\$2,400,000

Public Works

Plan Issuer: Novato Sanitary District julieh@novatosan.com

415-892-1694

000-000-0000

Prebid Conf: MAND 1/12 @ 9 AM (meet at 500 Davidson St., Novato)

Contract #: 72403-2019-05

The Work includes, but is not limited to, required demolition of the existing pump station, salvage of the District designated existing pump controls and Flygt sewage pumps and delivery to District, construction of new gravity sewers by open cut method, construction of new sewage force main and connection to existing force main, construction of a new RCP wetwell, valve pit, and meter pit, construction of new shelter/building and foundation slab with odor control room, construction of new PGE electrical service, installation of a new pump control panel, meter panel, portable generator connection switchboard, and all new electrical work, installation of an engine generator with enclosure and load bank, all surface improvements, site improvements, fencing, landscaping, drainage improvements, pavement restoration, temporary controls, temporary bypass pumping, erosion control, and all other additional work as needed to construct a complete and operational project as specified in these Contract Documents.

Inquiries regarding further information about the Project may be directed to Jeff Boheim, Project Manager, at: jeffb@novatosan.com

Bidders:

Cats 4 U, Inc.

General Contractor

Ph: 707-433-8304

Fax: 707-433-9104

CF Contracting, Inc.

General Contractor

Ph: 415-721-7160

Fax: 415-296-6437

NEW RFP TELECOMMUNICATIONS CONSULTANT - FOOTHILL DE ANZA COMMUNITY COLLEGE DISTRICT

Addenda: 0

SCOL13 1/26/22 2:00 PM 21-03948 Los Altos Hills, Cupertino

School

Plan Issuer: Foothill De Anza College District (Foothill)

650-949-6165

Prebid Conf: None

Contract #: RFP #1871

Design expanded Wi-Fi capabilities throughout both campuses. Services include site verification, design, construction administration and close out.

Project Contact For Questions: Annette Perez 650-949-6163

Email: perezannette@fhda.edu

RFQ AS-NEEDED STRUCTURAL ENGINEERING SERVICES NO. 3

Addenda: 1

1/26/22 2:00 PM 21-03736 San Francisco

Public Works

Plan Issuer: City & Co of San Francisco

415-554-6229

Contract #: 0000006238

San Francisco Public Works (Public Works), a department of the City and County of San Francisco (City), seeks to award up to five (5) master agreements (Contracts) to pre-qualified Consultants and/or joint venture (JV) firms to provide Structural Engineering Services, and other related services on City projects on an as-needed basis.

The selected Consultant, including its team of subconsultants, will provide Structural Engineering Services on an as-needed basis, as described in Section 2 - Scope of Work. The Consultant shall provide all services, labor, materials, and equipment necessary to perform the work. Projects may include infrastructure improvements, building and landscape improvements, and other City-owned facilities.

Questions regarding the RFQ must be submitted no later than January 5, 2022, 4:00 P.M. by email to the Contract Manager at:

olivia.lee@sfdpw.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW RFQ CONSTRUCTION MANAGEMENT SERVICES HOUSING PROJECT NO. 2 - UC BERKELEY Addenda: 0
 1/26/22 2:00 PM 21-03942 Berkeley School
 Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000
 Contract #: 12777A

The Berkeley campus of the University of California requests that interested individuals and firms submit written statements of qualifications to provide construction management services for Housing Project No. 2.

The Student Housing Component of Housing Project No. 2 will be approximately 310,000 gross square feet, and will accommodate up to 1,100 beds in apartment style units, and ancillary spaces to support the housing program, including but not limited to a retail food market, laundry facilities, meeting spaces, and offices and additional space for staff and operations. Site development objectives include the creation of flexible open space and commemorative elements that are integrated into the landscape and hardscape.

WEST ORANGE AVENUE AND HILLSIDE BOULEVARD PEDESTRIAN CROSSING ENHANCEMENTS PROJECT - CITY OF SOUTH SAN FRANCISCO Addenda: 0

SCOL48 1/26/22 2:00 PM 21-03921 South San Francisco Public Works
 Plan Issuer: City of South San Francisco - Engineering 650-829-6652 000-000-0000
 Prebid Conf: None Contract #: 2655

Remove and reconstruct concrete curb & gutter, concrete sidewalk, construction of curb ramps, valley gutter, and associated pavement removal and restoration, traffic striping and pavement marking located at Hillside Boulevard/Claremont Avenue intersection, West Orange Avenue/Myrtle Avenue intersection, and West Orange Avenue/N Canal Street intersection.

Project Contact For Questions: Jeffrey Chou 650-829-6668
 Email: jeffrey.chou@ssf.net

Bidders:

CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437

NEW MISSION BAY ROCK HALL (RH) DEAEERATOR (DA) TANK INSTALL - UCSF Addenda: 0
 1/26/22 3:00 PM 21-03968 San Francisco \$1,400,000 Hospital
 Plan Issuer: UCSF - Lisa Trogdon lisa.trogdon@ucsf.edu 415-502-4268 000-000-0000

Prebid Conf: MAND 1/5 @ 9 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions). Contract #: PRJ-000189

PLEASE NOTE: A MANDATORY On-Site Pre Bid Job Walk will be conducted on January 6, 2022, beginning promptly at 9:00 AM. Participants shall meet at UCSF Mission Bay - Rock Hall, Building Entrance at 1550 4th Street, San Francisco, CA 94143. Only bidders who participate in both the Conference and the Job Walk in their entirety will be allowed to bid on the Project as Prime Contractors.

DESCRIPTION OF WORK:

This project's main scope includes replacement of the existing make-up boiler feed tank with a new stacked deaerator (DA), surge tank, circulating pumps, and boiler feed pumps.

UCSF has acknowledged that the existing surge tank is damaged, believed to be caused by medium pressure condensate (MPC) flashing to steam in the existing tank. Scope includes addition of a flash tank in the MPC piping prior to connecting to the new tank.

Scope includes relocation of existing main drip traps, relocation of an existing medium to low steam pressure reducing valve (PRV) station, and replacement and relocation of the chemical treatment system. The existing chemical treatment system, including the concrete pad, shall be demolished to make room for the new stacked DA/surge tank. The existing boiler safety valves shall be replaced.

New piping and piping supports shall be installed to accommodate the new tanks in the mechanical room. Contractor shall modify existing piping and coordinate new piping installation as required to accommodate the new equipment.

Contractor is responsible for determining the preferred method of installation for these tanks and space needed to accommodate the work. The stacked DA/surge tank assembly will need to be completely disassembled, brought into the mechanical room, and re-assembled. The tanks will fit through pinch points at the boiler control panel area in the mechanical room, but contractor shall review these areas and anticipated means and methods of transferring the tanks in their pre-bid review so they understand restrictions and limitations and accommodate in their bid pricing.

Rock Hall steam is used for various equipment within the building including water heaters, hydronic heating heat exchangers, humidifiers, steam kettles and glass washer/sterilizers. The steam is also used to feed three other buildings on campus. UCSF will be limiting shutdown of steam as follows. Coordinate all shutdowns with the University.

- The entire building steam supply (both boilers and interconnection to other buildings) may be shut down on Friday after 6:00 pm but must be back up and fully operational by Monday morning at 6:00 am.
- The steam supply to the humidifiers can be shut down for up to two (2) weeks.

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

- c. The steam supply to the steam kettles and glass washers/sterilizers must remain operational Monday through Friday from 6:00 am to 6:00 pm.
- d. It is understood that condensate will need to be dumped to drain at times to accommodate piping work.

Proper boiler feedwater supply temperature (above 200 degrees F) needs to be maintained at all times. Contractor shall provide temporary piping and drain coolers as required to accommodate dumping condensate to drain during this duration.

One steam boiler must remain in operation at all times outside of allowable shutdowns noted above. Steam supply pressure shall be maintained at 78 PSIG.

Provide a temporary deaerator tank and feedwater system. System shall be sized to maintain a single boiler capacity of 13,800 lb/hr. Size temporary feedwater pumps to provide a minimum of 35 GPM (28 GPM is actual make-up per boiler) and to overcome existing safety relief valve pressure of 150 PSI. Temporary system shall include a redundant feedwater pump. Provide temporary utility and system connections between temporary DA tank and boiler feedwater system and building systems. Points of connection include condensate return, makeup (domestic) water supply, deaerator steam, chemical feed, boiler feed water, and electrical power. Contractor is responsible for sizing, material selection, routing, and support/bracing of temporary utilities and system connections.

Route pumped condensate and all medium and low pressure condensate that can be gravity drained or lifted to the temporary boiler feedwater system. Any condensate that cannot be gravity drained or lifted to the temporary system can be routed to drain during construction. Provide drain coolers and controls as required.

Remove existing louver and provide a temporary blankoff panel to maintain weatherproofing. Route temporary utilities and points of connection through blankoff panel. Protect and store louver for reinstallation at project completion. Existing chemical treatment shall be relocated outdoors to serve the temporary boiler feedwater system. Coordinate power and temporary connections to maintain chemical treatment consistent with existing.

Drainage of temporary boiler feedwater system will need to be routed back into the boiler room. Contractor shall provide a small pumping system if necessary to pump water up through louver opening and into boiler room drain. Temporary piping can also be brought in through the boiler room door if proper slope for drainage can be provided, but the boiler room door needs to be closed and locked whenever the contractor is not on site.

Temporary system may be located outside of the boiler room to the south. Refer to 1/M0.01 for site plan. Fencing must be maintained around all temporary equipment located outside the boiler room. Contractor may also use this fenced in area for staging and other needs.

All shutdowns and impacts to the building and building occupants shall be identified by the contractor and coordinated with UCSF prior to starting work.

Contractor shall obtain a wastewater discharge permit from City of San Francisco for steam condensate discharge. Steam condensate discharge temperature to drain shall not exceed 125 degrees F. Follow all other wastewater discharge limits set forth by city wastewater discharge permit.

Scope includes identification and insulation of all new piping installed, as well as replacement of existing identification on steam and condensate piping to remain.

For further information, contact University's Project Manager, Jeff Costan, at (415) 377-6737. RFIs are due no later than Jan 14, 2022, at 4 PM.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, January 27, 2022

FERRY POINT SEWER PUMP STATION IMPROVEMENTS PROJECT

Addenda: 0

1/27/22 11:00 AM 21-03904 Richmond

\$1,700,000

Public Works

Plan Issuer: City Of Richmond - DPW

510-774-6300

000-000-0000

Prebid Conf: MAND 1/11 @ 10 AM at Richmond WWTP, 601 Canal Blvd., Richmond

The City of Richmond's sanitary sewer collection system is maintained by Veolia. The work to be performed under these specifications consists of upgrading the Ferry Point Sewer Pump Station in Richmond, California. The work to be performed includes, but is not limited to, providing traffic control during the construction period, clearing, grubbing, and environmental protection, demolition and removal of the existing Ferry Point Pump Station building, electrical and mechanical equipment, and all appurtenances of the existing station, and construction of the new Ferry Point Sewer Pump Station including but not limited to wetwell, valve vaults, electrical panels, generators, CMU screen wall, concrete foundations, Dornan Drive and Brickyard Cove road improvements, and asphalt concrete paving.

Contact for Questions: Yader Bermudez at 510-774-6300

Email: yader_bermudez@ci.richmond.ca.us

Bidders:

Valentine Corporation

General Contractor

Ph: 415-453-3732

Fax: 415-457-5820

NEW RFP FOR TECHNICAL AVIATION ACOUSTIC AND AIRCRAFT EMISSIONS SERVICES TO OAKLAND AIRPORT-COMMUNITY NOISE MANAGEMENT FORUM - PORT OF OAKLAND

Addenda: 0

1/27/22 11:00 AM 21-03961 Oakland

Public Works

Plan Issuer: Port of Oakland

510-627-1364

000-000-0000

Contract #: 21-22/24

The Port of Oakland (Port) is soliciting proposals from individuals or firms with knowledge and experience with demonstrated technical expertise and experience in providing aviation noise and aircraft emissions consulting services to the Oakland Airport-Community Noise Management Forum (Forum). The qualified firm must have extensive experience in working with regulatory agencies and scientific organizations related to noise standards and aircraft emissions and operations, demonstrated command of the local and national regulatory environment, understand the latest industry trends and policy directions, and demonstrated ability to communicate effectively with the public. Additional duties are described in the Scope of Services of this RFP.

Contact for Questions: Nicklaus Sioson at 510-627-1140

Email: nsioson@portoakland.com

STORM DRAIN CULVERT REPAIRS BROAD STREET AT LEFF STREET

Addenda: 0

1/27/22 11:00 AM 21-03923 San Luis Obispo

\$340,000

Public Works

Contract #: 91156

In general, the project consists of repairing the interior of a 4'x4' concrete box culvert and a 3' wide by 4.5' tall concrete arch culvert within the public right-of-way and below street level, abandonment of two existing lateral 12" CMPs at ~Sta. 2+35 and ~3+33, at the intersection of Broad Street and Leff Street, San Luis Obispo, California. Work will include interior surface re-conditioning and coating of the culverts. Repairs will also include storm drainage repairs and curb ramp improvements at the four corners of this intersection. Bidders are advised that the existing culvert is considered by Cal-OSHA regulations to be a confined space due to restricted ingress/egress.

PREVAILING WAGE

NEW AS-NEEDED ELECTRICAL DISTRIBUTION INSTALLATION AND CONSTRUCTION SUPPORT

Addenda: 0

1/27/22 2:00 PM 21-03940 San Francisco

\$18,500,000

Public Works

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org

415-551-4603

000-000-0000

Prebid Conf: 1/12 @ 10 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions). Contract #: PW-009

The objective of the Project is to provide the City with on-going electrical distribution installation and construction services. The work is to be performed in San Francisco, California.

PLEASE NOTE: SFPUC encourages Bidders to submit a Safety Prequalification Form at least 3-weeks prior to the date of Bid opening. Bidders are required to pass the Safety Prequalification prior to SFPUC considering their bid submission complete. SFPUC will notify Bidders who have passed the Safety Prequalification prior to or on the date of Bid opening. Refer to Section 00 21 13 - Instructions to Bidders, "Bidder Qualifications" and Section 00 45 12 - Safety Prequalification for additional information.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FOREST HILL ELEMENTARY SCHOOL PHASE 1 ADMIN ADDITION AND SITE WORK - CAMPBELL UNION SCHOOL DISTRICT

Addenda: 1

SCOL6 **1/27/22 2:00 PM** 21-03836 San Jose **School**

Plan Issuer: Aedis Architects 408-300-5160

Prebid Conf: MAND Mandatory Pre-Bid Conference 12/16 & 1/4 @ 10AM (Attendance of one pre bid walk is Mandatory) Contract #: 2020027

Addition to and Renovation of (E) Building B including partial roof overhang demolition between Building A and Building B; Construction of new shade structure; Site work and associated utilities.

Project Contact For Questions: Sri Balaji 408-300-5151

Email: sbalaji@aedisarchitects.com

Bidders:

Cal Pacific Construction General Contractor Ph: 650-557-1238 Fax: 650-557-1239

S & H Construction, Inc General Contractor Ph: 925-917-3160 Fax: 510-280-6087

GENERAL ENGINEERING (A LICENSE) CONSTRUCTION, SAN JOAQUIN, STANISLAUS, AND TUOLUMNE COUNTIES, HETCH HETCHY (JOC-85R) - REBID

Addenda: 1

1/27/22 2:00 PM 21-00062 San Joaquin, Stanislaus, and Tuolumne Counties **\$5,000,000 Public**

Plan Issuer: City & Co of San Francisco - Utilities qbd@sfgwater.org 415-551-4603 000-000-0000

Prebid Conf: 1/11 @ 11 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions) Contract #: JOC-85R

A Job Order Contract ("JOC") is an indefinite quantity contract pursuant to which the San Francisco Public Utilities Commission may accomplish a series of projects with a single, competitively bid contract awarded before the projects are identified. Contractors bid an adjustment factor to pre-set unit prices. Work is accomplished by issuing Task Orders to the successful contractor during the two-year term of the contract. The Work is to be performed in San Joaquin, Stanislaus, and Tuolumne Counties, Hetch Hetchy.

PLEASE NOTE: SFPUC encourages Bidders to submit a Safety Prequalification Form at least 3-weeks prior to the date of Bid opening. Bidders are required to pass the Safety Prequalification prior to SFPUC considering their bid submission complete. SFPUC will notify Bidders who have passed the Safety Prequalification prior to or on the date of Bid opening. Refer to Section 00 21 13 - Instructions to Bidders, "Bidder Qualifications" and Section 00 45 12 - Safety Prequalification for additional information.

(This Project is a REBID. Previously scheduled bid date was 10/28/21).

GOLDEN HILL AND UNION ROAD INTERSECTION

Addenda: 0

1/27/22 2:00 PM 21-03848 Paso Robles **\$4,540,000 Public Works**

Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904

Contract #: DPW 18-17B

The work shall include, but is not limited to, demolition and removal existing roadway and installing new waterlines, sewer, fiber conduits, street lights, landscaping, curbs, gutters, sidewalks, roadwork, signage and striping, all as shown on the plans and/or as specified herein.

PREVAILING WAGE

Project Contact: Ditas Esperanza

Email: ditas@prcity.com

NEW RFP - STREET SWEEPING SERVICES

Addenda: 0

1/27/22 2:00 PM 21-03960 San Luis Obispo **Public Works**

Plan Issuer: City of San Luis Obispo 805-781-7200 805-781-7198

Prebid Conf: MAND 1/18 @ 10am and 2pm- 25 Prado Rd, San Luis Obispo Contract #: 5006-2021-SS

The City of San Luis Obispo (City) has a full-time street sweeping program within the Public Works Department; however, the sweeping needs of the City have grown beyond what the current resources can address. The City is requesting proposals for street sweeping services to sweep and remove litter, leaves, dirt, and debris from streets, alleys, sidewalks, parklets, and protected bicycle/pedestrian improvements on a regularly scheduled basis. The City also has numerous residential development projects currently under construction which will need regular sweeping service once the City accepts these developments.

Please contact Greg Cruce at gcruce@slocity.org with any questions.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR MARIN COUNTY PATHWAY DESIGN & PERMITTING

Addenda: 1
Public Works

1/27/22 2:00 PM 21-03920 Marin County
 Plan Issuer: Sonoma-Marín Area Rail Transit District (SMART) 707-794-3330
 Prebid Conf: 1/6 @ 10 AM (Virtual meeting. Please refer to the RFP for registration information). Contract #: CV-PS-22-001
 SMART is seeking Proposals from qualified engineering design firms to complete design of five (5) segments of Class 1 non-motorized pathway ("NMP") located in Marin County. Each segment will require a separate stand-alone bid package, including drawings, specifications, bid sheet and bid items.

The segments are:

1. Smith Ranch Road to Main Gate Road/Novato Hamilton Station (~2.65 miles)
2. State Access Road to Bay Trail (~1.4 miles)
3. Hannah Ranch Road to south side of Novato Creek (~1.26 miles though some will be designed and constructed by City of Novato)
4. Grant Avenue to Olive Avenue (~0.26 miles)
5. Olive Avenue to Rush Creek Place (~0.38 miles)

All questions, inquiries, requests for information, requests for clarification and other communications regarding the Request for Proposal must be submitted using the District's Procurement Portal located at: <https://sonomamarintrain.bonfirehub.com> by clicking on the Opportunity Q & A tab of the message section located on the project page. RFIs are due no later than Jan 14, 2022, at 5 PM.

ROOF REPAIR AND REPLACEMENT VARIOUS SITES - PACIFICA SCHOOL DISTRICT

Addenda: 1
School

SCOL35 **1/27/22 2:00 PM** 21-03822 Pacifica
 Plan Issuer: Pacifica School District 650-738-6600 650-557-9672
 Prebid Conf: MAND Mandatory Pre-Bid Walk 1/6 @ 10AM (Starting at Vallemar School, 377 Reina Del Mar Ave, Pacifica) Contract #: 2021-03

Roof repair at various school sites.

Project Contact For Questions: Sisi Meng
 Email: smeng@pacificasd.org

NEW SAN LORENZO VALLEY UNIFIED SCHOOL DISTRICT - NEW CTE BUILDINGS (SUB-BIDS ONLY)

Addenda: 0
School

1/27/22 2:00 PM 21-03932 Felton
 Plan Issuer: Ausonio Incorporated roxanne@ausonio.com 831-633-3371 831-633-3389
 Prebid Conf: 1/6 @ 10am- site
 The Project is scheduled to start construction in March of 2022. The scope includes construction of two (2) new Career Technical buildings. The first is the Software and Development CTE building (4,800 SF), and the second is the Agri-Science CTE building (4,320 SF). The project includes all associated site work, utilities, and site improvements. The project is partially funded by the Career Technical Education Facilities Program and is a DSA project. Prevailing wage.

Project Contact: Roxanne Cadenaz
 Phone: 831-238-0988
 Email: roxanne@ausonio.com

NEW 9387-PARK: HAPPY HOLLOW PARK & ZOO EXHIBIT POLES - CITY OF SAN JOSE

Addenda: 0
Public Works

SCOL60 **1/27/22 3:00 PM** 21-03934 San Jose \$765,000
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Prebid Conf: Non-Mandatory Site Visit 1/7 @ 10AM Contract #: 9387

Replacement of structural poles and foundations for the Jaguar and Red Panda exhibits, and replacement of structural poles, foundations, cables and mesh for the Fossa exhibit.

Email Questions To: PW_Procurement@sanjoseca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFQ - TASK ORDER CONSTRUCTION AGREEMENT FOR MULTIPLE PROJECTS

Addenda: 0

1/27/22 3:00 PM 21-03922 San Luis Obispo

Public Works

Plan Issuer: Cal Poly Facilities Planning & Capital Projects

805-756-1299 805-756-7566

Contract #: 2000022712

The State of California, acting through the Board of Trustees of the California State University, is requesting Statements of Qualifications (SOQ) from interested and qualified General Contractors to provide Construction Manager services with Lump Sum Price or GMP pricing for the design and construction of multiple projects under a master enabling agreement (MEA).

Bid Contact: Jeanette Paolucci
(805) 756-2234
jepaoluc@calpoly.edu

Bidders:

AMG & Associates, Inc.

General Contractor

Ph: 661-251-7401

Fax: 661-251-7405

NEW RFP FOR CONSTRUCTION MANAGEMENT AND MATERIAL TESTING SERVICES FOR ELLIS LAKE AREA SANITARY SEWER IMPROVEMENTS - CITY OF CONCORD

Addenda: 0

1/27/22 4:00 PM 21-03937 Concord

Public Works

Plan Issuer: City of Concord - Engineering Services Division

925-671-3361 000-000-0000

Contract #: 2447

The work to be done consists, in general, of providing construction management services and material testing services for the construction phase for Project No. 2447, Ellis Lake Area Sanitary Sewer Improvements.

Construction of Project No. 2447 will consist of mobilization, traffic control, storm water pollution control, potholing of existing utilities, clearing and grubbing, tree trimming, bypass pumping of sanitary sewer flows, open trench replacement of sanitary sewer mains and laterals, pipe bursting of sanitary sewer mains and laterals, sewer cleanout installations, manhole construction, manhole rehabilitation, digout repairs, slurry sealing, microsurfacing, and traffic striping and markings.

Contact for Questions: Ali Hatefi at ali.hatefi@cityofconcord.org

Friday, January 28, 2022

NEW RFP ADVANCED TRAFFIC MANAGEMENT SYSTEM WITH ADAPTIVE TRAFFIC CONTROL SYSTEM- CITY OF SANTA CLARA

Addenda: 0

SCOL120 **1/28/22 2:00 PM** 21-03974 Santa Clara

Public Works

Plan Issuer: City of Santa Clara - DPW

408-615-3000 408-985-7936

Contract #: RFP 21-22-18

Upgrade or replace its Advanced Traffic Management System (ATMS) to enhance management, monitoring, and control of the City's signalized intersections. As part of this Request for Proposals (RFP), the City is also seeking an Adaptive Traffic Control System (ATCS) that is fully integrated with the proposed ATMS. The two systems are hereinafter collectively referred to as "System."

Project Contact For Questions: Grace Dougherty
Email: gdougherty@santaclearaca.gov

RFQ PROJECT MANAGEMENT SUPPORT SERVICES AIRFIELD IMPROVEMENTS PROGRAM - SAN FRANCISCO INTERNATIONAL AIRPORT (SFIA)

Addenda: 0

SCOL27 **1/28/22 2:00 PM** 21-03867 San Francisco

Public Works

Plan Issuer: SFIA - San Francisco International Airport

650-821-7735

Prebid Conf: Non-Mandatory Virtual Pre-Proposal Conference 1/4 @ 10AM (Via Microsoft Teams) Contract #: 11699.41

Provide project management, construction management, and quality assurance oversight, including but not limited to Federal Aviation Administration (FAA) standards compliance, grant procurement support, safety oversight, project controls, scheduling, budgeting, estimating, document control, and administrative assistance for the Program.

Project Contact For Questions: Victor M. Madrigal Jr. 650-821-5324
Email: victor.madrigal@flysfso.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR PRE-APPROVED ACCESSORY DWELLING UNIT (ADU) PLAN DESIGNS

Addenda: 0

1/28/22 3:00 PM 21-03895 Monterey

Public Works

Plan Issuer: County of Monterey

831-755-4800 831-755-4958

Contract #: 10826

The County of Monterey Housing and Community Development (HCD), hereinafter referred to as "County", is soliciting Request for Proposals (RFP) from qualified organization(s), hereinafter referred to as "CONTRACTOR" who have expertise in architectural and structural plans to collaborate with County staff to prepare a series of pre-approved, detached Accessory Dwelling Unit (ADU) plans.

Questions and correspondence regarding this solicitation shall be directed to:

Primary Contact: Joshua Bowling, CBO, CCEO, Chief of Building Services

Phone: (831) 755-5227

Email: bowlingj@co.monterey.ca.us

Copy : Marcela Ramirez, Management Analyst II

Phone: (831) 755-5892

Email: ramirez11@co.monterey.ca.us

NEW REQUEST FOR PREQUALIFICATION AND PREQUALIFICATION QUESTIONNAIRE FOR SAN LORENZO PARK COMMUNITY CENTER BUILDING - PHASE 3

Addenda: 0

1/28/22 5:00 PM 21-03933 San Lorenzo

Public Works

Plan Issuer: Hayward Area Recreation & Park District

510-881-6715 000-000-0000

San Lorenzo Park Community Center Building – Phase 3 (Tentative Bid Date: April/May 2022) Located at 1970 Via Buena Vista in San Lorenzo, this third phase of the San Lorenzo Community Park addresses the 8,700 sf Community Center building sited adjacent to the Phase 2 park area that is currently being upgraded. As part of the overall park renovations, we are planning to modernize and expand the existing building by approximately 2,100 sf.

Contact for Questions: Michael C. Williams at wmsm@haywardrec.org

Bidders:

Diablo Construction & Management Services, General Contractor
LLC

Ph: 925-765-8006

Fax: 000-000-0000

Monday, January 31, 2022

CSU EAST BAY JOB ORDER CONTRACT JOC-3-22, JOC-3A-22, AND JOC-3B-22

Addenda: 0

1/31/22 2:00 PM 21-03839 Hayward

School

Plan Issuer: CSU East Bay - Procurement Services

510-885-3607 000-000-0000

Prebid Conf: MAND 1/6 @ 10 AM-11 AM via Zoom

Contract #: JOC-3-22, JOC-3A-22, JOC-3B-22

This Notice to Contractors is for the award of up to three Job Order Contract(s) (JOC), which is a competitively bid, firm fixed priced, indefinite quantity contract. The Contract scope of work includes a collection of detailed repair and construction tasks and specifications that have established unit prices. It is awarded to the "Contractor" for the accomplishment of repair, alteration, modernization, maintenance, rehabilitation, demolition and construction of infrastructure, buildings, structures, or other real property. The University issues to the Contractor discrete, fixed-price task or job orders, as needed, under the contract. Under the JOC concept, the Contractor furnishes all management, documentation, labor, materials, and equipment needed to perform the work.

In general, work will consist of renovation, remodel and maintenance work, on the campus of California State University, East Bay (CSUEB).

Contact for Questions: Chris Lam Vazquez at 510-885-7606

Email: Chris.lam-Vazquez@csueastbay.edu

Bidders:

Jim Ford Construction

General Contractor

Ph: 669-287-9197

Fax:

Somera Construction

General Contractor

Ph: 408-396-5803

Fax: 000-000-0000

Staples Construction

General Contractor

Ph: 805-658-8786

Fax: 805-658-8785

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

STORM DRAIN PUMP STATION SDPS-1C OUTFALL STRUCTURE RETROFIT - SAN FRANCISCO INTERNATIONAL AIRPORT (SFIA)

Addenda: 0

SCOL23 **1/31/22 2:00 PM** 21-03892 San Francisco \$1,400,000 to \$1,500,000 **Public Works**
 Plan Issuer: SFIA - San Francisco International Airport 650-821-7735

Prebid Conf: Non-Mandatory Virtual Pre-Bid Meeting 1/10 @ 10AM (Via Microsoft Teams) Contract #: 8587B.71

Retrofit the timber structure supporting the outfall pipes at Storm Drain Pump Station SDPS-1C. The pump station collects water from the surrounding runway area and discharges to the bay water via outfall pipe. The timber piles, beams, and braces will be replaced and/or retrofitted.

Project Contact For Questions: Katarina Lam 650-821-7839
 Email: katarina.lam@flysfso.com

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
IBS USA, Inc.	General Contractor	Ph: 415-793-3889	Fax: 415-587-8732

RFP FOR PROFESSIONAL, TECHNICAL & EXPERT SERVICES TASK ORDER CONTRACTS - EAST BAY REGIONAL PARK DISTRICT

Addenda: 0

1/31/22 3:00 PM 21-03903 Various Cities

Public Works

Plan Issuer: East Bay Regional Parks District-EBRPD 510-544-2301 000-000-0000

The East Bay Regional Park District (Park District) operates in Alameda and Contra Costa County and comprises nearly 125,000 acres in 73 parks. The Park District intends to award multiple contracts for specialized design, engineering and parks and open space related support services to be provided to the Park District on an on-call, as-needed basis. The services to be provided are for the following professionals listed below.

- Area 1: Architecture
- Area 2: Arboriculture
- Area 3: Cost Estimating
- Area 4: Electrical Engineering
- Area 5: EV Charging
- Area 6: Fire Protection Engineering
- Area 7: Geotechnical Engineering
- Area 8: Industrial Hygienist (Hazardous Materials)
- Area 9: Irrigation Design
- Area 10: Aquatic Resource and Habitat Enhancement
- Area 11: Traffic Engineering
- Area 12: Archaeology
- Area 13: Structural Engineering

Contact for Questions: Lisa Goorjian at 510-544-2304
 Email: lgoorjian@ebparks.org and Anita Slater at aslater@ebparks.org

RFP FOR CONSTRUCTABILITY REVIEW AND CONSTRUCTION MANAGEMENT SERVICES FOR THE LIVERMORE VILLAGE PARKING GARAGE PROJECT AND LIVERMORE VILLAGE TRASH ENCLOSURE

Addenda: 1

1/31/22 5:00 PM 21-03740 Livermore

Public Works

Prebid Conf: 12/7 @ 3 PM via Zoom Contract #: 586003

The City of Livermore is seeking proposals from qualified consultants possessing the skill and personnel to provide the City with professional services to perform a constructability review on 90% and 100% bid documents for the Livermore Village Parking Garage Project and provide Construction Management Services for both the Livermore Village Parking Garage Project and the Livermore Village Trash Enclosure.

Contact for Questions: Farnoush Levers at 925-960-4515
 Email: fslevers@cityoflivermore.net

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 01, 2022

NEW RCD SECURITY SCREEN INSTALLATION **Addenda: 0**

2/1/22 1:00 PM 21-03973 Oakland \$500,000 **Public Works**

Plan Issuer: Alameda County General Services Agency - Building Maintenance Department 510-667-3045 510-667-3050

Prebid Conf: Site Visit: 1/13 @ 10 AM at 1225 Fallon Street, Oakland (Meet at 12th Street Entrance). Pre-Bid Conference: 1/13 @ 1 PM via Microsoft Teams Contract #: 901993

The Project consists of: Contractor shall furnish all expertise, labor, materials, parts, equipment, and incidentals necessary to deliver a complete window security screen installation project at the Rene C. Davidson (RCD) Courthouse, located at 1225 Fallon Street, Oakland.

Contact for Questions: Percy Irving at 510-667-3046
Email: Percy.Irving@acgov.org

LIVE OAK LIBRARY ANNEX **Addenda: 0**

2/1/22 2:00 PM 21-03832 Santa Cruz \$4,800,000 **Public Works**

Plan Issuer: County of Santa Cruz 831-454-2160 831-454-2385

Prebid Conf: MAND 1/11 @ 1:30pm- site Contract #: 2021-GEN-006

The Project scope includes, but not limited to: modifications to existing exterior and interior walls; exterior custom shading devices; doors, interior glazing, ceiling, and finishes; compliance with current life safety codes; and modifications to building systems (HVAC, electrical, lighting, telecommunications, audio/visual, and plumbing).

Project Contact: Damon Adlao
Email: damon.adlao@santacruzcounty.us
Phone: (831) 201-3275

Bidders:

Avila Construction	General Contractor	Ph: 831-372-5580	Fax: 831-372-5584
CRW Industries	General Contractor	Ph: 831-426-0743	Fax: 831-466-9597
CWS Construction Group Inc	General Contractor	Ph: 415-599-6545	Fax: 415-209-0228
S & H Construction, Inc	General Contractor	Ph: 925-917-3160	Fax: 510-280-6087

MOUNT ZION D BUILDING FAN UPGRADE - UCSF **Addenda: 0**

2/1/22 2:00 PM 21-03891 San Francisco \$1,400,000 **Hospital**

Plan Issuer: UCSF - Alison Kang alison.kang@ucsf.edu 415-353-7393 000-000-0000

Prebid Conf: MAND 1/6 @ 9 AM (meet at 1600 Divisadero St., San Francisco) Contract #: PRO-000013

The scope of this Project is to replace the supply and exhaust fans currently serving the D Building basement. Building D basement includes such functional areas as sterile processing, pharmacy, storage, receiving, and locker room. Meeting additional facility needs of improved air balance, spatial pressure relationship, and temperature control within the spaces served by the fans will also be achieved. The existing HVAC system serving the D Building consists of 100% outside air supply and 100% exhaust. This is the original system installed in 1982 and has exceeded its normal service life of 20 years. The replacement is expected to be accomplished by design and construction of the following mechanical system:

1. New custom fan-wall AHU. Include cooling coil, steam humidifier, and all components required to meet environmental and filtration requirements. Utilized available chilled water for cooling, hot water for heating, and low-pressure steam for humidification.
2. Supply fan system to be 100% OSA with run-around heat recovery coil connected to 100% exhaust fan system.
3. AHU system to be mounted on the parking lot above D Building. Extend duct penetrations through parking lot grade to existing duct main tunnel with intent to minimize downtime to operating spaces. Placement and penetrations are expected to require architectural and structural modifications. Extend AHU intake above grade.
4. Add new DDC CAV boxes with re-heat coils in the ceilings of the D Building functional zones. Add new room temperature and humidity sensors in existing walls. The existing ceiling air outlets and distribution ducts are to remain.

Questions: Ben Wright, University's Representative, at (503) 869-4147, or by email at: Ben.Wright@ucsf.edu. RFIs are due no later than Jan 12, 2022, at 2 PM.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RAS PIPE REHABILITATION PROJECT - SILICON VALLEY CLEAN WATER

Addenda: 1

SCOL25 **2/1/22 2:00 PM** 21-03819 Redwood City **Public Works**
 Plan Issuer: Silicon Valley Clean Water 650-591-7121 650-591-7122
 Prebid Conf: MAND Mandatory Pre-Bid Conference 1/14 @ 10AM (Via Microsoft Teams) & Contract #: CIP #9120
 Mandatory Pre-Bid Site Visit 1/17 @ 11AM (Silicon Valley Clean Water, 1406 Radio Road, Redwood City)

Rehabilitation of existing RAS piping from the secondary clarifiers to the RAS pits through the use of CIPP liner. The project also includes demolition of Activated Sludge Equipment Room existing RAS suction and discharge piping, valves, fittings, flow meters, and other appurtenances including demolition of existing concrete pump pedestals. Project work includes construction of new RAS suction and discharge piping and pipe supports; new valves, fittings, pressure gauges, flowmeters, and other appurtenances; construction of new pump supports, and relocation of RAS pumps and seal water panels in the Activated Sludge Equipment Room.

Project Contact For Questions: Andrew Matey
 Email: amatey@tannerpacific.com

Bidders:
 TNT Industrial Contractors, Inc. General Contractor Ph: 916-395-8400 Fax: 916-395-8429

RETROFIT OF SWINGING BRIDGE OVER ARROYO GRANDE CREEK

Addenda: 2

2/1/22 2:00 PM 21-03864 Arroyo Grande \$542,000 **Public Works**
 Plan Issuer: City of Arroyo Grande jmcpeek@arroyogrande.org 805-473-5444 805-473-5462
 Prebid Conf: 1/11 @ 9am- Olohan Alley at the Swinging Bridge Site Contract #: PW 2021-06

The project consists of retrofitting the existing suspension bridge by replacing the existing rod hangers with new cable hangers, replacement of the existing wind cables with new cables and helical anchors, strengthening the existing abutments, installation of new back span cables and helical anchors, cleaning and painting the existing steel towers, disposing of lead paint, strengthening existing wood connections, and removal and repair of landscaping, decorative hardscape, curb and gutter, and HMA paving associated with the retrofit work.

PREVAILING WAGE

Project Contact: Jill McPeek, Capital Improvement Project Manager
 Email: jmcpeek@arroyogrande.org

Bidders:
 Central Coast Striping General Contractor Ph: 805-462-2610 Fax: 805-462-2435
 Hanly General Engineering General Contractor Ph: 805-688-3752 Fax: 805-688-7138
 Steelhead Constructors General Contractor Ph: 530-226-6400 Fax: 530-226-6401
 Taylor Jane Construction General Contractor Ph: 805-929-2297 Fax: 000-000-0000

NEW CONCRETE REPAIR AT ELMWOOD CORRECTIONAL FACILITY- COUNTY OF SANTA CLARA

Addenda: 0

SCOL117 **2/1/22 3:00 PM** 21-03969 Milpitas **Public Works**
 Plan Issuer: County of Santa Clara Facilities & Fleet 408-993-4600 408-993-4895
 Prebid Conf: Non-Manddatory Pre-Bid Conference 1/18 @ 10AM Contract #: ITB-FAF-FY22-0168

Provide concrete repair services.

Project Contact For Questions: Robert Traylor 408-455-1442
 Email: robert.traylor@faf.sccgov.org

MITCHELL PARK LIBRARY ROOF AND GUTTER REPAIRS - CITY OF PALO ALTO

Addenda: 0

SCOL47 **2/1/22 3:00 PM** 21-03927 Palo Alto **Public Works**
 Plan Issuer: City of Palo Alto - DPW 650-329-2271

Prebid Conf: Non-Mandatory Pre-Bid Conference 1/12 @ 9AM
 Reconstruction of roof and gutter system on the northeast corner of the Mitchell Park Library to prevent further water intrusion into the building.

Project Contact For Questions: Ann Marie Romero 650-329-2460
 Email: AnnMarie.Romero@CityofPaloAlto.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, February 02, 2022

RFQ AS-NEEDED CIVIL ENGINEERING SERVICES NO. 4

Addenda: 2

2/2/22 2:00 PM 21-03738 San Francisco

Public Works

Plan Issuer: City & Co of San Francisco

415-554-6229

Contract #: 0000005942

San Francisco Public Works (Public Works), a department of the City and County of San Francisco (City), seeks to award up to four (4) master agreements (Contracts) to pre-qualified Consultants and/or joint venture (JV) firms to provide Professional Civil Engineering Services, and other related services on City projects on an as-needed basis.

The selected Consultants, including its team of sub-consultants, will support the Design and Engineering Division of Public Works. Consultants will provide Professional Civil Engineering services on an as-needed basis, as described in Section 2 - Scope of Work. The tasks may include design for roadway improvement, curb ramp, sewer system, and landscaping projects. Other consultation work may include traffic and speed data collection, transportation analysis, cost estimating, land surveying, underground utility exploration, public outreach, peer review, value engineering, programming and planning studies, environmental reviews, NEPA/CEQA procedures, constructability and QA/QC reviews. Design services may require preparation of drawings and specifications, providing engineering support during construction, and other related tasks.

Questions regarding the RFQ must be submitted no later than December 8, 2021, 4:00 P.M. by email to the Contract Manager at: olivia.lee@sfdpw.org

PW VARIOUS LOCATIONS PAVEMENT RENOVATION NO. 57 & SEWER REPLACEMENT

Addenda: 3

2/2/22 2:30 PM 21-03901 San Francisco

Public Works

Plan Issuer: City & Co of San Francisco

\$9,900,000

415-554-6229

Prebid Conf: 1/6 @ 10 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions). Contract #: 0000005002

Scope of Work: located at various locations in the Sunset District, Telegraph Hill, and Financial District of San Francisco, California and consists of pavement renovation, curb ramp construction, sewer replacement, traffic control, and all related work. Class "A" License is required to bid.

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Michael O'Shaughnessy Construction, Inc.	General Contractor	Ph: 415-799-7043	Fax: 000-000-0000
Mitchell Engineering	General Contractor	Ph: 415-227-1040	Fax: 415-227-1049

RFP FOR STREET TREE INVENTORY - DATA INTEGRATION AND ANALYSIS

Addenda: 0

2/2/22 4:00 PM 21-03884 Piedmont

Public Works

Plan Issuer: City of Piedmont - DPW

510-420-3050

Prebid Conf: 1/12 @ 10 AM at the City's Corporation Yard, 898 Red Rock Road, Piedmont. (Contact Nancy Kent at 510-420-3064 for directions)

The City of Piedmont is seeking proposals from consultants to update street tree inventory and GIS points; integrate this data into the City's current geodatabase; analyze data and prepare report for the City per the Scope of Services as described in Attachment "1A".

Contact for Questions: In writing via email to nkent@piedmont.ca.gov and dgonzales@piedmont.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, February 03, 2022

OCEAN SHORE SCHOOL OUTDOOR IMPROVEMENTS - PACIFICA SCHOOL DISTRICT

Addenda: 1

SCOL14 **2/3/22 2:00 PM** 21-03889 Pacifica **School**
 Plan Issuer: Pacifica School District 650-738-6600 650-557-9672

Prebid Conf: MAND Mandatory Pre-Bid Walk 1/12 @ 2PM

Site work for new playground, installation of new playground equipment and safety surfacing, existing sandbox removal and installation of synthetic turf, asphalt paving modification, site drainage modifications, site stairs and handrails.

Project Contact For Questions: Sisi Meng 650-738-6686

Email: smeng@pacificasd.org

Bidders:

Beals Martin, Inc.	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728

Friday, February 04, 2022

RFP - COUNCIL CHAMBER & PRODUCTION ROOM UPGRADES

Addenda: 0

2/4/22 5:00 PM 21-03804 San Juan Bautista

Public Works

Prebid Conf: 1/18-1/21 from 9am-4pm- site

The City invites qualified vendors to submit responses to this request for proposal (RFP) for upgrades/solution to the visual and production equipment in City Council Chambers and Cable Production room. Through this RFP, the City is requesting qualified firms to assist with replacing the current presentation and broadcasting equipment.

All questions or requests for additional information should be emailed to: citymanager@san-juan-bautista.ca.us

Subject: Chamber Upgrade

Monday, February 07, 2022

RFP CONSTRUCTION MANAGEMENT SERVICES FOR MORAGA ROAD AND HACIENDA DRAINAGE PROJECT - TOWN OF MORAGA

Addenda: 0

2/7/22 2:00 PM 21-03905 Moraga

Public Works

Plan Issuer: Town of Moraga - Public Works

925-888-7026 925-376-5203

Contract #: 21-206

The successful consultant will provide professional Construction Management services necessary for the construction of the proposed work which includes repairs to existing storm drains. A 12-inch storm drain in the Hacienda Parking Lot will be abandoned, and a new 12-inch HDPE storm drain will be installed at a new alignment. A 60-inch Corrugated Metal Pipe (CMP) will be repaired using contact grouting and invert lining, and a new maintenance access manhole will be installed on this storm drain. The new 12-inch HDPE storm drain will connect to the new maintenance access manhole. The third storm drain to be repaired is a 24-inch CMP cross culvert on Moraga Road. This culvert will be lined with Cured-In-Place Pipe (CIPP), and approximately 10 feet of the pipe will be replaced with a 24-inch HDPE pipe.

Contact for Questions: Farah Khorashadi at 925-888-7023

Email: fkhoshadi@moraga.ca.us

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 08, 2022

RFP DISTRICT-WIDE HVAC INSTALLATION & ENERGY INFRASTRUCTURE PROJECT - NEW HAVEN UNIFIED SCHOOL DISTRICT **Addenda: 3**

2/8/22	2:00 PM	21-03446	Union City		School
Plan Issuer: New Haven Unified School District				510-471-1100	000-000-0000
Prebid Conf: MAND 11/10; 12/8 and 1/6 @ 1 PM at the District's Office, 34200 Alvarado-Niles Road, Union City				Contract #: 822	

New Haven Unified School District (District) is requesting proposals from qualified design-build firms capable of planning, engineering, providing and installing HVAC systems at various sites throughout the District listed in Attachment 10 "Site Maps." The current estimated scope of the Project is approximately 300 HVAC Unites, along with electrical switches and CO2 detection units. The District will select a Contractor based on "Best Value." A determination of Best Value will include a consideration of, among other things, Contractor experience and qualifications, the quality of the Project team and experience, and price, which will include the life cycle cost of the Project. Depending on the circumstances, the District may interview one or more of the Contractors submitting proposals.

PLEASE NOTE: The District will also require prospective contractors to pass a Pre-Qualification Process. Those forms are available at the District office or may be obtained through email from Natasha Niusulu (nniusulu@nhusd.k12.ca.us).

Bidders:

Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Syserco, Inc.	General Contractor	Ph: 510-673-5610	Fax: 510-498-1160

Wednesday, February 09, 2022

RFQ AS-NEEDED PAVEMENT CONDITION DATA COLLECTION SERVICES NO. 3 **Addenda: 0**

2/9/22	2:00 PM	21-03854	San Francisco		Public Works
Plan Issuer: City & Co of San Francisco				415-554-6229	
				Contract #: 0000006286	

San Francisco Public Works (Public Works), a department of the City and County of San Francisco (City), seeks to award up to four (4) master agreements (Contracts) to pre-qualified Consultants and/or joint venture (JV) firms to provide Pavement Condition Data Collection Services, and other related services on City projects on an as-needed basis.

The selected Consultant, including its team of subconsultants, will provide Pavement Condition Data Collection Services on an as-needed basis, as described in Section 2 - Scope of Work. The Consultant shall provide all services, labor, materials, and equipment necessary to perform the work.

Questions regarding the RFQ must be submitted no later than January 19, 2022, 4:00 PM by email to the Contract Manager at: olivia.lee@sfdpw.org

NEW MISSION POLICE STATION STRUCTURAL IMPROVEMENT - ESER BOND 2020 **Addenda: 0**

2/9/22	2:30 PM	21-03971	San Francisco		Public Works
Plan Issuer: City & Co of San Francisco				\$300,000	
				415-554-6229	
Prebid Conf: 1/13 @ 10 AM (Virtual meeting at: https://bit.ly/3z1nNpw . Prior to meeting, all attendees must email attendee name, company, email & phone number to: samuel.chui@sfdpw.org to receive the meeting agenda and documents).				Contract #: 0000006250	

PLEASE NOTE: An optional Site Walkthrough of the Project will be held on Thursday, January 20, 2022, at 10:00 AM at the Mission Police Station located at 630 Valencia Street, San Francisco.

This Project is a voluntary seismic improvement project at the Mission Police Station located at 630 Valencia Street, San Francisco, CA, which primarily involves the strengthening of four steel beams. These exposed beams occur at the four building entries where the façade is recessed. Construction will be completed in 1 phases while the police station remains occupied and operational 24 hours a day, 7 days a week. Installation of new steel bracing will require the removal and replacement of finishes including precast concrete, interior concrete masonry units and gypsum board ceilings and walls. This project also involves several accessibility improvements to the police station including paving for 2 new accessible parking stalls, a new accessible curb ramp, a new accessible drinking fountain, and minor modifications to the existing restrooms.

Questions: Samuel Chui, Project Manager, at (628) 271-2757, or by email at: samuel.chui@sfdpw.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW PW POTRERO GATEWAY STREETSCAPE IMPROVEMENTS

Addenda: 0

2/9/22 2:30 PM 21-03970 San Francisco \$1,800,000 **Public Works**

Plan Issuer: City & Co of San Francisco 415-554-6229

Prebid Conf: 1/20 @ 11 AM (Virtual meeting. See Advertisement for Bids for meeting participation instructions). Contract #: 0000004679

PLANS & SPECIFICATIONS WILL BE AVAILABLE ONLINE ONCE RECEIVED

Scope of Work: located along Vermont Street from Mariposa Street to 17th Street and along 17th Street from Vermont Street to San Bruno Avenue in San Francisco, California and consists of paving, sewer, site improvement, landscaping, environmental, electrical, traffic control, and all related work

Questions: Trent Tieger, Project Manager, at (415) 319-4637, or by email at: Trent.Tieger@sfdpw.org

NEW RFQ&P CITY DISTRIBUTION DIVISION CAMPUS AT 2000 MARIN

Addenda: 0

2/9/22 4:00 PM 21-03946 San Francisco \$225,000,000 **Public Works**

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org 415-551-4603 000-000-0000

Prebid Conf: 1/12 @ 2:30 PM (Virtual meeting. See Project Announcement for meeting participation instructions). Contract #: WD-2879R

San Francisco Public Utilities Commission ("SFPUC") announces a Request for Qualifications and Proposals ("RFQ&P") inviting California Class "B" General Building Contractors to simultaneously submit their qualifications for evaluation and submit a Proposal in response to this RFQ&P to perform pre-construction and construction services for Contract No. WD-2879R - City Distribution Division Campus at 2000 Marin ("CDD" or "Project"), using the Construction Manager / General Contractor project delivery method. Interested parties responding to this RFQ&P ("Applicants" or "Proposers") must be construction manager / general contractors ("CM/GCs") capable of performing preconstruction services and building construction services.

Written questions regarding the RFQ&P shall be directed to: qbd@sfgwater.org no later than 4 PM on Tuesday, Feb 1, 2022.

(This RFQ&P is a REBID. Previously scheduled RFQ due date was 8/11/21).

Thursday, February 10, 2022

LAVTA RUTAN LANDSCAPING CONSTRUCTION

Addenda: 0

2/10/22 2:00 PM 21-03907 Livermore **Public Works**

Plan Issuer: Livermore Amador Valley Transit Authority (LAVTA) 925-455-7555 000-000-0000

Prebid Conf: 1/6 @ 10 AM at LAVTA Administrative Offices, 1362 Rutan Court, Livermore Contract #: 2021-08

Removal of existing landscaping, soil preparation, irrigation system installation, and planting at the LAVTA Rutan Administration and Maintenance facility.

Contact for Questions: Tamara Edwards at 925-455-7555

Email: procurements@lavta.org

Bidders:

Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
Westside Landscape & Concrete	General Contractor	Ph: 209-427-5778	Fax: 000-000-0000

Tuesday, February 15, 2022

RFP ALMADEN CALERO CANAL IMPROVEMENTS AND CANAL MAINTENANCE PROGRAM ENVIRONMENTAL SERVICES - SANTA CLARA VALLEY WATER DISTRICT (SCVWD) (CANCELLED)

Addenda: 2

SCOL90 **2/15/22 2:00 PM** 21-03689 San Jose **Public Works**

Plan Issuer: SCVWD- Santa Clara Valley Water District 408-630-3088 408-979-5831
scvwdplanroom@valleywater.org

Prebid Conf: Non-Mandatory Pre-Proposal Conference & Site Visit 12/1 @ 2PM (Via Zoom Conference) Contract #: VW0063

Provide environmental consulting services to support Almaden Calero Canal Improvements and Canal Maintenance Program services.

Project Contact For Questions: Diana Ruiz Ramirez 408-630-2377

Email: druiz@valleywater.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR COMMERCIAL FACILITY STORMWATER AND FOG INSPECTION SUPPORT

Addenda: 1

2/15/22 4:30 PM 21-03797 Salinas

Public Works

Plan Issuer: City of Salinas

831-758-7912

831-758-7935

The City of Salinas, California is soliciting proposals from qualified consulting firms with expertise in performing inspections at commercial and industrial facilities to reduce pollution from illicit connections and/or discharges to the City's storm drain system and reduce the potential for fats, oils, and grease in the sanitary system. Per the City's NPDES permit, the City must annually inspect up to 20% of the facilities (up to 250 facilities) in our Commercial and Industrial Inventory. Additionally, per our sanitary sewer monitoring and reporting program (MRP), the City must implement a fat, oil, and grease (FOG) source control program to include inspection of grease producing facilities.

Project Contact: Heidi Niggemeyer 831-758-7988

Email: heidin@ci.salinas.ca.us

Thursday, February 17, 2022

ADA COMPLIANT DOOR SYSTEM - ADMINISTRATION BUILDING

Addenda: 1

2/17/22 2:00 PM 21-03893 Hollister

Public Works

Plan Issuer: County of San Benito

831-636-4170

831-636-4176

Prebid Conf: MAND 1/13 @ 9am, 1/14 @ 1pm or 2/3 @ 2pm- 481 Fourth Street, Hollister

Contract #: PWB-2118

Provide and install Americans with Disabilities Act (ADA) Compliant Door System. Two locations, front building doors and adjacent first floor Board Of Supervisor's Chambers entrance doors.

Project Contact: Karen Gumin

Tel:(831) 902-2207

Email: kgumin@cosb.us

Tuesday, February 22, 2022

NEW LYNHAVEN ELEMENTARY SCHOOL PHASE 2 NEW MULTI-USE AND ADMIN ADDITION - CAMPBELL UNION SCHOOL DISTRICT

Addenda: 0

SCOL51 **2/22/22 2:00 PM 21-03929 San Jose**

\$9,300,000

School

Plan Issuer: Aedis Architects

408-300-5160

Prebid Conf: MAND Mandatory Pre-Bid Conference 1/11 @ 10AM

Contract #: 2020026

Demolition of (E) Bldg. A, partial Demolition of (E) Bldg. B, Renovation of (E) Bldg. B, new Admin. and Multi-use addition, including associated site work and utilities.

Project Contact For Questions: Sri Balaji 408-300-5151

Email: sbalaji@aedisarchitects.com

Friday, February 25, 2022

RFQ FOR ENVIRONMENTAL ENGINEERING ON-CALL SERVICES FOR SANITATION ENGINEERING

Addenda: 0

2/25/22 4:00 PM 21-03855 Santa Cruz

Public Works

Plan Issuer: County of Santa Cruz

831-454-2160

831-454-2385

The Santa Cruz County Sanitation District (District) is seeking qualified consulting firms (Consultants) to provide Environmental engineering services on an on-call basis for sanitation engineering projects. The response to this solicitation will be in the form of a Statement of Qualifications.

The performance period of the contract is 2 years with the possibility of two 1-year extensions for consultants performing satisfactorily.

Project Contact: Brittany Williams

Email: brittany.williams@santacruzcounty.us

Phone: (831) 454-2382

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Monday, February 28, 2022

NOTICE OF UPCOMING SOLICITATION - GUADALUPE RIVER BRIDGE REPLACEMENT PROJECT - CALTRAIN

Addenda: 0

SC 2/28/22 3:00 PM 21-03747 San Jose
ENROUT
E

Public Works

Plan Issuer: Samtrans- San Mateo County Transit District

650-508-6270

Contract #: 22-J-C-032

*** Waiting for bid documents- Available Winter 2021 ***

Scope of work includes the following:

- a) Full replacement of the Northbound Bridge (MT1) built in 1935 on wooden piles from a 187-foot in length to new 265-foot bridge with center steel deck plate girder span of 110 foot over the river;
- b) Partial replacement of Southbound Bridge (MT2) which was built in 1990 by replacing the south abutment and extending it from an existing of 195 feet bridge to approximately 250 feet;
- c) Installation of new conduits & pull boxes to accommodate fiber optic cable relocations by carriers;
- d) Remove & replacement of OCS pole & wires on MT2 bridge as required to accommodate construction;
- e) Environmental mitigation, channel grading & planting.

Project Contact For Questions: Quoc Truong 650-508-7732

Email: TruongQ@samtrans.com

NEW RFQ FOR ON-CALL PROFESSIONAL CONSULTING SERVICES FOR QUALIFIED CONSULTING ARBORISTS - CITY OF MENLO PARK

Addenda: 0

SCOL4 2/28/22 5:00 PM 21-03947 Menlo Park

Public Works

Plan Issuer: City of Menlo Park - Engineering

650-330-6740

Prebid Conf: None

Provide consulting arborist services to the general public under the general direction of the Public Works Director or designee. The services would include projects involving conducting tree evaluation, plan review, appraisal, writing and tree risk assessment.

Project Contact For Questions: Joanna Chen 650-330-6764

Email: jpchen@menlopark.org

Thursday, March 31, 2022

LIGHT RAIL HVAC OVERHAUL PROJECT - SCVTA

Addenda: 11

SCOL110 3/31/22 2:00 PM 21-00411 Santa Clara County

Public Works

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority

408-321-7189

Prebid Conf: Strongly Encouraged 2/16 @ 10AM (SCVTA, 3331 North First St., Building B San Jose)

Contract #: P20188

Provide light rail HVAC overhaul service.

Project Contact For Questions: Giang Ngo 408-952-4254

Email: giang.ngo@vta.org

Bidders:

Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
OC McDonald Co. Inc.	General Contractor	Ph: 408-295-2182	Fax: 408-295-0626
Proven Management, Inc.	General Contractor	Ph: 415-421-9500	Fax: 415-421-9600

RFP NOTICE OF UPCOMING SOLICITATION - ON-CALL COMMUNICATION AND SIGNAL SERVICES - CALTRAIN

Addenda: 0

SC 3/31/22 4:30 PM 21-03245 Various

Public Works

ENROUT

E

Plan Issuer: Samtrans- San Mateo County Transit District

650-508-6270

Contract #: 22-J-P-024

*** Waiting for documents- Available winter of 2021 ***

Seeks professional engineering services from the highest-ranked and qualified Proposer/s to provide communication and signal services.

Project Contact For Questions: Zaid Abdulmajeed

Email: AbdulmajeedZ@samtrans.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Friday, April 22, 2022

NEW [RFP NEW TREASURE ISLAND WASTEWATER TREATMENT PLANT \(DESIGN/BUILD\)](#) **Addenda: 0**

4/22/22 2:00 PM 21-03959 San Francisco \$158,000,000 **Public Works**

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org 415-551-4603 000-000-0000

Prebid Conf: 2/8 @ 10 AM (Virtual meeting at: <https://sfgwater.zoom.us>. The Meeting ID is: 873 3306 5768; Meeting Passcode is: 940205. To participate by phone, dial +1-213-338-8477 & enter the Meeting ID followed by # key).

PLEASE NOTE: Site Visit will be held on February 9, 2022, at 10 AM. Meet at Treasure Island Wastewater Treatment Plant, San Francisco.

The San Francisco Public Utilities Commission ("SFPUC") announces a Request for Proposals ("RFP") from pre-qualified firms to provide design services and construction services for Contract No. DB-132 – New Treasure Island Wastewater Treatment Plant ("NTIWTP" or "Project") using the Design-Build project delivery method. SFPUC, a department of the City and County of San Francisco (the "City"), seeks to retain the services of a Design-Builder ("DB") to design and construct the Project on Treasure Island (TI) in San Francisco, California.

Project Labor Agreement: The Project is subject to the requirements of the Water System Improvement Program.

Project Labor Agreement ("WSIP PLA") and the Second Addendum, thereto, dated July 23, 2019, collectively "PLA." Proposers are advised that the PLA is incorporated into and made a part of any contract awarded for this Project.

Questions concerning this RFP should be addressed via email to Derek K. Wong at: qbd@sfgwater.org

Tuesday, May 24, 2022

[STANDARD SEWER REHABILITATION PROJECT](#) **Addenda: 1**

5/24/22 2:00 PM 21-03846 El Cerrito **Public Works**

Plan Issuer: Stege Sanitary District 510-524-4668 510-524-4697

Prebid Conf: MAND 5/17/22 @ 10 AM at Stege Sanitary District Offices, 7500 Schmidt Lane, El Cerrito Contract #: 22201

The principal items of work are: Sewer rehabilitation of existing sanitary sewer mains at various locations within the Stege Sanitary District.

Sewer mains, lateral connections and manholes to be replaced. Sewer laterals shall not be replaced.

Contact for Questions: Paul Soo, Jr. at 510-524-4668
Email: paul@stegesasan.org